

UPGRADING OF MAIN SEWER OUTFALL IN TLHABANE

Contract. Appointment of Contractor for Tlhabane (Emergency) Outfall Sewer

Part C2: Pricing Data

Section C2.2: Schedule of Quantities

Section A: Preliminary and General

Item	Payment Reference	Description	Unit	Qty	Rate (R)	Amount (R)
	SABS 1200A	SECTION A - PRELIMINARY AND GENERAL				
A1	8.3	<u>FIXED-CHARGE ITEMS</u>				
A1.1	8.3.1	Contractual Requirements	sum	1		
	8.3.2	Establishment of Facilities on Site				
	8.3.2	Facilities for the Engineer				
A1.2		(a, f, h) Furnished offices, latrine facilities and carports	sum	1		
A1.3	(c)	Nameboards	No	2		
A1.4	(d)	Telephone	sum	1		
	8.3.2	Facilities for the Contractor				
A1.7	(a)	Offices and storage sheds	sum	1		
A1.9	(b)	Ablution and latrine facilities	sum	1		
A1.10	(c)	Tools and equipment	sum	1		
A1.11	(d)	Water supplies, electric power and communications	sum	1		
A1.12	(f)	Dealing with water (Sub-clause 5.5)	sum	1		
A1.13	(g)	Access (Sub-clause 5.8)	sum	1		
A1.14	(g)	Access (Sub-clause 5.8)	sum	1		
A1.15	(h)	Plant	sum	1		
A1.16	8.3.3	Other fixed-charge obligations (including Construction & Materials Management Function)	sum	1		
A1.17	8.3.4	Removal of Contractor's and Engineers site establishment on completion	sum	1		
A1.18	8.3.5 PSA10.1	<u>Compliance with and complete adherence to the Occupational Health and Safety Act (Act 85 of 1993) and its regulations and with the Employers Health and Safety Specification</u>	sum	1		
	8.3.6	<u>Environmental Managemant</u>				
A1.19		Complete Adherence and Compliance with Environmental Management Plan (EMP)	sum	1		
Carried Forward						

UPGRADING OF MAIN SEWER OUTFALL IN TLHABANE

Contract. Appointment of Contractor for Tlhabane (Emergency) Outfall Sewer

Part C2: Pricing Data

Section C2.2: Schedule of Quantities

Section A: Preliminary and General

Item	Payment Reference	Description	Unit	Qty	Rate (R)	Amount (R)
Brought Forward						
A2	8.4	<u>TIME-RELATED ITEMS</u>				
A.2.1	8.4.1	Contractual requirements	months	8		
	8.4.2	<u>Operation and maintenance of facilities on the Site for the duration of construction</u>				
	8.4.2	<u>Facilities for the Engineer</u>				
A.2.4		(a,f, h) Furnished offices, latrine facilities and carpports	months	8		
A.2.5		(c) Nameboards	months	8		
A.2.6		(d) Telephone	months	8		
	8.4.2	<u>Facilities for the Contractor</u>				
A.2.9		(a) Offices and storage sheds	months	8		
A.2.12		(d) Living accommodation	months	8		
A.2.13		(e) Ablution and latrine facilities	months	8		
A.2.14		(f) Tools and equipment	months	8		
A.2.15		(g) Water supplies, electric power and communications	months	6		
A.2.16		(h) Dealing with water (Sub-clause 5.5)	months	8		
A.2.17		(i) Access (Sub-clause 5.8)	months	8		
A.2.18		(j) Plant	months	8		
A.2.19	8.4.3	Supervision for duration of construction	months	8		
A.2.20	8.4.4	Company and head office overhead costs for the duration of the contract	months	8		
A.2.21	8.4.5	Other time-related obligations	months	8		
A.2.22	PSA 8.4.6	<u>Compliance with the Occupational Health and Safety Act (Act 85 of 1993) and its regulations and with the Employers Health and Safety Specification</u>	months	8		
	PSA 8.4.7	<u>Environmental Management</u>				
A.2.23		Complete Adherence and Compliance with Environmental Management plan (EMP) and payment of qualified ECO costs	months	8		
A.2.25	PSA 8.4.9	Dealing with sewer and sewer effluent for full duration of contract	Prov Sum	1	2 500 000.00	2 500 000.00
Carried forward to Summary of Schedules					Total	