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RUSTENBURG LOCAL MUNICIPALITY

BID NORLM/DRT/0080/2023/2PPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

TENDER ADVERTISEMENT

1. Bid documents available at @efiondable amowfR 3 00@0perbid document are available on the e
tender website and must be downloaded.

2. Bid documents must be iraedgackaging clearly Mef&LMADRT/0080/2023/&ppointment of a
contractor for the construction of Rustenburg Rapid Transport stations superstructuregaridne C
muste placed in the bid box in the foyer of the Municipal offices, MissiblrarseMpbgars Naude
Drive, Rustenburg not later2®anf June2024@09H00 where after the bids will be opened in public at
the Municipal offices.

3. The bid will be evaluated as foRolwsnistrative evaluation (document completion and attacbiment
mandatory documents}IDB grading of 7GB or higheunnctionality 70 out of a minimum of 100
points and 90/10 Preference Point System (price = 90 & Specific Goals = 10)

4. Please note that no bid documents sent through to couriers will be sigmsdnforrdy deal
Municipality.

5. Please note that no bid documents sent by electronic mail or post will be accepted by Rustenfjurg L
Municipality.

6. Rustenburg Local Municipality will not be responsible for bids submitted late.

7. Bids will remain valid9or(Ninetydays. Validity period will only be extended once as prescribed infthe
Rustenburg Local Municipality Supply Chain Management Policy

8. All bids will be adjudicated based on the prescribed criterion as stipulated in this document.

9. No bids will m®nsidered from any person(s) in the service of the state (as defined in Regulation 1jpf Lo
Government: Municipal Supply Chain Management Regulations).

10. Objections or complaints must be submitted in writing to the Municipal Manager at theaaddress [gate
must contain the following:

(@) reasons and/or grounds for the objection or complaint.
(b) WKH ZD\ LQ ZKLFK WKH REMHFWRU RU FRPSODLQDQ Vv
(c) the remedy sought by the objector or complainant.

11. Any objection or complainst reach the Municipal Manager witkdayapbtiod after award has been
made. Late objections or complaints will not be entertained.

12. All bids must be submitted on the official forms provided.




RUSTENBURG LOCAL MUNICIPALITY

BID NORLM/DRT/0080/2023/2PPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION
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TENDERDINPROCEDURES

9 NB! FAILURE TO ADHERETHE BELOW MENTIONED POINTS WILL INVALIDATE THE TENIER

AND RESULT IN DISQUALIFICATION
CENTRAL SUPPLIER DATABASE REGISTRATION (CSD)

9 Bidders must be registered on CSD and provide their registration number on the tender/ quotatign
document.

9 Biddersnustsubmit both a hard copy document and an electronic tender document in the form offja US|
(only) which must be clearly marked with the company name. (Bidders will be disqualified for n
submitting @SBcontaining the scanned bidding documentation)

COMPLETIODF THE DOCUMENT

PLEASE READ AND FOLLOW INSTRUCTIONS BELOW ON HOW TO COMPLETE DIFFERERQIT
FORMS IN THE DOCUMENT AND FILL THEM AS INSTRUCTED
9 The tender documents must be completed in full i.e. Compulsory Questionnaire, MBD 1, Pricin
Schedule, MBD 4, MBMIBD 6.1, MBD 8, MBD 9, Section 38 and the Form of Offer, including al
witness signatures on all the above stated forms.
x COMPULSORY QUESTIONAIRIE be fully completed and signed.
In a case of Joint Venture separate COMPULSORY QUESTIONAIRE forowmpletedeand
submitted.
X MBD Inust be fully and correctly completed.
X PRICING SCHEDUhEst be fully completed and signed.
x MBD 4only tick the appropriate option. Please be informed that whether you scratch quaiitick or cirdfe,
answer will be whetke pen ink is reflecting
In a case of Joint Venture or mditiectors, full details of all Directors must be provided on the
table onMBD 4.
x MBD 5only tick the appropriate answer. Please be informed that whether you scratch gouttick or ciigle,
answer will be where the pen ink is reflecting
In a case of Joint Venture separate MBD 5 forms must be completed and gabmiitete if
applicable)
MBD 6.1#must be fully and correctly completed.
MBD 8 only tick the appropriate option, wheilsargtch out, tick or circle, your answer will be where t
pen ink is reflecting.
X MBD 9 must be fully and correctly completed.
x SECTION 3&nly tick the appropriate option, whether you scratch out, tick or circle, your answer wilfbe
where the peamkiis reflecting. Must be fully and correctly completed.
Note that should you answle? o any of the declaration questi@extion 38 forgrthen
supporting documevitdSTbe attached!
X SIGNATORAUTHORISATIOMust be fully and correctly completed.
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BID NORLM/DRT/0080/2023/2PPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION
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THE FOLLOWING MANDATORY DOCUMENTS MUST BE SUBMITTED TOGETHER WITH THE BI

DOCUMENT

9 Deposit slip with the unique tender reference number as stipulated in the tender advertisement.
FOR ALL DOCUMENTS THAT WILL NEED CERTIFICATION AND AFFIDAVITS WHHRE APPLICAB
BIDDERS ARE REQUIRED NOT TO SUBMIT COPIES OF CERTIFIED COPIES.

MUNICIPAL RATES AND TAXES STATEMENTS OF THE DIRECTORS

9 Current municipal rates and taxes statement in the names of the director (from previous billableffmont

determined by the date ofiltdd FORVXUH IRU HDFK GLUHFWRUVY DGG@HV

Valid lease agreement of the director/s with all critical contractual obligations or,

9 An original letter from tribal authority not older than three (3) months if the director/srdo& residingfin a
land, or

9 If the rates and taxes account is not in the names of the director/s the attached municipal rates fjnd ta
statement must be submitted together with an original affidavit from the property owner whose [fames
appearing on the municgtasrand taxes statement to confirm that the director resides in their profferty.

©

MUNICIPAL RATES AND TAXES STATEMENTS OF THE COMPANY

9 Current municipal rates and taxes statement in the name of the company (from previous billablgfmont
determined by thewlH Rl WHQGHU FORVXUH IRU WKH FRPSDQ\TVTIDG

9 Valid lease agreement of the company (showing all critical contractual obligations, or

9 An original letter from a tribal authority not older than three (3) months if the camgfaom ia operat
tribal, or

9 If the rates and taxes account is not in the names of the company, the attached municipal ratesffaxes
statement must be submitted together with an original affidavit from the property owner whose [fames
reflecting on the municgtals and taxes statement to confirm that the company operates from th

property.

=z
0

THE COMPANY ADDDRESS WRITTEN ON THE TENDER DOCUMENT, AND STATEMEI
SUBMITTED MUST BE THE SAME AS THE ONE REFLECTING ON THE CSD REPORT

9 FOR PROCUREMENT EXPECTED IBESSBETHAN 10 MILLION, AWARDS WILL NOT BE MA
TO BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 90 DAYS AT THE YME
TENDER CLOSURE

9 FOR PROCUREMENT EXPECTED TO BE MORE THAN 10 MILLION, AWARDS WILL NOT M/
TO BIDDERS OWING MUNICIPAL RATES ANDFORXEYER 30 DAYS AT THE TIME OF
TENDER CLOSURE

9 Required CIDB Grading Certificate where applicable.

Signatory resolutitiRlease attach a copy of Signatory resolution where instructed.

9 If the submission is from a Joint Venture, then a JV agreeeattbomest. b

©
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NB! Bidders will not be afforded a chance to rectify by either completing the tender docjiment

submitting outstanding mandatory documents.

VERIFICATION OF DOCUMENTS AND INFORMATION.

9 Please note that by submitting this tender docuarenagyesaing to the verification process of your
supporting documents by the Rustenburg Local Municipality.

9 Tax compliance status will be verified using CSD number. (For a bidder to be considered for finffl awe
WKHLU VWDWXV P XYV béfdeeHiha avaml ismabdd) FRPSOLDQFH”

9 CIDB Grading will be verified.

9 Sworn Affidavits will be accepted only if its originals submitted.

INSTRUCTION ON THE SUBMISSION OF TENDER DOCUMENTS
9 A tender document must be in a sealed packaging that has the bidbitlichesariptidon on the
outside. Both the bid number and the bid description must be on the packaging for the docurfent t
acceptable.
9 If the bid number and description are not clearly marked on the packaging, the bid will not be adgepte
9 The tender dooent must be in the tender box before the specified closing time and date.
9 .Submissions made after or during the tender opening will not be considered late and will not bdfacce
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ADDITIONAL TENDERMONDITIONS

1. The document stlbe completed in full as per the guide provided under administrative evaluation
document completion.

2. All mandatory documents must be attached as per the guide under administraditackwvaduratadin
mandatory documents.

3. Bidders must be regexiesn CSD.

4. Only black pen ink must be used for completing the tender document.
5. Documents must not be completed electronically.

6. Electronic signatures are not allowed.

7. Bidders are not allowed to use correction pens. In a case where a wrong aastraighttiched,
must be made across the wrong answer, then initial next to the mistake and a correct answer musf be ti
or provided in writing.

8. Bidders must submit both a hard copy document and an electronic tender document in the form gfa cle
marled USB. (Bidders will be disqualified for not submitting a USB with scanned bid documentatiaf)

9. Rustenburg Local Municipality will not accept documents which are not in envelopes and clearly rifarkec
the bid number and description.

NB! FAILURE TO AIRETO THE ABVOVE INSTRUCTIONS WILL RENDER THE TENDER INVALID AND
RESULT IN DISQUALIFICATION
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BID NORLM/DRT/0080/2023/22POINTMENT OF A CONTRACTORHEOBONSTRUCTION OF
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T1.2 Tender Data

The conditions of tender are thda&th@onditions of Tender as contained in AhonéxheeCIDB Standard for
Uniformity in Construction ProcuremejwmiBsedb.org}zahich are reproduced without amendment or alterdfion
for the convenience nfle&gers as an Annexure to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply sgfcific
tender. The Tender Data shall have precedence in the interpretation of anycandisgeityyobetween it and

the standard conditions of tender. Each item of data given betefersnceitdo the clause in the Standa
Conditions of Tender to which it mainly applies.

Clause Tender Data
number
F.1.1 The employer
The employer ieeTRustenburg Local Municipality
F.1.3.2 Replace the contents of the clause with the following:

The Standard Conditions of Tender, the Tender Data, List of Returnable Document
Schedules which are required for the tender evaluates) ghappaderm part of the Col
arising from the invitation to tender.
F.2.1 Eligibility
Only those tenderers who are registered with the CIDB, or are capable of being
evaluation of submissions, in a contractor grading desigh&tian bigleer than a contr.
grading designation determined in accordance with the sum ten@&atdsooficonstruct
work, are eligible to submit tenders.

Joint ventures are eligible to submit tenders provided that:

1. Every member of thetjeenture is registered with the CIDB,;

2. The lead partner has a contractor grading designafi@Bor tiigher; and the comb
contractor grading designation calculated in accordance with the Constri
Development Regulations is equahigher than a contractor grading designation d
in accordance with the sum tenderetiIBoahigher class of construction work.

Tenderers faced with the above scenario and who fail to meet the combined design
not be con®ded for the tender.

F.2.1. Eligibility
Only those tenderers who have in their employ management and supervisory ste
requirements of the scope of work for labour intensive competencies for supervisory
staff are eligiblestdbmit tenders.

F.2.2 Accept that the Employer will not compensate the tenderer for any costs incurr
interviews in the office of the employer.

THE TENDER
BID NO: RLM/DRT/0079/2023/24

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2

l1|Page




RUSTENBURG LOCAL MUNICIPALITY

BID NORLM/DRT/0080/2023/2RPPOINTMENT OF A CONTRACTORHOBONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause Tender Data
number
F.2.7 Clarification Meeting

There will be no compulsory briefing session.

F.2.10.5 Pricing ad tender offer
Add the following to the clause:

A digital copy of the Bill of Quantities can be obtairBehtienpértal

F.2.11 Alterations to documents
Add the following to the clause:

To correct errors made, draw a line through the irtcpraect write the correct entry ab
black ink and place the full signatures of the authorised signatories next to the correc

F.2.12 Alternative tender offers
If a tenderer wishes to submit an alternative tender offer, the only tteilefiar sei
DOWHUQDWLYH WHQGHU RIIHU LV WKDW LW GHPRC
the details of which may be obtained from the Employer.

Calculations, drawings and all other pertinent technical information iatidscasiraeir
modified or proposed Pricing Data must be submitted with the alternative tender of
Employer to evaluate the efficacy of the alternative and its principal elements, to ta
degree to which the alternatives€®@mHV ZLWK WKH (PSOR\HUYV V
evaluate the acceptability of the pricing proposals. Calculations must be set out in a
sequence and must clearly reflect all design assumptions. Pricing Data mestmgfiiea
in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the ¢
obligation of the contract for the tenderer, in the event that the alternative iscameful
UHVSRQVLELOLW\ DQG OLDELOLW\ WKDW WKH DO’
standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount t
alternative offer t kY HU WKH (PSOR\HUTV FRVWV RI FRQILL
before it is constructed.

Failure to properly comply with this clause, thereby preventing the Employer and/o
properly assess the full implications of rinatiedteender, is likely to disqualify the ali
offered from further consideration.

No submission by the Contractor after award for additional payment or time for con
relating to the alternative offer will be considered, teatsdsubmitted shall be conside
reflect the full and final cost implications of the alternative offer.

F.2.13 Submitting a tender offer

THE TENDER
BID NO: RLM/DRT/0079/2023/24

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2

2|Page




RUSTENBURG LOCAL MUNICIPALITY

BID NORLM/DRT/0080/2023/2RPPOINTMENT OF A CONTRACTORHOBONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause

Tender Data
number

Add the following to the clause:

No claim will be entertained for faults in the tender price resumitidigsérepaacies, omiss
or indistinct figures.

F.2.13.2 Replace the contents of the clause with the following:
Return all volumes of the tender document to the Employer after completion of the re
each volume in their entirety bygvimitolack ink.

All volumes are to be left intact in its original format and no pages shall beareangeeld c
F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original.

F.2.13.4 Add the following to the etaus
Only authorised signatories may sign the original tender offer where required in term:

F.2.13.5 7KH HPSOR\HUYVY DGGUHVV IRU GHOLYHU\ RI WHQC
F2.15.1 tender offer package are:

Physicabddress and Location of tender Hesyer of Missionary Mpheni House,

c/o Beyers Naude and Nelson Mandela Drive,

Rustenburg.
Identification detailsRLM/DRT/0079/2023/24PPOINTMENT OF CONTRACTOR FC
CONSTRUCTION OF RUSTENBURG RAPID TRANSPORT STATIONS SUPEF
ZONE Band the closing date and time of the tender.
Postal addres$® O Box 550, Rustenburg, 0300

The name and address of the tenderer shall d@enberdack of the envelope.

F.2.13.9 Add the following to the clause:
Accept that all conditions, which are printed or written upon any stationary used by
the purpose of or in connection with the submission of a tender afferdot, thisich are
conflict with the conditions laid down in this document shall be waived, renounced an

F.2.14 Information and data to be completed iregfiects.
Add the following to the clause:
The Tenderer is required to enter tidarmahe following sections of the document:

Section T2.2........  Returnable Schedules Section
Section C1.1........ Form of Offer and Acceptance Section
Section C1.2........  Contract Data (Part 2) Section
Section C2.2........ Bill of Quantities

The above sections shall dgpeedi by the Tenderer (and withesses where required).
pages should only be initialled by the successful Tenderer and by the witnesses aft

THE TENDER
BID NO: RLM/DRT/0079/2023/24

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2

3|Page
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Clause

Tender Data
number

the Employer of the Tender Offer.
The Tenderer shall complete and sign the Fornriof @ffdrepsubmission of a Tender Off

The Schedule of Deviations (if applicable) shall be signed by the successful
acceptance by the Employer of the Tender Offer.

Accept that the Employer shall in the evaluation of tender offéis BlkeFAR X QW R
past performance in the execution of similar engineering works of comparable ma
degree to which he possesses the necessary technical, financial and other resource:
complete the Works successfithin the contract period. Satisfy the Employer and the
to his ability to perform and complete the Works timeously, safely and with satisfac
furnish details in section T2.2.2 of contracts of a similar nature andhinhgthiydbay
successfully executed in the past. Accept that the Employer is restricted in accord
4.(4) of the Construction Regulations 2003, to only appoint a contractor whom he is
necessary competencies and resouna@sytout the work safely. Accept that submittir
and inadequate information relating to health and safety shall be regarded as
compelling reasons not to accept the Tender Offer of the Tenderer scoring the hi
tende evaluation points.

F.2.15.1 Closing Time
The closing time for submission of tender offers is as stated in the Tender Notice
Tender.

F.2.15.2 Telephonic, telegraphic, telex, facsimitaitecetender offers will not be accepted.

F2.16.1 Tender offer validity
The tender offer validity period is 90 days.

F.2.16.1 Add the following to the clause:

If the tender validity expires on a Saturday, Sunday or public holiday, the tender shal
open for acceptance until tseie of business on the following working day.

F.2.18 Provide other material
The tenderer shall, when requested by the Employer to do so, submit the names ol
and supervisory staff that will be employed to supervise the laboportigansi the wc
together with satisfactory evidence that such staff members satisfy the eligibility requ

Add the following to the clause:

Accept that if requested, the Tenderer shall within 14 days of the date upon which F
do so, submit a full report from his banker as to his financial standing. The Emp
discretion, and subject to the provisions of Section 4(1)(d) of the State Tender Boar
condone any failure to comply with the foregiting.con

THE TENDER
BID NO: RLM/DRT/0079/2023/24

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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BID NORLM/DRT/0080/2023/2RPPOINTMENT OF A CONTRACTORHOBONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause Tender Data
number
F.2.20. $FFHSW WKDW WKH (PSOR\HU UHVHUYHV WKH ULJ
indicated in the tender document, or the bankers of each of the individual memt
venture that is constituted for purposesmdiaing the financial strength of the Tenderel
individual member of such venture; and affirmation of the letter of intent referred to b
The tenderer is required to submit with his tender a letter of intent from an ap|
inditution undertaking to provide the Construction Guarantee in the format includec
this procurement document; and such guarantee with be put in place upon appointmi
F.2.22 Return of other tender documents
Return all retained tender deatsnprior to the closing time for the submission of Tender
F.2.23 Certificates
The tenderer is required to submit with his tender:
1. a Certificate of Contractor Registration issued by the CIDB
2. a copy of the CSD summary report
3. All documents statesdmandatory documents
Where a tenderer satisfies CIDB contractor grading designation requirements thro
formation, such tenderers must submit the Certificates of Contractor Registration ir
partner.
F.3.4 Opening of tendsubmissions
Tenders will be opened immediately after the closing time for tender
F.3.5 Twoenvelope system
A tweenvelope procedure will not be followed.
F.3.11 Evaluation of Tenders
The procedure for the evaluation of responsive tenders is ietihaahlity-80/20 Prefere
Point System).
THE TENDER

BID NO: RLM/DRT/0079/2023/24

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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RUSTENBURG LOCAL MUNICIPALITY
BID NORLM/DRT/0080/2023/2RPPOINTMENT OF A CONTRACTORHOBONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C
POINTS AWARDED FOR FUNCTIONALITY

For a bidder to qualify it is a requirement that a Professional Service Provider score a minimum of 70 out of a maxfhum c
100 points for functionality to be exsiéd further.

Rustenburg Local Municipality reserves the right to verify and confirm any information submitted for Functionality.

Values: 1 = Poor; 3= Good; 5 = Excellent

ITEM CRITERIA WEIGHT| VALUE | SCORE | VERIFICATION METHOD
Company experience 35

1.1 Company experience in general building The bidder must provide contactable

projects, please attach appointment letters ar references/appointment lettergh the following:Period
completion certificates not older than 5 years of Contract, TypeSefvice, as well as the value of the

contract the reference letter. All letters must be on a
from degallyegistered entity

5 projects and abgValue = 05
3-4 projecté/alue = 03)
1-2 projectévalue = 01)
1. Key Personel 55
AP SE 15 A minimum qualification of NQF level 7 in Civil
Engineering and a comprehensiyga8e CV detailing
relevant experience
5 and above experief\¢@ue =
5)
3+ <HDUVY HJ&udb
3)
1+ <HDU NehcH\Bud =
1)
2 ACETUEES M 15 A minimum qualification of NQF level 7 in Civil
Engineering and a comprehensiymmg8e CV detailing
relevant experience

THE TENDER
BID NO: RLM/DRT/0079/2023/24

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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5 and above experief\¢aue =

5)
3+ <HDUVY H\e&ud B
3)
1+ <HDUVY H\e&ud B L
1)
Site Agent 10 A minimum qualification of NQF level 6 in Civil Eng {

comprehensive-Bage CV detailing relevant experien

5 and above experief\¢aue =
5)

3+ <HDUVTY HJSudb
3)

1#2 <HDUVT HValtkwL
1)

QU Sl 5 A minimum qualification of NQF level 7 in Civil

Engineering and a comprehensiygma8e CV detailing
relevant experience

5 and above experief\¢aue =
5)
3+ <HDUVY HJ&ud b
3)
1+ <HDUVY HMeud & |
1)

e 5 A minimum qualification of NQF level 6 in Civil

Engineering and a comprehensiygm8e CV detailing
relevant experience

5 and above experief\¢&ue =
5)

3+ <HDU \WhcH\adud Y
3)

1+ <HDUVY HMaudd |
1)

THE TENDER
BID NO: RLM/DRT/0079/2023/24

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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RUSTENBURG LOCAL MUNICIPALITY

BID NORLM/DRT/0080/2023/2RPPOINTMENT OF A CONTRACTORHOBONSTRUCTION OF

RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Health and Safety Officer (ND in Safety
management)

5

A minimum qualification of NQF level 6 in Safety
management and a comprehensipade CV detailing
relevant experience

5 and above exmnce
(Value = 5)

3+ <HDUVY HI[{
(Value = 3)

1+ <HDUVY HJ[S
(Value = 1)

R1.30 million and abowv¢

(value=5)

R434 thousanid1.32
million

(Valued)

RO R433 thousand
(Value=1)

Ps=$d X Ap
Ms
Where:

Ms = maximum possible score = 500
Ap = percentage allocated

THE TENDER
BID NO: RLM/DRT/0079/2023/24

Calculate the points scored according to the following formula:

Ps = percentage scored for functionality by the bid under consideration
So = total score of bids uodesideration, i.e. weight X value = score

Total percentage scored by the bidder on functionality: Ps = x 100

500

NB:  No tender will be regarded as an acceptable tender/responsive if it fails to achieve the minimum
for functionality7sf oubf a maximum of 100 points.

Employer Witness 1 Witness 2

8|Page
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BID NORLM/DRT/0080/2023/2RPPOINTMENT OF A CONTRACTORHOBONSTRUCTION OF
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EVALUATION ON TENDER PRICE

The following formula will be used to calculate the points for price.

where:

Ps = points scored for comparative price of tender under consideration
Pt = comparative price of tender undiglecation

Pmin = comparative price of lowest acceptable tender

X = points assigned to price

NB: The lowest acceptable price will be based on the attached market analysis.

The following specific goals will be utilized for awarding of tenderge daicahle lindividually or
wholly in awarding of points. The points will be allocated on merit per tender in line with the spedfficati

Ownership Points Means of Verification
Rustenburg Jurisdiction 4 Proof of address as envisaged on the
Rural /Township Businesses 4 mandtory documents and a full Cé
Black People 2 Supplier Database full report will be u
Persons with Disability 2 verification and allocation of points.
Youth 4
Women 2
600(TV 2

THE TENDER

BID NO: RLM/DRT/0079/2023/24

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Annexure F: Standard Cdiahs of Tender as contained in Annex F of the CIDB Standard for Uniformit
Construction Procurement (as amend&bard Notice 86 of 2010 (May 2010)

F.1 GENERAL

F.1.1 Actions

F.1.1.1The employer and each tenderer submitting a tender offelyshih toesp conditions of tender. In th
dealings with each other they shall discharge their duties and obligations, as set out in F.2 and
and with integrity, behave equitably, honestly and transparently, comply with alklegd odligat
engage in afbmpetitive practices.

F.1.1.2The employer and the tenderer and all their agents and employees involved in the tender proc
conflicts of interest and where a conflict of interest is perceived or knowsyadectzméienyf interest,
indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest i
submissions. Employees, agents and advisors of the employer shall declare any conflict of inter
is esponsible for overseeing the procurement process at the start of any deliberations rel
procurement process or as soon as they become aware of such conflict, and abstain from any d
such conflict exists or recuse themselves fpomsulement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive
acts in some circumstances. A conflict of interest can create an appearance of impropri
undermine confidence in the ability of that person to act properly in his or her position
improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include dire
family interests in ttemder or outcome of the procurement process and any person
inclination, obligation, allegiance or loyalty which would in any way affect any decisions ta

F.1.1.3The employer shall not seek and a tenderer shall not submit a tersdemgnéttioat mtention and the
capacity to proceed with the contract.

F.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3 Interpretation
F.1.3.1The tender data and additioequirements contained in the tender schedules that are include
returnable documents are deemed to be part of these conditions of tender.

F.1.3.2These conditions of tender, the tender data and tender schedules which are omyeegvabdfmne
purposes, shall not form part of any contract arising from the invitation to tender.

Tender 10
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F.1.3.3For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interesneans any situation in which:

i) somene in a position of trust has competing professional or personal interests which malg it d
to fulfill his or her duties impartially;

ii) an individual organisatias in a position to exploit a professional or official capacity in sorfe wa
for their personal or corporate benefit; or

iiiy incompatibility or contradictory interests exist between an emplogeganisatitwhich
employs that employee.

b) comparative offameans the tenderer's financial offer after all tenderedsphatmatieaffect the
value of the financial offer have been taken into consideration in order to enable comparisoni§ to b
between offers on a comparative basis

c) corrupt practicaneans the offering, giving, receiving or soliciting of araftiéng aifluence the
action of the employer or his staff or agents in the tender process; and

d) fraudulent practiceneans the misrepresentation of the facts in order to influence the tender pjpces:
practices intended to establish prices at artificial levels

e) organizatioomeans a company, firm, enterprise, association or other legal entity, whether incofforat
not, or a public body

f) qualty (functionalitylneans the totality of features and characteristics of a product or service fhat b
on its ability to satisfy stated or implied needs

F14 &RPPXQLFDWLRQ DQG HPSOR\HU:V DJHQW

Each communication between the employer and a tenerter @httbm the employer's agent only, and in a {jrm
that can be readily read, copied and recorded. Communications shall be in the English language. The enjploye
take any responsibility forr@oeipt of communications from or by a tdridereame and contact details of th
employer's agent are stated in the tender data.

F15 7KH HPSOR\HU:V ULJKW WR DFFHSW RU UHMHFW DQ\ WHQG|U I
F.1.5.1The employer may accept or reject any variation, deviation, tender offer, or altefleratared taraler
cancel the tender process and reject all tender offers at any time before the formation of a ¢pntras
employer shall not accept or incur any liability to a tenderer for such cancellation and rejectionffbut \
written reasons focls@ction upon written request to do so.

Tender 11




RUSTENBURG LOCAL MUNICIPALITY

BID NORLM/DRT/0080/2023/2RPPOINTMENT OF A CONTRACTORHOBONSTRUCTION OF

RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

F.1.5.2The employer may not subsequent to the cancellation or abandonment of a tender process or the
responsive tender offetisgge a tender covering substantially the same scope o wqgr&rigithof six
months unless only one tender was received and such tender was returned unopened to the tend

F.1.6 Procurement procedures

F.1.6.1General

Unless otherwise stated in the tender data, a contract will, subject to F.3&Bwhih ¢badieiderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of ten
points, as relevant, based on the tender submissions that are received at the closing time for ten

F.1.6.2 Competitivenegotiation procedure

F.1.6.2.1

F1.6.2.2

F.1.6.2.3

F.1.6.2.4

Tender

Where the tender data require that the competitive negotiation procedure is to b
tenderers shall submit tender offers in response to the proposed contract in the fir
submissions. Notwithstanding guérements of F.3.4, the employer shall announce onl
names of the tenderers who make a submission. The requirements of F.3.8 relating to
deviations or qualifications which affect the competitive position of tenderers shall not a

All responsive tenderers, or not less than three responsive tenderers that are highe
terms of the evaluation method and evaluation criteria stated in the tender data, shall
each round to enter into competitive negobatedson the principle of equal treatment
keeping confidential the proposed solutions and associated information. Notwithst
provisions of F.2.17, the employer may request that tenders be clarified, speciéddrand
order to impre a tenderer's competitive position provided that such clarification, spe
finetuning or additional information does not alter any fundamental aspects of the offer
substantial new requirements which restrict or distort cohmpegiiodisgriminatory effect.

At the conclusion of each round of negotiations, tenderers shall be invited by the empl
a fresh tender offer, based on the same evaluation criteria, with or without adjusted

Tenderers shbl advised when they are to submit their best and final offer.

The contract shall be awarded in accordance with the provisions of F.3.11 and F
tenderers have been requested to submit their best and final offer.

12
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F.1.6.3Proposéprocedure using the two stagestem

F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost

around which a contract may be negotiated. The employer shall evaluate each

submission tarms of the method of evaluation stated in the tender data, and in the sec
negotiate a contract with the tenderer scoring the highest number of evaluation point
the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The empl
invite all responsive tenderers to submit tender offers in the second stage,
the issuing of procurement documents.

F.1.6.3.2.2 The employer shaaluate tenders received during the second stage in ter
the method of evaluation stated in the tender data, and award the contract i
these conditions of tender.

F2 7(1'(5(5-6 2%/,*$7,216
F.2.1 Eligibility

F.2.1.1Submit a tender offaly if the tenderer satisfies the criteria stated in the tender data and the tende
of his principals, is not under any restriction to do business with employer.

F.2.1.2Notify the employer of any proposed material change in theocdpabiities of the tendering entity (
both) or any other criteria which formed part of the qualifying requirements used by the employer
a prior process to invite the tenderer to submit a tender offer and obtain the employelgovitien ap
prior to the closing time for tenders.

F.2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tender

incurred in the preparation and submission of a teimd#udifigrthe costs of any testing necessary to demon

that aspects of the offer complies with requirements.

F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or

F.2.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents
employer only for the purpose of preparing and submitting a tender offer in respanse to the invitat

Tender 13
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F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specificatioffs, co
contract and other publications, which are not attached but which are incorporateddimtontieatseibger
reference.

F.2.6 Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessjry af
extension to the closing time stated in the tender data, in order to take tiha@oerda in

F.2.7 Clarification meeting
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with {spect
proposed work, services or supply and raise questions. Details of the meetings areestdtsd.in the tend

F.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five workfhg da
the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insumabeeprovided by the employer (if any) might not be for the full cover refjuired
terms of the conditions of contract identified in the contract data. The tenderer is advised to seek gfalifie
regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (exceptivalue
Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and leviegjbein
applicable 14 days befarelbsing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not sabjextde@djast
provided for in the conditions of contract identified in the contract data

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditioffs of «
identified in the contract data may propa f@ayment in other currencies.
F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructionsffissue
employer, or necessary to correct errors made by the tenderterieallitsigime tender offer shall initial all sufh
alterations. Erasures and the use of masking fluid are prohibited.
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F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers ondér ibffemaimicdy
in accordance with all the requirements of the tender documents, is also submitted as well as ajfchec
compares the requirements of the tender documents with the alternative requirements that are popos

F.2.12.2 Accept thatn alternative tender offer may be based only on the criteria stated in the tender datif or ¢
otherwise acceptable to the employer.

F.2.13 Submittingatender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entégynbeagaa joint venture to provid
the whole of the works, services or supply identified in the contract data and described in the sdppe o
unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the emplogemafeting them in their entirety, either eledifonic
they were issued in electronic format) or by writing legibdgabieonk.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the statdokinof c¢pies
the tender data, with an English translation of any documentation in a language other than Enfjlish,
parts communicated electronically in the same foemateas issued by the employer.

F.2.13.4 Sign the original and all copit aénder offer where required In terms of the tender data. The elfployt
will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers [propo
contract as joint ventures shall state which of the signateadsigrtherlwhom the employer shall h
liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tendas sffgarate packages marking the packages [§s
"ORIGINAL" and "COPY". Each package shall state on the enigidger's address and identificati
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a twenvelope system is required in terms of the tender data, place and seal the [pturn:
documents list&d the tender data in an envelope marked "financial proposal" and place the emai
returnable documents in an envelope marked "technical proposal’. Each envelope shall state ¢jp the
the employer's address and identification details stééedeén tlaea, as vasdthe tenderer's name and
contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on thff outs
the employer's address and identification details as state@ird#ta.ten
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F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature ¢genir

tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted byldaosiemail will be rejected by the employer, unless stafed
otherwise in the tender data.

F.2.14 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested icaimngléety, an
required, may be regarded by the employeregposive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data ot la
the closing time stated in the tenderAdatpt that proof of posting shall not be accepted as prifof of
delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any [fasor
requirements of these conditions of tender apply equallydedtdeaxiere.

F.2.16 Tender offer validity
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity pefiod s
the tender data after the closing time stated in the tender data.

F.2.16.2 If requestedylithe employer, consider extending the validity period stated in the tender data forjjn ac
additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the gnoplyybe méthdrawn or
substituted by giving the employer's agent written notice before the closing time for tenders thatl ten
be withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitutecEndecenwath the
requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE".

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employatialuiifgetheeeva
offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors byfthe a
of certain rates or item prices (or both). No change in the competitive position of tenderers or s@nstandg of tl
offer is sought, offered, or permitted.
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Note: Subclause F.2.17 does not preclude the negotiation of the final terms of the contract with a prefefed t

following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, fhe te
commercial position (including notarized joint venture agreements), preferencing arrangements, pr sal
materiks, considered necessary by the employer for the purpose of a full and fair risk assessmenj Sho
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, byfthe t
submission stated in the employer's régpiestployer may regard the tender offereaponsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis
Provide access during working hours to premigescf@ris, tests and analysis as provided for in the tender djta.

F.2.20 Submit securities, bonds, policies, etc.
If requested, submit for the employer's acceptance before formation of the contract, all securities, bon{s, gu
policies and caddites of insurance required in terms of the conditions of contract identified in the contract (fata.

F.2.21 Check final draft
Check the final draft of the contract provided by the employer within the time available for the employigr to |
contract.

F.2.22 Return of other tender documents
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of tHg vali
stated in the tender data

F.2.23 Certificates
Include in the tender submissioovintgothe employer with any certificates as stated in the tender data.

F.3 THE EMPLOYER'S UNDERTAKINGS

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tendeesptadrto a request for clarification receivadeupddking
days before the tender closing time stated in the Tender Data and notify all tenderers who drevfproci
documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendeffng el
both) pany other criteria which formed part of the qualifying requirements used to prequalify gftende
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submit a tender offer in terms of a previous procurement process and deny any such reqfest i

consequence:

a) an individual firm, or a joint neeaBia whole, or any individual member of the joint venture fjils tc
meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as indivjflual f
as another joint venture; or

c) inthe opinion of the Employer, acceptance of the material change would compromise the oggcom
prequalification process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tendeo @ecimentierer during the period fro

the date that tender documents are available until seven days before the tender closing time stated in thi Ter
If, as a result a tenderer applies for an extension to the closing time stated iratbeTEng@ojpatmay grant

such extension and, shall then notify all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is nefjessa
atender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the tvemvelope system is to be followed, open valid tender submissions in the prdpence
tenderers' agents who choosttdind at the time and place stated in the tender data. Tender subrjssior
for which acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender salvaisstoimslicdted in
the tender data, the name of each tenderer whose tender offer is opened and, where applicabfg, the
his prices, preferences claimed and time for completion for the main tender offer only.

F.3.4.3 Make available the recoihedtir.3.4.20 all interested persons upon request.

F.3.5 Twoenvelope system
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F.3.5.1 Where stated in the tender data thateavelope system is to be followed, open only the techjical

proposal of valid tenders in the presence of tendeseghaggose to attend at the time and plage
stated in the tender data and announce the name of each tenderer whose technical proposal is ¢foene

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise teaideiers Wgo rel
contention for the award of the contract of the time and place when the financial proposals wif be c
Open only the financial proposals of tenderers, who score in the quality evaluation more thanghe r
number of points for quality sitatéte tender data, and announce the score obtained for the tejfhnice
proposals and the total price and any preferences claimed. Return unopened financial proposalf to te
whose technical proposals failed to achieve the minimum numbequdljigints for

F.3.6 Nondisclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, informaticp rela

evaluation and comparison of tender offers, the final evaluation price and recommawdati@isafoptiieact,

until after the award of the contract to the successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offefg and
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent pracfices.

F.3.8 Test for responsiveness
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offed:properly recdgv
a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) isresponsive to the other requirements of the tender documents.
F.3.8.2 A responsive tender is one that conform#héotatins, conditions, and specifications of the tefder
documents without material deviation or qualification. A material deviation or qualification is onefwhicl

Employer's opinion, would:

a) detrimentally affect the scope, quality, or peefafmtia@ works, services or supply identified in e
Scope of Work,
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b) significantly change the Employer's or the tenderer's risks and responsibilities under the co

c) affect the competitive position of other tenderers presentingerdpmshiewere to be rectified.

Reject a namsponsive tender offer, and not allow it to be subsequently made responsive by ¢
withdrawal of the rramforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and disarepes

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figure
is a discrepancy between the amounts in figures and the amount in words, the amount in words

F.3.9.2 Check the higheahked tender or tenderer with the highest number of tender evaluation point
evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing timg gdbiedule or bills of quantities; or
c) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of g
schedules of prices; or

i)  the summation of the prices.

F.3.9.3 Notify the tenderdrall errors or omissions that are identified in the tender offer and invite the t
either confirm the tender offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer asdmedethd,errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total res
product of the unit rate and the quantity, the line item total shall govern and the ratedshall
Where there is an obviously gross misplacement of the decimal point in the unit rate, the |
as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a resuitestiotieeregjuired by this
checking process or in the tenderer's addition of prices, the total of the prices shall gov
tenderer will be asked to revise selected item prices (and their rates if bills of quantities app
the tenderddtal of the prices.
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F.3.10 Clarification of tender offers
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising ffom t

offer.
F.3.11 Evaluation of tender offers
F.3.11.1 General

Appoinean evaluation panel of not less than three persons. Reduce each responsive tenderffoffer
comparative offer and evaluate them using the tender evaluation methods and associated evalfatior
and weightings that are specified in the tender data.

F.3.11.2 Method 1: Financial offer
In the case of a financial offer:
a) Rank tender offers from the most favourable to the least favourable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, uatespdhiag ar
and justifiable reasons not to do so.

¢) Rerank all tenderers should there be compelling and justifiable reasons not to recorfmenc

highest ranked tenderer and recommend the highest ranked tenderer, unless there arejcom|
and justifide reasons not to do so and the process set out in this subclause is repeated.

F.3.11.3 Method 2: Financial offer and preference
In the case of a financial offer and preferences:

a) Score each tender in respect of the financial offer madeeacdspotdgmed, if any, in
accordance with the provisidgh8.4fl. andF.3.11.8.

b) Calculate the total number of tender evaluatiofiepoimtaccordance with the followin
formula:

Tev= No+ N

where: Neois the number of tender evaluptimts awarded for the financial offer madefin
accordance wk3.11.7;
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Ne is the number of tender evaluation points awarded for preferences clgjmed

accordance whi3.11.8.

c) Rank tender offers from the highest number of tender evatuatitre poiest.

d) Recommend the tenderer with the highest number of tender evaluation points for the dgvard
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and-rank all tenderers should there beeliog@nd justifiable reasons not t
recommend the tenderer with the highest number of tender evaluation points, and recgnmei
tenderer with the highest number of tender evaluation points, unless there are comifelling
justifiable reasons not teadand the process set out in this subclause is repeated

F.3.11.4 Method 3: Financial offer and quality
In the case of a financial offer and quality:
a) Score each tender in respect of the financial offer made and the quality offeredith accajdanc
the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score thf min

number of points for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluatiofiegoint@ccordance witte tfollowing
formula:

Tev=Not+ N

where: Neois the number of tender evaluation points awarded for the financial offer|jnade
accordance with F.3.11.7;
Np is the number of tender evaluation points awarded for quality offered in acifjordal
with F.3.1.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend tenderer with the highest number of tender evaluation points for the affard c
contract, unless there are compelling and justifiableotdastmso.

e) Rescore and-rank all tenderers should there be compelling and justifiable reasongfnot
recommend the tenderer with the highest number of tender evaluation points and recgnmet
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RUSTENBURG LOCAL MUNICIPALITY

BID NORLM/DRT/0080/2023/2RPOINTMENT OF A CONTRACTORHEOBONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C
tenderer with the highest number of tendeopvatuats, unless there are compelling a

justifiable reasons not to do so and the process set out in this subclause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preference

In the case of a financial offer, quality and preferences:

a) Score each tender in respect of the financial offer made, preference claimed, if any, anff the
offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers tt
to score the minimum number of pointstiostgedi in the tender data, if any.

b) Calculate the total number of tender evaluatiofTggointaccordance with the followin
formula:

Tev=No+ b+ N

where: Neois the number of tender evaluation points awarded for the fimaad®&lioffer
accordance with F.3.11.7;
Ne is the number of tender evaluation points awarded for preferences clgjmed
accordance with F.3.11.8.
No is the number of tender evaluation points awarded for quality offered in acjfjordal
with F.3.11.9.

¢) Rankender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the dgvard
contract, unless there are compelling and justifiable reasons not to do s

e) Rescore and-rank all tenderers should there be compelling and justifiable reasongfnot
recommend the tenderer with the highest number of tender evaluation points and recgnmet
tenderer with the highest number of tender evaluationlggsntsere are compelling an
justifiable reasons not to do so and the process set out in this subclause is repeated.

F.3.11.6 Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Finacial Offers
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RUSTENBURG LOCAL MUNICIPALITY
BID NORLM/DRT/0080/2023/2RPOINTMENT OF A CONTRACTORHEOBONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C
Score the financial offers of remaining responsive tender offers using the following formula:

Neo= W + A

where: Neois the number of tender evaluation points awarded for the financial offer.
W, is the maximum possible humber of teatieatien points awarded for th

financial offer as stated in the Tender Data.
A is a number calculated using the formula and option described in Table F.1jas st

in the Tender Data.

Table F.1: Formulae for calculating the value of A

Formula Compason aimed at achieving Option 1* Option 2*
1 Highest price or discount A=P/Pm
Lowest price or percentage
2 _ p. P g A=Pm/P
commission / fee
* Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer ofriderteffer under consideration

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisiongjof th
data and reject all claims for preferences where tenderers are natahligietefences.

Calculate the total number of tender evaluation points for preferences claimed in accordarfe w

provisions of the tender data.

F.3.11.9 Scoring quality

Score each of the criteria andrgelbia for quality in accordancéevighotvisions of the Tender Data.
Calculate the total number of tender evaluation points for quality using the following formula:

No= WX S/Ms

where: Sois the score for quality allocated to the submission under consideration;
Mg is the maximum pibgs score for quality in respect of a submission; and
W, is the maximum possible number of tender evaluation points awarded for tife qu:

as stated in the tender data
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BID NORLM/DRT/0080/2023/22POINTMENT OF A CONTRACTORHEOBONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C
F.3.12 Insurance provided by the employer

If requested by the proposed suceesdfrer, submit for the tenderer's information the policies and / or certiffcates
insurance which the conditions of contract identified in the contract data, require the employer to provide.

F.3.13 Acceptance of tender offer

Accept the tender offiein the opinion of the employer, it does not present any unacceptable commercial rigk an
if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing particigjting
employer's procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she pajsess
professional and technical qualifications, professional and technical competence, financiaf resc
equipment and other physical facilities, managzpdikitly caeliability, experience and reputatigh,
expertise and the personnel, to perform the contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairy adconist@red b
judicial officer, has suspended his business activities, or is subject to legal proceedings in rfpec!
of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opiniomefdmployer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1If necessary, revise documents that shall form part of the contract and that were issued by thejempl
part of the tender documentkaataount of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents,
c) other revisions agreed between the employer and the successful tenderer, and
F.3.14.1 Complete tleehedule of deviations attached to thé déflen and acceptance, if any.

F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange fofjboth
complete formalities for appointing the selected adjtidicsdareatime as the main contract is signed.

F.3.16 Notice to unsuccessful tenderers
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BID NORLM/DRT/0080/2023/2RPPOINTMENT OF A CONTRACTORHOBONSTRUCTION OF
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F316.1 1IRWLI\ WKH VXFFHVVIXO WHQGHUHU RI WKH HPSOR\HUSYfV [IDFF

one copy of the form of offer and acceptarcthbefrpiry of the validity period stated in the tender [fata,
or agreed additional period.

F.3.16.2 $IWHU WKH VXFFHVVIXO WHQGHUHU KDV EHHQ QRWLILHGHRI
tenderers that their offers have not beptedcc

F.3.17 Provide copies of the contracts
Provide to the succedsfiutierethe number of copies stated in the Tender Data of the signed copy of the c¢intrac
soon as possible after completion and signing of the form of offer and acceptance.

F.3.B  Provide written reasons for actions taken

Provide upon request written reagensléperfor any action that is taken in applying these conditions of tendgr, bu
withhold information which is not in the public interest to be divulged, whachtis prepsilitee the legitimate
commercial interests of tenderers or might prejudice fair competition between tenderers.

T2.1 additional Returnable Documents

1. Tenderers are required to submit the following with their tenders.

(@ &HUWLILHG F RsComdersatiGhlCHIrificb@ Act 4 of 2002,
(b) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002,
(c) &XUULFXOXP YLWDH RI WKH SHUVRQ ZKR SUHSDUHV WKH &R

(d) Curriculum vitae of the Health and Safety Officezdtieilsierlerer intends appointing in accordatfe
with the Occupational Health and Safety Act (Act 85 of 1993).

(e) Curriculum Vitae of all supervisory staff.
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T2.2.1Record of Addenda to tender documents

We confirm that the following communicatices freceithe Employer before the submission of this tender offer, amending
documents, have been taken into account in this tender offer:

Date Title or Details

Attach additional page®itrspace is required.

Signed Date
Name Position
Tenderel
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T2.2.2Compulsorgnterprise Questionnaire

The following particulars must be furnished. In the case of a jegparatdemégrprise questionnaires in respect of ¢aeh
must be completed and submitted.

Section 1: Name of enterprise: .. ... .. e e

Section 2: VAT registration number, ifany: . . ... . e

Section 3: CIDB registration number, ifany: .. ....... ... ... . . . .

Section 4:  Particulars of spleprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:  Particulars of companies and clap®iions
Company registration number . . . ... ... . e e
Close corporation NUMDET . . . .. ... e s e e e

Tax reference NUMbDET . . . ... . ———

Section 6: Record of service of the state

Indicat by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or directdr
shareholder or stakeholder in a company or close corporation is currently or has been within the last 128 ofanyhsfithe
following:

a member of any municipal council an employee of any provincial department, national or

" a member of any provincial legislature public entity or constitutional institution within the meatr
’a member of the National Assembly or théNational Public Finance Management Act, 1999 (Act 1 of 1999)
Council of Province " a member of an accoundinthority of any national
’'a member of the board of directors of provincial public entity

municipal entity an employee of Parliament or a provincial legislature

n official of gmMmunicipality or muai@ntity

If any of the above boxes are marked, disclose the following:

Name of sole proprietqartner, Status of service
director, manager, principal Name of institution, public aff board or organ o (tick appropriate column)
shareholdeor stakeholder state and position held current Within last 12

months

*insert separate page if necessary

Section 7: Record gjfouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietvshianelirecy]
manager, principal shareholder or stakeholdergarey©r close corporation is currently or has been within the last 12 n
the service of any of the following:

" a member of any municipal council an employee of any provincial department, national or |
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a member of any provincial legislature public entity or constitutional institutiothevithéaning of th

' amember of the National Assenthly or Public Finance Management Act, 1999 (Act 1 of 1¢
National @&incil of Province ’ amember of an accounting authority of any national
" a member of the board of directors o provincial public entity

municipal entity
" an official of any municipality or mul

anemployee obBiament aprovincial dgslature

entity
Name of spouse, chitd parent Nameof institution, public office, board or organ Status of service
o state and position held (tick appropriate column
curent | Within last 12
monhs

*insert separate page if necessary

The undersigned, who warrants thla¢ ieefuly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Servinagermanyi
order;

i) confirms that the neither the nameeecoferprise or the name of any partner, manager, director or other person, whqg
exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters esthbl
Prevention and Combatingwfit Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or mayr ¢ékererstergos
appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submittingviemibeotb#
relationship with any of the tenderers or those responsible for compiling the scope of work that detjdetedses ¢
conflict of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best ahthydosig

Signed Date

Name Position
Enterprise
name
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T2.2.3Certifica¢ of Authority for Joint Ventures

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms ... .. .. oo -
...... , authorised signatory of the company . e e v ... .., acting
in the capacity of lead partner, to sign all docuwoenésiion with the tender offer and any csmtmg feom it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATO
Lead partner

Signature. .. ..........
I1DPH ««
Designation

Signature. . .........
1DPH ««
Designation

Signature. . ...........
1DPH ««
Designation

Signature. . ...........
1DPH ««
Designation
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T2.2.4Schedule of Proposed Subcontractors

We notifyou that it is our intention to employ the following Subcontractors for work in this contract.
If we are awarded a contract we agree that this notification does not change the requirement for us to sytwsgdhe nam
Subcontractors in accordaiitberequirements in the contract for such appointments. If there are no such requirements ir
then your written acceptance of this list shall be binding between us.
We confirm that all subcontractors who are contracted to constitetredistesed as home builders with the National Home
Registration Council.
Name and address of proposed Nature and extent of work Previous experience with
Subcontractor Subcontractor.
1.
2.
3.
4,
5.
Signed Date
Name Position
Tenderel
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T2.2.5Schedule of Plant and Equipment

The following are lists of major items of relevant equipment that I/we presently own or lease and wilshaorraaitabiélfo
acquire or hire for this contract if my/evisexatepted.

(€) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipmexttvtiil be hired, or acquired for this contract if my/our tender is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderel
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T2.2.6Scheduled WKH 7THQGHUHU: -V ([SHULHQFH

The following is a statement of similar work successfully executed / in progress by myself/ourselves in the last 5 years|
Employer, contact person and | Description of contract Value of work Date
telephone number. inclusive of VAT completed
(Rand)
Signed Date
Name Position
Tenderel
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T2.2.7: NANCIAL REFERENCES

(a) FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial statemhemtg/ together
Directors' and Auditors' report for consideration by the Employer.

(b) DETAILS OF COMPANY'S BANK

I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for a referen

DESCRIPTION OF BAN BANK DETIA APPLICABLE TO BANK DETAIL APPLICABLE TO
DETAIL COMPANY HEAD OFFICE SITE OF THE WORKS

Name of bank

Branch name

Branch code

Street address

Postal address

Name of manager

Telephone number ( ) ( )

Fax number ( ) ( )

Account number

Signed Date
Name Position
Tenderel
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T2.2.8: Bposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documentshdmmlﬁ
Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his tenderletter riefets
schedule.
7KH 7THQGHUHUYY DWWHQWLRQ LV GUDZQ WR FODX\hHthe Tendd® IDaté Kedar6ivg
HPSOR\HUTfV KDQGOLQJ RI PDWHULDO GHYLDWLRQV DQG TXDOLILFDWLH
Page Clause or item Proposal
Signed Date
Name Position
Tenderel

Tender 35




T2.2.9SupervisorandSafety Personnel
PREVIOUS EERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS

Position Service Name of Project Value of Position

o T .
Name % Time on Sitg (Current) (Years) And year executed Works Occupied

Contracts Manager

&RQWUDFWRUTV 6LWH $JH{ 100%

Contraatr's Foremen

Construction Health and Safety Officer 100%

Contractors Surveyor

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderddearepieguiferiitdquiown vitall supervisory and safety personnel.

Signed Date
Name Position
Tenderer
Tender 36 T2.2
Part T2: Returnable Documents Returnable Schedules

Reference no RLM/DRT/0013/2017/18 *CONSTRUCTION OF PHATSIMA ROADS &STORMWATER DRAINAGE PHASE 6
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T2.2.10cabour Utilisation
Labour Categoriedefinitions

NOTE: These definitions serve as a guideline to complete the following table and will in noPegpecSakeifibations or
Standardised Specifications

1. General Foreman / Foreman

An employee who gives out work to and dimedilyates and supervises employees. His duties encompass anjjone c
more of the following activities:

a) Supervision;
b) Maintaining discipline;
C) Ensuring safety on the workplace;
d) Being responsible to the Contractor for efficiency and production for his portion of the works; and
e) Performing skilled work, whether in an instructional capacity or otherwise.
2. Chargehand

An employee engaged in any one or more of theaftiilatiesg

a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an artis¢f;

b) Giving out work to other employees under his control and supervision;

C) Ensuring safety on the workplace;

d) Maintaining discipline; and

e) Being directly responsible to a general foreman or foreman or the Contractor or the Contractor's reffesen

efficiency and production for his portion of the works.
3. Artisan
An employee who has successfully completed all prescribed courses at a practical institutional training centi for ¢

trade and who has successfully completedithgeriod of training as prescribed and who has successfully pagged th
preschied trade tests.
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Team Leader

An employee engaged in any one or more of theafttilatiesg

a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled pers
b) Giving out work to other employees umdettolsand supervision;

C) Maintaining discipline;

d) Being directly responsible to a Charge hand or a foreman or a general foreman or the e

authorised representative for efficiency and production for his portion of the works.
Skilled Emplgee
An employee engaged in an ancillary trade or an assistant artisan.
SemiSkilled Employee
An employee with any specified skills, an apprentice eartisaainee
Unskilled Employee
An employee engaged on any task or operation ribabpseifie
Imported Employee
Personnel permanently employed by Contractor.
Local Employee

Temporary workforce employed through Labour Desk.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




MAN DAYS

Categories a) No. of Man Days

b) Imported c) Local d) HDI (Y/N)

1. ContrastManager

2. Site Agent

3. Foreman/Supervisors (specify type)

5. Charge hands

6. Artisans

7. Operators/Drivers

8. Clerks/ Storeman

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




Categories a) No. of Man Days
b) Imported c) Local d) HDI (Y/N)
9. Team Leader
10. Skilled Labour
11. Semskilled Labour
12. Unskilled Labour
Signed Date
Name Position
Tenderel
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




T2.2.110CCUPATIONAL HEALTH AND SAFETY ACT
STATEMENT BY TENDERING ENTITY

I, duly authorised

to represent (company name)

in my capacity as hereby corfffirm tr
accept full and exclusive responsibility for compliance by myself and all persons who pesfithrthe qrio¥isioms

of the Occupational Health and Safety Act, No. 85 of 1993 (as amended) and all regulations promulgated from tifge to t
whilst performing work on

I confirm that all employees who perform work on the site shall be properly trained to do this in a manner which if§safe .
without risk to health and safety to themselves and others in the vicinity and undesetiadtteshastequately
supervised in the interest of health and safety.

Signed Date
Name Position
Tenderer

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




T2.2.12Site Inspection Certificate

As required by Clause 2.7 of the Tender Data, l/we certify thatidited Havesite of the Works and
attended the site visit and clarification meeting on the date certified below.

I/we further certify that | am / we are satisfied with the description of the Work and the explanations djven t
Engineer at the sitét\daad clarification meeting.

Signature of Tenderer Date

Site Visit

This will certify that

representing

attended a Site Inspection for this Contract on 20

(signed)

For the Engineer

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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INVITATION TO BID

MBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RUSTENBURG LOCAL MUNICIPA

BID NUMBER|

RLM/DRT/0080/2023/:

CLOSING
DATE:

CLOSING

20JUNE2024 TIME:

09H00

DESCRIPTION

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG R
TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FOR

BID RESPONSE DOCNWE MAY BE DEPOSITED IN TH

BOX SITUATED AT:

RUSTENBURG LOCAL MUNICIPALITY

MISSIONARY MPHENI HOUSE

CNR BEYERS NAUDE AND NELSON MANDELA DRIVE, RUSTENBURG

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: OR| CSD No:

ARE YOU THE ACCREDITED ARE YOU AFOREIGN | [lves [ No
REPRESENTATINESOUTH AFRIQ L YeS [INo | BASED SUPPLIER FOR

FOR THE GOODS /SERVICES THE GOODS /SERVICE| [IF YES, ANSWE
WORKS OFFEREDS [IF YES ENCLOSE PROO /WORKS OFFERED? | PART B:3]
TOTAL NUMBER OF ITEMSEGED TOTAL BID PRICE R

SIGNATURE OF BIDDER

KKK KK

DATE

CAPACITY UNDER WHICH THIS BID IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTEI

TECHNICAL INFORMATION MAY BE DIRECT

Mr.K. Maloka
DEPARTMENT SCM CONTACT PERS(
Ms.L. Pitso TELEPHONE
CONTACT PERSON NUMBER 0145903052
014590 3630
TELEPHONE NUMBER E-MAIL ADDRESS||kmalok@rustenburg.goy.za

E-MAIL ADDRESS

|Ipits@rustenburg.go\.z4

Witness 1

Employer

Witness 2

Contractor Witness 1

Witness 2




PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED, COMPLATEKPENTH A BL

1.3. THIS BID IS SUBJECT TO THE RLM SUPPLY CHAIN MANAGEMENT POLICY, PREFERENTIAL PROCUREMENT P
ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONT
APPLICABLE, ANY OTHER SPECIAL CONBOFCONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SA
25*$1 2) 67$7( 72 9,(: 7+( PROBIGE ABIDGTAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSGFBENKBADEOGRDER
USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SAERSASHROUGH THE WEB
WWW.SARS.GOV}ZA

2.4 FOREIGN SUPPLIERS MUST COMPLETE TAWAREQUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURE®NSEBCTORS ARE INVOLVED; EACH RAFST SUBMIT A SEPAR
TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (C{
MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SURBIDERS8: MAY NOT BEQ@UALIFIED ON THIS PART IF INDICATED THA
ARE NOT FOREIGN BASED SUPPLIER)

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?L] YES[] NO

3.2. DOES THE ENTITY HAVE A BRANCH INAMHE RS ] YES[INO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] YES[]NO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INOEBESN? ] YES[INO
3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES[INO

) 7+( $16:(5 ,6 312" 72 $// 2) 7+( $OI2POREQUIREMENT, BOREGISTER FOR A TAX COMPLIANCE STA
PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS WILL RENDER THE BID INVALID
NO BIDS WILL BENSIDERED FROM PERSONS IN THE SERVICE OF THE STATE

SIGNATURE OF BIDDER: K ZZ IR
CAPACITY UNDER WHICH THIS BID IS SIGNED: « « « « « « « « « « « € « & « « «

DATE: T ZZZ AR RS

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




MBD 4: DECLARATION OF INTEREST

No bid will be accepted frommensthe service of the state

1. Any legal person, including persons employed by the state!, or persons having a kinship witlf pers
employed by the state, including a blood relationship, may make an offer or offers in terms of this ijvitati
bid (ioludes a price quotation, advertised competitive bid, limited bid or proposal). In view of jpossil
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons emplojfed b
state, or to persons connected with or teldtenh, it is required that the bidder or his/her authoris
representative declare his/her position in relation to the evaluating/adjudicating authority where

- the bidder is employed by the state; and/or

- the legal person on whose behalf thegbitbcument is signed, has a relationship wit
persons/a person who are/is involved in the evaluation and or adjudication of the bifl(s),
where it is known that such a relationship exists between the person or persons faf or o
whose behalf the declaracts and persons who are involved with the evaluation andjfor
adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and submitted wih
the bid.

21.)XO0O 1DPH RI ELGGHU RU Kkl RU Kk dkkSWHJHVHQWDWLYH «
22, GHOQWLW)\ I1XPEHU ««««&&«&&K KKK LKL KKK KKK KL KK KC KK KKK K
23.3RVLWLRQ RFFXSLHG LQ WKH &RPSDQ\ GLUHFWRU WUXVWHH
24.&8RPSDQ\ S5HILVWUDWLRQ 1XPEHU ««&«&«&«&LK LKL KL KL KL KKK K
2.5.Tax Reference NUMDET: ..o

26.9%37 SHILVWUDWLRQ 1XPEHU ««&««&«&&LLLL KK

27.3HUVRQDO S5HIHUHQFH 7D[ 1XPEHU «««&&«&«L &KL C KKK L KKK«

2.7.1. The names of directors / trustees / shareholders members, their individual identity numbers arjjl stat
employee numbers must be indicated in paragraph 3 below.
0 6WDWHu PHDQV
(a) any national or provincial department, national or provincial pultlimerbnstitutional institution
within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.
AU6KDUHKROGHUpp PHDQV D SHUVRQ ZKR RZQV VKDUHV LQ K H
management of the enterprise or business and exercises control over the enterprise.
2.8. Are you presently in the service of the state?

(Tick applicableox)

[yES] | no | |

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




281. ,1 \HV [IXUQLVK SDUWLFXODUYVY « ««&&«&KKLKKLLKLL LKL KKK KK

L LEEEEEUEELEEEEEEEEEEEELELELK KK K K KL

i06&0 5HIXODWLRQV 3:LQ WKH ¥HUYLFH RI WKH VWDWH" PHD W
(a) a member af

0] any municipal council;

(ii) any provincial legislature; or

(iir) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity; (c) an official of any municipality ofgmuni
entity;

(d) an employee of any national or provincial departmeoit,anatiomcgél public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Paudiat or a provincial legislature.

0 6KDUHKROGHU” PHDQV D SHUVRQ ZKR RZQV VKDUHV LQ WKH}FR
management of the company or business and exercises control over the company.

2.9 Have you been in the service of the statpdst thelve months?
(Tick applicable byx

[YES] | nNoO | |

29.1. ,1 \HV IXUQLVK SDUWLFXODUV «««««&«««K LR | R

LCER GO CERCER COR CER COR GO COR GO GO CER GO CER (O GO GO COR GO GO (O GO (O (O GO GO GO O (R GO GO (R GO GO (¢

2.10. Do you have any relationship (family, friend, other) with persons in the service of the sfte a
who ray be involved with the evaluation and or adjudication of this bid?
(Tick applicable byx

[YES] | no | |
2.10.1.1If yes, furnish

SDUWLFXODUYV «««««K«KKKK I ZZZZ ZZ A XA ¥R M2

LKL KKK KK KL

2.11. Are you, aware of any reltipn(family, friend, other) between any other bidder and ajy
persons
in the service of the state who may be involved with the evaluation and or adjudicatiol of tt
bid?
(Tick applicable byx

[yES] | ~o | |
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211.1. ,1 \HV IXUQLVK SDUWLFXODUYV «ae&i « I E R

2.12. $UH DQ\ RI WKH FRPSDQ\fVY GLUHFWRUV WUXVWHHVJ PD
in
service of the state?
(Tick applicable bdx
[YES] | no | |

212.1. ,1 \HV IXUQLVK SDUWLFXODUV «««&««««KK EEZZZZZZZXX| X
R R R R R R R R R R X I W R XL RS

2.13. $UH DQ\ VSRXVH FKLOG RU SDUHQW RI WKH FRPSPpPO\
shareholders or stakeholders in service of the state?
(Tick applicable byx

[YES] | nNoO | |

213.1. ,1 \HV IXUQLVK SDUWLFXODUV ««««&«««««K R L ZZZZZZ R xS

L LKL K KK KL

2.14. Do you or any of the directors, trustees, managers, principle shareholder§, or
stakeholders of this company have any interest in any other related companies or business jhethe
not they are bidding for this contract.

(Tik applicable bgx

[YES] | no | |

2.14.1.1If yes, furnish

SDUWLFXODUV «««««K«KKKK I ZZZZ ZZ A X X2 2%

LU LEEE LK KKK KKK
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3. Full details of directors / trustees / members / shareholders.

Full Identity Numler Personal State

Name Reference Employee
Tax Number
Number

NB: THE TABLE ABOVE IS TO BE FILLED IF THE COMPANY HAS MORE THAN ONE DIRECTOR.

UL KKK KK K K KK KK K

Signature Date

KK KKK KK K KL, UL LK KKK K
Capacity Nameof Bidder

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




MBD 5
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUNED)

For all procurement expdotedceed R10 million (all applicable taxes included), bidders must complete t§e
following questionnaire:

1 Areyou by law required to prepare annual financial statements for auditini?

1.1 If yes, submit audited annual financial stateméetspést three years or since the date of
establishment if established during the past three years.

LUK KKK K KK

UL KKK KL

2 Do you have amytstanding undisputed commitments for municipal services towards any municipjflity fc
more than three months or any other service provider in respect of which payment is overdueffor n

than 30 days?

2.1 If no, this serves to ceittifly the dder has no undisputed commitments for municipal services towafds
any municipality for more than three months or other service provider in respect of which pa@ymen
overdue for more than 30.days

2.2 If yes, provide particulars.

UL LLELELELELEKL KK KKK

LK K KKK K« KL
LK LK KK KL UK LK K KKK
3 Has any contract beemarded to you by an organ of state during the past five years, inclufjing

particulars of any materiatnorpliance or dispute concerning the execution of su¢h contract

3.1 If yes, fursh particulars

LKL LLK KKK KL
K K« LKL KKK KL

4. Will any portiongwfods or servicbe sourced from outside the Republic, and, if so, what portiorjjof
payment from the municipality / municipal entity is expected to be transferred out of the Repubjc?

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




4.1 If yes, furnish particulars

RSO CER CERCER GO CER AR GO G GO R G G (G A

R XA
CERTIFICATION
, 7T+ (81'(56,*1(" )8// 130 ( ««&«&LKKK KKK KKK

CERTIFY THAT THE INFORMATION FURNISHED ON THIHOREO™A IS
TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

UL LKL K K KK KKK e « K
Name/s and Surname of Bidder Signature

I ZZZZZ XXX R ZS 2024
Position in the Firmf@any Date

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




MBD 6.1 PREFERENCE CLAIMED IN TERMS OF THE PREFERENTIAL PROCUREMENT
2022

This preference form must form part of all tenders invited. It contains general information and serves { a cl
form for prefence points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONI§ITIOl
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDERJ§ANLC
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
11 The followgnpreference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicalje tax
included); and

- the 90/10 system for requirements with a Rand value above R50 Oplicab@ (atkep
included).

1.2 To be completed by the organ of state
a) The applicable preference point system for this tender is the 8CRO
preference point system.

b) The 80/20 will be applicable in this tender.

1.3 Points for this tender (even in the case of &oteindemgenerating contracts) shall be awarded
for:

(@) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total pointdor Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this flende
claim points for specific goals with the tender, will be interpreted to mean that preference [fints
speific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudichted c
any time subsequently, to substantiate any claim in regard to preferences, in any manner requjfed by
organ of state

2. DEFINITIONS
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(a) "WHQRGHU
means a written offer in the form determined by an organ of state in response to an invitation fp pro
goods or services through price quotations, competitive tendering process or any otherjjmeth
envisaged in legislation.

(b) ~ S WHpieans an amount of money tendered for goods or sendtedearall applicable
taxes less all unconditional discounts.

(c) '5DQG YhizanX the total estimated value of a contract in Rand, calculated at the time |pf bic
invitation, and includespgilieable taxes.

(d "WHQGHU {1 RUQHYBR\PLH)me& R @WyitteD &féf ihithe form determined by an organ pf
state in response to an invitation for the origination-génecatimg contracts through any method
envisaged in legislation thlatesult in a legal agreement between the organ of state and a third pjarty
that produces revenue for the organ of state, and includes, but is not limited to, leasing and ofpos:
assets and concession contracts, excluding direct sales and skgp®shatafgh public auctions;

and
(e) “7KH fheEahgithe Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000)
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
or
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of i@est acceptable tender
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATIN
PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
or
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmax Price of highest acceptable tender
4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulati¢®)45(2); 6(2) and 7(2) of the Preferential Procurement Regulations, prefejfence
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4.2.

points must be awarded for specific goals stated in the tender. For the purposes of this t
tenderer will be allocated points based on the goals stated inwaddeniapdbe supported by
proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
unclear whether the 80/20 or 90/10 preference poiapglsteran organ of state must, in the
tender documents, stipulate in the éase of

(a) an invitation for tender for ingemerating contracts, that either the 80/20 or 90/1
preference point system will apply and that the highest acceptable tese@rtavill be
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point sys
apply and that the lowest acceptable tender will be used to determine the ap
preference pogystem,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
preference point system.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Table 1: Specific goals for the tender and points claimed are indicated perligbtable

Note to tenderers: "The tenderer must indicate how they claim points for each preference point systdn.
Points claimed will be verified by RLM using the CSD Report, and preference points will be allocgged
accordingly Bidders who fail to completee ttable below will NOT be disqualified BUT will not be
allocated preference points.

The specific Number of points Number of points Means of Verification
goals allocated claimed (80/20 system

S allocated
points In terms (To be completed by th

of this tender (80720 system) tendeer)
Rustenburg 4 Latest (not older than thre
Jurisdiction months) Municipal
Account/Traditional Council |
Rural 4 Latest (not older than thre
/Township months) Municipal
Businesses Account/Traditional Council |
Black People 2 Valid Sworn Affidavit
Persons with 2 Disability verification lette
Disability
Youth 4 Certified ID copy
Women 2 Certified ID copy
600(-V 2 Company registration
Total 20

DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of Compalhde R EEZZZZZZZZ X X X2 s

4.4, &RPSDQ\ UHIJLVWUDWLRQ QXPEHU ««&««&««KLLKK LK« ««
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
Oneperson business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
NonProfit Company
State Owned Company
[TICK APPLICABLE BPX
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certifyjfthat |
points claimed, based on the specific goals as advised in thdifieadée qompany/ firm for
the preference(s) shown and | acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indiffated
paragraph 1 of this form.

In the evenf a contract being awarded as a result of points claimed as shown in paragragfs 1./
and 4.2, the contractor may be required to furnish documentary proof to the satisfacticp of t
organ of state that the claims are correct.

If the specific goals have bkemed or obtained on a fraudulent basis or any of the conditighs
of contract have not been fulfilled, the organ of state may, in addition to any other remedyy it rr
havet

(a) disqualify the person from the tendering process.

(b) recover costs, losses or dasnidigpas incurred or suffered as a result of that
SHUVRQTV FRQGXFW

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation.

(d) recommend that the tenderer or comtitscshareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, afteratitk alteram part¢hear the other ejdule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

LKL KKK KK

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAMEK « « € € € €€ €€ €€ €€ € K K K K K K K K K«

DATE:
ADDRESS:

ECERCER CERCER GO (R COR GO GO GO GO COR GO COR (O GO GO (R GO (O (¢

L LU LELEKL KKK KKK

LCERCER CER COR GO GO GO GO GO GO (O GO GO GO GO (O GO (R GO QR (¢

LU LELEKL KKK KL
ECERCER CERCER GO (R COR GO GO GO GO COR GO COR (O GO GO (R GO (O (¢

Employer

Witness 1 Witness 2 Contractor Witness 1 Witness 2




MBD 8

"(&/$5$7,21 2) %, (516 3$67 6833/< &+$,1 0$1$*(0(17 35%$&7,&(6

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used bycipatities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat tffe
abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or anyiretiisrs have:

a. DEXVHG WKH PXQLFLSDOLW\.V PXQLFLSDO HQWLW\-
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged onfailed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Preventi
and Combating of Corrupt Activities Act (No 120d).20
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4 In order to give effect to the above, the following questionnaire must be completed and sgbmit

with the bid.
ltem | Question Yes No
41 | ,V WKH ELGGHU RU DQ\ RI LWV GLUHFWRU& OLVV Yes No
Restricted Suppliers as companies or persons prohibited from doing business w| [ ] ]

public sector?

(Companies or persons who are listed on this Database were informed in writing
restriction by the Accounting Officer/Authority of the institita@nmposed the
restriction after thaudi alteram parterale was applied).

7KH 'DWDEDVH RI 5HVWULFWHG 6XSSOLHUV QRZ
websitggww.treasury.gov.fpand can be accessed byradicki its link at the bottom of
home page.

4.1.1] If so, furnish particulars:

4.2 | Is the bidder or any of its directors listed on the Register for Tender Defaulters irf Yes No
section 29 of the Preienand Combating of Corrupt Activities Act (No 12 of 2004) [] ]
7KH 5HJLVWHU IRU 7THQGHU 'HIDXOWHUYV FDQ E
[www.treasury.go\.bs clicking on its link at the bottoenhafrhe page.
4.2.1] If so, furnish particulars:

4.3 | Was the bidder or any of its directors convicted by a court of law (including a coy Yes No
outside the Republic of South Africa) for fraud or darmgtibe past five years? ] ]

4.3.1] If so, furnish particulars:

Item = Question Yes No

4.4 | Does the bidder or any of its directors owe any municipal rates and taxes or mu Yes No
to the municipality / foipal entity, or to any other municipality / municipal entity, tf  [] ]

arrears for more than three months?

4.4.1] If so, furnish particulars:

4.5 | Was any contract between the bidder and the mumiaigeijfigl/entity or any other orf Yes No
of state terminated during the past five years on account of failure to perform on| [ ] ]
the contract?

4.7.1| If so, furnish particulars:

CERTIFICATION
I, THEUND56,*1(' )8// 1$0( CELEE KEELLLLLLLL €K
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE |[JFAKE
AGAINST ME SHOULD THIS DECLARATION PROVAIRSEBE F

ALK KK KKK KL LKL KKK KL
Signature Date

LKL KKK LK LK KKK
Position Name of Bidde
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MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids? invited

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement lftwee
concerted practice by, firms, or a decision by an association of firms, if it is between parties in oriz
relationship and if it inwle@lusive bidding (or bid rigging).2 Collusive biddageéprahibition

meaning that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy musj pro\
measures for the conmgpiof abuse of the supply chain management system, and must enabl¢f the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has ablyseldathe supp
management system of the municipality or municipal entity or has committed any iffprop
conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or frauddfent a
during the bidding sxor the execution of the contract.

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, fjvhen
are considered, reasonable steps are taken to prevent anyifaimgof bid

5. In order to give effecthte above, the attached Certificate of Bid Determination (MBD 9) mugj be
completed and submitted with the bid:
1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when butiatssesld otherwise be expected to compete,
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wisj to a

goods and / or services through a bidding process. Bid rigging is, thereforeheimvagreeomepétitors
not to compete.

I, the undersigned, in submitting the accompanying bid:

RLM/DRT/0080/2023/22POINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG WAPID
TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

(Bid Number and Description)
in response to the invitation for the bid made by
RUSTENBURG LOCAL MUNICIPALITY
(Name of Municipality / Municipal Entity)
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do hereby make the following statements that | certify to be tre¢éeandeeergplespect
| certify, on behalf of that:

(Name of Bidder): Bidders are required to fill in the name of their company in the space provided abo

1. | have read and | understamddntents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to bejtrue
complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the ad;amzatydtfgoh
the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by thefpidde
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accomp&ying XQGHUVWDQG WKDW Ki
shall include any individual or organization, other than the bidder, whether or not affiliatedjjwvith
bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potenlia submit a bid in response to this bid invitation, based on thpir
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same [jpe of
business as the bidder

6. The bidder has arrived at themg@itying bid independently from, and without consultatic,
communication, agreement or arrangement with any ddowetorcommunication between
partners in a joint venture or condaviilumot be construed as collusive bidding.

7. In particular, vatht limiting the generality of paragraphs 6 above, there has been no consulftion,

communication, agreement or arrangement with any competitor regarding:

(@) prices;
(b) geographical area where product or service will be rendered (market allocation)
(c) methaods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditionsff the
bid; or
4) bidding with the intention maintthe bid.
8. In addition, there have been no consultations, communications, agreements or arrangementsfwith
competitor regarding the quality, quantity, specifications and conditions or delivery particulgs of
products or services to which thmvibédion relates.
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9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awar
contract.

10.I am awa that, in addition and without prejudice to any other remedy provided to combat any r
practices related to bids and contracts, bids that are suspicious will be reported to the Co
Commission for investigation and possible impaditiimistfative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
(NPA) for criminal investigation and or may be restricted from conducting business with t
sector foa period not exceeding ten (10) years in terms of the Prevention and Combating of
Activities Act No 12 of 2004 or any other applicable legislation.

3 Joint venture or Consortium means an association of persons for the purpose ofqmertisaing their e
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

LR SR (R (R (R (AR (O (R (R CER (AR (R (R (R (AR (R (AR (R (¢ KKK KK KK
Signature Date

U LKL KKK KKK KKK
Position Name of Bidder
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SECTION 38: DEARATION FORM

Having examined the BID and the general conditions thereto, I/we hereby certify that the bid pfjce in
bid schedules and the preference points claimed are correct.

I/We furthermore certify that lI/we/the Company comply/comgbesegitarthed Section 38 of the
Supply Chain Management Policy inter alia:

IF ALL IS IN PLACE IN RESPECT OF THE CONTRACTUAL ISSUES LISTED IN THE TABLE BELO

THE ANSWER SHOULDYBES ATTACH SUPPORTING INFORMATION IF ANY OF THE ANSWHRS

ISNQ

Note thattH OXQLFLSDOLW\YV 3URFXUHPHQW 6HFWLRQ ZLOO YJJUL
I/we certify the following:
No. CONTRACTUAL ISSUES YES | NO
1. | Interms of Section 38 (1) (c) that the Bidder or any of the Directors is no
person prohibited from doing busiitegke Public Sector
2. | Interms of Section 38 (1)(d) (i) that the Bidder or any of the Directors do
rates and taxes or Municipal service charges to any Municipality that is i
for more than three (3) months. Copies of thritatgsal service charges
statement of the Bidder and the Directors must be attached to the tende
3. | Interms of Section 38 (1) (d) (ii) that the Bidder or any of the Directors h
perform satisfactorily on a previous/presract/s with the Municipality or g
organ of state
4. | Interms of Section 38 (i) (9) that the Bidder or any of the Directors has n
convicted for fraud or corruption during the past five (5) years
5. | Interms of Section 38 (i) (9n&ivihie Bidder or any of the Directors has not
listed in the Register Of Tender Defaulters in terms of Section 29 of the |
and Combating of Corrupt Activities Act, (Act No. 12 of 2004)

FULL NAME AND SURNAME OF BIDDER IN BOGRS LET

COMPANY NAME: .. oottt a e e

PHYSICAL ADDRESS: .....ooiiiiiiii e

TELEPHONE NUNRBE.......cittiiiiiiiiiiie it

EMAIL ADDRESS: ..ottt

WITNESS 1: o, WITNESS 2: ..o,
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CONTRACT
PART 1 (OF 4): AGREENTS AND CONTRAGTA

Cl.1 Form of Offer and Acceptance
Cl.2 Contract Data
Cl13 Deed of Guarantee (Pro Forma)

Cl4 $GMXGLFDWRU:V gabbHHPHQW LI DSSOL
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C1.1Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contracbfor t

RLM/DRT/0080/2023/2F A CONTRACTOR FORQBIESTRUCTION OF RUSTENBURG
TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data
as listed in the returnable schedules, and ingubisioffer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of dafier
tenderer offers to perform all of the obligations and liabilitedrattbr under the contract including complianc
its terms and conditions according to their true intent and meaning for an amount to be determined in .
conditions of contract identified in the contract data.

THE OFFERED TAXTOF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

............................................................ Rand.(inwords); R ............
............... in(figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acce
one copy of this document to the tenderer before the end of the period of validitindeatedta thieeteupon
tenderer becomes the party named as the contractor in the conditions of contract identified in the contract

Signature . ... ... Date...................
Name ... .
Capacity .......... . . .

for thetenderer

(NaMeE aNd o e
address of

organization)

Name and
signature
Of WIINESS oo e e
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Acceptance

By signing this part of this form of offer and acceptance, thelemifieyydreloacceSWV WKH WHQ!
consideration thereof, the employer shall pay the contractor the amount due in accordance with the cc
LGHQWLILHG LQ WKH FRQWUDFW GDWD $FFHSWDQ F Heniploygy Erid th
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject

The terms of the contract, are contained in:

PartC1: Agreements and contract data, (which incladgethest
PartC2: Pricing data

PartC3: Scope of work.

PartC4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 alt

Deviations from and amendments to the documents listedeindiu@ t@mghyaddenda thereto as listed in the t
schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer duen
and acceptance, are contained in the schedule of deviationsaatdonednt part of tigieamenhlo amendments
or deviations from sdadumentare valid unless contained in this schedule.

The tenderer shall withimweek after receiving a completed copy of this agreement, including the schedsléf

DQ\ FRQWDFW WKH HPSOR\HUYY DJHQW ZKRVH GHWDLOV DUl
guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of
the contract data. Failure to fulfill any of these obligations in accordance with those terms shall constitinite
agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when shenigulie
completedriginatopy of this document, including the schedule of deviations (if any)erideless(tioeontractyr
within five working days of the date of such receipt notifies the employer in writing of any reasoreptthé
contents of tragreementhis agreement shall constitute a binding contract between the parties.

Signature ... Date...................
Name ...

Capacity  ........ ... .

for the

Employer  Rustenburg Local Municipality
Missionary Mphemwiude
c/o Beyers Naude & Nelson Mandela Drive
Rustenburg

Name and ......... .. Date..................
signature
of witness

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




Schedule of Deviations

Notes :

1. The extent of deviations from the tender documents issued by the Emplyengeiocitsing date is limit
those permitted in terms of the Condifienslerf;

2. $ THQGHUHUTY FRYHULQJ OHWWHU VKDOO QRW EH LQFOXGH
constitutes a deviation as aforesadink the subject of agreements reached during the process ¢
acceptance, the outcome of such agreement shall be recorded here;

3. Any other matter arising from the process of offer and acceptance either as a confirmation, otatifitize
tender documents and which it is agreed by the Parties becomes an obligation of the contract she
here;

4, Any change or addition to the tender documents arising from the above agreements and recorded
incorpated into the final draft of the Contract.

DAl . . . i

2 SUD G . o e e e
DEtailS . ... e —————

B SUDJECt . . o e ——
DEtailS . ...

DEtallS . .. e

D SUDJECt . . . e ——
Details . ... e —————

By the duly authorised representatives signing this agreement, the employer and the tenderer agree
foregoing schedule of deviations as the only desmatenmd &imendments to the documents listed in the tende
addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changedfey
agreed by the tenderer and the employer during thif pfteresisd acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
issue of the tender documents and the receipt by the tenderer of a completed signed copy sifatisatgrae
meaning or effect in the contract between the parties arising from this agreement.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




for the tenderer

Signature ... Date.........
Name .

Capacity ..

(NAmME and . e e e
address of
Organization) ...t e

Name and
signature
Of WItNESS oot e e e

for the Employer

Signature ... Date................
Name .
CapacCity ..

Rustenburg Local Municipality
Missionary Mpheni House

c/o Beyers Naude & Nelson Mandea Dri
Rustenburg

Name and ... . ... Date. ... ..
signature
of witness

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/2& A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C
C1l.2 Contract Data

GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South Aivican Instityffon of
Engineering applicable this Contract.

7KH *HQHUDO &RQGLWLRQV Rl &RQWUDFW DUH QRW ERXQG LQWROW&ELY GHIFXP
contract shall purchase its own copy of the GC 2015, available from

South African Institution of @iyiih&ering

Private Bag X200

Halfway House, 1685

South Africa

Tel: 27(0) 11 805 5947 /48 /53

Each item of data below is-cefssenced to the clause in the conditions of contract to which it applies.

In terms of clause 1.1.1.8 of the General Carfidioisact for Construction Works (2015) 3rd Edition, published by the South Affican
Institution of Civil Enginekgtimg following Contact Data apply to this Contract.

The Contract Data consists of two parts. Part 1 contains informatiorherBwigdalyby, twhile Part 2 contains information to be
provided by the Contractor.

Part 1: Data Provided by the Employer

Clause Contract Data

1115 Replace the contents of Clause 1.1.1.5 with the following:

7KH 3&RPPHQFHPHQW 'DWH" tReHDnfavtoWweeives & WiitlenRr@truttoh F
Employer to commence with the Works. The instruction to commence with the works will n
than 28 days from the date that the Agreement made in terms of the Form of Offercanteadng

effect.
1.1.1.13 The Defects Liability Period for the Works shall be 365 days.
1.1.1.14 Add the following to the end of this definition:

This clause shall applytatis mutand@ any portion or phase of the Works that may be descri
Scope of Works or in the Contract Data, or agreed subsequently between the Contractor &
and committed to writing.

The time for achieving practical comiidtiamths

1.1.1.15 The Employer is Rustenburg Local Municipality.

1.1.1.16 TheEngineer means any Director, Associate or Professional Engineer appointed generally or
management of the Employer to fulfil the functions of the Engineer in terms of the Conditions

1.1.1.26 The pricing strategy isti@srement Contract.
121 Add the following to the clause:
1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it bein

hours or otherwise.

THE CONTRACT 68 Cl1.2
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RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/@F A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause Contract Data
1214 SRVWHG WR WKH &RQWUDFWRUTVoitiesGUHVYV DQG
1215 Delivered by a courier service and signed for by the recipient or his representativ
1.2.1.2 The address of the Employer is:

Rustenburg Local Municipality
C/o Beyers Naudé & Nelson Mandela Drive

P O Box 550
Rustenburg
0300

Tel: +27 @590 3098
Fax: +27 (1890 3879

1.3.6 Add the following new Clause:

The copyright in all documents, drawings and records (prepared by the Engineer) related in
Works shall vest in the Employer or the Engineer or both (accafidiagetodhéhe Contract that
been entered into by the Engineer and the Employer for the Works), and the Contractor sh
information in connection with the Works to any person or organisation without the priof
Employeb this effect.

3.1.3 The Engineer is, in terms of his appointment by the Employer for the design and administra
included in the Contract, required to obtain the specific approval of the Employer for the
following duties

3.131 The issuing of an order to suspend the progress of the Works, the extra cost|
which order is to be borne by the Employer in terms of Clause 5.11 or the eff
liable to give rise to a claim by the Contractor forsamm eftéime under Clause 5.
these conditions.

3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of the Wo
Clause 6.3, the estimated effect of which will be to increase the Contract Price
exceding R50 000, the evaluation of all variation orders in terms of Clause
adjustment of the sum(s) tendered for General Items in terms of Clause 6.11.

3.1.33 The approval of any claim submitted by the Contractor in term$M1. Clause

4.1.2 Add the following to the clause:

The Contractor shall provide the following to the Engineer for retention by the Employer ¢
respect of all works designed by the Contractor:

41.2.1 a Certificate of Stability of the Works signed ligradéisfessional Engineer confi
that all such works have been designed in accordance with the appropriate code

41.2.2 proof of registration and of adequate and current professional indemnity insurang
the designer(s).

41.2.3 design calculations should the Engineer request a copy thereof.

41.2.4 engineering drawings and workshop details (both signed by the relevant profess

in order to allow the Engineer to compare the design with the specified anedjLiy
record any comments he may have with respect thereto.

41.25 3$YWXLOW ™ GUDZLQJV LQ ';) HOHFWURQLF IRUPDW,
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RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/@F A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause Contract Data
The Contractor shall be responsible for the design of the Temporary Works.

4.3.3 Add the following new @aus

The Contractor shall comply with the Occupational Health and Safety Specification prepared
terms of the Construction Regulations, 2003 promulgated in terms of Section 43 of the Occuf
Safety Act (Act No. 85 of 1993).

'LWKRXW OLPLWLQJ WKH &RQWUDFWRUfV REOLJDWLR
commencement of the Works or any part thereof, be in the possession of an approved Health

The Contractor shall submit an approvechte8tiety Plan to the Engineer within 14 days fronm
that the Agreement made in terms of the Form of Offer and Acceptance comes into effect.

4.3.4 Add the following new clause:
&RQWUDFWRU:V OLDELOLW\ DV PDQGDWRU\

Notwithstanding any actions échEmployer may take, the Contractor accepts sole liabil
compliance with the relevant duties, obligations, prohibitions, arrangements and procedure
Occupational Health and Safety Act, 1993 (Act 85 of 1993), and aikiténcdgdiagjche Construg
Regulations, 2003, for which he is liable as mandatory. By entering into this Contract, it sha
the parties have agreed in writing to the above provisions in terms of Section 37 (2) of the Ac

4.35 Add he following new clause:
Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this Contract in terms of Se
of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and its |Beingationsnivte
involving the Contractor and/oiC&utipactor and/or their employees. The Contractor shall
Employer in writing of all investigations, complaints or criminal charges which may arise
performed under this @atin terms of the Occupational Health and Safety Act, 1993 (Act 85
Regulations.

4.3.6 Add the following new clause:
&RQWUDFWRU:-V '"HVLJQHU

The Contractor and his designer shall accept full responsibility and liability to comypatisitia
Health and Safety Act, 1993 (Act 85 of 1993) and the Construction Regulations, 2003 for
Temporary Works and those part of the Permanent Works which the Contractor is respon
terms of the Contract.

4.3.7 Add théollowing new clause:

The Ministerial Determination 4, Expanded Public Works Programmes, issued in terms of th
of Employment Act of 1997 by the Minister of Labour in Government Notice No 949 of 22
appended to these GaxttData as Annexure A, shall apply to works described in the Scope of
labour intensive and which are undertaken by unskiHgkilcsemikers.

4.10.3 Add the following new clause:

The Contractor shall use local labour in acaeeittatheerequirements contained within the Scope

531 Add the following:
THE CONTRACT 70 Cl1.2
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RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/@F A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause Contract Data
The documentation required before commencement with Works Execution are:

x Health and Safety Plan (Refer to Clause 4.3)

x Initial Programme (Refer to Clause 5.6)

X A detailed sh flow forecast (Refer to Clause 5.6.2.6)
x  Security (Refer to Clause 6.2)

x Insurance (Refer to Clause 8.6)

5.3.2 Add the following:

The time to submit the documentation required (Refer to Clause 5.3.1) before commence
execution is 14 days.

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in tk
and/or Site information.

5.6.1 Add the following to the clause:

In this regard the Contractor shall have regard for the phasghamed @fibapplicable) for
Development, which shall also be the order in which the Permanent Works shall be co
otherwise agreed between the parties and committed to writing. If phased construction
phases and spihags will be described in the Specifications and/or will be indicated on the
which forms part of the Drawings.

5.7.1 Delete the last paragraph of the clause and replace with the following:

No such instruction by the Engineer to expedite giraltes the subject of additional compensati
Contractor unless the instruction explicitly states that the Contractor is entitled to additional ¢
cites the amount of such compensation or the basis upon which it is td.be determine

5.8.1 The nomwvorking days are Sundays.

Special naworking days shall be all South African Statutory holidays and the official building h
commences on 16 December and ends on
10 January).

5.12.3 Delete the contents of the clausesenidtiire following:

If an extension of time is granted, other than an extension resulting from abnormal rainfall i
5.12.5, the Contractor shall be paid such additioslatdtm&eneral Items as are appropriate
regard to any otheompensation which may already have been granted in respect of the
concerned.

5.12.5 Add the following new clause:
Extension of time due to Abnormal Rainfall

Extension of time for completion of the Contract shall be allowed in the event of
abnormal rainfall in accordance with the following formula:

THE CONTRACT 71 Cl1.2
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RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/@F A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause Contract Data

Y, = (Nv-Nn) + (R-Rn)/20
Where:
\% = Extension of time in calendar days for the calendar month under consid
Nw = Actual number of days during the calendar month under
considet&n on which a rainfall of 10mm and more is recorded
Rw = Actual total rainfall in mm recorded during the calendar month
under consideration
Nn = Average number of days, derived from rainfall records, on which

a rainfall of 10mm and more warsleecduring the relevant
calendar month as per the data tabulated hereinafter

Rn = Average total rainfall in mm for the relevant calendar month,
derived from rainfall records, as tabulated hereinafter

Where the extension of time due to abnofiaahes to be calculated for portion of a calendar n
rata values shall be used. Should V be negative for any particular month, and should its abs
the corresponding valuendhdh V shall be taken as being equal to inifie kbtal extension of tin
be granted shall be the algebraic sum of all the monthly extensions, provided that if this tot
the time for completion shall not be reduced due to subnormal rainfall.

Rainfall records for the pericanstruction shall be taken on Site. The Contractor shall provide
the necessary equipment for accurately measuring the rainfall. The Contractor shall also
maintain a security fence plus gate, padlock and keys as@@at station, all at his own cosi
Engineer or his Representative shall take and record the daily rainfall readings. The Cqg
SHUPLWWHG WR DWWHQG WKHVH UHDGLQJV LQ WKH FR
gauge(s) shall at all times be under the Engineer's control.

The rainfall records applicable to this Contract are those recorded at Weather Station
0511/5234. The following valuasiofl Rshall apply:

Month Rn (mm) Nh (days)

Janary 130,1 4

February 94,2 3

March 75,1 2

April 60,3 2

May 9,8 0

June 59 0

July 1,6 0

August 7,2 0

September 18,8 0

October 57,5 2

November 89,4 3
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RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/@F A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause Contract Data
December 105,8 3
TOTAL 655,7 19

No adjustment to the total for¢iated preliminary aedegal items will be applicable for any au
extension of time for completion granted in terms of this clause.

5.13. Delete the contents of the clause and insert the following:

5.13.1 If the Contractor fails by the Due Completion Date to cofgrliete aheny specific po
thereof that is identified in the Scope of Works to the extent which entitles h
Clause 5.14.2 to receive a Certificate of Practical Completion for the Works, the
shall be liable to the Emplimyethe sum(s) stated below as (a) penalty(ies) for ¢
which shall elapse between the Due Completion Date for the Works or the speci
Works and the actual Date of Practical Completion of the Works or of the specifig

The pealty for delay shall be: R®T0Per calendar day.

5.13.2 If before the issue of a Certificate of Practical Completion for the whole of the W
specific portion thereof that is identified in the Scope of Works, any further paao
been:

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or

5.13.2.2 occupied or used by the Employer, his agents, employees or other contract
employed by the Contractor);

then the appropriate penalgelay referred to in Clause 5.1.3.1 above shall be re
the amount which is determined by the Engineer to be appropriate under the circ

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the Con
obligation to complete the Works, nor from any of his obligations and liabilit
Contract.

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 5

accumulative. The Employer may, without prejudicgthteramethod of recovery, de
the amounts of all such penalties from any monies in his possession that are (¢
due to the Contractor.

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit the right
THE CONTRACT 73 Cl1.2
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RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/@F A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause Contract Data
ofthe Employer to act in terms of Clause 9.2.

5.134 Add the following new Clause:

If the Contractor shall, without the prior written permission of the Engineer, in respect of al
Works which are prescribed in the Scope of Work to theisixgclateour intensive construction m
or for which the maximum size and capacity of mechanical plant and equipment is restricté
Contract:

X fail to execute such portions of the Works, or any parts thereof, uliligingivaomstructio
methods strictly in accordance with the provisions of the Contract; or

X utilise in the execution of such portions of the Works, or any parts thereof, mech
equipment which is in conflict with the terms of the Contract; or

X utilisein the execution of such portions of the Work, workers drawn from sources ot
allowed in terms of the Contract.

then the Contractor shall be liable to the Employer for the percentage stated below of the val
executed in caaflwith the provisions of the relevant Scope of Work, as a peoaihpfiamnoen

The penalty for rmsmpliance is: 15% of the value of Works specified.

The imposition of penalties in terms of this clause shall not relieve the Contradigativanid
complete the Works, nor from any of his obligations and liabilities under the Contract.

5.16.3 The Latent defect period is 10 years after the issue of the Final Approval Certificate in terms

6.1.1 Add the following to thesga

Payment for works identified in the Scope of Work as beiteptabewshall only be made in acco
with the provisions of the Contract if the works are constructed strictly in accordance with th
Scope of Work. Any-pament for such works shall not relieve the Contractor in any wg
obligations either in contract or in delict.

6.2.1 Add the following to this Clause:

The amount of the Surety will be 10% of the Contract Price (including Value Addesl thak)ted
Agreement comes into effect. The guarantee shall remain valid until the issue of the Certifig
of Completion in respect of the whole of the Permanent Works. The Pro Forma Form of Gug
the General Condition€ohftract is replaced by the Form of Guarantee (Deed of Surety sk
included in Part C1.3 of this document.

This approval or otherwise shall be based upon legal opinion to be provided by the Engineer.

6.8.2 The application of a Contract PriéeVAPHQW IDFWRU ZLOO QRW DSSO\
$GMXVWPHQW 6FKHGXOH IRU GHWDLOV’
6.8.3 BULFH $GMXVWPHQWYV IRU YDULDWLRQV LQ WKH FRVW R
to provide full deta{ i3 D U W Rl WKH &RQWUDFW 'DWD”’
6.8.4 ,Q OLQH GHOHWH WKH ZRUGYV SEHWZHHQ WKH (PSOR\HU
6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%.
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RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/@F A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Clause Contract Data

6.10.3 The percentage retention is 10%. The Rigténgbn Money is 5% of the Contract Price at the t
Agreement made in terms of the Form of Offer and Acceptance coming into effect.

6.10.4 ,Q OLQH GHOHWH WKH ZRUG 3VDLG" DQG LQVHUW WKH

6.10.9 Replace the first sentencesaflfuse with the following:

Within 14 days after the date of final approval as stated in the Final Approval Certificate, th
deliver to the Engineer a final statement claiming final statement of all moneys due to him f
ordered by the Engineer after the Certificate of Completion date (save in respect of matters i
of Clause 58, and not yet resolved) plus the remainder of retention monies (subject to Claus
by the Employer.

6.11.1.3 DeleH 3 " DQG UHSODFH LW ZLWK 3
8.6.1.3 The limit of indemnity for liability insurance is R5 000 000 per event, the number of events be
10.5.3 The number of Adjudication Board Members to be appointed is 1 (One).

CONTRACT PRICE ASTMENT SCHEDULE

Clause Contract Data

11 The application of a Contract Price Adjustment factor will not apply to this Contract. The
formula provided in the General Conditions of Contract will apply, together with the fifcavid
the definition of the relevant indices indicated below;

X=0,10 a=0.15 b=0.20 c=0.55 d=0.1

1.2 Replace the definitions of the relevant indices with the following:

3/ LV WKH 3/DERXU ,QGH[" DQG VKDOO E Hth&VGohsuh&RRpI&ENH
Statistical Release P0141 (Takfeohsumer Price Index and percentage change according to
of Statistics South Africa.

33" LV WKH 330DQW ,QGH[" DQG VKDOO EH WKH 38&dtionLRaice
Index Statistical Release P01
(Table 12Price Index for selected materials) of Statistics South Africa.

30" LV WKH 30DWHULDOV ,QGH[" DQG VKDOO EH WKH 3&LY
Statistical Rekm P0142.1 (Table 2RBroduction Price for materials used in certain industries) ¢

South Africa.
3)" LV WKH 3)XHO ,QGH[ DQGRIKXDW ® EE W WH PWHYWODI
Production Price Index Statistical asBg¢

P0142.1 (Table 1Rroduction Price Index for selected materials) of Statistics South Africa.

1.3 The base month shall be the month prior to the closing date of this tender.
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RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/2F A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C

Part 2: Data provided by the Contractor

Clause Contract Data

1.1.1.9 | The name of the Contractor is:

1.2.1.2 | The address of the Contractor is:

6.2.1 The security to be provided by the Contractor shall be one of the following:

&RQWUDFWRU

Type of Security QGLFDWH *<H

Cash deposit of 10% of the@r8um (Incl. VAT).

Performance guarantee 0f10 % of the Contract Sum (Incl. VAT).

Retention of 10% of the value of the Works (Incl. VAT).

Cash deposit of 5% of the Contract Sum (Incl. VAT) plus retention of 5%
the Works (Incl. VAT).

Performance guarantee of 5% of the Contract Sum (Incl. VAT) plus rete
the value of the Works (Incl. VAT).

6.8.3 The variation in cost of special materials is:

Special Material Method Price for Base Month
THE CONTRACT 76 Cl1.2
Part C1: Agreement and Contract Data Contact Data

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0080/2023/2F A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBU
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C
END OF SECTION
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C1.3.Pro forma Performance guarantee

Contract NRLMDRT0080/2023/24

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.
GUARANTOR DETAILS AND DEFINITIONS

3*XDUDQWRU™ P HO@MW € &« &« &KL K KK LKL LK LKL K

Physical address: CULELLLLLLLLLEELELLLLLLLLL L LKL LK LKL

3(PSOR\HU" PHDQV

3 RQWUDFWRU™ PHDQV

3(QJLQHHU PHDQV

3:RUNV™ PHDQV

36LWH” PHDQV

3&RQWUDFW’™ P H Dlggégreement made in terms of the Form of Offer and Acceptance and such amendfents
or additions to the Contract as may be agreed in writing between the patrties.

S&RQWYMFRMHDQV7KH DFFHSWHG DPRXQW LQFOXVLYH RI WD[ RI 5 «««dk««
$PRXQW LQ :RUGYV R I R AR
3*XDUDQWHHG 6 XM KHPPDQYXP DJIJUHIJDWH DPRXQW R ««««««««a&« <k«

SPRXQW LQ :RU G KKK KKK KKK KKK LK LKL KL LKL LKL

B([SLUN 'DWH’™ PHR QAK &« « &« & KK KKK KK KK KKK LKL KKK KL KKK
CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the rks ¢
defined in the Contract.
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PERFORMANCE GUARANTEE

1.
2.

4.1

4.2

4.3

5.1

5.2

53

10.

11.

12.

13.

14.

7KH *XDUDQWRUfV OLDELOLW\ VKDOO EH OLPLWHG WR WKH DPR
7KH *XDUDQWRUfVY SHULRG RI OLDELOLW\ VKDOO EH IURP DQG
to and including theplEy Date or the date of issue by the Engineer of the Certificate of Completion of the
the date of payment in full of the Guaranteed sum, whichever occurs first. The Engineer and/or the Em
advise the Guarantor in writing of the ddieclo the Certificate of Completion of the Works has been issued.
The Guarantor hereby acknowledges that:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience a
be construed as any imdantthatsoever to create an accessory obligation or any intention whatsoever to ¢
suretyship;

its obligation under this Performance Guarantee is restricted to the payment of money.

6XEMHFW WR WKH *XDUDQW R 0,§hé GuarphtenterebylubdettaBds\wo\pdy thieHEohpldy
the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
the lgineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and f
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make paym
of 4.2;

A first writen d&®Q G LVVXHG E\ WKH (PSOR\HU WR WKH *XDUDQWRU D
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in term
the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of t
of the sum certified in 4.

6XEMHFW WR WKH *XDUDQWRUTTV PD[LPXP OLDELOLW pldyed the U U H
Guaranteed Sum or the Full outstanding balance upon receipts of a first written demand from the Empl
*XDUDQWRU DW WKH *XDUDQWRUYfV SK\VLFDO DGGUHVYV FDOOLQ
the Contracthh&asHHQ WHUPLQDWHG GXH WR WKH &RQWUDFWRUYV GHID
terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor a
performance Guaemis called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provi
sequestration and/or the provisional liquidation court order.

It is recorded that the aggregatardraof payments required to be made by the Guarantor in terms of 4 and 5
QRW H[FHHG WKH *XDUDQWRUYV PD[LPXP OLDELOLW\ LQ WHUP
Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of the fin
Cerfiicate submit an expense account to the Guarantor showing how all monies received in term
Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus.
refunded to the Guarantor in terms of thimd@éoGuarantee shall bear interest at the prime overdraft rate
WKH (PSOR\HUYVY EDQN FRPSRXQGHG PRQWKO\ DQG FDOFXODWH
Employer until the date of refund.

Payment by the Guarantor in termg 6fghall be made within seven (7) calendar days upon receipt of the
written demand to the Employer.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
by the Employer.

The Empjer shall have the absolute right to arrange his affairs with the Contractor in any manner w
employer may deem fit and the Guarantor shall not have the right to claim his release from this Pe
Guarantee on account of any conduct allegpdejadicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the services of all notices for all p
connection herewith.

This Performance Guarantee is neither negotiable nor transferable enéhsieathexqfi 2, where after no
claims will be considered by the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded
document for the purposes of obtaioing arder.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby conse
Rl 6HFWLRQ RI WKH ODJLVWUDWHYV &RXUWYV $FW 1R R
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of anydistrict having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount offghe cl
PD\ HIFHHG WKH MXULVGLFWLRQ RI WKH ODJLVWUDWHTV FRXUW

BLIQHG DW ««««&& KKK KKK KK KKK KKK LKL KK

"DW H « € € €« & & &K KKK KK LK KKK LKL KK K raaaninaraannnnnnnns
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*XDUDQWRUTYV VLIQDWRU\ R R X R R R EZXS
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CONTRACT
PART C2: PRICING BAT

GENERAL REQUIREMENTS:

Prices must be inclusive of transportation and labour. The required CTOB gralligigeis All areas where work was
carried out needs to be spotless clean after works are done.

This project falls within the range ofitdbosive to create temporary employment opportunities mainly for unskilled w
from local communitiehouintensive construction methods involve the use of an appropriate mix of labour and machi
a preference for labour where technically feasible and economically viable, without compromising the quality of
Therefore, the succedsfider is expected to consider local labours.

NOTE:

The contract that will be applicable for this project is the General Condition of Contracts (GCC) July 2G&p. These
construction are legal agreements used in the construction irgluatey ttee neelationship between the client and the
contractor. These contracts provide a framework for managing and executing construction projects, from planning to

The minimum workmanship guarantee is one year.
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CONTRACT
PART C3: SCOPE OFRKS/ SPECIFICATIONS

DESCRIPTION OF THE WORKS

Contract

11 (PSOR\HU:-V REMHFWLYHV

7KH (PSOR\HUYV REMHFWLYH LV WR SURYLGH SXEOLF WUDQVS
Municipality. Furthermibre Employer aims to provide temporary employment opportunities to local unem
people and to provide training or skills development to these locally employed workers.

The description of the project contained in the Scope of Work is meayren@urtlireet Works and shall
not limit the work to be carried out by the Contractor under this Contract.

1.2 Overview of the Works
The work to be performed under this contract comprises:

X The construction of six station superstructures on thefditsamikMeandela Street and Oliver Tambo
Drive in the Rustenburg CBD including the construction of a ticket sales kiosk for each station as
buildings in the road reserve at locations yet to be confirmed.

X The construction of a generator roontliostation, adjacent to the existing hard landscaping on th
sidewalks at the intersections where the stations are located.

X The planting of trees, other soft landscaping and the installation of street furniture at the intersecti
the stations axchted.

The station superstructures will be built over recently built esinaotteesuimcluding foundations and walls
and columns, which are located between a bus way and a sidewalk in the cases of the stations in the
contractor shall evise due care when working over these areas and shall be held responsible for any
incurred to these bus ways or sidewalks. Similarly, existing Kassel Kerbs installed between the bus w
stations shall be protected during constructigndamilagye to them shall be rectified by the contractor.

Construction will take place in the vicinity of existing services. Due care shall be exercised to pro
services.

Landscaping and the construction of the generator rooms and kioskslimgheit@BBewifting of existing
paving, which must be relaid and made good as part of the scope of work.

The works shall not impact on public access. Pedestrian ananotbasetbtransport traffic flow and
protection of the works for publig shédit be maintained at all times during the contract. It is not envisaged
vehicular flow shall be affected.

1.3 Extent of the Works

The extent of the works is described in the overview above and detailed in the Bills of Quantities and th

and specifications that form part of this tender. However, if during the course of construction, conjti
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circumstances are found to differ from those anticipated, the Principal Agent reserves the right to modi
of work to suit the prex@itionditions and circumstances.

A brief description of the station building follows:

The station superstructures consist of @tsirygstructural steel frame supportingsandR@ roof, all built

off a RC substructure consisting of footingsstamduvalls and columns. The substructure is by others. T
building envelope is primarily glazed. There is a masonry ticket sales kiosk within the station that cont
room and services. Sliding glass door on the road side elevatiossfigiethegelatform to the buses that
will dock in very close proximity to the station.

There are three types of station:

Type AWide stations consisting of a single platform with one entrance at the front and a glass fire esca
the back. The salkiosk is inside the station.

Type BWide stations consisting of two platforms that are linked byoain@pén paved walkway that is
secured with fencing. There is one entrance at the front of the first platform, and a glassfitbesscape
back of the second platform, with sliding doors to give access to the walkway. The sales kiosk is insi
platform of the station.

Type CNarrow station consisting of two platforms, that are linked by an open to the air, paved walkw
secured with fencing. There are two entrances to the station, one at either end with sliding doors to giv
the walkway. The sales kiosk will be external to the station.

1.4 Coordination with other contractors

Other contractors, who are edgaghe construction of the civil works for the RRT, will be working withi
Site on Sections 2, 3 and 4 of the contract. The Contractor will be required to provide all necessary as
them, and to liaise with them in respect of their piogredente avoid any delays to either contract.

1.5 Setting Out of Works

Whilst surveys have and will been carried out at the completion of the concrete substructures prior to h
over to the Employer, the contractor shall verify the ait@sasub$tructures prior to setting out the works
and bring any discrepancies to the attention of the Principal Agent prior to incurring any costs for
abortive or remedial work.

1.6 Construction programme

The contract will be divided intsdotions as outlined in the contract data. All relevant dates are outlined i
contract data. It is anticipated that there will be a time gap between sections 3 & 4 of the centract a
establishment aneestablishment must be allowed for.

1.7 (PSOR\HU:-V GHVLJQ
7KH (PSOR\HUYV GHVLJQ LV GHSLFWHG E\ WKH GUDZLQJV VSH

1.8 Design Brief
The brief of the Employer was to design the Station buildings and associated landscaping to accom
requirementof the Rustenburg Rapid Transport system in an efficient and cost effective manner to pr
aesthetically pleasing and highly functional & robust end product.
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1.9 Drawings
The drawings contained in Volume 4 form part of the tender docunleints med $bakender purposes
only.

The Contractor will be supplied with a CD containing all drawings in PDF format for tender purposes. e CC
be issued free of charge and the Contractor shall make any prints he may require at his own cost.

Only figred dimensions shall be used and drawings may not be scaled unless so instructed by the Archifect. T
Architect will supply any figured dimensions, which may have been omitted from the drawings.

The levels given on the structural drawings are sobfach&tion on the site, and the Contractor shall submi
all levels to the Architect for confirmation before he commences any construction work. The Contractof§shall
check all clearances given on the drawings and shall inform the Archtegiaiaey.di

1.10 Specifications
The Standard General and Technical Specifications for RRT Station Superstructures shall be the Modelfrearn
for Trades 2008 Edition, as published by the Association of South Africa Quantity Surveyors.

The bills of guéies have been drawn up in accordance WitBditier6 (revised) of the Standard Measuring
Building Works dated 1999 and the amendments thereto, as published by the Association of Souff§ Afric
Quantity Surveyors.

Note on the Preambles for Trades:

1. Supplementary preambles to the Model Preambles covering clauses of a general nature, clauses pefjainin
specific materials and amendments to clauses in the Model Preambles are incorporated in thesi{ bills
quantities to satisfy the requirementpafj¢og

2. 7TKH FRQWUDFWRUYYV SULFHV IRU DOO LWHPV WKURXJKRXW KHV
for all the obligations required and specifications given in the Model Preamble and in any Suppl{gment:
Preambles.

3. Wherever a tmtame for any product has been described in the bills of quantities (Buildingoor Civil Wiks)
indicated on the tender drawingsK H WHQGHUHUYYV DWWHQWLRQ LV GUDZQ R
quality may be used subject to the writtevabppthe Principal Agent being obtained prior to the closi
date for submission of tenders.

4. If prior written approval for an alternative product is not obtained, the product described shall be dfiemec
have been tendered for

2. Training

Technical 8ls training shall be provided by the Contractor to all local labour involved in the Contract to fjhhanc
their development, and assist in the empowerment of the local.communities

3. Use of local resources

A major objective of this Contract is the aptemftocal resources. The methods to be adopted to achie
this objective include:
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a) The implementation of labptimising construction methods.

b) The use of local subcontractors; contemplated herein as subcontractors who are based w
Rustaburg Local Municipality.

c) The use of local suppliers; contemplated herein as suppliers who are based within the Rustenb
Municipality.

The Contractor shall ensure that local resources account for a minimum of 25% of the Final Contrac
stipulated in Clause F3.11 in the Tender Data.

4, Community Liaison Officer

The Contractor shall if instructed to do so appoint a Community Liaison Officer or Officers after consu
the local community, the Principal Agent and the EmplogisonTdficer(s) shall be appointed as a member
RI WKH &RQWUDFWRUTY PDQDJHPHQW SHUVRQQHO DQG WKH &
to the appointment. The Contractor shall disclose his normal employment condiijel SAtgettewrPram
called upon to do so.

(b) Duties of the Community Liaison Officer

The Community Liaison Officer(s) shall:

® be available on Site daily between the hours agreed on by the Contractor, the Employer
Principal Agent from time & tim
(i)  determine, in consultation with the Contractor, the needs of the temporary labourers for
skills training. He is responsible for the identification of suitable trainees and shall atten
each of the training sessions;
(i)  communita with the Contractor and the Principal Agent to determine the labour require
with regard to numbers and skills;
(iv) assist in maintaining relations, and when applicable partake in labourer grievance and
procedures;
(V) assist in and faeii@ the recruitment of suitable temporary labour and the establishment o
Labour Register;
(vi) attend all meetings in which the local community and/or labourers are present or are reqfi
be represented;
(vii) assist in the identification, amersiag of labourers from the local community in accordan
ZLWK WKH &RQWUDFWRUTVY UHTXLUHPHQWYV
(viii)  inform temporary labourers of their conditions of temporary employment, and inform te
labourers as early as possible when their period of emwgldysrterminated;
(ix) attend disciplinary proceedings to ensure that hearings are fair and reasonable;
) keep a daily written record of his interviews and community liaison activities;
(xi) carry out specific tasks ordered by the Principal Agent;
(i) perform such other duties as required and agreed upon between all parties concerned.
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(c) Remuneration

The remuneration of the Liaison Officer(s) shall be as specified by Rustenburg Local Municipalitlf and t
RIN JV which will include R 500.00 foovtston of a cell phone to the Liaison Officer). Payment f
the Liaison Officer will be made under the Preliminaries

5. Procurement

5.1 Preferential procurement procedures

It is a requirement of this contract that a minimum of 25% of the amhksheiatimertaken by local BEE
subcontractors and labour. A specific Target Area (Geographic area) for the recruitment of logjl BE
subcontractors and labour shall be the Rustenburg Local Municipal area.

(ii) %ODFN (FRQRPLF (PSRZHUPHQW (QWHUSULVHV % (((-6

7KH HPSOR\HU LV QRW SUHVFULSWLYH ZKLFK RI WKH ZRUN LV R I
monitored as specified in terms of work selected by himself during the construction period.

All BBBEE subcontractors must be regidtietbeé CIDB, and be approved by the Employer.
The definition oBkck Economic Empowerment Entergds¢he purpose of this contract is as follows:

"% ODFN (FRQRPLF (PSRZH U PrHean ag @ni¢tgigSsohalMoHmicréefdrprise or busines
(owned by a Black person) appointed for the execution of those identified aspects of the Works whi¢h can
commercially effectively carried out by such Emerging or Affirmable Contractor. An Emerging or Affirma

a suitable entity, registered with South African Revenue Service and a continuing and independent Enfgrprise
profit, providing a Commercially Useful Function and comphetaegeiiemnents in terms of management,

RZQHUVKLS DQG WXUQRYHU DV VSHFLILHG LQ WKH 3URMHFW 'HfF XPF
WKHVH FRQGLWLRQV EH UHIHUUHG WR DV 3(PHUJLQJ % ((( &RQWJRUDF

management control. Ownership refers to economic interests while management refers to the memberigip of
board or similar governing body of the enterprise.

A "EODFN HPSRZHVHG iBoG thdd $125.1% owned by black persons and where there
substantial management control. Ownership refers to economic interests. Management refers to [fxecut
directors. (This is whether the black enterprise has control or notptBfeEpah# or wholly owned by the

main contractor or any of the partners in the case of a JV.

"% ODWKRPOO EH GHILQHG LQ DFFRUGDQFH ZLWK WKH 'HSDUWPHQW
&RORXUHGV DQG ,QGLDQV’ LQ 6RXWK $IULFD

5.2 Penaltis

shall be applied on a-rpta basis according to a monthly evaluation of achievements against the talpets
tendered by the contractor.
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Note:

No separate payment shall be made for any costs incurred by the contractor, whether direct or indirgft, for
efforts in accomplishing éljeirements of BBBEE objectives as specified. Such costs shall be deemed tojhave
been included in the preliminaries.

5.3) Labour Enhanced Construction

7KH FROQWUDFWRUYY DWWHQWLRQ LV GUDZQ WR WaKddr tBrfevit WK JfW L
of certain operations or portions thereof. In this regard, where the specified work allows for a choicéfbetw
mechanical or labeahanced means, the former should generally be kept to the practical minimum.

The principles of EPWP wilfobbewed and applied as far as possible and the contractor shall conf¢fm
accordingly. Where possible, the contractor shall endeavour to create as many job opportunities as pagsible
provide training wherever possible.

Construction activities, whicluradertaken labour intensively, shall be clearly identified by the contractorf{fand
approved by the principal agent. All the negotiations regarding labour intensive work shall be in accor¢fance |
the specifications.

No variation in payment shall be nradédor intensive work identified by the contractor and no additiofjgl
payment shall be made for informal training.

The contractor is required to supply records of labour content and job creation with monthly payment cerffficate

5.4)  Social and economiteliverables

It is a requirement of this contract that approved training be undertaken by the contractor. It is also a r¢fjuirer
of the contract that accredited training courses be attended by selected members of the local comminities
identified arajyreed to by the principal agent.

Costs are included with the preliminaries for the accredited training of these selected individuals. Thesg amo
will be spent at the sole discretion of the principal agent in consultation with the emplctgerwillThe cont
however, be responsible for arranging such courses once approval is given, under the auspices of the Cijnstru
Education and Training Authority (CETA). The attendance at the completion of each course by thefselec
individuals must be fiediby CETA and copies of such certificates must be submitted to the principal age

The courses will be open to all unskillegkibedhand skilled employees and should focus on improving t

abilities and raising the standards of those attending.

PART C4: SITE INFORMATION

11 SITE LOCATION

General

Various sites as indicated on the site locality plan shown attached to this document. The stations are locjjed ot
sidewalk in the Rustenburg CBD. Drawings list each station by name and ntifigseth endedsection by
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street name of each station. This drawing also identifies the side of the intersection that the station is [gositio
and whether the station is in the median or on the sidewalk.

Site boundaries.

The site of the works for etatios or associated building shall comprise of only the area required byjghe
contractor for the construction of the works. Erection of temporary fencing or protection, and localisefj stor
space for materials as approved by the Principal Agenshilisatextend beyond the edge of the concrete

bus way adjacent to general traffic lanes and shall therefor not impact on vehicular traffic flow.

GEOTECHNICAL INFORMATION

No geotechnical investigations have been done.

SERVICES INFORMATION

New srvices are being laid as part of the civil works contract that includes the preparation of thefstatio
substructures. These and existing services that are to be retained will be shown on as built drawing{fifor e
intersection once the civil contractsraptéete and the information is available.

The Contractor's attention is drawn to the fact that such services information will be based on informatidf supj
by others, and the accuracy and completeness of this information cannot bé gubemrfees.the
responsibility of the Contractor to establish such positions at the start of the contract and to proceed wifh extr
caution in order to avoid damage to existing services

Sleeves will have been placed under the road and median tovadiowldta, pvater, storm water and sewer
connections to the station buildings as part of the civil contract. The superstructure building contractor Vil arrz
for connections to be made. Volume 4 of this tender document contains typical dsieeniosyhpotits

of the Type A & B stations. Service provision to the Type C stations has not been detailed at time of tencpr.
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14 SITE LOCALITY PLAN
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Occupational health and safety specifications

1 Scope

This health and safety specification in reapesigiheering and construction works contract:

a) provides the overarching framework within which the Principal Contractor is required to demorjjtrate
compliance with certain requirements for occupation health and safety established by thetccupationafjHeal
and Safety Act 0f1993(Act No0.85 of 1993) and its regulations, Construction Regulations 2014,.

b) establishes the manner in which the Principal Contractor is to manage the risk of health and safety incifgents i
the execution of the contract; and

c) establises the manner in which the Principal contractor will interact with the Clients Agent.

Note:1) This specification establishes specific requirements to enable the Client and the Principal contractor t{f§ satis|
the Occupational Health and Safety Aq\d998. 85 of 1993), the Construction Regulations2014
as well as applicable Municipal By laws.

2)  The Construction Regulations, 2014, require the Client or its appointed Agent to stop any Contfactor

from executing construction work which is not in atcatdantKk WKH &RQWUDFWRUY Kt
plan for the site or which poses to be a threat to the health and safety of persons.

3) This specification establishes health and safety requirements Site specific requirements for heallfp and
safety as stated in $kepe of work associated with a contract.
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2 Definitions

Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

Competent persoany person having the knowledge, training and experience specific to the work or task being
performed

EmployHU -V +HD O WK D @h6 pérEoh-appdirtetth®agent by the Employer in terms of Regulation 4(5) [§f
WKH &RQVWUXFWLRQ UHIJXODWLRQV DQG QDPHG LQ WKH FRQWUD gW C
and safety matters

ergonomicsthe application of scientific information concerning humans to the design of objects, systems affl the
environment for human use in order to optimize hteiag aedl overall system performance

hazarda source of or exposure to danger

hazard identifiation:the identification and documenting of existing or expected hazards to the health and safejy of
persons, which are normally associated with the type of construction work being executed or to be executed

health and safety plaa:documented planchiaddresses hazards identified and includes safe work procedures t
mitigate, reduce or control the hazards identified.

healthyfree from iliness or injury attributable to occupational causes

incident:an event or occurrence occurring at workgooatisinor in connection with the activities of persons at
work, or in connection with the use of plant or machinery, in which, or in consequence of which:

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limlnpredatherwise
becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect or likefy to b
unable for a period of at least 14 days either to work or to continue with the activity for which he was erffploye
or is usugllemployed,;

b) a major incident occurred; or

C) the health or safety of any person was endangered and where:
i) a dangerous substance was spilled;
i) the uncontrolled release of any substance under pressure took place;

iii) machinery or any part thereof fracture@dresilting in flying, falling or uncontrolled moving
objects; or machinery ran out of control

inspectora person designated as such under section 28 the Act

major incidentan occurrence of catastrophic proportions, resulting from the usematipiaerypior from
activities at a workplace

reasonably practicablpracticable having regard to:

a) the severity and scope of the hazard or risk concerned,;

b) the state of knowledge reasonably available concerning that hazard or risk and of aningesans of rem
mitigating that hazard or risk;
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c) the availability and suitability of means to remove or mitigate that hazard or risk; and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving there from;

registered persora person registered in terms of the Electrical Installation Regulations
risk: the probability that injury or damage will occur
safe:free from any hazard

3 Structure

a) any building, steel or reinforced concrete structure (not being a buildireg)orraikvag, lbridge,
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels , road, drainage fjvorks
earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon, surface and underground tanky, eart
retaining structuor any structure designed to preserve or alter any natural feature, and any other sirflar

structure;
b) any formwork, false work, scaffold or other structure designed or used to provide support
C) or means of access during construction work; or
d) any fixed amt in respect of work which includes the installation, commissioning, decommissioningj or

dismantling and where any such work involves a risk of a person falling two metres or more

substanceany solid, liquid, vapour, gas or aerosol, or combination there
suitable:capable of fulfilling or having fulfilled the intended function or fit for its intended purpose
workplaceany premises or place where a person performs work in the course of his employment

4 Interpretation

The Act and its associated remdathall have precedence in the interpretation of any ambiguity o
inconsistency between it and this specification.

Compliance with the requirements of this specification does not necessarily result in complianc with
the provisions of the Act.

5 Requirenents

General requirement

The Principal Contractor shall:

a) create and maintain a safe and healthy work environment,

b) execute the works in a manner that complies with all the requirements of the Act and all its assdfiated
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regulations, Applicable Muni&ypladws and in so doing, minimize the risk of incidents occurring; and

C) UHVSRQG WR WKH QRWLFHV LVVXHG E\ WKH &0LHQWYfV +HDOWI[K DC

1) Improvement Notice: improve health and safety performance over time so that repeat notices not
issued;

2) Contravention Notice: rectify contravention as soon as possible;

3) Prohibition Notice: terminate affected activities with immediate effect and only recommence acjjities
when it is safe to do so.

Administration

Notification of intention to commenzonstruction work

The Principal Contractor shall notify the Provincial Director of Labour in writing using a form Annexure Zjof th
Construction Regulations issued in terms of the Act before construction work commences and retain a copyfof su

notificdon in the health and safety file where such work:

a) involves the demolition of a structure exceeding a height of3m;

b) involves the use of explosives to perform construction work;

c) involves the dismantling of fixed plant at a height greater than3m;

d) exceed80 days or will involve more than 300 person days of construction work; and includes:

i) excavation work deeper than 1m

i) working at a height greater than 3 m above ground or a landing.

The Principal Contractor shall ensure that no work commenceascahiastalietion which requires a new supply or
an increase in electricity supply before the person who supplies or contracts or agrees to supply electricityjto th
electrical installation has been notified of such work.

The Principal Contractor shailre that no asbestos work is carried out before the Provincial Director of the Departifient
of Labour has been notified in writing.

Copy of the Act

The Principal Contractor shall ensure that a copy of the Act and relevant regulationsdasi@vantyigetion &y
any person engaged in any activity on the site.

Good standing with the compensation fund or a licensed compensation insurer

7KH B3ULQFLSDO &RQWUDFWRU VKDOO EHIRUH FRPPHQFL&elyZLWK HQ\
Agent with proof of good standing with the compensation fund or with a licensed compensation insurer.

Emergency procedures
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7KH 3ULQFLSDO &RQWUDFWRU VKDOO VXEPLW IRU DFFHSWDQFH WHRf WK
which idade but not limited to fire, spills, accidents to employees, exposure to hazardous substances, which:

a) identifies the key personnel who are to be notified of any emergency.

b) sets out details including contact particulars of available emergenog services; a

c) the actions or steps which are to be taken during an emergency.

7KH BULQFLSDO &RQWUDFWRU VKDOO ZLWKLQ KRXUV RI DQ HPHUJHQF
writing of the emergency and briefly outline what happanetiveasi dealt with.

Health and safety file

The Principal Contractor shall maintain on site a health and safety file which contains copies of the following, as [levar

a) documents required prior to commencing with physical construction activities

1)

2)

3)

4)

5)

6)

7

8)

the ULQFLSDO &RQWUDFWRUYY KHDOWK DQG VDIHW\ SROLFJJ VL
WKH &8RQWUDFWRUTV REMHFWLYHV DQG KRZ WKH\ ZLOO EHJDF

the notification made to the Provincial Director dridafaetevant, the notification of the person
who supplies or contracts or agrees to supply electricity to that electrical installation;

the preliminary hazard identification undertaken by a competent person;

the organogram which outlines the rolesthtRSRQVLELOLWLHYV RI WKH FRQVW|pP XF'
and safety officers; and

WKH B3ULQFLSDO FRQWUDFWRUYY KHDOWK DQG VDIHW\ SO

the emergency procedures;

the procedure for the replacement of lost, stolen, worn or damage persontipgodective clo

proof that the Principal contractor is registered and in good standing with the compensation fund [§r with
a licensed compensation insurer;

b) documents required after construction activities have commenced

1)

Contract

the letters of appointments, if relefant

i) persons who are required to assist the construction Manager;
i) safety officers;
iii) health and safety representatives;

iv) replacement construction supervisor, and
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2)

3)
4)

5)

6)

7

8)

9)

10)

11)
12)

13)

14)

15)

16)

Contract

V) assistants of construction supervisor.

any revisions to the organogram which outlines thedro&sponsibilities of the construction
ODQDJHUYV DVVLVWDQWYV DQG VDIHW\ RIILFHUV

each and every subcontract agreement;

proof that every subcontractor is registered and in good standing with the compensation fund orfjvith a
licensed compensation insurer

SURRI RI DOO VXEFRQWUDFWRUfV LQGXFWLRQ WUDLQLQJ [JKH(

HIHFXWLYH RIILFHU ZKLFK RXWOLQHV WKH VXEFRQWUDFWRU
implemented by the subcontractor;

WKH KHDOWK DQG VDIHW\ SODQV RI DOO WKH 3jpavigé-LSDO [ERQ
such plans;

a comprehensive and updated list of all the subcontractors employed on site by the Prinflipal
contractor, indicating the type of work being performed yostrettsub;

the outcomes of the monthly audits for complianceppitbviie: leealth and safety plan of each
and every sudmntractor working on the site;

any report made to an inspector by the health and safety committee;

the minutes of all health and safety meetings and any recommendations made to the Prinflipal
Contractdsy the health and safety committee;

WKH ILQGLQJV RI DOO DXGLW UHSRUWY PDGH UHJDUGLQJW K|
VXEFRQWUDFWRUYVY KHDOWK DQG VDIHW\ SODQ

the inputs of the safety officer, if any, into the health and safety plan;

details of induction training conducted whenever it is conducted including the list of attendees;

proof of the following where suspended platforms are used:

i) a certificate of system design issued by a professional engineer, professional certificgfed
endneer or a professicrajineeririgchnologist;

i) proof of competency of erectors;

iii) proof of compliance of operational design calculations with requirements of the sysigm
design certificate;
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iv) proof of performance test results;

V) sketches indicating the coetplsystem with the operational loading capacity of the
platform;

Vi) procedures for and records of inspections having been carried out;

Vii) procedures for and records of maintenance work having been carried out;

viii) proof that the prescribed documentation hasMaedaddo the provincial director;

17) letters of appointments for competent persons to supervise the activities which law requires to
supervised;

18) a copy of risk assessments made by competent persons

19) records of the register of inspections made pgtardgmerson immediately before and during the
placement of concrete or any other load on formwork;

20) the names of the first aiders on site and copies of the first aid certificates of competency;

21) the names of the persons who are in possession dificalid oércompetency in first aid and
copies of such certificates;

22) GHWDLOV RI DOO LQFLGHQWY WRJHWKHU ZLWK WKH &RQW

23) the record of inspections carried out by the designers of structures to ensure complance with de

The health and safety file shall be made available for inspection by any inspector, subcontractor, the Project Mal
&OLHQWYYV +HDOWK DQG 6DIHW\ $JHQW RU HPSOR\HH RI WKH &RQW

The Principal ContractorGlta KDQG RYHU WKH KHDOWK DQG VDIHW\ ILOH WR
completion of the contract.

Health and safety committee
The Principal Contractor shall convene health and safety meetings whenever more than two health an
repraentatives have been appointed for the site. These meetings shall be attended by all health and
representatives and persons nominated by the Principal Contractor. Such meetings shall be convened at least
month to:
a) make recommendationsheo Principal Contractor regarding any matter affecting the health or safety
persons on the site; and

b) discuss any incident on the site in which or in consequence of which any person was injured, beca
died.

The Principal Contractor shallitavith the health and safety committee on the development, monitoring and revie
the risk assessment.
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The Principal Contractor shall ensure that minutes of the health and safety committee meetings are kept.
Inspections, formal enquires and incidents
The Principal Contractor shall inform the relevant safety representative:

a) beforehand of inspections, investigations or formal inquiries of which he has been notified by an inspec{fr; anc

b) as soon as reasonably practicable of the occurrence of an theidéa.

7KH 3ULQFLSDO &RQWUDFWRU VKDOO UHFRUG DOO LQFLGHQWYV DQGIQR
the case of a traffic accident on a public road, as soon as possible after it has occurred andceptoriasuch incide
inspector.

7KH 3ULQFLSDO &4RQWUDFWRU VKDOO LQYHVWLJDWH DOO LQFLGHQWV D
investigations.

Personal protective equipment and clothing

The Principal Contractor shall ensure that:

a) allworkers are issued with the necessary personal protective clothing;

b) all workers are identifiable at all times by having the company for which they work for printed on the ffack o
front of their overalls; and

C) clear procedures are in place for the repiaoElost, stolen, worn or damage personal protective clothing.

Appointments

Health and safety representatives

The Principal Contractor shall appoint in writing one health and safety representative for every 50 employees wirking
the site, whenevbere are more than 20 employees on the site, to:

a) review the effectiveness of health and safety measures;

b) identify potential hazards and potential major incidents;

C) in collaboration with his employer, examine the causes of incidents;

d) investigate complaiby any employee of the Principal Contractor relating to thaheafiboysafisty
on the site;

e) make representations to the Principal Contractor on matters arising from a), b), c) or d) or on general fjhatter
affecting the health or safety efrihlyees at the workplace;

0) inspect the site with a view to, the health and safety of employees, at regular intervals;
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h) participate in consultations with inspectors at the workplace and accompany inspectors on inspections|pf the
workplace; and

i) participatin any internal health or safety audit.

The Principal Contractor shall provide the health and safety representatives with the necessary assiffance
facilities and training to carry out the functions established in4.3.1

c) as soon as reasonably practioftiie occurrence of an incident on the site.

7KH 3ULQFLSDO &RQWUDFWRU VKDOO UHFRUG DOO LQFLGH \Y,
incident, except in the case of a traffic accident on a public road, as soon as possitdaredter it has
and report such incidence to an inspector.

7KH 3ULQFLSDO &RQWUDFWRU VKDOO LQYHVWLJDWH DOO LQIfLGI
copies.

Personal protective equipment and clothing
The Principal Contractor shall enatire th

d) all workers are issued with the necessary personal protective clothing;

e) all workers are identifiable at all times by having the company for which they work for printed on the ffack o
front of their overalls; and

f) clear procedures are in place faplaeement of lost, stolen, worn or damage personal protective clothing.

Appointments

Health and safety representatives

The Principal Contractor shall appoint in writing one health and safety representative for every 50 employees wirking
the sitewhenever there are more than 20 employees on the site, to:

f) review the effectiveness of health and safety measures;

9) identify potential hazards and potential major incidents;

h) in collaboration with his employer, examine the causes of incidents;

i) investigatcomplaints by any employee of the Principal Contractor relating to thaadtingycpéety
on the site;

) make representations to the Principal Contractor on matters arising from a), b), ¢) or d) or on general fjpatter
affecting the health ortyadéthe employees at the workplace;

) inspect the site with a view to, the health and safety of employees, at regular intervals;
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k) participate in consultations with inspectors at the workplace and accompany inspectors on inspections|pf the
workplace; and

) participate in any internal health or safety audit.

The Principal Contractor shall provide the health and safety representatives with the necessary assiffance
facilities and training to carry out the functions established in4.3

Appointment of constructidManager and supervisor as well as safety officer

The Principal Contractor shall, prior to commencing the work, djppeiocb@fetlent employee in writing as the
construction Manager for the site, with the duty of supervising the perfownantalioitthwithin the scope of the

contract and may appoint one or more competent employees to assist the appointed construction Manager.

The Principal Contractor may, having considered the size of the project, the degree of dangergdilezlyoto be enco

the accumulation of hazards or risks on the site, aptiwiata fuditime construction safety officer registered with a
SURIHVVLRQDO ERG\ LQ DFFRUGDQFH ZLWK FRQVWUXFWLRQ 5HJX WL
opinion the necessary competencies and resources, to assist the Principal Contractor in the control of all safelf rela
aspects on the site.

The Principal Contractor shall compile and maintain an organ gram which outlines the roles afidhresponsibiliti
FRQVWUXFWLRQ ODQDJHUYYV DVVLVWDQWYV DQG VDIHW\ RIILFHUV

Competent persons

The Principal Contractor shall appoint in writing competent persons to supervise or inspect, as relevant, arf of tt
following:
a) . formwork and support work operations;

b) excaation work;

c) demolition work;

d) scaffolding work operations;

e) suspended platform work operations;

f) material hoists;

0) operation of batch plants;

h) explosive power tools;

i) vehicles and mobile equipment;

) fire equipment; and

g) the stacking and storage déartin the site.
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The Contractor shall appoint in writing competent persons to:

a) induct employees in health and safety; and

b) prepare a fall protection plan.

&OLHQW:-V KHDOWK DQG VDIHW\ DJHQW

7KH &OLHQWTV +HDOWK DQG 6DIHW\ $JHQW VKDOO

a) audit the Principa &RQWUDFWRUYV FRPSOLDQFH ZLWK WKH UHTXLW@HPI
commencement of any physical construction activities on the site;

b) accept or reject all safety plans, giving reasons for rejecting such plans;

C) monitor the effective impheation of all safety plans;

d) conduct periodic and random audits on the health and safety file to establish compliance with the requifgment
of this specification;

e) visit the site at regular intervals to conduct site inspections, and based upissusjcivhésiteer
necessary, Improvement Notices, Contravention Notices and Prohibition Notices, to the Contractor oifany o
WKH &RQWUDFWRUTV VXEFRQWUDFWRUYV ZLWK D FRS\ WR WKH|BUR

The Principal Contrad)d DOO LQYLWH WKH &OLHQWTYV +HDOWK DQG 6DIHW\ $JHQW
specification before commencing with any physical construction activity on the site.

Creating and maintaining a safe and healthy work environment
Gereral
The Principal Contractor shall with respect to the site and the construction works that are contemplated:

a) cause a preliminary hazard identification to be performed by a competent person before commencing dghy
physical construction activity;

b) evaluatéhe risks associated with such work constituting a hazard to the health and safety of such empldfees
and the steps that need to be taken to comply with the Act; and

c) as far as is reasonably practicable, prevent the exposure of such employees toriberiedaod
where prevention is not reasonably practicable, minimize such exposure.

The Principal Contractor shall ensure that:
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a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing sfuctur
or any pathereof, which may become unstable or is in a temporary state of weakness or instability dueffo the
carrying out of construction work;

b) no structure or part of a structure is loaded in a manner which would render it unsafe; and

c) account of informatidrany, provided by the designer of the structure is taken into account in the ri
assessment;

Note:The information provided by the designer should outline known or anticipated dangers or hazards relating to th
works and make available all informeafiored for the safe execution of the work. It should provide as
relevant, geotechnical information (or make reference to reports provided in the site information), the fpadin
the structure is designed to withstand, the methods and sequencerof constructi

The Principal Contractor shall carry out regular inspections and audits to ensure that the works are being perigrmed
accordance with the requirements of this specification.

Risk assessment

The Principal Contractor shall before the commeneaesnardrkfon site and during construction work, cause a risk
assessment to be performed by a competent person appointed in writing. Such an assessment shall as a minim

a) identify the risks and hazards to which persons may be exposed to;

b) analyse and ewmate the identified risks and hazards;

c) document a plan of safe work procedures, including the use of any personal protective equipment or fothin
DQG WKH XQGHUWDNLQJ RI SHULRGLF 3S\WRROER[ WDONV”™ RU G>
reduce or control the risks and hazards that have been identified;

d) provide a monitoring plan; and

e) provide a review plan.

Note: A risk assessment is an important step in protecting workers as well as complying with the law. It helpsjto foc
on the riskthat really matter in a particular workjplec@nes with the potential to cause real harm.
Workers and others have a right to be protected from harm caused by a failure to take reasonable [fontrol
measures. The following four steps are recommended:

1) Identify the hazardsy looking at what could reasonably be expected to cause harm, ask employelfls
or their representatives what they think, obtain advice from trade associations or publications on|gealth
DQG VDIHW\ FKHFN PDQ XI Bliedlsxts dhdifiivals §h &¢lipiiew dsRh@y/car U DV
be very helpful in spelling out the hazards and putting them in their true perspective, review acdent
and ithealth records, think aboutttong hazards to health (e.g. high levels of noise or @xposure t
harmful substances) as well as safety hazards etc.

2) Identify who may be harmed and bgvdentifying how groups of people might be harmed

i.e. what type of injury or ill health might occur.

3) Evaluate the risks and decide on precautiyrdoing every®iJ pUHDVRQDEO\ SUDFWL|FDE
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prevent access to the hazard (e.g.by guardingg wayarto reduce exposure to the hazard (e.g.

put barriers between pedestrians and traffic); issue personal protective equipment (e.g. clojfing,
footwear, goggles etc); and provide welfare facilities (eg first aid and washing facilities for remdfal of
cantamination).

4) Record the findingsy writing down the findings of the risk assessment.

The Principal Contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are {halys
evaluated and addressed in the risk assessment

Notwithstanding the provisions of the fall protection plan, the Principal Contractor shall ensure that:
a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded, fefficed c

barricaded or that similar means ar¢ousafeguard any person from falling through such openings;

b) no person works in an elevated position, unless such work is performed safely as if working from a sc¢fffold c
ladder;

C) notices are conspicuously placed at all openings where the isghmlitg @&rson might fall through
such openings;

d) fall prevention and fall arrest equipments:
i) suitable and of sufficient strength for the purpose or purposes for which it is being used having {ggard

to the work being carried out and the load, aajupdargon, it is intended to bear; and

ii) securely attached to a structure or plant and the structure or plant and the means of attachment {f§ereto
is suitable and of sufficient strength and stability for the purpose of safely supporting the equipmefjt and
ary person who is liable to fall;

e) fall arrest equipment is only used where it is not reasonably practicable to use fall prevention equipmen{fand

f) suitable and sufficient steps are taken to ensure, as far as is reasonably practicable, thatailh the event §f a
by any person, the fall arrest equipment or the surrounding environment does not cause injury to the pefon.

Where roof work is being performed on a construction site, the Contractor shall ensure that it is indicated irffjthe f:
protection plan that

a) the roof work has been properly planned;
b) the roof erectors are competent to carry out the work;

c) no employees are permitted to work on roofs during inclement weather conditions or if weather conditiolfs are
hazard to the health and safety of tluy@esplprominent warning notices are to be placed where all cover
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to openings are not of

d) sufficient strength to withstand any imposed loads and where fragile material exists;

e) the areas mentioned in paragdaate to be barricaded off to prevemp&em entering;

f) suitable and sufficient platforms, coverings or other similar means of support have been provided to beffised i
such a way that the weight of any person passing across or working on or from fragile material is sugported
and

o)) there is stable and sufficient guaiid or barriers and-hoards or other similar means of protection to
prevent, so far as is reasonably practicable, the fall of any person, material or equipment.

Health and safety plans

specification and the risk assessment that is conducted.

The health and safety plan shall as a minimum provide:

a) the information contained in Table 1 in respect of each of the hazards associated with work falling wiffin the
scope of the contract (see Figure 1);and

Table 1: Example of the format of a healtlsadietly plan

What are the Who might be | What are theafe | What further actior] Action Action by
hazards relating tqg harmed and how?| work procedures | is necessary bywhom | when
work tasks? for the site? (monitoringand

review)?

b) an outline ofeghmanner in which the Principal contractor intends complying with the requirements of{§his
specification.

7KH 3ULQFLSDO FRQWUDFWRU VKDOO GLVFXVV WKH VXEPLWWHG K@DO
modify such plan in the ligthteodiscussions and resubmit the modified plan for approval.

The Principal contractor shall apply the approved health and safety plan from the date of its commencement afjd for
duration of the works to which this specification applies.

The Principabntractor shall conduct periodic audits for compliance with the approved health and safety plan at iflerval:
DJUHHG XSRQ ZLWK WKH (PSOR\HUYV +HDOWK DQG 6DIHW\ $JHQW EKW |

The Principal contractor shall update the heald#tyapthsathenever changes to the works are brought about
Fall protection plan

The Principal contractor shall require a competent person to prepare a fall protection plan in compliance [fith tt
requirements of the Construction Regulations.
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The Principabntractor shall ensure that the construction supervisor is in possession of the most recently upgflated
version of the fall protection plan.
Responsibilities towards employees and visitors

The Principal Contractor shall as far as is reasonably macseahery employee to be made conversant with the
hazards to his health and safety attached to any work which he has to perform, any article or substance which fle has
produce, process, use, handle, store or transport and any plant or mduhiiseryouinadh or permitted to use, as

well as with the precautionary measures which should be taken and observed with respect to those hazards or [fafe w
procedures.

The Principal contractor shall ensure that all employees under his or her control are:

a) informed, instructed and trained by a competent person regarding any hazard and the related work proffedure
before any work commences, and thereafter at such times as may be determined in the risk assessmerng and
b) issued with proof of health and sefetyion training issued by a competent person and carry proof of suc

induction when working onsite.

The Principal contractor shall cause a record of training to be kept which indicates the names, identity number{§j and |
description of all those whodgtesuch training.

The Principal contractor shall not allow or permit any employee to enter the site, unless such person has urflergo
health and safety induction training pertaining to the hazards prevalent on the site at the time of entry.

The Princiy contractor shall ensure that each visitor to a construction site, save where such visitor only visits {fje site
office and is not in direct contact with the construction work activities:

a) undergoes health and safety instruction pertaining to thechamtlen the site; and
b) is provided with the necessary personal protective equipment.

The Principal contractor shall provide suitaitde signage to alert workers and visitors to health and safety
requirements. Such signage shall include élinmtedto:

a) unauthorized entrance prohibited,;

b) signage to indicate what personal protective equipment is to be worn; and

C) activity related signs.

The Principal contractor shall not permit any person who is or who appears to be undertthxéatfhgehigeaf in
or drugs, to enter or remain at workplace.
Subcontractors

The Principal contractor may only subcontract work in terms of a written subcontract and shall only apifoint
subcontractor should he be reasonably satisfied that such et@ubesnttee necessary competencies and
resources to safely perform the work falling within the scope of the contract. Such a subcontract shall requirefthat t
subcontractor to:

a) cooperate with the Principal contractor as far as is necessary tb gnaBlénbipal contractor and sub
contractor to comply with the provisions of the Act; and

b) as far as is reasonably practicable, promptly provide the Principal contractor with any information whig§ migt
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affect the health and safety of any personcarmorg out work or any person who might be affected by
the work of such a person at work or which might justify a review of the health and safety plan.

The Principal contractor shall provide asgnisabtor who is submitting a tender or appgetéatrtoa sub
contract falling within the scope of the contract, with the relevant sections of this specification and any workiispeci
information which might be pertinent to-tbatsadtt.

The Principal contractor shall take reasonable stemecassangy to ensure:

a) cooperation between all -coitractors to enable each of thoseorsnactors to comply with the
requirements of the Act and associated regulations; and thaf BaQhvéuwbD FW R UV KHDOWK QG
implemented

The Principaontractor shall conduct periodic audits for compliance with the approved health and safetyfplan
of each and every saimtractor working on the site at intervals agreed upon with such subcontractors, bUj at
least once per month.

The Principal contracsball stop any subcontractor from executing construction work which is not
DFFRUGDQFH ZLWK WKH &RQWUDFWRUTV RU VXEFRQWUDFWRURV K
to the health and safety of persons.

The Principal contractmllsensure that where changes to the works occur, sufficient health and saf
information and appropriate resources are made available to subcontractor to execute the work safely.

The Principal contractor shall ensure that:

a) every subcontractor is tegggl and in good standing with the compensation fund or with a license
compensation insurer prior to work commencing onsite;

b) potential subcontractors submitting tenders have made provision for the cost of health and safety mesure:
during the constrantprocess; and

c) every subcontractor has in place a documented health and safety plan prior to commencing any workipn sit
which falls within the scope of the contract.

The Principal contractor shall receive, discuss and approve health and sdfetyteplabhg su
subcontractors.

The Principal contractor shall ensure that all subcontractors are informed regarding any hazard as stipUfated i
the risk assessment before any work commences, and thereafter at such times as may be determine¢§in the
risk assesgsent.

The Principal contractor shall reasonably satisfy himself that all employees of subcontractors are inffrmed
instructed and trained by a competent person regarding any hazard and the related work proceduresfpefore
any work commences, and therdafterhatimes as may be determined in the risk assessment.

The Principal contractor shall satisfy himself that ensure that all subcontractor employees deployed in ffe sit
are:

a) informed, instructed and trained by a competent person regarding anlyeheedatelcanwdrk procedures
before any work commences, and thereafter at such times as may be determined in the risk assessmerng and

b) issued with proof of health and safety induction training issued by a competent person and carry profff suct
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induction whewvorking onsite.

First aid, emergency equipment and procedures

The Principal contractor shall where more than five employees are employed at a workplace, provide a first box
boxes at or near the workplace which shall be available andf@ctesditdatment of injured persons at that
workplace. Such first aid boxes shall contain suitable first aid equipment.

The Principal contractor shall ensure that where there are more than 10 employees employed on the site that{for ev
group of up t® mployees at that workplace, at least one person readily available during normal working hours, fvho is
in possession of a valid certificate of competency in first aid.

Facilities for workers
The Principal Contractor shall provide and keep cléamnusedafitor within reasonable access of the site:

a) at least one shower facility for every 15workers;

b) at least one sanitary facility for every 30workers;

c) changing facilities for each sex;and

d) Sheltered eating areas.

The Principal contractor shalldpraeasonable and suitable living accommodation for the workers a
construction sites which are remote from their homes and where adequate transportation between the [fte an
their homes, or other suitable living accommodation, is not available.

Signed\NKLV KKK KKK KK GD\ RI « «e«w«« DW

LKL«  «« Placg

(FuII NAMEBK « & K & K K K K K K K K KKK KK Signature KK KK KKK KKK

2Q EHKDOI Rl ««««««««««««««@rrcipalcontractor/Agent)
Contractor Responsible ManagrHVSRQVLEOH IRARQWOLRRW KQLERKOYI RI WKHYE3UL
Witnesses

1. LSO CORCER COR COR COR (O (O COR COR COR (R COR COR (O COR COR COR (4
2. LKL KK KKK KKK KKL

6LIQHG WKLV «««e«wwacc« GD\ Rl «««««««««« XS
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D W « &« &« KKK KKKKLL KKK KKK R|RCQ

(Full NamMe) « « « « € € € € € € € K K K & SIGNAUre« « « « « € € € € € « € € «
On Behalf @flient/Agent.

(Contracts and/or Project Manager)

Witnesses
1. LCER R CER COR SO (AR (AR LR (O (R COR (AR (O (AR (AR (R (¢
2. L R R CER SR CAR (AR (AR (R (O (AR (R (AR (O CER (AR (AR (R (¢
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ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(a) Name and postal address of principal contractor:

() 1DPH DQG WHO QR RI SULQFLSDO FRQWUDFWRUYV FRQWHNFW

2. ULQFLSDO FRQWUDFWRUTVY FRPSHQVDWLRQ UHJLVWUDWHRQ

3.(a) Name and postal address of client:

E 1DPH DQG WHO QR RI ROLHQWITYV FRQWDFW SHUVRQ RU [pJH

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no dhdes(s) contact person:

5. 1DPH DQG WHOHSKRQH QXPEHU RI SULQFLSDO FRQWUDF Ufv
regulation 6.(1).

6. 1DPH V RI SULQF L-6rDiatesRg@iddrd érvEite puinéXik terms of regulation 6.(2).

7. Exact physical address of the construetorsisé office:
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Nature of the construction work:

0. Expected commencement date:

10. Expected completion date:

11. Estimated maximum nwhpersons on the construction site.

12. Planned number of contractors on the construction site accountable to principal contractor:

13. Name(s) of coetves already chosen.

Principal Contractor Date

Client Date
X THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPABDOMENT OF L
PRIOR TO COMMENCEMBNWORK ON SITE.

X ALL PRINCIPAL CONTRACTI®RRS QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER
PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENEEME
OF WORK.

GOVERNMENT NOTICE

DEPARTMENT OF LABOUR

Occupational Health and Safety Act, 1993
Incorporation of Safety Standards in the Construction Regulations, 2003
Under section 44 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 188B), I, THEmMbe

Waltermade Nxesi, Minister of Labour, after consultation with the Advisory Council for Occupational jHealtl
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Safety, hereby incorporate in the Construction Regulations, 2003 the health and safety standards spegified
Schedule.

M M S Mdladlaktnister of Labour.

SCHEDULE

1. Regulation 14(1)

7KH 6RXWK $IULFDQ %XUHDX RI 6WDQGDUGVY &RGH RI 3UDFWJ}FH
37KH 'HVLJQ (UHFWLRQ 8VH DQG ,QVSHFWLRQ RI $FFHVV 6F IR (
2. Regulation 136))

The South African Bureau Df@@GDUGVY 6WDQGDUG 6SHFLILFDWLRQ 6%%6 |1
Requirements on Suspended Access Equipasgin calculations, stability criteria, constkuetigrwv vV

7KH BRXWK $IULFDQ % X UH D X-eiRll SpasifDaQa\ED B3] as WhizieDan@led UR Q W

36DIHW\ 5HTXLUHPHQWYV RQ 6XDéSdhQaicHi@iossF SabNity criteral SRsth@tivn
WHVWV’
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Department of Labour
GUIDE TO THEENERAL ADMINISTRATIVE REGULATIONS, 2003
Chief Directorate
of

Occupational Health and Safety

1. INTRODUCTION

2. As the name of the regulation indicates, the General Administrative Regulations determjpes t
administrative procedure of the Occupational Health and Safety Act. This pbpkhee was n
the Act itself owing to the fact that changes can be made to a Regulation with greater ease thaj that
Section in the Act. A change to a Section of the Act needs to be passed by parliament wh¢feas
Minister of the relevant Departmreappeove a change in a Regulation.

3. The General Administrative Regulations, as is the case with all other regulations, is an extengjon of
Act and should therefore be seen as a complete unit.

3.1 Terms, which were previously defined in the Actededimed in the Regulations. If a specific
definition does not appear in the Regulations, then it should be available in Section 1 of the Ac

4. DEFINITIONS

5. All new phrases as well as words (expressions and words which differ from the standard ¢jction
definitions) that are used in this regulation, which have not been defined in the Act, will be defifjed in
UHJXODWLRQ :KHUH WKH $FW RU UHJXODWLRQ UHIHUV R
FRQVLGHUHG DQG ZKMHNGIHWKRIUGHYV, UHOMGHYFHGHILQLWLRQ
including the oxford dictionary must be considered
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6. ACCESS TO PREMISES

7. Itis prohibited for an employer to refuse an inspector entry to perform his or her function befause
inspector is enktiG E\ WKH ODZ WR HQWHU HPSOR\HUTV ZRUNSOILOJFH

8. Employers should always ensure that inspectors are accompanied by a person who has knowjdge
experience of the activities and safety requirements of the workplace.

9. EXEMPTIONS

10. Any exemption, which has besmed to any person, shall be signed by the Chief Inspector of jjhe
Department of Labour. An person who wishes to apply for an exemption should forwardj his/t
application to the office of the Chief Inspector in Pretoria. The application foulekemiotda sh
proof that the health and safety of persons who are likely to be affected by the exemption wifl not
prejudiced in consequences of it. Health and safety representatives and committees must be [gonstL
during the whole process and gihetotcomment.

11. COPY OF THE ACT

11.1 Employees together with employers have certain duties and rights, which have been asgjgned
them in terms of the Act. In order to comply with the provisions of the Act and regulatioffs, ea
employee must have accessapyaof the Act. This regulation requifes that

11.1.1 Each employer with 5 or more employees shall have a copy of at least one Act, which willjpe m:
readily available for perusal by the employee. Owing in the fact that a workplace can be mijde u
a very llae area, and that the legislator did not intend to be unreasonable, various concess/pns a
made. For example, amekéf DGHU LQ WKH WRZQ RI %ULWVY ZRUN|pOL
such a case it is expected that a copy of the Act belaidel@tia point where the employee
reports for duty in the morning, or any other suitable position as agreed upon with the ejjpploy

11.1.2 Each employer with less than 5 employees, shall, if requested provide a copy of the Act faf peru
by the employeesidTincludes farm workers and domestic servants.

11.1.3 The copy of the Act may be an electronic reproduction or from a library. The Act and Rejjulatic
are amended from time to time, and it is therefore important to remember that one mustjpbtai
copy of thiatest amendments to keep up to date with the current legislation.

12. HEALTH AND SAFETY COMMITTEES

12.1 Health and Safety committees are made up of all the Health and Safety Representatives|foget
with an equal amount of employer appointee represemptasEntdhre employer (there can
be more than one committee to avoid a large congregation of representatives). If more [jpan t
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12.2

12.3

committees are established, each health and safety representative must be member of at [past «
of the committees. These cteemire the point around whialegelation revolves.

Employer should provide necessary equipment, facilities and stationery required by the cjmmit
in order them to perform their functions.

It is important to keep the records of the meetingaashibaused as evidence for action taken
to eliminate hazards and vice versa

13.NEGOTIATIONS AND CONSULTATIONS BEFORE DESIGNATION OF HEALTH AND BAFE
REPRESENTATIVES

13.1

13.2

13.21

13.2.2

13.3

13.3.1

The regulation prescribes the items which must be agreed upon during negatititeons betifee
employer and employees representatives. If a dispute arises between the employeffs ar
employers or his authorised representative, the matter should be referred for arbitrati¢gh. Bc
parties shall submit a statement within a prescribed petiogl aobltoditor and the other party
concerned.

The statement is to contain the following information:

The proposal for the arrangements and procedures for the nomination of the Health anj§ Saf
Representatives.

The decision which is sought.

The arbittar should then:

Determine when and where the arbitration procedure shall be held. The arbitration may b helc
the absence of the party who failed to submit a statement to the arbitrator and other party;

13.3.1.Determine whether atpraring conference kbalheld;

13.3.1.Determine which arbitration procedures shall be followed,;

13.3.1.Determine the procedures for the admission of evidence;

13.3.1.Determine the admissibility of hearsay evidence; and

13.3.1.etermine other relevant procedural matters.
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13.3.2 In terms of Section 17(#MefAct both parties are to come to a decision within 14 days as to [fho
the arbitrator shall be. If no decision can be made, the president of the Labour Court is to L noti
in writing. The president of the Labour Court in consultation withpgbet@hségtll appoint an
arbitrator, whose decision shall be final. This arbitrator will be entitled to receive remunerajon a
payable to an additional member of the Labour Court.

14. DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES

14.1 The employer mussideate Health and Safety Representatives as follows:

14.1.1 6KRSV DQG RIILFHVS RQH IRU XS WR HPSOR\HHV D

1412 :RUNSODFHV RWKHU WKDQ VKRSV DQG RIILFHVS RQH IHU X

14.2 The employer shall ensure that employees designated as health and safety representatiyps m
the following requirements:

14.2.1 Employedia fultime capacity in the specific workplace or section thereof;
14.2.2 Acquainted with conditions and activities at that workplace or section thereof, and

14.2.3 Taking into account the nature of hazards associated with the activities of the workplace ¢f sect
thereof, the employer shall provide as far as is reasonable practicable health and safety tihining
the health and safety representatives on how to identify health and safety risks and how t¢fcond
inspections of the workplace or section thereof.

15. REP@®TING OF INCIDENTS AND OCCUPATIONAL DISEASES

15.1 Section 24 of the Act refers to certain incidents occurring at the workplace, or in connectiofjwith
use of machinery whereby a person dies or is injured to be extent where he is likely to digfor co
haveresulted in a major incident. Such incidents should be reported to the Provincial Direcfor on
WCL 1 or WCL 2 form within seven days.

15.2 Certain other types of incidents must be reported to the Provincial Director telephonically, [facsir
or similar meaacommunication and these types of incidents areZas follows

15.2.1 Where a person, as a result of the incident;
15.2.2 Dies;

15.2.3 Becomes unconscious;

15.2.4 Suffers the loss of a limb or part thereof;

15.2.5 Is injured to the extent that he is likely to die;
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15.2.6
15.2.7
15.2.8

15.3

154

154.1
15.4.2

15.4.3

15.4.4

155

15.6

15.7

15.8

Is injured to the extbat he is likely to be permanently disabled;
Is injured to the extent that he is likely to be off for a period of 14 days or more;

Cannot perform his normal duties (those duties for which he was employed).

An incident of major consequence arisincheutsaf of industrial equipment or machinery or
industrial practices at a workplace.

The health and safety of any person is endangered and where

A dangerous substance was spilled.

The uncontrolled release of any substance under pressure (prestiae fratmesphere)
took place.

Machinery or any part thereof fractured or failed, resulting in flying, falling or uncontrolle¢j mov
objects; or

Machines, which ran out of control

These incidents should also be recorded and investigated in acBeglalatiert 8 of the
General Administrative Regulations.

If an injured person is to die as a result of an incident, which has already been reported infgerms
the above, the employer or user should report such death to the Provincial Director.

Any regiered medical practitioner should, in terms of Section 25 of the Act, report all [§o the
employer and Chief Inspector) cases of occupational diseases or any other disease, vhich
EHOLHYHV DURVH RXW RI D SHUVRQ TVs mMisthe Rdrfe Withiv LF
14 days in the form of a WCL 22 form.

Any other person maywritinggive notice of any disease suspected to be an occupatiorfl
disease, to the employer and chief inspector.

16. RECORDING AND INVESTIGATION OF INCIDENTS

16.1

16.2

Contract

The employer user of machinery should keep record and investigate all incidents referreff to ir
terms of Section 24 of the Act together with any other incident, which resulted in theffpersc
concerned having had to receive medical treatment other than first aid.

Theg incidents must be recorded in the form of Annexure 1 of these regulations and be kijpt fo
period of at least 3 years. This record shall be kept on the premises and available for perujal by
inspector.
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16.3 The employer, a designated person, a healifegnekbpresentative or a member of the healt
and safety committee must investigate thenabtiored incidents. This investigation should
take place within 7 days from the date of incident and completed as soon as is rea
practicable or witliia tontracted period of contract workers.

16.4 The employer should record the result of the investigation in the Annexure 1. The purpo
investigation is to establish the cause of the incident together with the safety measures th
implemented prevent the-oecurrence of such incidents in the future.

16.5 The health and safety committee shall examine this record at their next meeting.

17. WITNESS AT AN INQUIRY

17.1 The chief inspector can, in terms of Section 32, direct an inspector to holdra dsremal in
result of an incident reported in terms of Section 24 (refer to Regulation 6). In such an ins

nab

of 1
can

inspector shall inform the employer or user of machinery of his intentions, and request thejollow

from him/her:

17.1.1 That all persons wig&sthe incident; and

17.1.2 That any other person as required by the inspector be notified in connection with the time,
venue of the formal inquiry.

17.2 The employer or user of machinery is to establish which persons are likely not to attend t
and shall advise the inspector of the names and addresses of such persons to allow the in
subpoena such persons.

18. RETURNS

18.1  An employer or user shall furnish the inspector with such information as requested for th
of the AdministratiothefAct.

C4.3 Site Administration Forms

All site administration documents will be handed over at the site handover meeting.
C4.4 Geological Investigation

Report available at request.

C4.5 Climatic Information
For the purpose of this Specifica#ofhaibane shall be regarded as normal environment.
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BILL OF QUANTITIES

ATTACHED AS A SEPARATE ANNEXUR

This is a remeasurable preliminary bill of Quantities (BOQ), significant changes will be
implemented through Variation Order/s (VO) ancted quantities may increase or decrease in
guantum by as much as 40%. The Bidder / Tenderer must note that NO MONETARY CLAIM

FOR LOSS OF PROFIT OR ANY OTHER WILLBENTERTAINED due to significant
changes in quantities as a result of value engineering post tender award. Time claims will be
considered depending on the impact of the change or variation
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RUSTENBURG LOCAL MUNICIPALITY
RLM/DRT/0105/2021/22: APPOINTMENT OF CONTRACTORFOR THE CONSTRUCTION OF RUSTENBURG RAPID
TRASPORT STATIONS SUPERSTRUCTURE CBD

PROJECT DOCUMENT

PRICING DATA (BOOK 2 OF 3)

Rustenburg Local Municipality

Missionary Mpheni House

C/O BeyersNaude& Nelson Mandela Drive
Rustenburg

PO Box 550

Rustenburg, 0300

Contact:

Name: Mr. Godfrey Mahlangu Telephone: 014 -
590 3035 / 3692

Tenderer _

Total of the prices inclusive of value added tax: R
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RUSTENBURG LOCAL MUNICIPALITY

RLM/DRT/0105/2021/22: APPOINTMENT OF CONTRACTORFOR THE CONSTRUCTION OF RUSTENBURG RAPID
TRASPORT STATIONS SUPERSTRUCTURE ZONE A

C2.1 Pricing Assumptions

7KH %LOOV RI 4XDQWLWLHYVY KDYH EHHQ GUDZQ XS LQ DFFRUGDQFH ZLWK
Edition (Revised1999) published by the South African Association of Quantity Surveyors.

2.The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the Joint Building
Contracts Committee, Edition 5.0 (Reprint 1), July 2007. The additions, deletions and alterations to the JBCC Principal
Agreement as well as the contract specific variables are as stated in the Contract Data. Only the heading and clause
numbers for which allowance must be made in the Bills of Quantities are recited.

3.The ASAQS Preliminaries compiled by the Association of South African Quantity Surveyors, November 2007, are
forming part of the overall Preliminaries Bill of Quantities and the preliminaries specific variables are stated within the
Preliminaries Bill of Quantities.

'"HVFULSWLRQV LQ WKH %LOOV RI 4XDQWLWLHY DUH DEEUHYLDWHG DQG F
7TUDGHYV !

5. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for waste.

6.The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the work described under
the several items. Such prices and rates shall cover all costs and expenses that may be required in and for the execution of
the work described, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the
documents on which the tender is based, as well as overhead charges and profit. Reasonable prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be carried out.

7.A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are stated or not. An
item against which no price is entered will be considered to be covered by the other prices or rates in the Bills of Quantities.



8. Except where rates only are required, insert all amounts to be included in the total tendered price in the "Amount"
column and show the corresponding total tendered price.

9.The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be used in these
Bills of Quantities are as follows:

millim

mm h =
etre

m metre kg =

km kilome t _
tre

m2 square _
metre
square

m2.pass metre- sum =
pass

ha hectar MN _
e

m3 cubic  Nm =
metre
cubic

m3.km metre- PCsum =
kilome
tre

| ire 0O -

sum

K kilolitr % _
e

MPa megap w =
ascal

Tender
c2.1

Part C2: Pricing Data

Pricing Instructions



PART NO. 1

PRELIMINARIES

PRELIMINARIES AND GENERAL

Unit

Quantity

Rate

Amount

The Principal Building Agreement (JBCC Series 2000) prepared

by the Joint Building Contracts Committee (Edition 5 Code 2101 -

July 2007), shall be the Agreement, amended as hereinafter
described.

The Preliminaries (May 2005) 3rd Edition for use with the (JBCC
Series 2000) Principal Building Agreement as recommended by

the Joint Building Contracts Committee forms part of these Bills

of Quantities.

The Contractor is referred to the above-mentioned documents
for full intent and meaning of each clause thereof.

These clauses are hereinafter referred to by clause heading and
number only. The Contractor shall allow opposite each clause
for any cost involved in complying with such clause.

Where standard clauses or alternatives are not entirely applicable
to this contract, such modifications, corrections or supplements as
will apply are given under each relevant clause heading and such
modifications, corrections or supplements shall take precedence
notwithstanding anything contrary contained in the above-
mentioned documents

Where an item is not relevant to this specific contract such item
is marked N/A, signifying "not applicable".

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 Edition) as published by
the Association of South African Quantity Surveyors shall be
deemed to be incorporated in these Bills of Quantities.

Supplementary preambles to the Model Preambles covering
clauses of a general nature, clauses pertaining to specific
materials and amendments to clauses in the Model Preambles
are incorporated in these Bills of Quantities to satisfy the
requirements of this project.

The contractor's prices for all items throughout these Bills of
Quantities must take account of and include for all of the
obligations, requirements and specifications given in the Model
Preambles and in any supplementary preambles.




SYSTEMS OF MEASURMENT

The bills of quantities for the building works to the trunk stations
have been drawn up in accordance with the 6th Edition
(Revised) of the Standard System of Measuring Building Work
dated 1999 and the amendments thereto.

Page Total To Collection R

SECTION "A" : PRINCIPAL BUILDING AGREEMENT

Clause 1 Definitions and interpretation

Item

Clause 2 Offer acceptance and performance

Item

Clause 3 Documents

Item

Clause 3.1 is omitted as the employer will not be furnishing a
payment guarantee.

Clause 3.3 is amended as follows: Where the employer requires
the contractor to waive his lien or right of continuing possession of
the works as stated in the schedule, the contractor shall do so prior
to commencement of the works. The waiver shall be according to
the JBCC Waiver of Contractors Lien form or such other form as
stated in the schedule

Clause 4 Design responsibility

Item

Clause 5 Employer's agents

Item

Allow R 10 000 for engineers telecommunication & internet
Montly

Month

10

R10 000,00

100 000,00

Allow ONCE OFF Note Books for Engineers R 60 000.00

Sum

R60 000,00

60 000,00

The Contractor shall price this item in relation to organogram
provided in the tender and all the representatives are required
as per clause 6.1 & 6.2.

months

10

Clause 7 Compliance with regulations

Item

Without limiting the generality of the provisions of clause 7.0 of the agreement, the
contractor's attention is drawn to the provisions of the Construction Regulations, 2003
issued in terms of the Occupational Health and Safety Act, 1993 in which it is specifically
stated that the employer shall prepare a documented health and safety specification for
the works (refer to Section C3.3 for a copy of the relevant specification) and that the
employer shall ensure that the contactor has made provision for the cost of health and
safety measures during the execution of the works. The contractor shall price opposite
this item for compliance with the act and the regulations and the provisions of the
aforementioned health and safety specification. This item shall be cliamed in accordance
with audits by the consultants. where the contractor does not comply this money may be
ommitted from the claim

months

10

Accommodation of traffics should be priced in relation to this
item as form of compliance to regulations and traffic acts

Item

Clause 8 Works risk

Item

Clause 9 Indemnities

Item

Clause 10 General insurances

Item
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Clause 11 Special insurances

Item

Clause 12 Effecting insurances

Item

The contracting parties responsible for effecting the aforesaid
insurances shall make available to the Principal Agent as soon as
possible, documentary evidence of the insurances for approval by
the other contracting parties within five (5) days. Such approval
shall not be unreasonably withheld and if not dissented from within
the said five (5) days, such approval shall be deemed to have been
given.

Clause 13 Assignment

Item

Clause 14 Security ( site camp, contractor to submit the
thhree quotations for approval)

Month

10

Clause 15 Preparation for and execution of the works

Item

Clause 16 Site and Access

Item

B16-01 ( fully furnished site establishment and car ports)

Office (interior floor furnished, office for the Engineer,
boardroom, Kitchen and administartion). Including storage
containers for material on site

Sum

Car ports

No

Rental for site offices

Month

10

a) Fixed Obligations:The Contractor shall price on this item in
relation to general obligations

Sum

b) Time Related Obligations: Running costs of site camp or
establishment of offices. This amount shall be claimable prior to
the validation of such cost by the contractor to the consultants

months

10

Clause 17 Contract instructions

Item

Supervision by the Principal Agent and other Agents is intended as a means of
checking the interpretation of work done and providing clarification and further
information where required during the progress of the work. Supervision shall not
in any way relieve the Contractor of his responsibility for ensuring that the work is
carried out satisfactorily in all aspects, in good time and in accordance with the
Contract. Although the Principal Agent and other Agents will make spot checks
from time to time on dimensions and levels as the work proceeds, checking of the
setting out, dimensions, levels and positioning of all items is the Contractor's
responsibility and should any errors occur during the course of or be found after
completion of the Works, the cost for remedying same will be for the Contractor's
account. Allowed Sum of R 150 000.00

The following amount shall be used in relation to contract
instruction and shall be utilized upon Engineers
instructions. (Allow R 150 000)

Clause 18 Setting out of the works

Item

The contractor shall notify the Principal Agent if any
encroachments of adjoining foundations, buildings, structures,
pavements, boundaries, etc. exist in order that the necessary
arrangements may be made for rectification of any such
encroachments.
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Clause 19 Temporary Works and Plant

Item




The contractor is to erect and maintain throughout the construction duration,
hoarding and gated ingress and egress points to his site establishment area
in accordance with the principal agent's specifications for same. All further
requirements for hoardings, protection screens, gantries, tunnels, and
temporary coverings required for the protection of both property and the
public, and for which installation of same is dependant on the contractor's
programming and method statement , as well as the included Health &
Safety Specification is also to be priced herein.

The contractor is to provide suitable direction boards and/or
notices advising the public of the correct and safe access routes
for their proper utilisation of sectionally completed and occupied
areas of the project, all to the satisfaction of the principal agent.

Clause 20 Nominated Sub-Contractors

Item

There shall be no nominated sub-contractors on this contract. All
sub-contractors shall therefore either be selected or domestic.

Clause 21 Selected Sub-Contractors

Item

The contractor is to satisfy himself and give notice to the
principal agent to such effect that tenderers to be appointed as
selected subcontractors can fulfill the provisions of clauses
21.2.1. and 21.2.2 prior to the opening of the selected
subcontract tenders and clause 21.3.2 is therefore not
applicable.

Clause 22 Employers Direct Contractors

Item

The following amount shall be claimed in relation to Direct
Contractors upon Engineer's instruction. ( Allow R 150 000)

The contractor is advised that the following works will be carried
out by the Direct Contractors and the value of such work is not
included in the Principal Contract:

1)Information and Communication Technology (ITC)
Components

2)Automated Fare Collection System for Access Control and Fare Payment

Should the Contractor be required to make good after such
Direct Contracts or to carry out jobbing, etc. the contractor will
be recompensed for any cost incurred by him in terms of clause
14 of the Agreement

The contractor shall not be entitled to any percentage, profit or discount on
the value of work executed by "Direct Contractors" but shall nevertheless
allow these Direct Contractors to have access to the works, allocate
reasonable space in the building for storage of their materials, tools and
equipment, etc and co-ordinate via the Principal Agent the work of such
Direct Contractors as necessary, all to the satisfaction of the Principal Agent.
The Contractor shall allow the Direct Contractors, to use, free of charge, the
latrine accommodation and water and power supply on site, and shall not in
any way hinder or prevent the execution of their work.
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1) Information and Communication Technology (ITC)
Components

The ICT Tender calls for the design, build, and operate services
to be provided to the Client, for a period of 7 years that includes
the following Information and Communication Technology (ICT)
Components:

1.1) Server Computing Hardware, Software, and Services

1.2) Storage Hardware, Software, and Services

1.3) Workstation Computing Hardware, Software and Services

1.4) Mobile Computing Hardware, Software and Services

1.5 Information Security Hardware, Software and Services

1.6) Fibre Optic Data Communication Hardware, Software and
Services

1.7) Copper Data Communication Hardware, Software and
Services

1.8) Wireless Data Communication Hardware, Software and
Services

1.9) Switch Fabric Hardware, Software and Services

1.10) Telephony Hardware, Software, and Services

1.11) Public Annunciation (incl.Audio Induction Loops)
Hardware, Software and Services

1.12) Intercom Hardware, Software, and Services

1.13) Variable Message Signs Hardware, Software, and Services

1.14) Enterprise Resource Planning Software, Configuration,
Development & Services

1.15) Enterprise Message Bus and Integration Software,
Configuration, Development and Services

1.16) Software Development and Integration Services

1.17) Help Desk Software and Services

1.18) Internet Access Services

1.19) Offsite Web Hosting Services and

1.20) Information Technology Service Management Services.

2) Automated Fare Collection System for Access Control and
Fare Payment

The RM requires an automated Fare Collection System for
access control and fare payment on its Rapid Transit System
which also will interface with adjacent intelligent transport
systems. The items below describe in particular the provision,
installation and commissioning of the fare collection system and
related ITS components particular to the functionality required at
RRT Stations .
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The extent of the works and access to facility can be grouped
within 4 particular areas within the station precinct. All of the
work below will require access to the station, electricity and
personnel to use public toilets. Please find below estimated
times for installation since it may vary from Contractor to
Contractor.

A) Within the Station Kiosk; (note some of the tasks can run
concurrently)




a) Installation of Point of Sale equipment, which includes the
following:

i.) Card Office Machine and PIN Pad,;

ii.) Credit/Debit card reader and pin pad;

1.) 1 day to install.

b.) Banking safe under service desk;

i.) 2 days to install;

c.) Hand Held Validator Docking stations mounted on wall

i.)1 day to install;

d.) Emergency push button override for opening of fare gates;

i.)1 day to install;

B.) Station Server Room and Electrical DB location; ( 2 days)

a.) Installation AFC equipment data connection to server;

b.) ITS interface between bus doors and RRT station doors;

c.) Installation of GRPS Antenna for Hand Held Validators;

d.) Electrical connection form DB to fare gates.

C.) Foyer area approaching the kiosk;

D ,QVWDOODWLRQ RI &DUG 9HQGLQJ C
stations;

i.) 2 days to install;

ii.)1 day to commission and sign-off;

b.) Data connection from CVM to station server room;

c.) Electrical connection form CVM to station server room;

D.) Internal station Interchange area (behind gates).

a.) Installation of fare gates. (includes levelling platform)

i.) 5 days to install gate;

ii.) 1 day to commission and sign-off gate;

b.) Data connection from CVM to station server room;

c.) Electrical connection from CVM to station server room;

Clause 23 Contractor's Domestic Sub-Contractors

Item

Clause 24 Practical completion

Item

Clause 25 Works Completion

Item

The Contractor shall be responsible to submit program of works
highlighting completion of project. The master program shall be
approved by the engineers & issued to client.

Clause 26 Final completion

Item

Nothing in clause 26 shall be construed so as to restrict or
remove in any way the contractor's liability for any patent defects
and any insufficiencies in the works or materials nor to prescribe
the employers common law rights in any way.

Clause 27 Latent defects liability period

Item
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Clause 28 Sectional completion

The shall be no sectional completon om this contract , works
must be handed over by the completion date set aside.

Refer to section C4 and Contract Data for the details of the
completion dates and composite route plan for the various
sections and locations.

Item

Clause 29 Revision of date for practical completion




An extension of the construction period will only be considered
when work on the critical path of the programme for the works is
affected.

The removal and replacement of materials and/or workmanship
that do not conform to description shall not constitute grounds
for an extension of the construction period nor for an adjustment
to the contract sum.

It should be noted that the site is situated in an area where inclement
weather can normally be expected. The contractor is to allow 32 days to
be lost through the above cause in the programming of the works,
including any remedial action work _ arising out of such inclement
weather. The Contractor is to note that no claim for an extension of the
contract time with relevant Preliminaries and General Costs for
consequential delays as a result of inclement weather will be entertained.

Item

The Contractor needs to price accordingly for this item and then
claim for this item shall be evaluated fully and approved by the
Engineers (15days). Exception of rain gauge readings via
images and for 35mm and above.

Clause 30 Penalty for non-completion

Item

The penalty of R 25 000.00 shall be charged daily in case the
contractor fails to reach the preactical completion by the due
date set aside.

Item

Clause 31 Interim payment

Item

The employer shall not pay any interest on amounts payable to
the contractor after the date of issue of the certificate of practical
completion and clause 31.10 shall therefore not apply.

The employer shall, however, pay interest to the contractor at the rate
stipulated in clause 31.11.1 on any amount payable to the contractor more
than sixty (60) days after the date of issue of the certificate of practical
completion but only for such period as the settlement of the final account is
delayed by the non-performance of the principal agent, or the employer or
his agents. In evaluating non-performance for purposes of this clause, a
reasonable time shall be allowed to the principal agent or the employer or
his agents to respond to any matter brought to his/their attention and which
may effect the settlement of the final account.
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The statement indicating the formulation of the payment certificate
(other than the amounts due to selected sub-contractors) referred
to in clause 31.13.1 will only be issued if so requested by the
contractor. Any payments made by the contractor based on any
information provided by the principal agent shall be at the
contractor's sole risk if he had not provided the principal agent or
the agents with all relevant information that could have had an
effect on any amount incorporated in a payment certificate.

Clause 32 Adjustment to the contract value

Item




Where prices are submitted by the contractor or selected sub-
contractors during the progress of the works in respect of
variations or in regard to a claim under the respect of variations or
in regard to a claim under the terms of the contract and
notwithstanding the fact that such prices may be used in an interim
payment certificate, there is to be no presumptions of acceptance.
Should the quantity surveyor wish to accept any such prices prior
to the issue of the final certificate, it will be in writing.

Clause 33 Recovery of expense and loss

Item

Clause 34 Final account and final payment

Item

Clause 35 Payment to other parties

Item

Clause 36 Termination by employer - contractor's default

Item

The Employer may terminate this contract when the contractor
has failed to reach practical completion ON THE DUE DATE .
An independent party may be appointed to complete the works.

Clause 37 Termination by employer - loss and damage

Item

Clause 38 Termination by contractor - employer's default

Item

Clause 39 Termination - cessation of the works

Item

Clause 40 Settlement of disputes

Item

Clause 41 Post tender provisions

N/A

Clause 42 Pre-tender information
Refer Section C1.2: Contract Data

Item
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SECTION B: PRELIMINARIES

1.0 DEFINITIONS AND INTERPRETATION

1.1 Definitions and Interpretation

Item

2.0 DOCUMENTS

2.1 Checking of documents

Item

2.2 Provisional bills of quantities

Item

The contractor shall ascertain by personal viewing of the site
any restrictions to the area that is to be occupied by the
contractor for the execution of the works, including any
restrictions that may be imposed by any authority. The
contractor shall liaise with the principal agent in connection with
the limits of access and/or egress.

No claims for an adjustment to the contract value arising from
the contractor having failed to comply with this clause will be
entertained.

These bills of quantities must be completed in black ink.

Tenders shall be submitted on the tender form provided.

Tenders shall be valid for a period of one hundred and twenty
(120) calendar days from the closing date of tender.

2.3 Availability of construction documentation

Item




The budgetary allowances and subcontract amounts allocated
for subsequent trades included in this document will be
separately procured, based on multiple procurement of selected
subcontractors during the construction period.

3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

3.1 Previous work - dimensional accuracy

Item

The amount shall be provided in relation to rectifications and
shall be of work claimed upon (QJL Q H iddtréicions and
approval of rectified works. Allow R300 000.00

3.2 Appointment of Social facilitator Service provider

Item

The amount shall be provided in relation to establish the project
stearing commity (PSC), appointment and training of the
community laison officer (CLO). Allow R150 000.00. Running,
preparing munites and chairing PSC meetings

Month

10

R15 000,00

150 000,00

3.3 The amount shall be provided for compensation for six
members sitting during psc meetings, and will be realised
strickly on attendance. Allow R 200 per member

Month

10

R1 200,00

12 000,00

4.0 SAMPLES, DRAWINGS AND MANUFACTURER'S
INSTRUCTIONS

Testing of material and workmanship, other special tests
required by the Engineer:

a) Cost of Testing.

Sum

R100 000,00

100 000,00

b) Charge of provisional sum for overheads and profit.

Item

R10 000,00

10 000,00

Samples are physical examples furnished by the contractor to
illustrate materials, equipment or workmanship and to establish
standards by which the work will be judged. The contractor shall
furnish without delay such samples and "mock ups" as may be
called for by the principal agent, who may reject all material and
workmanship not corresponding with the approved samples.

Page Total To Collection R

Samples must be submitted in duplicate or as instructed and
must allow a reasonable time for their consideration.

Samples must be properly labelled with the project name and
location, contractor's name, the type, finish composition of
materials date of submission and the contract document
reference in which the project is identified.

4.2 Workmanship samples

Item

4.3 Shop drawings

Item

The contractor and/or nominated/selected sub-contractor shall
prepare and submit , at his own expense, three (3) copies of
shop drawings of all fabricated work, working or setting out
drawings, shop details and schedules to the principal agent for
approval prior to commencement of manufacture.




Corrections of shop drawings shall not constitute a change in
scope of work unless the contractor notifies the principal agent
in writing within seven (7) calendar days and shall not proceed
with fabrication until so authorised by the principal agent.

The contractor shall present a complete schedule showing the
sequence and dates for submission of shop drawings as well as
the scheduled dates for approval of all drawings for all
applicable trades. This schedule shall take into account that the
principal agent reserves a maximum ten (10) working day check
period from the date of the receipt of all shop drawings and/or
catalogue data.

4.4 Compliance with manufacturer's instructions

Item

5.0 DEPOSIT AND FEES

5.1 Deposits and fees

Item

6.0 TEMPORARY SERVICES

6.1 Water

Monthly

10

Water for the works will be supplied by the contractor in
accordance with Option A.

6.2 Electricity

Monthly

10

Electricity for the works will be supplied by the contractor in
accordance with Option A.

6.3 Telecommunication facilities

Monthly

10

6.4 Ablution facilities

Monthly

10

Ablution facilities will be provided in terms of Option A.

The contractor shall ensure that the ablution facilities provided
are suitably screened and are not visible to the public and/or
employer personnel from any part of the occupied premises and
public spaces.

Page Total To Collection R

7.0 PRIME COST AMOUNTS

7.1 Responsibility for prime cost amounts

Item

8.0 SPECIAL ATTENDANCE ON N/S SUBCONTRACTORS

8.1 Special attendance

Item

The contractor shall make available hoisting facilities and hoist
into position free of charge all subcontractor's materials or
manufactured articles for the works for the construction period
whilst such hoisting facilities are in position for the works, and
provided that such materials fall within the hoisting capacities of
the hoisting facilities.

9.0 GENERAL

9.1 Protection of the works




The following item shall be priced in relation to protection of
sites and maintenance of site. (8 Stations for 10 months)

monthly

10

9.2 Protection / isolation of existing / sectionally occupied works

Item

9.3 Security of the works

The following item shall be priced in relation to security to
safeguard works. (8 Stations for 10 months)

monthly

10

9.4 Notice before covering work

Item

9.5 Disturbance

Item

All work is to be carried out in such a manner as to cause no
unacceptable and/or unreasonable dust, noise, vibrations,
nuisance, inconvenience, annoyance and the like to the public,
others, other adjacent properties and traffic. Any delays, stoppage
and the like due to compliance with the above will not constitute
grounds for a revision of the date for practical completion or an
adjustment to the contract value.

The contractor shall be responsible for and take all precautions in
controlling all forms of pollution during the execution of the contract
due to wind-blown sand, dust, etc in the dry season and deposits
of mud etc in the wet season by whatever means necessary and
daily removal of deposits etc, all to the satisfaction of the principal
agent and any costs, claims, etc will be for the contractor's
account.
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After one (1) written notice from the principal agent to the
contractor stating the contractors failure to comply with this
clause, the employer reserves the right to employ others at the
discretion of the principal agent to ensure in particular that the
adjacent and surrounding roads are kept reasonably clean at all
times and to deduct cost thereof on certification by the principal
agent from any amounts owing to the contractor.

9.6 Environmental disturbance

Item

Claim in relation to natural damages.

9.7 Works cleaning and clearing

Item

Maintaince of site and housekeeping.

9.8 Vermin

Item

9.9 Overhand work

Item

The following amount shall be provided in relation to day works
and/or overhand works. (The amount shall be released in
UHODWLRQ WR (QJLQHHUTV LQVWUXFW

Item
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SECTION C: SPECIFIC PRELIMINARIES

SUPPLEMENTARY DOCUMENTATION

Guarantee

Where guarantees are called for, the contractor shall obtain a written guarantee,
addressed to the employer, from the firm supplying the materials and/or doing the work
and shall deliver same to the principal agent on the certified works completion date of the
applicable section of the contract. The guarantee shall state that workmanship, materials
and installation are guaranteed for a specified period from the date of final completion of
the contract, and that any defects that may arise during the specified period shall be
made good at the expense of the firm supplying the materials and/or doing the work ,
upon written notice from the principal agent to do so. This guarantee will not be enforced
if the work is damaged by defects in the construction of the building, in which case the
responsibility for replacement shall rest entirely with the contractor unless found to be as
a result of a design fault.

Item

Confidentiality

The contractor undertakes to maintain in confidence any and all
information regarding this project and shall obtain appropriate
similar undertakings from all subcontractors and suppliers. Such
information shall not be used in any way except in connection
with the execution of the works.

Item

No information regarding this project shall be published or
disclosed without the prior written consent of the employer.

Item

Contractor to be Responsible

The contractor acknowledges that the principal objective of his
appointment is his expert knowledge in the execution of the scope
of work of this contract. The contractor shall therefore be solely
responsible for all aspects of the construction works including but
not limited to management, resourcing, programming and co-
ordination of sequencing of work all as required for the type of
project described within the time limits and quality standards
specified.

Item

Proprietary Branded Products

The contractor shall take delivery of, handle, store, use, apply
and/or fix all proprietary branded products in strict accordance
with the manufacturer's instructions after consultation with the
manufacturer's authorised representative.

Item
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As Built Drawings

The position of construction breaks and the extent of individual
concrete pours are to be recorded by the contractor on the
structural engineer's drawings and are to be submitted to the
principal agent and the structural engineer for their records.

Item




As built drawings indicating finished levels for bulk earthworks
and the building platform are to be submitted to the principal
agent within one week of the completion thereof.

Item

Labour Record

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form, reflecting
the number and descriptions of tradesmen and labourers
employed by him and all subcontractors on the works each
calendar day of that week.

Item

Plant Record

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form, reflecting
the number, type and capacity of all plant, excluding hand tools
used on the works each calendar day of that week.

Item

Checking of Drawings and Specifications

Upon receipt of detail drawings for any work, the contractor
shall, before putting that work in hand, ascertain that the
dimensions given on the detail drawings correspond with the
dimensions of any work already built and which governs the
sizes of any work for which details are now issued.

Item

In the event of the detail drawings not agreeing with each other
or with the works already built, the discrepancy shall be brought
to the attention of the principal agent timeously and the detail
drawings shall be returned at once for alteration.

Item

Interpretation of Drawings, Specifications and Bills of
Quantities

Should any part or parts of the drawings, specifications, bills of quantities
or contract instructions not be clearly intelligible to the contractor, or the
material or articles to be used in the execution of the works be
considered to be insufficiently described, or the manner in which the work
is to be carried out not be clear, the contractor must obtain from the
principal agent the necessary information to clarify such drawings,
specification, bills of quantities or contract instructions, which request
shall be in writing.

Item

The contractor shall be held solely responsible for and shall, at
his own expense, rectify any errors arising out of incorrect
interpretation of the drawings, specification, bills of quantities or
contract instructions.

Item

Delayed Site Possession

Tenderers are to provide for the possibility of a delayed handover date
with respect to all the Section 2 sites. Tenderers may assume that the
relevant sectional completion dates will be extended by the equivalent
length of time of the delay. It is a condition of tender that the rate per
week for the respective section 2 is inserted and extended for tender
submission and adjudication.

Weeks Rate per week Amount

6HFWLRQ VLWHV bawaaa«

B«««
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Preliminaries associated with above delayed handover to
Section 2 sites
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Site Instructions

Site instructions issued on site are to be recorded in triplicate in
a site instruction book which is to be maintained on site by the
contractor

Item

Site instructions to the various sub-contractors may be issued
only by the principal agent and must be issued via the
contractor.

Item

Copies of all site instructions issued are to be submitted to the
principal agent and the quantity surveyors within two (2) days of
issue.

Item

Overtime

The additional costs of overtime work shall be for the employer's
account only when prior written agreement thereto is given by
the Principal Agent.

Item

The following cost shall be in relation to overtime and shall be in
accordance with the Engineer's Instruction

Co-operation of Contractor for Cost Contro |

It is specifically agreed that the contractor accepts the obligation
of assisting the professional consultants in implementing proper
1 the budget.

Item

It is specifically agreed that the professionals and the contractor
will endeavour to agree and sign off variations within sixty days
of them arising.

Item

Reinstatement of Damaged Areas on the Site or Employers'

Properties in General caused by Construction Operations,
etc.

Before commencing the works, the contractor shall arrange with the principal
agent to inspect the existing buildings, structures, pavings, kerbs, channels,
fences, etc. on the site or employers' properties in general. The contractor
shall note in writing, all conditions that could affect the works and copy the
principal agent accordingly. The contractor should pay particular attention to
cracks, defects and existing levels related to structures, pavings, kerbs,
channels, fences, etc. which later could be claimed to have been caused or
disturbed by the construction operations.

Item

Where instructed by the principal agent, levels and photographs
shall be taken by the contractor and the cost thereof shall be for
the employer's account. Certified copies shall be lodged with the
principal agent.

Item

The contractor will be held responsible for maintaining the above
in its present condition during execution of the works and will be
liable for all costs relating to the repairing or replacing of
damaged areas caused by the construction operations.

Item

Additional Security




At practical completion the client may elect not to take full occupation of the
stations. In this regard the contractor is to allow for continued security of the
stations up to a maximum of 6no.stations at a time for up to 5no. months.
Security for the purpose of this clause shall entail Grade D security guard/s
on a 24hour basis. Security to the stations shall ensure that the full integrity
of the buildings are maintained, inclusive of all external fabrics, internal
fittings and fixtures, etc. Insurance of the stations will be the reposnsibility of
the Rustenburg Local Municipality

Months Rate per month Amount

1R 6WDWLRQV 1R EREEEEREXS

5«««

KKK

Preliminaries associated with above additional security to 8no.
Stations for 10no. Months

Monthly
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Control of Sand, Dust, Mud and Noise Pollution on Site,
Public Spaces, Public Roads, etc .

Control of sand, dust, mud and noise pollution on site, public
spaces public roads, etc.

The contractor shall be responsible for and take all precautions in controlling
all forms of pollution during the execution of the contract due to wind-blown
sand, dust, etc. in the dry season and deposits of mud, clay, etc. in the wet
season by means of continuous watering, screening, etc. and daily removal
of deposits etc, all to the satisfaction of the local authority and the principal
agent and any costs, claims, etc will be for the contractor's account. The
contractor must ensure that his operations do not cause a noise nuisance as
the surrounding premises are occupied.

Item

Programme for the Works

The principal agent shall agree with the contractor a programme
for the works including dates for forwarding of information and
procurement of budgetary allowances and subcontract amounts
and such programme shall be based on the work included in the
tender documents and shall form the basis for adjudication of any
claims for delays arising out of the late furnishing of information
and the late procurement of budgetary allowances and subcontract
amounts.

Item

Network Analysis

The contractor shall submit within two weeks after his tender
has been accepted a network analysis, or dependency diagram.
The contractor shall incorporate into his network analysis that
work being performed by all his subcontractors so that all work
involved is shown in the network analysis for the complete
project.

The network analysis shall clearly depict the sequence of the
activities planned by the contractor, their interdependence and
time required to perform the work.

Item

Variations / Amendments

The contractor shall regularly, throughout the progress of the
contract, amend and update all variations, new drawings and
contract instructions and all such amendments are to be subject to
the approval of the principal agent and shall not alter the
completion date of the project unless revisions to the date for
practical completion have been granted by the principal agent in
terms of clause 29 as amended.

Item

Work Behind Programme




If in the opinion of the principal agent, the contractor falls behind
the agreed programme and where the contractor is not entitled to a
revision of the date for practical completion, the principal agent
may require the contractor to submit for approval revised
schedules in order to demonstrate the manner in which completion
on due date can be achieved. The principal agent may instruct the
contractor to employ additional resources to achieve the revised
programme without additional cost to the employer.

Item
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Trade Names

Wherever a trade name for any product has been described in
the Priced Document, the tenderer's attention is drawn to the
fact that any other product of equal quality may be used subject
to the written approval of the principal agent being obtained prior
to the closing date for submission of tenders

If written approval for an alternative product is not obtained, the
product described shall be deemed to have been tendered for.

Item

Liaison with Senior Management

On request by the principal agent, a senior director of the
contracting company, not directly involved with the project, shall
make himself available to review the project with regard to the
progress, performance and quality.

Item

Eailure to Provide or Review Programme and Network
Analysis

In the event of the contractor failing to submit the programme and
network analysis or failing to revise that programme all as
contemplated above and without derogating from any other rights
the employer may have, the contractor shall forfeit the right to
make any claims against the employer whether in terms of clause
29 as amended or at all which may arise during any period in
which the contractor is in breach of his obligations in terms hereof.

Item

Safety Helmets

The contractor shall provide and keep on site an adequate
supply of clean safety helmets for the use of all agents and all
authorised visitors.

Item

Working Hours

Should the contractor wish to work outside normal working
hours or at weekends in order to maintain his building
programme, he shall notify and obtain the approval of the
principal agent before doing so. The cost of his overtime will be
for the contractor's account.

Item

Identity of Employees

All employees of the contractor and his subcontractors shall be
identifiable at all times by means of ID cards. The contractor

shall be requested by the principal agent, to remove any person
not complying with the aforementioned conditions from the site.

Item

Cost of Claims




The costs incurred by the contractor, in the preparation of claims
to the approval of the principal agent and/or Quantity Surveyor,
shall be borne by the contractor.

Item

Training and Internship

Provide the provisional amount of R 50 000.00 (Five hundred
Thousand Rand) for training and internship of candidates from
the local communities

Sum

R50 000,00

50 000,00

Profit on above item (%)

Item

Attendance on ditto (%)

Item
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Interpretation of Contract Documents

Should any part of the contract documents not be clearly
intelligible to the contractor, or the materials and goods not be
sufficiently described or the manner in which the works is to be
carried out not be clear, the contractor shall obtain from the
principal agent in writing the necessary information to clarify
same.

Item

Housekeeping and Compliance with Principal Agents Site
Rules

The contractor shall comply with all site rules as laid down by
the principal agent.

Item

The contractor will be responsible for a high standard of
housekeeping in his site establishment, delivery of materials and
goods and removal of rubble, debris, etc., storage areas and
construction working areas to the approval of the principal
agent.

Item

Use of Local Resources

A major objective of this Contract is the optimum use of local
resources. The methods to be adopted to achieve this objective
include:

Item

a) The implementation of labour-optimising construction
methods.

Item

b) The use of local subcontractors; contemplated herein as
subcontractors who are based within the Rustenburg Local
Municipality.

Item

c) The use of local suppliers; contemplated herein as suppliers
who are based within the Rustenburg Local Municipality.

Item

The Contractor shall ensure that local resources account for a
minimum of 25% of the Final Contract Value as stipulated in
Clause F3.1.2 in the Tender Data.

Item

Labour Relations




The contractor must take into account that the works will be
carried out in an environment where the majority of the labour
force may be unionised and he shall make such allowances as
may be deemed necessary to cover all eventualities arising out

of this factor. Item
Furthermore the contractor shall ensure that his employees act
in a manner which is consistent with good labour relations
practices.

Item
Community Liaison Officer
a) Community Liaison Officer at R6500/m including R500
airtime. Montlhy 10 R7 500,00 75 000,00
b) Handling costs and profit in respect of sub-item (a). % R750,00 7 500,00
Labour Desk Officer
(a) Labour Desk Officer at R6500/m including R500 airtime. Montlhy 10 R7 500,00 75 000,00
(b) Handling costs and profit in respect of sub-item (a). % 7 500,00
Community Student
(@) Community Liaison Officer at R6500/m including R500
airtime. Montly 10 R7 500,00 75 000,00
(b) Handling costs and profit in respect of sub-item (a) % 3
Profit on above item (%) Item 7 500,00
Attendance on ditto (%) Item 7 500,00

Page Total To Collection R
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CBD STATION

BILL NO.1 : CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

The amount shall be provided in relation to
Defective works and shall be of work claimed
XSRQ (QJLQHHUYYV LQVWUXFWL
rectified works. Allow R 200 000.00

(CPAP WORKGROUP NO.110 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

SUPPLEMENTARY PREAMBLES
Cost of tests:

The costs of making, storing and testing of
concrete test cubes as required under clause 7
"Tests' of SABS 1200 G shall include the cost
of providing cube moulds necessary for the
purpose, for testing costs and for submitting
reports on the tests to the
Representative/Agent. The testing shall be
undertaken by an independent firm or
institution nominated by the Contractor to the
approval of the Representative/Agent. (Test
cubes are measured separately).

Concrete:

A minimum of 60% of the absolute quantity of
Portland cement, as an average across all
mixes, is to be replaced with industrial waste
products (such as flyash or slag or silica
fume), or with oversized aggregate. No
industrial waste product may come from
industrial facilities that are co-fired with
hazardous waste.

A minimum of 10% of all aggregate used for
structural purposes is to be recycled concrete
aggregate (RCA) or slag aggregate. RCA must

be classified as Class 1 RCA in accordance
ZLWK $XVWUDOLDQ FRGH +%
the Use of Recycled Concrete and Masonry
ODWHULDOV® 1R QDWXUDO DJJ
used for non-structural purposes (eg building

base course, sub-grade to footpaths and

backfill to service trenches)

Sum

200 000,00




All concrete mixes and aggregates to be

approved by the structural engineer. All

backfill and sub base mixes to be approved by

the structural engineer with Australian code

+ % 3*XLGH WR WKH 8VH
&RQFUHWH DQG ODVRQU\ ODWH
aggregates are to be used for non-structural
purposes (eg building base course, sub-grade

to footpaths and backfill to service
trenches)fsfasdaFAF Concrete and Masonry
ODWHULDOV" 1R QDWXUDO DJJ
used for non-structural purposes (eg building

base course, sub-grade to footpaths and

backfill to service trenches)

Formwork:

Descriptions of formwork shall be deemed to
include use and waste only (except where
described as left in or permanent), for fitting
together in the required forms, wedging,
plumbing and fixing to true angles and
surfaces as necessary to ensure easy release
during stripping and for reconditioning as
necessary before re-use.

The vertical strutting shall be carried down to
such construction as is sufficiently strong to
afford the required support without damage
and shall remain in position until the newly
constructed work is able to support itself.

Formwork to soffits of solid slabs etc., shall be
deemed to be to slabs not exceeding 250mm
thick unless otherwise described.

Formwork to sides of bases, pile caps, ground
beams, etc., will only be measured where it is
prescribed by the Engineer for design reasons.
Formwork necessitated by irregularity or
collapse of excavated faces will not be
measured and the cost thereof shall be
deemed to be included in the allowance for
taking the risk of collapse of the sides of the
excavations, provision for which is made in
Earthworks.

Formwork should be designed to be re-used
without a subsequent loss in quality of the
concrete finish.

The design of the formwork is to be submitted
for approval by the architect. Formwork is to
be inspected by the architect prior to
placement of concrete.

Classification of formwork:

Smooth-special: Formwork shall be metal or
wrought timber with a degree of accuracy Il as
per SANS 1200G. Surfaces of the concrete
must be completely rubbed or treated to form a
smooth finish of uniform texture, appearance
and colour.

Elements of the works should be finished as
follows:




Foundations and concrete that is not visible:
ROUGH

Floor slab: Floated and prepared to allow for
later screeding

Formed and unformed surfaces of visible
concrete elements apart from the floor slab.
(Includes all walls, columns and the concrete
infill between Kassel Kerb and walls):
SMOOTH SPECIAL

Reinforcement:

All concrete reinforcing steel must have a
minimum of 95% recycled content.

Repairs:

A method statement for any repair work to the
concrete or finishing work done after the
shutters are stripped is to be provided for
approval by the architect and structural
engineer.

The approved methods are to be assessed
after application to the test panel for final
approval by the architect and engineer prior to
proceeding with the works.

Documentation:

The contractor is to identify all concrete uses
on site and describe the mix and product
used.The contractor is to ensure the supplier
confirms:

The quantities of Portland cement, industrial
waste products and aggregate (both recycled
and non-recycled) supplied to site.

That no industrial waste product came from
industrial facilities co-fired with hazardous
waste.

That where recycled concrete aggregate is
used, it is classified as Class 1 RCA in
accordance with Australian code HB 155-2002

The contractor is to confirm the total mass of
steel re-inforcing used within the building
structure, and is to obtain from the supplier:

confirmation of the total quantity of steel re-
inforcing supplied for the building structure.

The post-consumer recycled content of the
steel reinforcing.

Construction breaks:

The position of construction breaks and the
extent of individual concrete pours are to be
recorded by the contractor on the structural
engineer's drawings and are to be submitted to
the Engineer and the structural engineer for
their records.




BcO
BcO

Use of suspended reinforced concrete slabs:

The contractor is advised that if he wishes to
use any areas of completed suspended
reinforced concrete slabs for vehicle access,
storage of materials and goods and location of
plant, scaffolding, etc., propping through the
floors below may be required. The location of
these areas and any necessary propping shall
be approved by the Consulting Structural
Engineer.

The cost of this propping will be for the
contractor's account.

Costs associated with preambles:
Cost stemming from these preambles are to be

included within the rates of the associated
items hereunder, if not specifically measured.

Earthworks

Allow for earthworks and layerworks (Surface
layer, G5 material) including required testing on
damaged section identified and approved by the
Engineer

REINFORCED CONCRETE

30 MPa/19mm Concrete:

Isolated beams.

Columns.

TEST BLOCKS

Test blocks:

Making and testing set of three 150 x 150 x
150mm concrete strength test cubes.

SLEEVES
Plastic sleeves for pipes not exceeding 100mm
diameter:

Sleeves not exceeding 250mm long cast in
concrete.

1:1 Semi dry sand: cement grout:

Bedding approximately 25mm thick under 250 x
250mm base plate, including chamfered edges all
round.

FORMWORK (CPAP WORK GROUP No. 111)
ROUGH FORMWORK (DEGREE OF
ACCURACY I)

Rough formwork to sides:

Rectangular columns.

Isolated beams.

Rough formwork to soffits:

m3

m3

m3

Sets

No

No

m2

m2

6250

30

30

24




Isolated beams.

REINFORCEMENT (CPAP WORK GROUP No.
114)

Mild and high tensile steel reinforcement to
structural concrete work:

Various diameter bars.
Bill Total
BILL NO.2 : MASONRY (PROVISIONAL)

(CPAP WORK GROUP No0.118 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are

incorporated at the front of this Bill of
Quantities.

SUPPLEMENTARY PREAMBLES

Sizes in descriptions:

Where sizes in descriptions are given in brick
units, 'one brick' shall represent the length and
‘half brick' the width of a brick.

Linings to concrete:

Description of linings to concrete unless
otherwise described, shall be deemed to
include wire ties.

Hollow walls etc:

Descriptions of hollow walls shall be deemed
to include leaving every fifth perpend of the
bottom course of the external skin open as a
weep hole.

Face bricks:

Bricks shall be ordered timeously to obtain
uniformity in size and colour.

Pointing:

Descriptions of recessed pointing to fair face
brickwork and face brickwork shall be deemed
to include square recessed, hollow recessed,
weathered pointing, etc.

BRICKWORK IN SUPERSTRUCTURE

Brickwork of NFP bricks in 1:6 cement mortar:

Half brick walls.

Half brick walls to form hollow piers.
280mm Hollow walls.

Bagging of 1:3 cement sand mixture:

On brickwalls.

m2

Tonnes|

m2

m2

m2

m2

11

0,88

122

157

273

26




10

Brickwork reinforcement:
75mm Wide reinforcement built in horizontally.
Prestressed fabricated lintels:

110 x 75mm Lintels in lengths not exceeding
3000mm.

150 x 75mm Lintels in lengths not exceeding
3000mm.

MOVEMENT JOINTS ETC

Expansion joints with closed cell expanded
polyurethane between vertical concrete and
brick surface.

10mm Joints not exceeding 300mm wide.
Galvanised hoop iron cramps, ties, etc:

30 x 1,6mm Cramp 500mm long with one end
fixed to wood and other end built into brickwork.

30 x 1,6mm Wall tie 500mm long with one end
fixed with and including 6 x 40mm nylon nail
anchor to mortice in concrete and other end built
into brickwork.

Bill Total

BILL NO.3 : WATERPROOFING (PROVISIONAL)

(CPAP WORKGROUP NO.120 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

JOINT SEALANTS ETC

Approved two-part grey polysulphide sealing
compound, including backing cord, bond
breaker, primer, etc:

10 x 10mm In vertical expansion joints.

Bill Total

BILL NO.4 : ROOF COVERINGS
(PROVISIONAL)

(CPAP WORKGROUP NO.124 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

ROOF COVERING

m

No

No

2426

24

24

144

72

24

216




0.53mm 'TCT Klip-lok 406" in galvanised steel,
'Colourbond’ AZ200 minimum (200g/m2)
coating mass, Grade G550 (minimum yield
strength 550 Mpa), super polyester paint
system, 25um on topside and 10um on reverse
side, in single lengths fixed to steel purlins or
rails at approximately 12200mm centres and
0.53mm galvanised steel accessories with
Colourbond' finish

Roof covering with pitch not exceeding 25
degrees.

Curved roof covering with pitch not exceeding 25
degrees.

Flashings, etc.

Apex flashing ??mm girth.

Barge flashing ??mm girth.

Counter flashing ??mm girth.

ROOF INSULATION

Lamdaboard' or other equal and approved
35kg/m3 foam polyisocyanurate insulation with
matt white finish to underside:

40mm Insulation boards in 1220mm widths laid
over steel purlin (at approximately 1551mm
centres) and fixed concurrent with roof covering.
FLASHINGS ETC:

Provide the amount of R 540 000.00 (Five
hundred and forty thousand Rand) for Flashings,
etc. Which shall be measured in accordance with
this bill of quantities

Bill Total

BILL NO.5 : CARPENTRY AND JOINERY
(PROVISIONAL)

(CPAP WORKGROUP NO.126 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications: a) SABS 1300 Particle board:
exterior and flooring type

b) SABS 1301 Particle board: interior type.

Joinery:

m2

m2

m2

Item

563

669

75

64

62

563




Descriptions of frames shall be deemed to
include frames, transoms, mullions, rails, etc.

Descriptions of hardwood joinery shall be
deemed to include pelleting of bolt holes.
Fixing:

Items described as nailed shall be deemed to
be fixed with hardened steel nails or shot pins
to brickwork or concrete.

Decorative laminate finish:

Laminate finish shall be glued under pressure.
Edge strips shall be butt jointed at junctions
with adjacent similar finish.

References:

References in brackets in descriptions refer to
Architects drawings and details issued
together with these Bill of Quantities for tender
purposes.

SKIRTINGS

Wrought meranti:

22 x 69mm Skirtings, nailed.

DOORS ETC

Solid core flush doors with commercial veneer
on both side and edges hung to steel frames:
40mm Door size 900 x 2100mm high, including

weather louvre (Type B).

40mm Door size 900 x 2100mm high, including
weather louvre (Type C).

JOINERY FITTINGS
Provide the amount of R 140 000.00 (One
hundred and forty thousand Rand) for Joinery

Fittings, etc which shall be measured in
accordance with this bill of quantities.

Bill Total

BILL NO.6 : CEILINGS, PARTITIONS & ACCESS

FLOORING (PROV)

The Tenderer is referred to the relevant
Clauses in the separate document Model
Preambles for Trades (2008 Edition) and to the
Supplementary Preambles which are
incorporated at the front of this Bills of
Quantities.

SUPPLEMENTARY PREAMBLES
Descriptions:
Items described as nailed shall be deemed to

be fixed with hardened steel nails or pins or
shot pinned to brickwork or concrete.

No

No

Item

341




Items described as plugged shall be deemed to
include screwing to fibre, plastic or metal

plugs at not exceeding 600mm centres and
where described as bolted the bolts have been
given.

Proprietary suspended ceilings:

Electrical light fittings, diffusers, panels, etc.
generally are lay-in units of the same
dimensions as the suspension grid described
and allowance must be made accordingly for
their support inclusive of any flexibility in
setting out that may be required (ceiling panels
have not been deducted and pricing is to take
cognisance thereof).

CEILINGS, ETC

Isover Aerolite' or other equal and approved
insulation:

100mm Insulation closely fitted and laid on top of
brandering between roof timbers etc.

SUSPENDED CEILINGS:

Approved lay-in pre-painted accoustic ceiling
tiles size 1200 x 600 x 15mm thick laid on
approved pre-painted aluminium capped
exposed tee suspension system (one hour fire
rating), including galvanised main tees, cross
tees, holding-down clips, wedges,
reinforcement, splines, etc, all suspended with
galvanised hangers at not exceeding 12200mm
centres strictly in accordance with
manufacturers specifications:

Ceilings, suspended not exceeding 1000mm
below steel rafters.

9.5mm 'GypCeil Prestige S Taper Edge
Rhinoboard' ceilings on 'Donn T37K' screw-up
tee suspension grid system, including main
and cross tees, necessary hangers, grids, etc. ,
with 48mm strips of 'Gyproc Rhino' tape fixed
over joints and the whole finished with gypsum
skim plaster trowelled to a smooth polished
surface strictly in accordance with the
manufacturers instructions:

Ceilings, suspended not exceeding 1000mm
below steel rafters.

Sloping floating ceiling not exceeding 1000mm
below steel rafters.

Cornices, etc.:

45 x 35mm Prepainted aluminium plaster trims
plugged.

BULKHEADS

Provide the provisional sum of R100 000.00
(Hundred thousand Rand) for Bulkheads which
shall be measured in accordance with this bill of
quantities.

m2

m2

m2

m

Item

166

66

109

54

131




10

11

12

13

14

15

16

PARTITIONS, ETC.
Rhino-Drywall partitioning :

Gyproc Drywall System' consisting of 102 x
35mm Drywall Ultrasteel studs at 400mm
centres fixed into 102 x 25mm floor and
intermediate tracks and 102 x 50mm top tracks
with one side faced with one layer 16mm
chipboard maximum 2400mm high, one layer
9mm 'Fibre Cement' board above with one
layer 9mm 'Fibre Cement' board with the other
side faced with one layer 16mm chipboard
maximum 2400mm high, one layer 9mm 'Fibre
Cement' board above with one layer 9mm
'Fibre Cement' board filled in with 102mm thick
'Isover Cavitybatt' insulation panels size 600 x
1200mm, including sealants etc:

Partitions 3820mm high with bottom and top track
plugged to brickwork or concrete.

Extra over partition 3820mm average high for
vertical abutment.

TOILET PARTITIONS.

Vitraflex' or other equal and approved toilet
partitions with 20mm thick vitreous enamelled
steel sheet faced particle board bonded panels
and natural anodised aluminium edging and
top rails including fixing components and
standard ironmongery comprising indicator
bolts, coat hooks with door stop, toilet roll
holders and rubber buffers, installed all in
accordance with manufacturers specification:

Partition 1800 x 1850mm high.
Mid stile 251 x 2380mm high.
End stiles 150 x 2380mm high.
Door size 740 x 1850mm high.
ACCESS FLOORING.

Penta Floor' or other equal and approved
access flooring:

600 x 600mm Modular and interchangeable,
isotropic steel panels 'Penta 1000' access flooring,
including strings and pedestal and panels with
cementitions filling finished with 'Flortime Text-
Tile' capert tiles glued on with approved adhesive
(access flooring to finish 600mm above the
concrete sub-floor).

Junctions against walls.

Holes for 110mm diameter pipe through floor
panel, including sealing.

Extra over access fllooring for ventilation grille
panel with and including 150 x 450mm aluminium
grille.

m

No

No

No

No

No

m2

No

No

16




17

18

Sundries.

Fire barries 600mm high between concrete sub-
floor and floor panels.

Hole for 110mm diameter pipe through fire barrier,
including sealing.

Bill Total

BILL NO.7 : FLOOR COVERINGS
(PROVISIONAL)

(CPAP WORKGROUP NO.130 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

FLOOR COVERINGS

500 x 500 x 12mm 'Ecoback’ or other equal and
approved heavy commercial carpet tiles:

On floors.
Bill Total

BILL NO.8 : IRONMONGERY (PROVISIONAL)

(CPAP WORKGROUP NO.132 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

SUPPLEMENTARY PREAMBLES
General:

The following ironmongery have been
measured as complete types per door i.e. the
components of the types have not been
separately measured. The descriptions,
therefore, of such types shall be deemed to
include all components, assembling, screwing
on with matching screws, etc.

Trade names:

Trade names referred to on the Architect's
schedules shall be or other equal and
approved .

References:

m

No

m2

30




10

11

12

13

14

15

The references given in the descriptions are to
the respective types of ironmongery specified
on the Architect's schedules annexed to these
Bills of Quantities/accompanying these Bills of
Quantities for tender purposes.

Finishes to ironmongery:

Where applicable finishes to ironmongery are
indicated by suffixes in accordance with the
following list: BS Satin bronze lacquered : CH
Chromium plated : SC Satin chromium plated :
SE Silver enamelled : GE Grey enamelled : AS
Anodised silver : AB Anodised bronze : AG
Anodised gold : ABL Anodised black : PB

Polished brass : PL Polished and lacquered :
PT Epoxy coated.

THE FOLLOWING IN IRONMONGERY SET
TYPES

Approved hinges, bolts, locks, etc ironmongery
sets:

Ironmongery type A.

Ironmongery type B.

Ironmongery type C.

Ironmongery type D.

SIGNAGE

ASSA Abloy' or other equal and approved:
Male indicator sign (AL5066-06ASE10).
Female indicator sign (AL5066-06ASE11).
Male and female sign (AL5066-06ASE12).
First aid sign (AL5066-06ASE13).

Paraplegic toilet sign (AL5066-06ASE14).
BATHROOM FITTINGS

Franke' or other equal and approved:

200 x 85 x 140mm Deep wall mounted soap
dispenser with folded front cover, cylinder lock,

etc. (Product code RODX619)

355 x 168 x 301mm Deep wall mounted waste bin
(Product code RODX605)

144 x 138 x 301mm Deep wall mounted toilet roll
holder (Product code RODX672).

200 x 295 x 165mm Deep wall mounted sanitary
towel disposal and waste bin (Product code
RODX611).

245 x 140 x 167mm Deep wall mounted '
Jetsstream' airtronic hand dryersanitary towel
disposal and waste bin (Product code 359989).

750 x 90mm Stainless steel grab rail plugged
(CNTX750).

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

10




16

10

750 x 90mm Stainless steel grab rail plugged
(CNTXPAR).

Bill Total

BILL NO.9 : STRUCTURAL STEELWORK
(PROVISIONAL)

(CPAP WORKGROUP NO.134 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

SUPPLEMENTARY PREAMBLES
Descriptions:

Descriptions of bolts shall be deemed to
include nuts and washers.

Descriptions of L-shaped and U-shaped
anchor bolts shall be deemed to include
bending, threading, nuts and washers and
embedding in concrete.

Descriptions of expansion anchors and bolts
and chemical anchors and bolts shall be
deemed to include nuts, washers and mortices
in brickwork or concrete.

Paint Specification:
Paint specification as per Engineer Project

Construction Notes issued together with these
Bills of quantities for tender purposes.

GALVANISED STEEL COLUMNS, BEAMS, ETC.

Welded and bolted beams, columns in single
lengths with flat section bearer and connection
plates, cleats, etc bolted or fixed to concrete or
brickwork or steelwork:

IPE 140 I-section rafters.

IPE 140 I-section beam.

IPE 200 I-section beam.

140 x 60 x 16kg/m Channel beam.

50 x 3mm Circular hollow section bracing.
60 x 60 x 5mm Angle bracing.

50 x 50 x 3mm Angle bracing.

L-Shaped shoe of 225 x 12mm and 485 x 12mm
plate 710mm girth.

203 x 133mm x 25kg/m H-section columns.

114 x 4.5mm Circular hollow section columns.

No

Tonneg

Tonneg

Tonneg

Tonneg

Tonneg

Tonneg

Tonneg

Tonneg

Tonnes|

Tonnes|

1,78
1,56
2,71
1,94
0,22
0,46

0,9

0,8

1,76

0,82




11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

64 x 3.5mm Circular hollow section stub columns.

Shaped connection plates, cleats, etc.
Bolts to columns, beams, etc:
High tensile bolts.

M20 'Hilti* HVU with HAS rod injector or other
equal and approved adhesive anchor.

Set of four 20mm diameter holding bolts each
1000mm long, including 60 x 60 x 8mm angle
section framing around bottom, 40 x 5mm flat
framing around top welded on and cast into top of
concrete.

GALVANISED PURLINS, GIRTS, BRACING,
ETC

Purlins and girts bolted to steel:

125 x 75 x 20 x 2.5 Cold formed lipped channel
purlin.

125 x 75 x 20 x 2.5 Cold formed lipped channel
trimmer.

175 x 75 x 20 x 2.5 Cold formed lipped channel
purlin.

175 x 75 x 20 x 2.5 Cold formed lipped channel
trimmer.

Bolts to purlins, girts, etc.
High tensile bolts.

PAINTED GALVANISED STEEL TRUSSES,
ETC.

Welded, bolted and painted roof trusses of
circular hollow section rafters, rails, struts,
braces, cleats, etc and flat section bearer,
gusset and connection plates bolted to steel,
brickwork or concrete:

Truss size approximately 7510 x 600mm high
extreme ( Type T1) ( In No. 15).

Girder size approximately 7000 x 600mm high
extreme ( Type G1) (In No. 24).

Girder size approximately 3000 x 600mm high
extreme ( Type G2) (In No. 2).

Girder size approximately 3000 x 600mm high
extreme ( Type G3) ( In No. 6).

Girder size approximately 2000 x 600mm high
extreme ( Type G4) (In No. 4).

Connection plates, cleats, etc.

GALVANISED GUTTERS AND RAINWATER
DOWNPIPES

3mm Welded hot-rolled sheet gutters:

Tonnes|

Tonnes|

Tonnes|

No

Sets

Tonnesg

Tonnesg|

Tonnes|

Tonnesg|

Tonnesg|

Tonnes|

Tonnes|

Tonneg

Tonnes|

Tonneg

Tonnes|

0,06

0,62

0,62

94

30

2,82

0,87

2,07

3,11

0,45

1,94

3,02

0,17

0,3

0,48

0,28




27

28

29

30

31

32

33

34

Box gutter 980mm girth, five times bent along
girth.

Extra over gutter for outlet for 102mm downpipe.

Extra over gutter for stop ends.

Welded plate rainwater pipes, etc. including
holderbats, brackets, etc.

102 x 3mm x 7kg/m Circular hollow section
downpipes, diversions, etc.

Extra over rainwater pipes for swanneck bend not
exceeding 790mm girth.

Extra over rainwater pipes for swanneck bend not
exceeding 300mm girth.

Extra over rainwater pipes for 400mm long
spreader.

Extra over rainwater pipes for shoe.
Bill Total
BILL NO.10 : METALWORK (PROVISIONAL)

(CPAP WORKGROUP NO.136 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

SUPPLEMENTARY PREAMBLES
Descriptions:

Descriptions of bolts shall be deemed to
include nuts and washers.

Descriptions of expansion anchors and bolts
and chemical anchors and bolts shall be
deemed to include nuts, washers and mortices
in brickwork or concrete.

Metalwork described as holed for bolt(s) shall
be deemed to exclude the bolts unless
otherwise described.

References:

References in brackets in the descriptions etc
refer to the Architect's drawings or details
issued togther with these Bills of Quantities for
tender purposes.

BRUSHED STAINLESS STEEL (GRADE 304)
Welded and bolted lean rails, seats:

1963mm Girth x 63mm diameter x 1.5 mm hollow
section rail, with 180 x 200 x 8mm base plate,

M12 chemical anchors, etc. Complete (refer
drawing RRT/AR/WC/DET-604) (Type 1)

No

No

Tonnes|

No

No

No

No

No

304

20

42

0,34

12

20

18




3063mm Girth x 63mm diameter x 1.5 mm hollow
section rail, with 180 x 200 x 8mm base plate,
M12 chemical anchors, etc. Complete (refer
drawing RRT/AR/WC/DET-604) (Type 2)

Seat with 50 x 1.6mm diamater framing, seating,
1.6mm perforated seating, 5Smm EPDM rubber
fixed to steel plate, etc. Complete (refer drawing
RRT/AR/WC/DET-606)

GALVANISED MILD STEEL
Welded and bolted threshold plates:

Door threshold plate with 50 x 50 x 5mm and 25 x
25 x 3mm angle framing all around with 100 x 90 x
5mm fixing lugs, 20 x 10mm flat bar, 5mm plate,
5mm EPDM rubber fixed to steel plate, etc.
Complete (refer drawing RRT/AR/WC/DET-603)

1,6mm Rebated frames suitable for half brick
walls:

Frame for door size 900 x 2100mm high.

1,6mm Rebated frames suitable for 280mm
hollow brick walls:

Frame for door size 900 x 2100mm high.
STEEL WINDOWS AND DOORS

ALUMINIUM WINDOWS, DOORS, ETC (CPAP
WORK GROUP NO. 140)

DESIGN, SUPPLY AND INSTALLATION OF
CURTAIN WALLS, ETC

The tenderer shal undertake full design
responsibility of these shopfronts and shal
indemnify the professional design team of all
deign responsibility. The Architect drawings
are for design intent only and approval of shop
drawings will only be to ensure that this design
proposal is maintaned. The approval of shop
drawings shall not alleviate the contractor of
his responsibility.

Where the design requires approval by
specialist consultant (i.e. fagade engineer, etc.)
the tenderer shall allow the cost hereof within
his/her tender offer.

All fitting and fixing details shall be in
accordance with the contractors specialist
design and approved by the Architects.

All butt joints to sealed with an approved
silicone sealant with the minimum tensile

strength of 1.0Mpa.

Glass specification:

No

No

No

No

No

10




10

11

12

13

14

15

16

The specialist glazing contractor shall ensure
that he/she prepares or has prepared on
his/her behalf, in response to the requirements
of the glazed facade Performance
Specification, a detailed engineering design,
together with shop-drawings of the said
facade. Detailed shop-drawings together with
the specifications of the glass and framing
proposed, shall be submitted to the Project
Architect (ARG Design) for approval. No work
shall be put in hand until written appoval has
been received. The said glazed facade design,
drawings and specifications submitted for
approval shall be endorsed by a suitable
qualified and competed structural facade
engineer employed or retained by the glazing
contractor for that purpose.

Notes:

Tenderes are to note that all dimensions
indicated on these tender drawings are
approximate only. The successful tenderer will
be required to undertake an on site
measurement of openings prior to fabrication
of aluminium elements. No claim will be
entertained should he/she fail to do so.

Tenderers are to allow for approved sealants
on both sides around windows, doors,
shopfronts, etc.

Glazing:

All glazing shall conform to the national
regulations.

Glazing shall comply with SAGGA regulations.
Glass perfomance glass as shown in

drawings. Glass thickness shall comply with
SAGGA regulation.

Dove Grey' powder coated aluminium windows
glazed as per Architect's specification,
including iromongery, approved sealant all
around on both sides, etc plugged to

brickwork or concrete:

Window size 3285 x 970mm high (Type WO01).
Window size 2000 x 970mm high (Type W02).
Window size 3186 x 970mm high (Type WO03).
Window size 2252 x 2930mm high (Type WO04).
Window size 4485 x 1970mm high (Type WO05).

Window size 995 x 1000mm high (Type W06 and
WO09).

L-shaped window 5480mm girth x 1700mm high
with bullet proof glass (Type W07 and W10).

Window 2510mm x 1970mm high (Type W10).
Window 1846mm x 2003mm high (Type W11).

Window 9200mm x 1940mm high (Type W12).

No

No

No

No

No

No

No

No

No

No
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18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

Window 1530mm x 1460mm high (Type W15).
Window 2390mm x 670mm high (Type W08).
Window 4812mm x 670mm high (Type WQ09).
Window 1950mm x 1500mm high (Elevation
platform 1 and 3).

Window 2065mm x 1500mm high (Elevation
platform 2).

Window 2165mm x 1500mm high (Elevation
platform 1).

Window 2785mm x 1500mm high (Elevation
platform 4).

Window 2870mm x 1500mm high (Elevation
platform 3).

Window 3880mm x 1500mm high (Elevation
platform 3).

Window 4150mm x 1500mm high (Elevation
platform 1, 2, 3 and 4).

Window 5310mm x 1500mm high (Elevation
platform 4).

High level window 15800mm x 670mm high
(Elevation platform 1).

High level window 14200mm x 670mm high
(Elevation platform 2).

High level window 18520mm x 670mm high
(Elevation platform 3 and 4).

Frost International’ or other equal and
approved

Automatic double sliding door size 1900 x
2100mm high (Type D01, D02, D03, D17, D18,
D19, D20, D21, D22, D23).

NATURAL ANODISED ALUMINIUM LOUVRE
UNITS (CPAP WORK GROUP NO. 140)

Trox' or other equal and approved louvres
including ironmongery, etc plugged to

brickwork or concrete:

Louvre unit for 900 x 1500mm high opening (Type
FPW14).

Louvre unit for 900 x 1500mm high opening (Type
FPW19).

SECURITY PAYROLL WINDOWS

Gunnebo' or other equal and approved security
payroll windows for indoor use suitable for
230mm walls, fixed to brickwork or concrete:
Window size 1450 x 1200mm high.

Window size 4750 x 1200mm high.

SECURITY SAFE, ETC.

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

10




36

10

11

12

Gunnebo' or other equal and approved epoxy
power coated security safe including lock,
bolts, etc fixed or bolted to brickwork or
concrete in accordance with the
manufacturers specifications:

490 x 550 675mm High sate (380kg).
Bill Total
BILL NO.11 : PLASTERING (PROVISIONAL)

(CPAP WORK GROUP NO.142 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are

incorporated at the front of this Bill of
Quantities.

SCREEDS
Screeds on concrete:
30mm Thick on floors and landings.

Average 75mm thick on floors to falls and
currents.

GRANOLITHIC

Untinted granolithic on concrete:
30mm Thick on floors and landings.
Skirtings 100mm high.

INTERNAL PLASTER

Cement plaster on brickwork:

On walls.

On narrow widths.

Cement plaster on concrete:

On projecting and isolated beams.
On narrow widths.

EXTERNAL PLASTER

Cement plaster on brickwork:

On walls.

On projecting and isolated columns.
On circular walls.

On narrow widths.

Bill Total

BILL NO.12 : TILING (PROVISIONAL)

(CPAP WORK GROUP NO.144 UNLESS
OTHERWISE STATED)

No

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

m2

358

10

12

517

37

35

273

157

17




The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

SUPPLEMENTARY PREAMBLES
Descriptions:

Unless described as fixed with adhesive to
plaster (plaster elsewhere measured),
descriptions of tiling on brick or concrete

walls, columns, etc., shall be deemed to
include 1:4 cement plaster backing and
descriptions of tiling on concrete floors etc.
shall be deemed to include 1:3 plaster bedding.

WALL TILING

300 x 600 x 10mm ‘Granitogres' (Code:
LGG4FI.CAR36) or other equal and approved
full body porcelain tiles fixed with approved
adhesive to plaster (plaster elsewhere
measured) and flush pointed with approved
waterproof jointing compound:

On walls in isolated panels, splashbacks, etc.
In isolated panels, splashbacks, etc.
FLOOR TILING

300 x 600 x 10mm 'Granitogres' (Code:
LGG4FI.CAR36) or other equal and approved
full body porcelain tiles fixed with approved
adhesive to screed (screeds elsewhere
measured) and flush pointed with approved
waterproof jointing compound:

On floors and landings, etc.
On borders/ bands not exceeding 300mm wide.

300 x 600 x 10mm 'Park’ tactile (Code:
GCIPG33.CA) or other equal and approved full
body porcelain tiles fixed with approved
adhesive to screed (screeds elsewhere
measured) and flush pointed with approved
waterproof jointing compound:

On floors in isolated panles, borders, bands, etc.

Bill Total

BILL NO.13 : PLUMBING AND DRAINAGE
(PROVISIONAL)

(CPAP WORKGROUP NO.148 UNLESS
OTHERWISE STATED)

m2

m2

m2

m2

m2

86

300

27

31




The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

SUPPLEMENTARY PREAMBLES
uPVC pipes and fittings:

Sewer and drainage pipes and fittings shall be
jointed and sealed with butyl rubber rings.

Soil, waste and vent pipes and fittings shall be
solvent weld jointed.

Copper pipes:

Pipes shall be hard drawn and half-hard pipes
of the class stated. Class 0 (thin walled hard
drawn) pipes shall not be bent. Class 1 (thin
walled half-hard), class 2 (half-hard) and class
3 (heavy walled half-hard) pipes shall only be
bent with benders with inner and outer
formers. Fittings to copper waste, vent and
anti-syphon pipes, capillary solder fittings and
compression fittings shall be approved type.
Capillary solder fittings shall comply with ISO
2016. Only compression fittings shall be used
in walls or in ground.

Fixing of pipes:

Unless specifically otherwise stated,
descriptions of pipes shall be deemed to
include for fixing to walls etc. Casting in,
building in or suspending not exceeding
1000mm below suspension level.

Reducing fittings:

Where fittings have reducing ends or branches
they are described as 'reducing'. In the case of
pipes with diameters not exceeding 60mm only
the largest end or branch size is given. Should
the Contractor wish to use other fittings and
bushes or reducers he may do so on the
understanding that no claim in this regard will
be entertained. In the case of pipes with
diameters exceeding 60mm all sizes are given
and no claim for extra bushes, reducers, etc
will be entertained.

Excavations:

No claim for rock excavation will be
entertained unless the Contractor has
timeously notified the quantity surveyor
thereof prior to backfilling.

Soft rock' and 'hard rock' shall be as defined in
'Earthworks'.

Laying, backfilling, bedding, etc of pipes:




Pipes shall be laid and bedded and trenches
shall be carefully backfilled in accordance with
manufacturers' instructions.

Where no manufacturers' instructions exist
pipes shall be laid in accordance with clauses
5.1 and 5.2 of each of the following: SABS 1200
L : Medium pressure pipelines LD : Sewers

LE : Stormwater drainage Pipe trenches etc
shall be backfilled in accordance with clause 3,
5.5,5.6,5.7 and 7 of SABS 1200 DB:
Earthworks (Pipe trenches)

Flush pans:

Flush pans shall have straight or side outlets
and 'P' or 'S' traps as necessary.

Stainless steel basins, sinks, wash troughs,
urinals, etc:

Stainless steel for economybasins, domestic
sinks, worktops and wash troughs shall be
type 430 (17/0):

Stainless steel for urinals, basins, quality
sinks, wash trough, institutional equipment,
etc shall be type 304 (18/8):

Units shall have standard aprons on all
exposed edges and tiling keys against walls
where applicable.

Waste unions:

Descriptions of waste unions shall be deemed
to include rubber or vulcanite plugs and chains
fixed to fittings.

SANITARY FITTINGS

Franke' or other equal and approved stainless
steel:

Wash hand basin size 420 x 340 x 185mm, with
one taphole on and including galvanised mild
steel backets, fixing bolts, 50mm splashbacks etc.

Single washtrough and drainer size 600 x 500 x
240mm deep overall on and including galvanised
mild steel brackets, fixing bolts, tap eagle bracket
etc.

Drop-in sink and drainer with single end bowl size
535 x 900mm long.

Back entry barron bow! urinal size approximately
316 x 425 x 241mm complete with 40mm waste,
including mounting bracket, junior flush master,
spreader, etc.

Wall mounted stainless steel wc suite (product
code HDT X592) comprising concealed 'Geberit'
or other equal and approved cistern, including
brushed stainless steel actuator, 'Estonia soft self
closing toilet seat, etc.

WASTE UNIONS ETC

No

No

No

No

No

10
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11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

Chromium plated brass:
32mm Basin waste union.
38mm Bath or sink waste union.
TRAPS ETC

UPVC:

32mm Deep seal 'P' trap.
40mm Deep seal 'P' trap.
Chromium plated brass:
32mm Bottle trap.

38mm Bottle trap.

TAPS, VALVES, ETC
Brass:

15mm Hose bibtap.
28mm Stopcock.

15mm Chromium plated mixer tap with airator,
intergrated flow controler, etc.

400KPa pressure reducing valve.

Vacuum breaker.

SANITARY PLUMBING

uPVC pipes:

40mm Pipes.

50mm Pipes.

75mm Pipes laid in and including trenches not
exceeding 1000mm deep, including excavation,
backfilling, compaction, etc.

110mm Pipes laid in and including trenches not
exceeding 1000mm deep, including excavation,
backfilling, compaction, etc.

Extra over uPVC pipes for fittings:

50mm Reducer.

40mm Bend.

50mm Bend.

110mm Bend.

50mm Junction.

110mm Junction.

110mm Double junction.

110mm Reducing junction.

110mm Pan connector.

110mm Gulley.

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

No

65

15

12

12

10
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32

33

34

35

36

37

38

Testing waste pipe system.
WATER SUPPLIES

Class 2 copper pipes:
15mm Pipes.

22mm Pipes.

Extra over class 2 copper pipes for brass
compression fittings:

15mm Fittings.

22mm Fittings.

Sundries:

Testing water pipe system.

ELECTRIC WATER HEATERS

Approved:

150 Liter 400Kpa vertical electric water heater in
duct, service supply and overflow pipes fixed
complete with and including galvanised sheet iron
drip tray with 75mm welded turn-ups all round and
outlet.

10 Liter 400Kpa under counter electric water
heater, including overflow pipes, etc. fixed
complete.

Bill Total

BILL NO.14 : PAINTWORK (PROVISIONAL)

(CPAP WORKGROUP NO.152 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are

incorporated at the front of this Bill of
Quantities.

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

One coat masonry primer and two coats
superior quality, low sheed, washable, pure
acrylic emulsion paint:

On internal walls.

On external walls.

ON PLASTERBOARD, ETC.

One coat masonry primer and two coats high
quality matt acrylic topcoat paint with a good
wipeability and hiding power paint:

On internal partitions.

On ceilings.

Item

No

No

Item

No

No

m2

m2

m2

m2

25

42

14

42

593

454

24

109




ON METAL
One coat waterbased metal primer, one coat

universal undercoat and two coats pure gloss
enamel paint:

On door frames.

On doors.

ON WOOD

One coat woodprimer:

On backs of frames, linings, etc. not exceeding
300mm wide.

One coat primer one coat universal undercoat
and two coats gloss:

On doors.
Three coats interior wood varnish:

On skirtings, rails, etc. not exceeding 300 mm
girth.

Bill Total

BILL NO.15 : EXTERNAL WORKS
(PROVISIONAL)

(CPAP WORK GROUP No. 104 UNLESS
OTHERWISE STATED)

The Tenderer is referred to the relevant
clauses in the separate documents Model
Preambles for Trades (2008 Edition) and to
Supplementary Preambles which are
incorporated at the front of this Bill of
Quantities.

SUPPLEMENTARY PREAMBLES
Nature of ground:

The nature of the ground is assumed to be
loose sandy material, therefore earth, but
possibly interspersed with hard rock or soft
rock.

Carting away of excavated material:

Descriptions of carting away of excavated
material shall be deemed to include loading
excavated material onto trucks directly from
the excavations or, alternatively, from stock
piles situated on the building site.

Filling, etc:

Prices for filling and backfilling shall include
for all selection and any multiple handling of
material etc.

General:

Where kerbstones, blocks, etc. Are laid in

ground, description are deemed to include
necessary, filling, compaction etc.

m2

m2

m

m2

11

351

38

351
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11

LINKS, WALKWAYS, ETC.
Excavation, filling, etc.

Excavation in earth not exceeding 2000mm
deep:

Reduced levels under floors.
Extra over all excavations carting away:

Surplus material from excavation and or stockpiles
on site.

Approved cohesionless sand filling supplied
and carted onto site by contractor compacted
to 100% Mod AASHTO density:

Keep excavations free of water:

Keeping excavations free of all water other than
subterranean water.

Compaction of surfaces:

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 98%
Mod AASHTO density.

Prescribed density test on filling.

Modified AASHTO density test.

FENCING (CPAP Work Group No. 136)

Betafence' or other equal and approved high
tensile wire mesh panel fencing:

Security fencing approximately 1920mm high,
including 40 x 40 x 3mm galvanised mild steel
angle top and bottom rails, including all necessary
bolts, plates, screws, etc complete.

70 x 70 x 6mm Galvanised mild steel angle iron
post approximately 1820mm long including base
plate bolted into concrete.

Single gate size 900 x 1820mm high overall
complete.

Double gate size 1800 x 1820mm high overall
complete.

PAVING ETC
Earthworks (CPAP Work Group No.104)

Excavation in earth not exceeding 2000mm
deep:

Reduced levels under floors.
Extra over all excavations for carting away:

Surplus material from excavation and or stockpiles
on site.

m3

m3

Item

m2

No

No

No

No

m3

m3

108

108

674

123

131

108

108
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16
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18

19

20

Earthfilling supplied and caterd onto site by
the contractor compacted to 98% MOD
AASHTO density:

Under floors, etc.

Gravel (2% cement sand stabilized) in accordance
with SABS 1200 DM.

Keep excavations free of water:

Keeping excavations free of all water other than
subterranean water.

Compaction of surfaces:

Compaction of ground surface under floors etc,
including scarifying for a depth of 150mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 98%
Mod AASHTO density.

Prescribed density test on filling.
Modified AASHTO density test.
Masonry (CPAP Work Group No0.118)
Brick Paving

220 x 110 x 60 ‘Corobrick Chamoagne Paver' or
other equal and approved paving bricks 220 x
100 x 50mm with butt joints on 20mm thick

river sand bed with sand and cement mixture
swept into joints and hosed down:

Paving in herringbone patten.

220 x 60 x 60 "Corobrick Onyx Piazza' or other
equal and approved paving bricks, with butt
joints on 20mm thick river sand bed with sand
and cement mixture swept into joints and
hosed down:

221mm Wide brick-on-flat header course borders,
bands etc on and including 250 x 150mm thick
unreinforced concrete bedding, haunching, etc,
including excavation, backfilling, etc.

500mm Wide brick-on-flat header course borders,
bands etc on and including 250 x 150mm thick
unreinforced concrete bedding, haunching, etc,
including excavation, backfilling, etc.

300 x 300 x 60 'Tactile' or other equal and
approved paving bricks, with butt joints on
20mm thick river sand bed with sand and
cement mixture swept into joints and hosed
down:

500mm Wide directional brick-on-flat header
course borders, bands etc on and including 250 x
150mm thick unreinforced concrete bedding,
haunching, etc, including excavation, backfilling,
etc.

m3

m3

Item

m2

No

m2

m

m

64

67

674

674

48

231

127
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10

11

12

13

14

15

500mm Wide warning brick-on-flat header course
borders, bands etc on and including 500 x 150mm
thick unreinforced concrete bedding, haunching,
etc, including excavation, backfilling, etc.

Bill Total

BILL NO.16 : PROVISIONAL SUMS

The Tenderer is referred to the relevant

Clauses in the separate document Model
Preambles for Trades (2008 Edition) and to the
Supplementary Preambles which are

incorporated at the front of this Bill of
Quantities.

Note: All Provisional Sums are NETT i.e. there
is no cash discount.

ARTWORK

Provide the amount of R 200 000.00 (Two
hundred thousand Rand) for Artwork

Profit on above item ( %).
Attendance on ditto (  %).
ELECTRICAL INSTALLATION

Provide the amount of R3 000 000.00 (Three
milllion Rand) for Electrical Installation.

Profit on above item ( %).

Attendance on ditto ( %).

INFORMATION BOARDS

Provide the amount of R 150 000.00 (One
hundred and fifty thousand Rand) for Information
Boards

Profit on above item ( %).

Attendance on ditto ( %).

LANDSCAPING AND IRRIGATION

Provide the amount of R 500 000.00 (Five
hundred thousand Rand) for Landscaping and
Irrigation

Profit on above item ( %).

Attendance on ditto ( %).

MECHANICAL INSTALATION

Provide the amount of R 880 000.00 (Eight
hundred and eighty thousand Rand) for
Mechanical Installation.

Profit on above item ( %).

Attendance on ditto ( %).

SIGNAGE

m

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

32

0,1

0,05

0,1

0,05

0,1

0,05

0,1

0,05

0,1

0,05

200 000,00

200 000,00

200 000,00

3 000 000,00

3 000 000,00

3 000 000,00

150 000,00

150 000,00

150 000,00

500 000,00

500 000,00

500 000,00

80 000,00

80 000,00

80 000,00

200 000,00

20 000,00

10 000,00

3 000 000,00

300 000,00

150 000,00

150 000,00

15 000,00

7 500,00

500 000,00

50 000,00

25 000,00

80 000,00

8 000,00

4 000,00
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19

20

21

22

Provide the amount of R 50 000.00 (Fifty thousand
Rand) for Signage.

Profit on above item ( %).
Attendance on ditto ( %).
TOTEM

Provide the amount of R 130 000.00 (One
hundred and thirty thousand Rand) for Totem.

Profit on above item ( %).

Attendance on ditto ( %).

The following allowance will be measured and
valued in accordance with these Bills of
Quantities.

BUILDERS WORK

Provide the amount of R 350 000.00 (Three
hundred and fifty thousand Rand) for Builders
Work.

Bill Total

Section Total

Item

Item

Item

Item

Item

Item

Item

0,1

0,05

0,1

0,05

50 000,00

50 000,00

50 000,00

130 000,00

130 000,00

130 000,00

350 000,00

50 000,00

5 000,00

2 500,00

130 000,00

13 000,00

6 500,00

350 000,00




SECTION

DESCRIPTION

AMOUNT

Total for Construction
Add 10% for Contingencies
Sub-total

GENERAL REQUIREMENTS AND PROVISIONS

CBD STATION

Add 10% Contract Price Adjustment

Sub-total
Add 15% VAT

Total to form of offer
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