RUSTENURG LOCAL MUNICIPALITY

CONTRACT NO: RLM/DRT/0171/2024/25

APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG RAPID TRANSPORT
STATIONS SUPERSTRUCTURES ZONE C (TURNKEY SOLUTION) FOR 10 MONTHS

DATE

NAME OF BIDDER: .........covniiiniiniinniii e

BID PRICE: ...oeeeoeeerseeeeeeesesesesesesesesesssessesen (VAT Incl)

Prepared by:

RUSTENBURG

LOCAL MUNICIPALITY

CNR BEYERS NAUDE AND MANDELA DRIVE
RUSTENBURG

014 590 3111

BID CLOSES: 22 July 2025 DATE: 11:00

Employer Witness 1

Witness 2

Contractor Witness 1 Witness 2




PARTICULARS OF THE BIDDER

NAME OF THE BIDDING OR TENDERING
COMPANY

POSTAL ADDRESS

POSTAL CODE

STREET ADDRESS
(PHYICAL ADDRESS)

POSTAL CODE

E-MAIL ADDRESS

TELEPHONE NUMBER (TELKOM LINE)

CIDB CRS NUMBER (IF APPLICABLE)

CELLPHONE NUMBER

ALTERNATE CELLPHONE NO.

CENTRAL SUPPLIER DATABASE NUMBER OF
THE BIDDING COMPANY

CRS NUMBER

BID INFORMATION (TIME AND DATE OF
CLOSER)

DATE:

TIME:

BID PRICE (VAT INCLUSIVE)
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BID PROCESS CRITERIA LIST

RLM/DRT/0171/2024/25:  APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C (TURNKEY
SOLUTION) FOR 10 MONTHS
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RUSTENBURG LOCAL MUNICIPALITY

TENDERING PROCEDURES:
DOCUMENT COMPLETION INSTRUCTION AND RETURNABLE DOCUMENTS SCHEDULE

A bid not complying with the requirements stated hereunder will be regarded as an “Unacceptable bid”, and
as such will be rejected.

“Unacceptable bid” means any bid which, in all respects, does not comply with the conditions of bid and
specifications as set out in the bid documents, including conditions as specified in the Preferential
Procurement Policy Framework Act (Act 5 of 2000) and related legislation as published in Government
Gazette number 22549, dated 10 August 2001, in terms of which provision is made for this policy.
Important information to note:

1. Bidder should not remove any page from the bid document or submit a copy of the original bid document.
2. The bid document should not be completed using a pencil or any other colour ink. Only black ink must be
used to complete the bid document. Only tick the appropriate option. Please be informed that whether
you scratch out, tick or circle, your answer will be where the pen ink is reflecting.

The bid should be properly signed by the designated signatory contained in the tender document.

The bidder should not attempt to influence the evaluation and/or awarding of the contract.

The bid should not submit after the relevant closing date and time.

Failure to complete and sign and / or disclose wrong information in any of the declaration forms.

Compulsory questionnaires must be fully completed and signed.

NB! In the case of Joint Venture separate compulsory questionnaire forms must be completed and

submitted.

The bidder must in the case of Joint Venture submit separate MBD 5 forms for each partner.

9. In the case of multi directors or joint venture, the bidder must submit separate MBD 4 declaration forms
for each director.

10. Bid documents must be in envelopes that clearly marked with the bid number and description.

11.Bidders who use correction pens. In a case where a wrong answer is ticked, a straight line must be

made across the wrong answer, then initial next to the mistake and a correct answer must be ticked or

provided in writing.

N o v

12. Bidder must be registered with Central Supplier Database (CSD)
13. The bidder must attach the following documents:

5|Page

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



RUSTENBURG LOCAL MUNICIPALITY

e Avalid proof of payment with the relevant reference number as stipulated in the tender
advertisement.

e Required CIDB Grading Certificate where applicable.
o The authority of signatory (printed on bidder’s letter head) if the tender is a CIDB related project.

o  Acopy of a valid signed Joint Venture/Consortium agreement (if applicable) to the bid document.

e Municipal rates and taxes statements of the directors

v" Current municipal rates and taxes statement in the names of the director (from the previous
month determined by the date of tender closure) for each directors’ address must be attached;
or

v' Valid lease agreement of the director/s with all critical contractual obligations (i.e Lease period,
use of premises, lessors’ responsibilities, leases’ possibilities, amounts related to the lease,
address of the leased premises, signatures etc) or,

v" An original letter from tribal authority not older than three (3) months if the director/s are
residing in a tribal land, or

v’ If the rates and taxes account is not in the names of the director/s the attached municipal rates
and taxes statement must be submitted together with an original affidavit from the property
owner whose names are appearing on the municipal rates and taxes statement to confirm that
the director resides in their property.

e Municipal rates and taxes statements of the company

v" Current municipal rates and taxes statement in the name of the company (from the previous
month determined by the date of tender closure) for the company’s’ address must be attached;
or

v’ Valid lease agreement of the company (showing all critical contractual obligations (i.e Lease
period, use of premises, lessors’ responsibilities, leases’ possibilities, amounts related to the
lease, address of the leased premises, signatures etc), or

v" An original letter from a tribal authority not older than three (3) months if the company is
operating from a tribal, or

v’ If the rates and taxes account is not in the names of the company, the attached municipal rates
taxes statement must be submitted together with an original affidavit from the property owner
whose names are reflecting on the municipal rates and taxes statement to confirm that the
company operates from their property.
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RUSTENBURG LOCAL MUNICIPALITY

=

The company address written on the tender document and statement submitted must be the

same as the one reflected on the CSD report.

v For procurement expected to be less than 10 million, awards will not be made to bidders
owing municipal rates and taxes for over 90 days at the time of tender closure.

v For procurement expected to be more than 10 million, awards will not be made to bidders
owing municipal rates and taxes for over 30 days at the time of tender closure.

14. The bidder must comply with the following:
e Bidders must submit both a hard copy document and an electronic tender document in the form of
a USB (only) which must be clearly marked with the company name. (Bidders will be disqualified
for not submitting a USB containing the scanned bidding documentation)

VERIFICATION OF DOCUMENTS AND INFORMATION.
o Please note that by submitting this tender document, you are agreeing to the verification process of your
supporting documents by the Rustenburg Local Municipality.
o Tax compliance status will be verified using CSD number. (For a bidder to be considered for final award,
their status must reflect “tax compliance” before final award is made)
o CIDB Grading will be verified.

o  Sworn Affidavits will be accepted only if its originals submitted.
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Y UNITY 2z
RUSTENBURG LOCAL MUNICIPALITY

BID NOTICE

RLM/DRT/0171/2024/25:  APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C (TURNKEY
SOLUTION) FOR 10 MONTHS
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TENDER ADVERTISEMENT

BID NO. DESCRIPTION DOC. FEES (NON- EVALUATION ENQUIRIES COMPULSORY CLOSING
REFUNDABLE) CRITERION BRIEFING DATE
SESSION
RLM/DRT/0171/ | APPOINTMENT TENDER % Administrative TECHNICAL DATE DATE
2024/25 OF A DOCUMENT evaluation  (document Ms. B. Bonakele 03 July 2025 23 July
CONTRACTOR AMOUNT completion and 014 590 2025
FOR THE R5 000.00 attachment  of  all bbonakele@rustenb % IME
CONSTRUCTION | RerERENCE mandatory documents | ool ' 0900
OF "NUMBER: as listed in the tender VENUE
RUSTENBURG 0170+Company document) to include all Rustenburg Local
RAPID name necessary certifications. SCM Municipality
TRANSPORT % CIDB Grading 7GB or Ms. O. Pelesi Offices
SUPERSTRUCT |  StendardBank | o ¢ ctonality minimum | O2eiesi@rustenburg
o .gov.za
URES ZONE C ACCOUNT qualifying score 80 out
(turnkey solution) 'NUMBER: of a maximum of 100
for 10 months 033 054 657 points.
« 80/20 preferential point
system (price = 80 &
Specific goals = 20)
NB! That no other evaluation
criterion should be used

1. Bid documents must be in a sealed packaging clearly marked with the bid number and description, must be placed in

the bid box in the foyer of the Municipal offices, Missionary Mpheni House, Beyers Naude Drive, Rustenburg not later

than the prescribed closing date, where after the bids will be opened in public at the Municipal offices.

2. All'bids will be evaluated in accordance with the Supply Chain Policy of the Rustenburg Local Municipality, PPPFA 2022

and other related legislations. Bids will remain valid for 90 days.

3. The lowest or any bid will not be necessarily accepted, and the municipality reserves the right to accept the whole or

part of any bid. The municipality reserves the right to increase or decrease quantities as indicated in the technical

specifications. A market analysis conducted will be taken into consideration to ensure right procurement and quality

service delivery.

4.  Tender submission must comply with the instruction note (Tender Completion and Attachment of Mandatory Documents)

as well as all other additional tendering condition and requirements stated in the tender document.

o

the following:

(@) reasons and/or grounds for the objection or complaint.
(b) the way in which the objector or complainant’s rights have been affected; and
(c) the remedy sought by the objector or complainant

224

objections or complaints will not be entertained.

Objections or complaints must be submitted in writing to the Municipal Manager at the address stated, and must contain

Any objection or complaint must reach the Municipal Manager with a 14-day period after award has been made. Late

7. Submissions which fail to adhere to all the requirements and instructions stated on this advert, E-tender advert, CIDB

Website for CIDB tenders as well as the tender document will lead to disqualification.

8.  Should there be any contradictions between the information on the advert and the information in the tender document,

then the information on this advert will take precedence.
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TERMS OF REFERENCE
(SPECIFICATIONS)

RLM/DRT/0171/2024/25: APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS
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TERMS OF REFERENCE/ SPECIFICATIONS

SCOPE OF WORK

RLM requires the Service Provider for the Construction of Rustenburg Rapid Transport Station

Superstructure Zone C (Turnkey Solution).

Overview of the Works
The work to be performed under this contract comprises:

e The duration of construction for the CONSTRUCTION OF RUSTENBURG RAPID TRANSPORT
STATION SUPERSTRUCTURE ZONE C (TURNKEY SOLUTION) is 10 MONTHS.

e The construction of one big station on the road median in the CBD on President Mbeki drive in
Rustenburg, including hard and soft landscaping on the median adjacent to the station. A matrix
identifying the type of the station and its location is included as a drawing in Volume 4 of this tender.

o The planting of trees, other soft landscaping and the installation of street furniture at the intersections
where the stations are located.

The station superstructure will be built over recently built concrete sub-structures including foundations
and walls and columns, which are located between concrete bus ways in the case of the stations on
President Mbeki Drive. The contractor shall exercise due care when working over these areas and shall
be held responsible for any damage incurred to these bus ways or sidewalks. Similarly, existing Kassel
Kerbs installed between the bus ways and the stations shall be protected during construction and any
damage to them shall be rectified by the contractor.

Construction will take place in the vicinity of existing services. Due care shall be exercised to protect these
services.

1.3 Extent of the Works

The extent of the works is described in the overview above and detailed in the Bills of Quantities and the
drawings and specifications that form part of this tender. However, if during the course of construction,
conditions or circumstances are found to differ from those anticipated, the Principal Agent reserves the
right to modify the scope of work to suit the prevailing conditions and circumstances.

A brief description of the station building follows:

The station superstructure consists of a single storey brick wall supporting a corrugated iron roof, all built
off a RC substructure consisting of footings, low up stand walls and columns. The substructure is by others.
The building envelope is primarily glazed. There is a masonry ticket sales kiosk within the station that
contains a sales room and services. Sliding glass door on the road side elevations give access from the
platform to the buses that will dock in very close proximity to the station.

Zone C consists of only one interchange station in the Rustenburg CBD

Project Scope of Work:
o Building Construction Work;

e Electrical Installation Work;
e Mechanical Installation Work;
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Civil Work;

Water Reticulation Work;

Fire Safety Installation Work;

IT & Electronics Work;
Landscaping (hard& soft) Work;
Artwork

1. RESPONSIBILITIES

1.1. RUSTENBURG LOCAL MUNICIPALITY

1.2,

4| Page

The employer must ensure that the necessary approvals, permits, and documentation for the
construction project are in place and accessible to the contractor.

Provide clear and detailed specifications for the project, including the layout, design, and finishes
as outlined in the architect’s drawings and related documents.

Ensure payments to the contractor as agreed in the contract, following the specified payment
schedule.

Ensure that the contractor has uninterrupted access to the construction site when required.
Ensure that the contractor adheres to all relevant regulations, codes of practice, and quality
standards, and verify that the work aligns with the initial project plans.

Review and approve any necessary variations to the original contract scope or design changes, if
applicable.

Upon successful completion of the construction, ensure that the handover of the project takes place
smoothly and that the station is ready for operational use.

After the completion of the project, the employer will officially accept the work once it has been
verified that the contractor has met all contractual obligations.

SERVICE PROVIDER

The contractor is responsible for managing all aspects of the project, from inception to completion.
This includes ensuring that the project stays within the scope, budget, and timeline. Efficient
scheduling and time management are crucial.

The contractor must ensure that the construction aligns with the architect's drawings and
specifications, ensuring that all aspects of the work are completed to the required standards and
finishes.

The contractor is responsible for maintaining high-quality standards during the construction process
and ensuring the work meets the relevant safety and building codes.

The contractor must complete the project within the stipulated timelines as outlined in the contract,
using effective time management to avoid delays and ensure the stations are ready for occupation.
The contractor must coordinate and manage subcontractors and suppliers, ensuring all necessary
materials, labour, and equipment are available and the work proceeds according to schedule.

Upon completion, the contractor must ensure a smooth handover of the stations to the employer.
This includes providing all required documentation, such as warranties, Certificates of compliance,
Operational manuals and as-built drawings.

The contractor must be responsible for addressing any defects or issues that arise during the
defects liability period after the project's completion, ensuring the project meets the agreed
standards.

The contractor is responsible for ensuring the safety and well-being of all workers and stakeholders
during the construction process, complying with all relevant health and safety regulations.



o The contractor must ensure that all necessary permits and regulations are adhered to throughout
the project, maintaining compliance with relevant laws and industry standards.

2. DELIVERABLES
The construction of eight station superstructures on the road median at various intersections in
Rustenburg, including a hard and soft landscaping on the median adjacent to the stations to meet the
strategic aim of the RLM IPTN plan is to design public transport services and infrastructure that align
with the demand within the Rustenburg Local Municipality.

a) Project Manager — A minimum qualification of NQF level 7 in Project Management

b) Contracts Manager registered with SACPCMP - A minimum qualification of NQF level 7 in
Civil Engineering or Built Environment

c) Site Agent - A minimum qualification of NQF level 7 in Civil Engineering/Built Environment

d) Quantity Surveyor - A minimum qualification of NQF level 7 in Quantity
surveying/Construction studies

e) General Foreman- Buildings — A minimum qualification of NQF level 6 in Civil Engineering

f)  Health and Safety Officer registered with SACPCMP - A minimum qualification of NQF
level 6 in Safety management

3.  FUNCTIONALITY CRITERIA
(@) All bids must first meet all the submission requirements to be considered for evaluation
(b) The first evaluation phase will be functionality, where bides must obtain a minimum threshold of 80
points out of 100 to be considered for the second evaluation phase.
(c) The second evaluation phase is an 80/20 price preference point system. In this phase, all bidders

who achieved the minimum threshold will be on equal footing during this evaluation phase.
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FUNCTIONALITY

RLM/DRT/0171/2024/25: APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS
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FUNCTIONALITY

NB: For a bidder to qualify, it is a requirement for a prospective bidder to score a minimum of 80 out of 100 points
for functionality.

Values: 0 = Very poor, 1 = Poor, 3 =Good, 5 = Excellent
Rustenburg Local Municipality reserves the right to verify all the information provided.

ITEM | CRITERIA WEIGHT | VALUE | SCORE VERIFICATION METHOD

1. Company experience 35
1.1 Company experience in general building Attach appointment letters and completion
projects, please attach appointment letters and certificates per project with the following: - Period of
completion certificates not older than 5 years. Contract, Type of Service, as well as the value of
NB! Contract amounts will not be considered on a the contract in the reference letter. All letters must
cumulative basis be on a letterhead from a legally registered entity

8 or above appointment letters and
completion certificates (Value=5)

5 - 7 Appointment letters and completion
certificates (Value = 3)

3 - 4 Appointment letters and completion
certificates (Value = 1)

2 or less appointment letters and
completion certificates (Value = 0)

2. Key Personnel

2.1 Project Manager 15 Attach a comprehensive CV detailing relevant
experience

15 Years' and above experience (Value =
5)

10 — 14 Years' experience (Value = 3)

6 -9 Years' experience (Value =1)

5 Years or less experience (Value = 0)

2.2 Contracts Manager 15 Attach a comprehensive CV detailing relevant
experience

10 Years' and above experience (Value =
5)

6 —9 Years’ experience (Value = 3)

3 -5 Years’ experience (Value =1)

2 Years or less experience (Value = 0)

2.3 Site Agent 10 A minimum qualification of NQF level 6 in Civil
Engineering or Built Environment and a
comprehensive CV detailing relevant experience

10 Years’ and above experience (Value =
5)

6 -9 Years’ experience (Value = 3)

3 -5 Years’ experience (Value =1)

2 Years or less experience (Value = 0)

2.4 Quantity surveyor 5 Attach a comprehensive CV detailing relevant
experience

10 Years’ and above experience (Value =
5)

6 -9 Years' experience (Value = 3)

3 -5 Years’ experience (Value = 1)
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2 Years or less experience (Value = 0)

2.5 General Foreman- Buildings

Attach a comprehensive CV detailing relevant
experience

10 Years’ and above experience (Value =
5)

6 -9 Years’ experience (Value = 3)

3 -5 Years’ experience (Value =1)

2 Years or less experience (Value = 0)

2.5 Health and Safety Officer (ND in Safety
management)

Attach a comprehensive CV detailing relevant
experience

6 and above experience
(Value = 5)

4 -5 Years’ experience
(Value = 3)

3 Years' experience
(Value =1)

2 Years or less experience (Value = 0)

3. Bank Rating

10

A letter from the bank showing the company's bank
rating

R5.1 million and above (Value=5)

R3.1 million — R5 million (Value=3)

R1.1 million — R3 million (Value=1)

RO — R1million (Value=0)

TOT
AL

100

NB! Attached CV’s of the key personnel must be of the same personnel whose qualifications are attached under

mandatory documents.

Calculate the points scored according to the following formula:

Ps = [So] X Ap
Ms
Where:

Ps = percentage scored for functionality by the bid under consideration
So = total score of bids under consideration, i.e. weight X value = score

Ms = maximum possible score = 500
Ap = percentage allocated

Total percentage scored by the bidder on functionality; Ps =

x 100

500

NB: No tender will be regarded as an acceptable tender/responsive if it fails to achieve the minimum qualifying

score for functionality of 80 out of a maximum of 100 points.
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AUTHORITY FOR SIGNATORY

RLM/DRT/0171/2024/25: APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS
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SIGNATORY AUTHORISATION

FORMT2.2.2: AUTHORITY OF SIGNATORY

With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is submitted by: (Mark applicable
block)

a company, and attach hereto a certified copy of the required resolution of the Board of directors I:I

a partnership, and attach hereto a certified copy of the required resolution by all partners

a close corporation, and attach hereto a certified copy of the required resolution of the Board of Officials

a one-man business, and attach hereto certified proof that | am the sole owner of the business I:l
submitting a tender

a joint venture, and attach hereto
a) an notarially certified copy of the original document under which the joint venture was constituted; and
b) certified authorised by the participating members of the undersigned to submit tenders and conclude contracts
on behalf of the joint venture
SIGNED ON BEHALF OF TENDERER:: ........ccccciiiiiiieisienssresssresssne e s ssnessssne s ssensee s snnessnnnessnnnasns
PLEASE NOTE:
Failure to complete all blank spaces on this form or attend to other details mentioned therein will render the
Bid liable to rejection.

The signatory shall confirm his / her authority thereto by attaching on the tendering company’s letterhead
a duly signed and dated copy of the relevant resolution of the board of directors / partners.

10l Page



MBD 1
INVITATION TO BID

RLM/DRT/0171/2024/25: APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE B(TURNKEY SOLUTION)

FOR 10 MONTHS
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PART A
MBD 1

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RUSTENBURG LOCAL MUNICIPALITY

BID NUMBER: | RLM/DRT/0171/2024/25 | CLOSING DATE: | 23 July 2025 | CLOSING TIME: | 09:00
APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG RAPID TRANSPORT
DESCRIPTION | STATION SUPERSTRUCTURE ZONE B (TURNKEY SOLUTION) FOR 10 MONTHS

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX

SITUATED AT:

RUSTENBURG LOCAL MUNICIPALITY

MISSIONARY MPHENI HOUSE

CNR BEYERS NAUDE AND NELSON MANDELA DRIVE, RUSTENBURG

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: OR | CSD No:
ARE YOU A
FOREIGN BASED
ARE YOU THE ACCREDITED SUPPLIER FOR
REPRESENTATIVE IN SOUTH THE GOODS [ IYes [INo
AFRICA FOR THE GOODS [IYes [INo /SERVICES
/SERVICES /WORKS OFFERED? /WORKS [IF YES, ANSWER PART
[IF YES ENCLOSE PROOF] OFFERED? B:3]
TOTAL NUMBER OF ITEMS
OFFERED TOTALBID PRICE | R
SIGNATURE OF BIDDER | ciiiisrennsnennnns DATE

CAPACITY UNDER WHICH THIS BID
IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

CONTACT
DEPARTMENT SCM PERSON Ms. B. Bonakele
Ms. O. Pelesi TELEPHONE
CONTACT PERSON NUMBER 014 590 3692
E-MAIL
TELEPHONE NUMBER 014 590 3148 ADDRESS bbonakele@rustenburg.gov.za

E-MAIL ADDRESS

opelesi@rustenburg.gov.za
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PART B

TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.
1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED, COMPLETED WITH A BLACK PEN

THIS BID IS SUBJECT TO THE RLM SUPPLY CHAIN MANAGEMENT POLICY, PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN
OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

25 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE TCS
CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE
PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS: (BIDDER MAY NOT BE DISQUALIFIED ON THIS PART IF INDICATED THAT THEY ARE NOT

FOREIGN BASED SUPPLIER)

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN
CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS WILL RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:

DATE:
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MBD 3.1
PRICING SCHEDULE

PART A
MBD 3.1

PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name of bidder..........ovveveeiei i Bid NUMDET ...,

Closing Time ......c.coevviiieenns Closing date..........ccoovvvieiiiiiiiiii e,

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)

Requiredby:
At ——————

Brandand model
Country of origin
Does the offer comply with the specification(s)? *YES/INO
If not to specification, indicate deviation(s) ..
Period required for delivery
Delivery basis

Note:  All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund
contributions and skills development levies.
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MBD 4
DECLARATION OF INTEREST
(IN CASE OF MULTI DIRECTORS OR JOINT
VENTURE, BIDDERS MUST SUBMIT SEPARATE
MBD 4 DECLARATION FORMS FOR EACH
DIRECTOR)

RLM/DRT/0171/2024/25: APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS
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MBD 4: DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statel.

1. Any legal person, including persons employed by the state', or persons having a kinship with persons employed
by the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes
a price quotation, advertised competitive bid, limited bid or proposal). In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the state, or to persons
connected with or related to them, it is required that the bidder or his/her authorised representative declare
his/her position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or where
it is known that such a relationship exists between the person or persons for or on whose behalf
the declarant acts and persons who are involved with the evaluation and or adjudication of the
bid.

2. In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

2.1. Full Name of bidder or his or her representative: ...........cevviveiiiiiiie e

2.2 Identity NUMDEI: ...

2.3. Position occupied in the Company (director, trustee, hareholder?): ..............ccccvvvvveeeenn,

2.4. Company Registration NUMDET: ...........coiiiiiiiiiiiiiee e

2.5. Tax Reference NUMDET: ........cciiiiic s
2.6. VAT Registration NUMDET..........ccoiiiiiiiiiiiiiiciiie e s

2.7. Personal Reference Tax NUMDET..........cooiuiiiiiiiiiiiiii e

2.7.1. The names of all directors / trustees / shareholders members, their individual identity numbers and state
employee numbers must be indicated in paragraph 3 below.
“State” means -
(a) any national or provincial department, national or provincial public entity or constitutional institution
within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.
#’Shareholder” means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.
2.8. Are you presently in the service of the state?

(Tick applicable box)

[ves| [ no | |

2.8.1.  Ifyes, furnish particulars. ............cccvvviiiei e,

"MSCM Regulations: “in the service of the state” means to be -
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a) a member of —

i) any municipal council;

[ any provincial legislature; or

i) the national Assembly or the national Council of provinces;

(b) @ member of the board of directors of any municipal entity; (c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.

2.9. Have you been in the service of the state for the past twelve months?
(Tick applicable box)

[YEs| | NO | |

2.10. Do you have any relationship (family, friend, other) with persons in the service of the state and
who may be involved with the evaluation and or adjudication of this bid?
(Tick applicable box)

[YES] [ nNo | |
2101, Ifyes, furniSh PartiCUIANS.............ooiiiie i

2.11. Are you, aware of any relationship (family, friend, other) between any other bidder and any
persons
in the service of the state who may be involved with the evaluation and or adjudication of this
bid?
(Tick applicable box)

[YES] | NO | |

2.11.1. Ifyes, furnish partiCulars..............c.ooouiiiiiiiie e

2.12. Are any of the company’s directors, trustees, managers, principal shareholders or stakeholders
in
service of the state?
(Tick applicable box)

[YEs| [ no | |

2.12.1. Ifyes, furnish particulars.................coovivviiiiiiie e
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2.13. Are any spouse, child or parent of the company’s directors trustees, managers, principle
shareholders or stakeholders in service of the state?
(Tick applicable box)

[YEs| [ no | |

2.13.1. Ifyes, furnish particulars...............ccccooiiiiiiiiiii e

2.14. Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or business whether or
not they are bidding for this contract.

(Tick applicable box)

[ves| [ no | |

2141, If yes, furnish
PAMHICUIAIS. ...ttt ettt e e e e e e et a e e e e e e e et ae e
S|gn ature ....................... Date .................
Capacity Name of Bidder
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10
MILLION (ALL APPLICABLE TAXES INCLUDED)

RLM/DRT/0171/2024/25: APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the
following questionnaire:

1

1.1

2.1

2.2

3.1

4.1

Are you by law required to prepare annual financial statements for auditing?

|"YES | NO |

If yes, submit audited annual financial statements for the past three years or since the date of
establishment if established during the past three years.

Do you have any outstanding undisputed commitments for municipal services towards any municipality for
more than three months or any other service provider in respect of which payment is overdue for more than

30 days?

|*YES |[NO |
If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards
any municipality for more than three months or other service provider in respect of which payment is overdue

for more than 30 days.
If yes, provide particulars.

Has any contract been awarded to you by an organ of state during the past five years, including particulars
of any material non-compliance or dispute concerning the execution of such contract?
| "'YES [ NO |

If yes, furnish particulars

Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of
payment from the municipality / municipal entity is expected to be transferred out of the Republic?

| "YES | NO |

If yes, furnish particulars
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CERTIFICATION

[, THE UNDERSIGNED (FULL NAME) ...

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position in the Firm/Company Date
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MBD 6.1
PREFERENCE POINTS CLAIM FORM

RLM/DRT/0171/2024/25: APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS
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MBD 6.1 PREFERENCE CLAIMED IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS,

2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim
form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state
a) The applicable preference point system for this tender is the 80/20 preference point system.

b) The 80/20 will be applicable in this tender.
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:
(@) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals
are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
organ of state.

2. DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation.
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(b)
(c)
(d)

(e)
3.

3.1.

“price” means an amount of money tendered for goods or services and includes all applicable

taxes less all unconditional discounts.

“Rand value” means the total estimated value of a contractin Rand, calculated at the time of bid invitation,
and includes all applicable taxes.

“tender for income-generating contracts” means a written offer in the form determined by an organ of
state in response to an invitation for the origination of income-generating contracts through any method
envisaged in legislation that will result in a legal agreement between the organ of state and a third party

that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of

assets and concession contracts, excluding direct sales and disposal of assets through public auctions;

and

“The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

Where

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps — 80 ( 1— Pt;;:r:li:t“i:?) or Ps = 90 ( 1— Pt;:; :r:n)
Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmax i} Pt—Pmax
Ps =80 (1 + Pmaxi ) or Ps =90 (1 + Pmax )
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
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4.,

41.

42.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer
will be allocated points based on the goals stated in table 1 below as may be supported by proof/
documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(@) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point

system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: "The tenderer must indicate how they claim points for each preference point system.
Points claimed will be verified by RLM using the CSD Report, and preference points will be allocated
accordingly. Bidders who fail to complete the table below will NOT be disqualified BUT will not be allocated
preference points.

The specific Number of points Number of points claimed Means of Verification
goals allocated (8020 system)
o allocated
points in terms (To be completed by the
of this tender (80/20 system) tenderer)
Rustenburg 4 Latest (from the previous month
Jurisdiction determined by the date of tender closure)
Municipal Account/Traditional Council
letter
Rural [Township 4 Latest (from the previous month
Businesses determined by the date of tender closure)
Municipal Account/Traditional Council
letter
Black People 2 Full CSD Report
Persons with 2 Full CSD Report
Disability
Youth 4 Full CSD Report
Women 2 Full CSD Report
SMME’s 2 Full CSD Report
Total 20
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DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/fitm..........oooiiiiiiii e
44. Company registration NUMDEI: ............cuuriiiiiiiii e
45, TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium

O One-person business/sole propriety

O Close corporation

N Public Company

O Personal Liability Company

N (Pty) Limited

O Non-Profit Company

O State Owned Company

[TICK APPLICABLE BOX]
4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form.

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct.

If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(@)  disqualify the person from the tendering process.

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct.

(c)  cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation.

(d)  recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e)  forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ........cocoiiiiiiiniiniinni e

DATE:
ADDRESS:
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MBD 8

DECLARATION OF BIDDERS PAST SUPPLY CHAIN
MANAGEMENT PRACTICES

RLM/DRT/0171/2024/25: APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS
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MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1 This Municipal Bidding Document must form part of all the bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system.

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention
and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.
ltem  Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Yes | No
Suppliers as companies or persons prohibited from doing business with the public sector? ] ]

(Companies or persons who are listed on this Database were informed in writing of this
restriction by the Accounting Officer/Authority of the institution that imposed the restriction
after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the
home page.

411 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of Yes | No
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? O | O
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law Yes | No
outside the Republic of South Africa) for fraud or corruption during the past five years ]| O

4.3.1 | If so, furnish particulars:

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to Yes | No

the municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears for | [] ]
more than three months?

441 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any other Yes | No
organ of state terminated during the past five years on account of failure to perform on or ] ]
comply with the contract?
4.71 | If so, furnish particulars:
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CERTIFICATION

|, THE UNDERSIGNED (FULL NAME) .......coiiiiiiiniiii i
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID
DETERMINATION

RLM/DRT/0171/2024/25: APPOINTMENT OF A
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RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C
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MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or
concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning
that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures
for the combating of abuse of the supply chain management system, and must enable the accounting officer,
among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid-rigging.

5. Inorder to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed
and submitted with the bid:
" Includes price quotations, advertised competitive bids, limited bids and proposals.
2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods
and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to
compete. |, the undersigned, in submitting the accompanying bid: RLM/DRT/0171/2024/25: APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C (TURNKEY SOLUTION) FOR 10 MONTHS_(Bid Number and
Description) in response to the invitation for the bid made by:
RUSTENBURG LOCAL MUNICIPALITY
(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of: that;

(Name of Bidder): Bidders are required to fill in the name of their company in the space provided above.

1. I have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. l'am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder,
who:
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(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line of

business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.
In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the

bid; or
(f) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
contract.

10. 1 am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive

practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,

property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Position Name of Bidder
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RLM/DRT/0170/2024/25: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE B (TURNKEY SOLUTION) FOR 10 MONTHS

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB Standard for
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without amendment or alteration
for the convenience of tenderers as an Annexure to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the standard conditions of tender. Each item of data given below is cross-referenced to the clause in the Standard
Conditions of Tender to which it mainly applies.

Clause Tender Data
Number
F.A1.1 The employer
The employer is The Rustenburg Local Municipality.
F.1.3.2 Replace the contents of the clause with the following:

The Standard Conditions of Tender, the Tender Data, List of Returnable Documents, and Returnable
Schedules, which are required for the tender evaluation purposes, shall form part of the Contract
arising from the invitation to tender.

F.2.1 Eligibility
Only those tenderers who are registered with the CIDB or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a 7GB class of construction
work, are eligible to submit tenders.

Joint ventures are eligible to submit tenders provided that:

Every member of the joint venture is registered with the CIDB.

The lead partner has a contractor grading designation in the 7GB or higher, and the combined
contractor grading designation calculated in accordance with the Construction Industry Development
Regulations is equal to or higher than a contractor grading designation determined in accordance with
the sum tendered for a 7GB or higher class of construction work.

Tenderers faced with the above scenario and who fail to meet the combined designation grading will
not be considered for the tender.

F.2.1. Eligibility
Only those tenderers who have in their employ management and supervisory staff satisfying the
requirements of the scope of work for labour intensive competencies for supervisory and management
staff are eligible to submit tenders.

F.2.2 Accept that the Employer will not compensate the tenderer for any costs incurred in attending
interviews in the office of the employer.
F.2.7 Clarification Meeting

There will be no compulsory briefing session.
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Clause
Number

F.2.10.5

F.2.11

F.2.12

F.2.13
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Tender Data

Pricing and tender offer
Add the following to the clause:

A digital copy of the Bill of Quantities can be obtained from E-Tender portal

Alterations to documents
Add the following to the clause:

To correct errors made, draw a line through the incorrect entry and write the correct entry above in
black ink and place the full signatures of the authorised signatories next to the correct entry.

Alternative tender offers

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employer’s standards and requirements,
the details of which may be obtained from the Employer.

Calculations, drawings and all other pertinent technical information and characteristics as well as
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the
degree to which the alternative complies with the Employer’s standards and requirements and to
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical
sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions
in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full
responsibility and liability that the alternative offer complies in all respects with the Employer’s
standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the
alternative offer to cover the Employer’s costs of confirming the acceptability of the detailed design
before it is constructed.

Failure to properly comply with this clause, thereby preventing the Employer and/or the Engineer to
properly assess the full implications of the alternative tender, is likely to disqualify the alternative
offered from further consideration.

No submission by the Contractor after award for additional payment or time for completion of Works
relating to the alternative offer will be considered, the tendered rates submitted shall be considered to
reflect the full and final cost implications of the alternative offer.

Submitting a tender offer
Add the following to the clause:

No claim will be entertained for faults in the tender price resulting from any discrepancies, omissions
or indistinct figures.
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Clause
Number

F.2.13.2

F.2.133
F.2.13.4

F.2.13.5
F2.15.1

F.2.13.9

F.2.14
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Tender Data

Replace the contents of the clause with the following:
Return all volumes of the tender document to the Employer after completion of the relevant sections of
each volume in their entirety by writing in black ink.

All volumes are to be left intact in its original format and no pages shall be removed or re-arranged.
Parts of each tender offer communicated on paper shall be submitted as an original.

Add the following to the clause:
Only authorised signatories may sign the original tender offer where required in terms of 2.13.3.

The employer's address for delivery of tender offers and identification details to be shown on each
tender offer package are:

Physical address and Location of tender box: Foyer of Missionary Mpheni House,

clo Beyers Naude and Nelson Mandela Drive, Rustenburg. Identification details: BID NO:
RLM/DRT/0171/2024/25: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS and the closing date and time of the tender. Postal address:
P O Box 550, Rustenburg, 0300

The name and address of the tenderer shall be entered on the back of the envelope.

Add the following to the clause:

Accept that all conditions, which are printed or written upon any stationary used by the Tenderer for
the purpose of or in connection with the submission of a tender offer for this Contract, which are in
conflict with the conditions laid down in this document shall be waived, renounced and abandoned.

Information and data to be completed in all respects
Add the following to the clause:
The Tenderer is required to enter information in the following sections of the document:

Section T2.2 : Returnable Schedules Section
Section C1.1 : Form of Offer and Acceptance Section
Section C1.2 ; Contract Data (Part 2) Section
Section C2.2 : Bill of Quantities

The above sections shall be signed by the Tenderer (and witnesses where required). Individual
pages should only be initialled by the successful Tenderer and by the witnesses after acceptance by
the Employer of the Tender Offer.

The Tenderer shall complete and sign the Form of Offer prior to the submission of a Tender Offer.

The Schedule of Deviations (if applicable) shall be signed by the successful Tenderer after
acceptance by the Employer of the Tender Offer.
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Clause
Number

F.2.15.1

F.2.15.2
F.2.16.1

F.2.16.1

F.2.18

F.2.20.
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Tender Data

Accept that the Employer shall in the evaluation of tender offers take due account of the Tenderer's
past performance in the execution of similar engineering works of comparable magnitude, and the
degree to which he possesses the necessary technical, financial and other resources to enable him to
complete the Works successfully within the contract period. Satisfy the Employer and the Engineer as
to his ability to perform and complete the Works timeously, safely and with satisfactory quality, and
furnish details in section T2.2.2 of contracts of a similar nature and magnitude which they have
successfully executed in the past. Accept that the Employer is restricted in accordance with clause
4.(4) of the Construction Regulations 2003, to only appoint a contractor whom he is satisfied has the
necessary competencies and resources to carry out the work safely. Accept that submitting inferior
and inadequate information relating to health and safety shall be regarded as justifiable and
compelling reasons not to accept the Tender Offer of the Tenderer scoring the highest number of
tender evaluation points.

Closing Time
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

Tender offer validity
The tender offer validity period is 90 days.

Add the following to the clause:

If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall remain valid and
open for acceptance until the closure of business on the following working day.

Provide other material

The tenderer shall, when requested by the Employer to do so, submit the names of all management
and supervisory staff that will be employed to supervise the labour intensive portion of the works
together with satisfactory evidence that such staff members satisfy the eligibility requirements.

Add the following to the clause:

Accept that if requested, the Tenderer shall within 14 days of the date upon which he is requested to
do so, submit a full report from his banker as to his financial standing. The Employer may, in its
discretion, and subject to the provisions of Section 4(1)(d) of the State Tender Board Act 86 of 1968,
condone any failure to comply with the foregoing condition.

Accept that the Employer, reserves the right to approach the Tenderer’s banker or guarantor(s) as
indicated in the tender document, or the bankers of each of the individual members of any joint
venture that is constituted for purposes of ascertaining the financial strength of the Tenderer or of the
individual member of such venture; and affirmation of the letter of intent referred to below.

The tenderer is required to submit with his tender a letter of intent from an approved financial
institution undertaking to provide the Construction Guarantee in the format included in Part C1.3 of
this procurement document; and such guarantee with be put in place upon appointment.
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Clause
Number

F.2.22

F.2.23

F3.4

F.3.5

F.3.11

Tender Data

Return of other tender documents
Return all retained tender documents prior to the closing time for the submission of Tender Offers.

Certificates

The tenderer is required to submit with his tender:

a Certificate of Contractor Registration issued by the CIDB
a copy of the CSD full report

All documents stated as mandatory documents.

Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture
formation, such tenderers must submit the Certificates of Contractor Registration in respect of each
partner.

Opening of tender submissions
Tenders will be opened immediately after the closing time for tender

Two-envelope system
A two-envelope procedure will not be followed.

Evaluation of Tenders
The procedure for the evaluation of responsive tenders is Method 1 (Functionality, 80/20 Preferential
Point System).

EVALUATION ON TENDER PRICE

The following formula will be used to calculate the points for price.

where:

Pt — Pmin

Ps = x[1
[ Pmin

Ps = points scored for comparative price of tender under consideration
Pt = comparative price of tender under consideration

Pmin = comparative price of lowest acceptable tender

X = points assigned to price

NB: The lowest acceptable price will be based on the attached market analysis.

The following specific goals will be utilized for awarding of tenders. They can be applicable individually or wholly in
awarding of points. The points will be allocated on merit per tender in line with the specification.

Ownership Points Means of Verification

Rustenburg Jurisdiction 4 Proof of address as envisaged on the list of
Rural /Township Businesses 4 mandatory documents and a full Central
Black People 2
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Ownership Points Means of Verification

Persons with Disability 2 Supplier Database full report will be used for
Youth 4 verification and allocation of points.

Women 2
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Annexure F: Standard Conditions of Tender as contained in Annex F of the CIDB Standard for Uniformity in Construction
Procurement (as amended in Board Notice 86 of 2010 (May 2010)

F.A GENERAL

F.1.1  Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their
dealings with each other they shall discharge their duties and obligations, as set out in F.2 and F.3, timeously and with
integrity, behave equitably, honestly and transparently, comply with all legal obligations and not engage in anti-
competitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest, indicating
the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender submissions.
Employees, agents and advisors of the employer shall declare any conflict of interest to whoever is responsible for
overseeing the procurement process at the start of any deliberations relating to the procurement process or as soon as
they become aware of such conflict and abstain from any decisions where such conflict exists or recuse themselves from
the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family
interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance
or loyalty which would in any way affect any decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the
capacity to proceed with the contract.

F.1.2  Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3  Interpretation
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender evaluation
purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:
a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it difficult to fulfill
his or her duties impartially;

i) an individual or organisation is in a position to exploit a professional or official capacity in some way for their
personal or corporate benefit; or

i) incompatibility or contradictory interests exist between an employee and the organisation which employs that
employee.
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b) comparative offer means the tenderer's financial offer after all tendered parameters that will affect the value of
the financial offer have been taken into consideration in order to enable comparisons to be made between offers on a
comparative basis

C) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action of
the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the
award of a contract arising from a tender offer to the detriment of the employer, including collusive practices intended to
establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated or not,
or a public body

f) quality (functionality) means the totality of features and characteristics of a product or service that bear on its
ability to satisfy stated or implied needs

F.1.4  Communication and employer's agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a form
that can be readily read, copied and recorded. Communications shall be in the English language. The employer shall not
take any responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the
employer's agent are stated in the tender data.

F.1.5  The employer's right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may
cancel the tender process and reject all tender offers at any time before the formation of a contract. The employer shall
not accept or incur any liability to a tenderer for such cancellation and rejection but will give written reasons for such
action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection of all
responsive tender offers re-issue a tender covering substantially the same scope of work within a period of six months
unless only one tender was received and such tender was returned unopened to the tenderer.

F.1.6  Procurement procedures

F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who in terms
of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as relevant, based
on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure
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F.1.6.2.1Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall
submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding the
requirements of F.3.4, the employer shall announce only the names of the tenderers who make a submission. The
requirements of F.3.8 relating to the material deviations or qualifications which affect the competitive position of
tenderers shall not apply.

F.1.6.2.2All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of the
evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter into
competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed solutions and
associated information. Notwithstanding the provisions of F.2.17, the employer may request that tenders be clarified,
specified and fine-tuned in order to improve a tenderer's competitive position provided that such clarification,
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers or impose
substantial new requirements which restrict or distort competition or have a discriminatory effect.

F.1.6.2.3At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh
tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be advised
when they are to submit their best and final offer.

F.1.6.2.4The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have been
requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system
F.1.6.3.10ption 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a contract
may be negotiated. The employer shall evaluate each responsive submission in terms of the method of evaluation stated
in the tender data, and in the second stage negotiate a contract with the tenderer scoring the highest number of
evaluation points and award the contract in terms of these conditions of tender.

F.1.6.3.20ption 2

F.1.6.3.21 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data and award the contract in terms of these conditions of tender.

F2  TENDERER'S OBLIGATIONS
F21  Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any
of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis in a prior
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process to invite the tenderer to submit a tender offer and obtain the employer's written approval to do so prior to the
closing time for tenders.

F.22  Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any costs
incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to demonstrate
that aspects of the offer complies with requirements.

F.2.3  Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

F.24  Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.25  Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of
contract and other publications, which are not attached but which are incorporated into the tender documents by
reference.

F.26  Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for an
extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7  Clarification meeting
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meetings are stated in the tender data.

F.2.8  Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before
the closing time stated in the tender data.

F.29 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required in
terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice
regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added
Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14
days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract

identified in the contract data may provide for part payment in other currencies.
F.2.11 Alterations to documents
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Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such
alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in
accordance with all the requirements of the tender documents, is also submitted as well as a schedule that compares the
requirements of the tender documents with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide the
whole of the works, services or supply identified in the contract data and described in the scope of works, unless stated
otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically (if
they were issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with an English translation of any documentation in a language other than English, and the parts
communicated electronically in the same format as they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required In terms of the tender data. The employer will
hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint
ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the purpose of
the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as "ORIGINAL"
and "COPY". Each package shall state on the outside the employer's address and identification details stated in the
tender data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents
listed in the tender data in an envelope marked "financial proposal" and place the remaining returnable documents in an
envelope marked "technical proposal". Each envelope shall state on the outside the employer's address and
identification details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only
the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.
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F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the form,
required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the
closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements
of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the
tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or substituted
by giving the employer's agent written notice before the closing time for tenders that a tender is to be withdrawn or
substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the requirements
of F.2.13 with the packages clearly marked as "SUBSTITUTE".

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of tender
offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment
of certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender
offer is sought, offered, or permitted.

Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer's
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of materials,
considered necessary by the employer for the purpose of a full and fair risk assessment. Should the tenderer not provide
the material, or a satisfactory reason as to why it cannot be provided, by the time for submission stated in the employer's
request, the employer may regard the tender offer as non-responsive.
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F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity period
stated in the tender data

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
F.3 THE EMPLOYER'S UNDERTAKINGS

F.3.1  Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to five working
days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or both)
or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a tender
offer in terms of a previous procurement process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet any
of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as
another joint venture; or

C) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the
prequalification process.

F.3.2 Issue Addenda
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If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from
the date that tender documents are available until seven days before the tender closing time stated in the Tender Data.
If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the Employer may grant
such extension and, shall then notify all tenderers who drew documents.

F.3.3  Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to open
a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4  Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers'
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which acceptable
reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the
tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his prices,
preferences claimed and time for completion for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal
of valid tenders in the presence of tenderers' agents who choose to attend at the time and place stated in the tender data
and announce the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open only the
financial proposals of tenderers, who score in the quality evaluation more than the minimum number of points for quality
stated in the tender data, and announce the score obtained for the technical proposals and the total price and any
preferences claimed. Return unopened financial proposals to tenderers whose technical proposals failed to achieve the
minimum number of points for quality.

F.3.6  Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to the
evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a contract,
until after the award of the contract to the successful tenderer.

F.3.7  Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.
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F.3.8  Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

F.3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the Employer's
opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the Scope of
Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

C) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal of
the non-conforming deviation or reservation.

F.3.9  Arithmetical errors, omissions and discrepancies

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is
a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

C) arithmetic errors in:

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules of prices;
or

i) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the tenderer to
either confirm the tender offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:
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a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the
product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, and the unit
rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this checking
process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked to revise
selected item prices (and their rates if bills of quantities apply) to achieve the tendered total of the prices.

F.3.10 Clarification of tender offers

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender
offer.

F.3.11 Evaluation of tender offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative offer
and evaluate them using the tender evaluation methods and associated evaluation criteria and weightings that are
specified in the tender data.

F.3.11.2 Method 1: Financial offer

In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and
justifiable reasons not to do so.

C) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest ranked
tenderer and recommend the highest ranked tenderer, unless there are compelling and justifiable reasons not to do so
and the process set out in this subclause is repeated.

F.3.11.3 Method 2: Financial offer and preference

In the case of a financial offer and preferences:

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in accordance with the
provisions of F.3.11.7 and F.3.11.8.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:
TEV =NFO + NP

where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance with
F.3.11.7;
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NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.
C) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract,
unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the
tenderer with the highest number of tender evaluation points, and recommend the tenderer with the highest number of
tender evaluation points, unless there are compelling and justifiable reasons not to do so and the process set out in this
subclause is repeated
F.3.11.4 Method 3: Financial offer and quality
In the case of a financial offer and quality:
a) Score each tender in respect of the financial offer made and the quality offered in accordance with the
provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of points for quality
stated in the tender data, if any.
b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:

TEV =NFO + NQ
where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance with
F.3.11.7;
NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.

C) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend tenderer with the highest number of tender evaluation points for the award of the contract, unless
there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the
tenderer with the highest number of tender evaluation points and recommend the tenderer with the highest number of
tender evaluation points, unless there are compelling and justifiable reasons not to do so and the process set out in this
subclause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preference

In the case of a financial offer, quality and preferences:

a) Score each tender in respect of the financial offer made, preference claimed, if any, and the quality offered in
accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to score the minimum number of
points for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:
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TEV =NFO + NP + NQ

where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance with
F.3.11.7;

NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.

NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract,
unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend the
tenderer with the highest number of tender evaluation points and recommend the tenderer with the highest number of
tender evaluation points, unless there are compelling and justifiable reasons not to do so and the process set out in this
subclause is repeated.

F.3.11.6 Decimal places
Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

NFO=W1+A

where: NFO is the number of tender evaluation points awarded for the financial offer.

W1 is the maximum possible number of tender evaluation points awarded for the financial offer as stated in the Tender
Data.

A'is a number calculated using the formula and option described in Table F.1 as stated in the Tender Data.

Table F.1: Formulae for calculating the value of A

Formula Comparison aimed at achieving Option 1* Option 2*
. . . (P — Pm)
1 Highest price or discount A=(1+ —Pm A=P/Pm
' P—-P
) Lowest price or percentage a1 ( m) A=Prm /P
commission / fee Pm
* Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender data and
reject all claims for preferences where tenderers are not eligible for such preferences.

Calculate the total number of tender evaluation points for preferences claimed in accordance with the provisions of the
tender data.
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F.3.11.9 Scoring quality

Score each of the criteria and sub-criteria for quality in accordance with the provisions of the Tender Data.
Calculate the total number of tender evaluation points for quality using the following formula:

NQ = W2 x SO/MS

where: SO is the score for quality allocated to the submission under consideration;

MS is the maximum possible score for quality in respect of a submission; and

W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the tender data

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates of
insurance which the conditions of contract identified in the contract data, require the employer to provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk and only
if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer's
procurement,
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the

professional and technical qualifications, professional and technical competence, financial resources, equipment and
other physical facilities, managerial capability, reliability, experience and reputation, expertise and the personnel, to
perform the contract,

C) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a judicial
officer, has suspended his business activities, or is subject to legal proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer as part
of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents,
c) other revisions agreed between the employer and the successful tenderer, and

F.3.14.1 Complete the schedule of deviations attached to the form of offer and acceptance, if any.
F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties to
complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.

F.3.16 Notice to unsuccessful tenderers
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F.3.16.1 Notify the successful tenderer of the employer’s acceptance of his tender offer by completing and returning one
copy of the form of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed
additional period.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify all other
tenderers that their offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract as
soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender, but
withhold information which is not in the public interest to be divulged, which is considered to prejudice the legitimate
commercial interests of tenderers or might prejudice fair competition between tenderers.

T2.1 additional Returnable Documents

Tenderers are required to submit the following with their tenders.

Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,

Certified copy of Unemployment Insurance Certificate, Act 4 of 2002,

Curriculum vitae of the person who prepares the Contractor's Health and Safety Plan.

Curriculum vitae of the Health and Safety Officer the successful tenderer intends appointing in accordance with the
Occupational Health and Safety Act (Act 85 of 1993).

Curriculum Vitae of all supervisory staff.
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T2.2.1: Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date

Title or Details

Attach additional pages if more space is required.

Signed
Name

Tenderer
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T2.2.2: Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section 1 Name Of eNterPrSE: . ..ttt

Section 2: VAT registration number, if @ny: . . .. ...

Section 3:  CIDB registration number, ifany: . . ...

Section 4. Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:  Particulars of companies and close corporations

Company registration NUMDET . . . ... ..o
Close corporation NUMDEN . . ...
TaxX referenCe NUMDET . . . e

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been
within the last 12 months in the service of any of the following:

m a member of any municipal council o an employee of any provincial department, national
o a member of any provincial legislature or provincial public entity or constitutional institution

i a member of the National Assembly or within the meaning of the Public Finance Management
the National Council of Province Act, 1999 (Act 1 of 1999)

O a member of the board of directors of o a member of an accounting authority of any

any municipal entity national  or provincial public entity

o an official of any municipality or o an employee of Parliament or a provincial
municipal entity legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, partner, Status of service

director, manager, principal Name of institution, public off e, board or (tick appropriate column)

shareholder or stakeholder organ of state and position held current Within last
12 months

*insert separate page if necessary

Section 7:  Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has been within the last 12 months been in the service of any of the following:

i a member of any municipal council o an employee of any provincial department, national or
i a member of any provincial provincial public entity or constitutional institution within
legislature the meaning of the Public Finance Management Act,

1999 (Act 1 of 1999)
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m a member of the National Assembly o a member of an accounting authority of any national

or the National Council of Province or provincial public entity
o a member of the board of directors o an employee of Parliament or a provincial legislature
of any municipal entity
O an official of any municipality or
municipal entity
Name of spouse, child or parent | Name of institution, public office, board or Status of service
organ o state and position held (tick appropriate
column)
curent | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that
my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date
Name Position
Enterprise

name
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T2.2.3: Certificate of Authority for Joint Ventures
This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms .. ..........
.......................... , authorised signatory of the company . .............. ... ..ot
................................. , acting in the capacity of lead partner, to sign all documents in
connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner

Signature. ............
Name ........
Designation

Signature. ............
Name ........
Designation

Signature. ............
Name ........
Designation

Signature. ............
Name ........
Designation
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T2.2.4: Schedule of Proposed Subcontractors

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the

names of proposed Subcontractors in accordance with requirements in the contract for such appointments. If there

are no such requirements in the contract, then your written acceptance of this list shall be binding between us.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the

National Home Builders Registration Council.
Name and address of proposed Nature and extent of work Previous experience with
Subcontractor Subcontractor.

Signed Date

Name Position

Tenderer
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T2.2.5: Schedule of Plant and Equipment

The following are lists of major items of relevant equipment that I/we presently own or lease and will have available
for this contract or will acquire or hire for this contract if my/our tender is accepted.

(a) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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T2.2.6: Schedule of the Tenderer’s Experience

ears:

The following is a statement of similar work successfully executed / in progress by myself/ourselves in the last 5

Employer, contact person and
telephone number.

Description of contract

Value of work
inclusive of VAT
(Rand)

Date
completed

Signed Date
Name Position
Tenderer
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T2.2.7: FINANCIAL REFERENCES

(@)

FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our
Directors' and Auditors' report for consideration by the Employer.

(b)

DETAILS OF COMPANY'S BANK

I/'We hereby authorise the Employer/Engineer to approach all or any of the following banks for a reference:

DESCRIPTION OF
BANK DETAIL

BANK DETAIL APPLICABLE TO
COMPANY HEAD OFFICE

BANK DETAIL APPLICABLE TO
THE SITE OF THE WORKS

Name of bank

Branch name

Branch code

Street address

Postal address

Name of manager

Telephone number

Fax number

Account number

Signed

Date

Name

Position

Tenderer
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T2.2.8: Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to
his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the employer’s handling of material deviations and qualifications.

Page Clause or item Proposal

Signed Date

Name Position
Tenderer
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T2.2.9: Supervisory and Safety Personnel
PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS

Name % Time on Position Service Name of Project Value of Positio_n
Site (Current) (Years) And year executed Works Occupied

Project Manager

Contracts Manager

Contractor’s Site Agent 100%

Contractor's Foremen

Construction Health and Safety Officer 100%

Contractors Surveyor

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of curriculum vitas of all supervisory
and safety personnel.

Signed Date
Name Position
Tenderer
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T2.2.10: Labour Utilisation
Labour Categories - Definitions

NOTE: These definitions serve as a guideline to complete the following table and will in no respect alter the Project
Specifications or Standardised Specifications

1. General Foreman / Foreman

An employee who gives out work to and directly co-ordinates and supervises employees. His duties encompass any one
or more of the following activities:

a) Supervision;

b) Maintaining discipline;

c) Ensuring safety on the workplace;

d) Being responsible to the Contractor for efficiency and production for his portion of the works; and
e) Performing skilled work, whether in an instructional capacity or otherwise.

2. Charge hand

An employee engaged in any one or more of the following activities:

a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an artisan;
b) Giving out work to other employees under his control and supervision;
c) Ensuring safety on the workplace;
d) Maintaining discipline; and
e) Being directly responsible to a general foreman or foreman or the Contractor or the Contractor's representative

for efficiency and production for his portion of the works.
3. Artisan
An employee who has successfully completed all prescribed courses at a practical institutional training centre for a

particular trade and who has successfully completed the on-site period of training as prescribed and who has successfully
passed the prescribed trade tests.
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4, Team Leader

An employee engaged in any one or more of the following activities:

a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled person;
b) Giving out work to other employees under his control and supervision;
c) Maintaining discipline;

d) Being directly responsible to a Charge hand or a foreman or a general foreman or the employer's

authorised representative for efficiency and production for his portion of the works.
5. Skilled Employee

An employee engaged in an ancillary trade or an assistant artisan.
Semi-Skilled Employee

An employee with any specified skills, an apprentice or a trainee-artisan.
7. Unskilled Employee

An employee engaged on any task or operation not specified above.
8. Imported Employee
Personnel permanently employed by Contractor.
9. Local Employee

Temporary workforce employed through Labour Desk.
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MAN DAYS

Categories

No. of Man Days

Imported

Local

HDI (Y/N)

Contracts Manager

Site Agent

Foreman/Supervisors (specify type)

5. Charge hands

6. Artisans

7. Operators/Drivers

8. Clerks/ Storeman
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Categories

No. of Man Days

Imported

Local

HDI (Y/N)

9. Team Leader

10. Skilled Labour

11. Semi-skilled Labour

12. Unskilled Labour

Signed

Name

Tenderer

Date

Position
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T2.2.11: OCCUPATIONAL HEALTH AND SAFETY ACT:
STATEMENT BY TENDERING ENTITY

, duly authorised

to represent (company name)

in my capacity as hereby
confirm that | accept full and exclusive responsibility for compliance by myself and all persons who perform work
for me with the provisions of the Occupational Health and Safety Act, No. 85 of 1993 (as amended) and all
regulations promulgated from time to time, whilst performing work on

| confirm that all employees who perform work on the site shall be properly trained to do this in a manner which is
safe and without risk to health and safety to themselves and others in the vicinity and undertake to have our
activities adequately supervised in the interest of health and safety.

Signed Date
Name Position
Tenderer
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T2.2.12: Site Inspection Certificate

As required by Clause 2.7 of the Tender Data, l/we certify that I/we have visited the site of the Works and
attended the site visit and clarification meeting on the date certified below.

I/we further certify that | am / we are satisfied with the description of the Work and the explanations given by the
Engineer at the site visit and clarification meeting.

Signature of Tenderer Date

Site Visit

This will certify that
representing

attended a Site Inspection for this Contract on 20

(signed)

For the Engineer
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CONTRACT
PART 1 (OF 4) : Agreements and contract data

C1.1  Form of Offer and Acceptance
C1.2  Contract Data
C1.3  Deed of Guarantee (Pro Forma)
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C1.1 Form of Offer and Acceptance

Offer
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of;

RLM/DRT/0171/2024/25: APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C (TURNKEY SOLUTION) FOR 10 MONTHS

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the
contract data.

Signature ... Date...................
Name ..
Capacity ...

for the tenderer

(NaMeE AN
address of

OrgaNniZation) ...

Name and
signature
Of WItNESS o
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfill any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless
the tenderer (now contractor) within five working days of the date of such receipt notifies the employer in writing of
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties.

Signature ... Date...................
Name ...
Capacity ...

for the

Employer Rustenburg Local Municipality
Missionary Mpheni House
c/o Beyers Naude & Nelson Mandela Drive
Rustenburg

Nameand ... ... Date..................
signature
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of witness

Schedule of Deviations

Notes :

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing
date is limited to those permitted in terms of the Conditions of Tender;

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in

such letter, which constitutes a deviation as aforesaid become the subject of agreements reached during the
process of, offer and acceptance, the outcome of such agreement shall be recorded here;

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall
also be recorded here;

4, Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

1 OUD T . .
DEtailS . o

2 SUD Bt . . oot
DEtailS . e

B S 10T
DetalS ..

4 Ut . . .
DetalS ..

oS 10T
DEtailS . o

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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for the tenderer

Signature ... Date...................
Name ... ..
Capacity ...

(Name aNd o
address of
OrganiZation) L.

Name and
signature
Of WItNESS o

for the Employer

Signature ... Date...................
Name ... .

Capacity ... .

Rustenburg Local Municipality

Missionary Mpheni House

c/o Beyers Naude & Nelson Mandela Drive

Rustenburg

Nameand ... .. . . Date..................

signature
of witness
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C1.2  Contract Data
GENERAL CONDITIONS OF CONTRACT

The Contract conditions applicable to this contract will be the joint building contacts committee, The JBCC Principal Building
Agreement Edition 6.2 May 2018.

The JBCC Principal Building Agreement Edition 6.2 is not bound into this document, but are available at the Contractor’s expense
and can be purchased by visiting their website www.jbcc.co.za or contact info@jbce.co.za.

CONTRACT DATA

In terms of clause 1.1 The JBCC Principal Building Agreement Edition 6.2 May 2018, the following Contact Data apply to this
Contract.

The Contract Data consists of 3 parts. Part A contains Project Information, Part B contains Contract Information, while Part C
contains Tenders Selection.

The Joint Building Contracts Committee® - NPC
CONTRACT DATA
For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES
Principal Building AgreementEdition

6.2 - May 2018
PART A: PROJECT INFORMATION
A1.0 Works [1.1]
Project name APPOINTMENT OF A CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG
RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS
Reference number RLM/DRT/0171/2024/25
Works description Refer to document — Scope of Work
A2.0 Site [1.1]
Erf / stand number Refer to document — Site Information
Township / Suburb Greater Boitekong
Site address Refer to document - Site Information
Local authority Rustenburg Local Municipality
A3.0 Employer [1.1]
Official Name of Organ of State
Public Sector Body Rapid Road Transport
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Business registration number  [N/A

VAT/GST number

N/A

Country

South Africa

Employer's representative:
Name

Busisiwe Bonakele

E-mail

bbonakele@rustenburg.gov.za

Mobile number

Telephone number

014 590 3692

Postal address

PO Box 16, Rustenburg,

Postal Code

0300

Physical address

Municipal Offices, Missionary Mpheni House,

159 Nelson Mandela & Beyers Naude Streets, Rustenburg

Postal Code

0300

A4.0 Principal Agent [1.1]

Name

Legal entity of above

Contact person

Practice number

N/A Telephone number

Mobile number

Country

South Africa E-mail

Postal address

Postal Code

Physical address

Postal Code

A5.0 Agent [1.1]

Discipline

Name

Legal entity of above

Practice number

Country

Postal address

Postal Code

Physical address

Postal Code
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A6.0 Agent [1.1]

Discipline Architects
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code

A7.0 Agent [1.1]

Discipline

Civil / Structural Engineers

Name
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Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country

South Africa E-mail

Postal address

Postal Code

Physical address

Postal Code

A8.0 Agent [1.1]

Discipline

Electrical Engineers

Name

Legal entity of above

Practice number

Country

Postal address

Physical address

A9.0 Agent [1.1]

Discipline

OHS Consultant

Name

Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country

South Africa E-mail

Postal address

Postal Code

Physical address

Postal Code

A10.0 Agent [1.1]

Discipline

Mechanical Engineer

Name
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Legal entity of above

Contact person

Practice number

Telephone number

Mobile number

Country South Africa E-mail
Postal address Postal Code
Physical address Postal Code
A11.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
A12.0 Agent [1.1]
Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code
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PART B: CONTRACT INFORMATION
B 1.0 Definitions [1.1]
Bills of quantities: Standard System of Measuring Building Work (Seventh
System/Method of measurement Edition) as amended

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country [2.1]
Republic of South Africa

B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement

[3.2] South African Rand

B 4.0 Documents [5.0]
The original signed agreement is to be held by the principal agent
[5.2], if not, indicate by whom Employer
Number of copies of construction information issued to the
contractor at no cost [5.6] Three (3)
Documents comprising the agreement Page numbers
The JBCC® Principal Building Agreement, Edition 6.2 May 2018 11030

The JBCC® Principal Building Agreement - Contract Data for Organs of State
and other Public Sector Bodies, Edition 6.2 May 2018 1t0 18

The JBCC® General Preliminaries for use with the JBCC® Principal Building
Agreement, Edition 6.2 May 2018 1t0 30

The copyright in all documents, drawings and records prepared by the professional team related in
any manner to the works shall vest in the Employer or the professional team or both according to the
dictates of the contract entered into.

Contract drawings - description Number Revision | Date
SITE PLAN RRT-AR-CBD21-100-CO
Platform 1_2, Administration 1_2_ GROUND FLOOR PLAN RRT-AR-CBD21-201.1-
CO
ROOF PLAN - Platforms 1 & 2 - Admin 1 & 2 RRT-AR-CBD21-201.2-
CO
Platforms 3 & 4 - GROUND FLOOR PLAN RRT-AR-CBD21-202.1-
CO
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ROOF PLAN - Platforms 3 & 4 and SECTIONS

RRT-AR-CBD21-202.2-
Co

SECTIONS 1 - Central Station 21

RRT-AR-CBD21-301.1-
Co

Elevations Platforms 1 & 2 and Admin 1 & 2

RRT-AR-CBD21-301.2-
Co

SECTIONS 2 - Central Station 21

RRT-AR-CBD21-302.1-
Co

Elevations Platforms 2,3 & 4

RRT-AR-CBD21-302.2-
Co

Elevations Platforms 3 & 4

RRT-AR-CBD21-303.2-
Co

PAVING _ TILING LAYOUT

RRT-AR-CBD21-400-CO

CEILING LAYOUT_ Admin 1 and 2

RRT-AR-CBD21-401-CO

LEAN RAIL AND SEATING DETAILS

RRT-AR-CBD21-402-CO

SIGNAGE LAYOUT

RRT-AR-CBD21-403-CO

ROOM LAYOUT - INFORMATION KIOSK

RRT-AR-CBD21-404.1-
CO

ROOM LAYOUT — SERVER

RRT-AR-CBD21-404.2-
CO

ROOM LAYOUT — CLEANERS

RRT-AR-CBD21-404.3-
CO

ROOM LAYOUT - WC M

RRT-AR-CBD21-404.4-
CO

ROOM LAYOUT - TICKET KIOSK

RRT-AR-CBD21-404.5

ROOM LAYOUT - MANAGER & WC—-U

RRT-AR-CBD21-404.6

ROOM LAYOUT_WC-D & WC-F

RRT-AR-CBD21-404.7-
Co

ROOM LAYOUT — CANTINA

RRT-AR-CBD21-404.8-
Co

Tactile _ Services Layout

RRT-AR-CBD21-405-CO

Project Specification Schedule

RRT-AR-CBD21-500-CO

PAINT SPECIFICATION

RRT-AR-CBD21-501-CO

Sanitaryware Specification Schedule

RRT-AR-CBD21-502-CO

Ironmongery Schedule

RRT-AR-CBD21-503-CO

WINDOW SCHEDULE (Type Central Station) Sheet 1 of 1

RRT-AR-CBD21-504-C0
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DOOR SCHEDULE (Type Central Station) Sheet 1 of 2

RRT-AR-CBD21-505-CO

DOOR SCHEDULE (Type Central Station) Sheet 2 of 2

RRT-AR-CBD21-505-C0

Signage Legend

RRT-AR-CBD21-507-CO

THRESHOLD DETAILS

RRT-AR-CBD21-603-CO

Timber Cantilevering Bench Detail

RRT-AR-CBD21-605-CO

BRCK BOX COLUMN DETAILS

RRT-AR-CBD21-606-CO

DATABAND CLADDING DETAILS AT WINDOW

RRT-AR-CBD21-611.1-
Cco

DATABAND, CLADDING & THRESHOLD PLATE DETAILS

RRT-AR-CBD21-611-CO

FENCING DETAILS

RRT-AR-CBD21-614-CO

ELECT. INFORMATION BOARD DETAILS

RRT-AR-CBD21-616-CO

B 5.0 Employer’s Agents [6.0]

aspects of the works [6.2]

Authority is delegated to the following agents to issue contract instructions and perform duties for specific

Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3]

None
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B 6.0 Insurances [10.0]

Insurances by employer

Amount including tax

Yes / No:

No

Deductible amount
including tax

Contract works insurance:

New works [10.1.1] (contract sum or amount)

or

Works with practical completion in sections
[10.2] (contract sum or amount

or

Works with alterations and additions [10.3] (reinstatement
value of existing structures with or
including new works)

Direct contractors [10.1.1; 10.2] where applicable, to be
included in the contract works insurance

Free issue [10.1.1; 10.2] where applicable, to be included
in the contract works insurance

Escalation, professional fees and reinstatement costs if not

included above

=
=

Total of the above contract works insurance amount

Supplementary insurance [10.1.2; 10.2]

Public liability insurance [10.1.3; 10.2]

Removal of lateral support insurance [10.1.4; 10.2]

Other insurances [10.1.5]

Yes/ No?

No If yes, description 1

Yes/ No?

No If yes, description 2

and/or

Insurances by Contractor

Amount including tax

Deductible amount

included in the contract works insurance

including tax
Yes / No: Yes
New works [10.1.1] (contract sum or amount)
N/A N/A
or Works with practical completion in sections N/A N/A
[10.2] (contract sum or amount)
Works with alterations and additions [10.3] (reinstatement [To the minimum  With a deductible not
value of existing structures with or including new works)  value of the contractiexceeding 5% of
or sum + each and
10% every claim
Direct contractors [10.1.1; 10.2] where applicable, to be  |N/A

—
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Free issue [10.1.1; 10.2] where applicable, to be included
in the contract works insurance

N/A

Escalation, professional fees and reinstatement costs if not
included above

N/A

——
—

Total of the above contract works insurance amount

To the minimum value

of the contract sum +
10%

With a deductible not
exceeding 10% of

Supplementary insurance [10.1.2; 10.2] R20 million each and every
Claim
Public liability insurance [10.1.3; 10.2] R5 million
Removal of lateral support insurance [10.1.4; 10.2] No
Other insurances [10.1.5]
Yes/ No? No If yes, description 1
Hi Risk Insurance [10.1.5.1]
Yes/ No? No If yes, description 2
B7.0 Obligations of the Employer [12.1]
Existing premises will be in use and occupied [12.1.2] Yes / No? No
If yes, description
Restriction of working hours [12.1.2] Yes / No? Yes

If yes, description
The non-working days are Sundays.

The completion of the project is urgent and work shall be executed during normal
working hours i.e 7h00 until 17h00 daily including Saturdays.

Special non-working days shall be all South African Statutory holidays and the
official building holidays (which commences on 16 December and ends on

10 January).
Natural features and known services to be preserved by the 5
contractor [12.1.3] Yes / No* No
If yes, description
Restrictions to the site or areas that the contractor may not ves / No? Yes
occupy [12.1.4]
If yes, description Work areas and restricted areas shall be defined at Site Handover
Supply of free issue [12.1.10] ‘ Yes / No? ‘ No
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B 8.0

B9.0

If yes, description

Nominated subcontractors [14.0]

Yes / No?

No

If yes, description of specialization

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

Selected subcontractors [15.0]

Yes / No?

’Yes

If yes, description of specialization

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

B 10.0 Direct contractors [16.0]

Yes / No?

|No

If yes, description of extent of work

Extent of work [12.1.11]

Extent of work [12.1.11]

Extent of work [12.1.11]

Extent of work [12.1.11]

Extent of work [12.1.11]

B 11.0 Description of sections [20.1]

Section 1

Building Construction Work;
Electrical Installation Work;
Mechanical Installation Work;
Civil Work;

Water Reticulation Work;
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o  Fire Safety Installation Work;
e [T & Electronics Work;
¢ Landscaping (hard& soft) Work;
e Artwork
For All Buildings
Section 2 N/A
N/A
Section 3
Section 4 N/A

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]

Practical completion for
the works as a
whole

Intended date of
possession of the site
Refer B17.0 [12.1.5;
12.2.22]

Period for inspection by

the principal agent [19.3]

The date for practical
completion shall be the
period as indicated below
from the date of possession
of the site by the contractor
[12.2.7; 24.1]

Penalty for late
completion [24.1]

working days

Period in months

Penalty amount per
calendar day
(excl. tax)

10 Working days

10 months

11¢/R100 of
Contract amount

or where sections are applicable

Practical completion of a
section of the works

Intended date of
possession of the site
Refer B17.0 [12.1.5;
12.2.22)

Period for inspection by
the principal agent
[19.3]

The date for practical
completion shall be the
period as indicated below
from the date of possession
of the site by the contractor
[12.2.7; 24.1]

Penalty for late
completion [24.1]

Working days

Period in months

Penalty amount
per calendar day (excl.
tax)

Section 1
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Section 2

Section 3

Section 4

Section 5

Section 6

Section 7
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Section 8

Remainder of the

Criteria to achieve practical completion not covered in the definition of practical completion

No further Criteria

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes
If yes, description of applicable elements  |All works
B 14.0 Payments [25.0]
Date of month for issue of regular payment certificates [25.2] 25t
Base date = Tender
Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? Yes closing
date
If yes, method to calculate CPAP calculated with Haylett formulae based on indices as provided by
Stats SA
Employer shall pay the contractor Thirty (30) calendar days

within: [25.10]

B 15.0 Dispute resolution [30.0]

Adjudication [30.6.1; 30.10] Name of nominating body

Mechanism

Refer to Part C1.3 Dispute Resolution

Applicable rules for adjudication [30.6.2]

adjudication process

Adjudication in accordance with the CIDB

Arbitration [30.7.4; 30.10] Yes / No? No
If Yes, name of nominating body

*If No, then dispute will be referred to litigation

Applicable rules for arbitration [30.7.5] N/A
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B 16.0 JBCC® General Preliminaries — selections

Provisional bills of quantities [B2.2] Yes / No? No
Availability of construction information — is the construction information Yes / No? Yes
complete? [B2.3]

Previous work - dimensional accuracy - details of previous contract(s) [B3.1] N/A

Previous work - defects - details of previous contract(s) [B3.2] N/A

Inspection of adjoining properties - details [B3.3] N/A

Handover of site in stages - specific requirements [B4.1]

Refer to B11 (Contract Data)

Enclosure of the works - specific requirements [B4.2]

Hoarding to working areas.

Geotechnical and other investigations - specific requirements [B4.3]

N/A

Existing premises occupied - details [B4.5]

\Working Areas will not be occupied

Services - known - specific requirements [B4.6] No
By contractor Yes / No? Yes
Water [B8.1] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Electricity [B8.2] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Ablution and welfare facilities [B8.3]
By employer Yes / No? No

Communication facilities - specific requirements [B8.4]

No specific requirements

Protection of the works - specific requirements [B11.1]

No specific requirements

specific requirements [B11.2]

Protection / isolation of existing works and works occupied in sections -

No specific requirements

Disturbance - specific requirements [B11.5]

No specific requirements

Environmental disturbance - specific requirements [B11.6]

No specific requirements




B 17.0 Changes made to JBCC® documentation
Reference may be made to other documents forming part of this agreement

1.1 Definitions

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and
JBCC® contract data for organs of state and other public sector bodies, the contract drawings, the priced document
and any other documents reduced to writing and signed by the authorised representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be
the rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in respect of debts owing to the State, and will be the
rate as determined by the Minister of Justice and Constitutional Development from time to time 80(1)(b) of the Public Finance
Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in respect of debts owing by the State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for organs of state
and other public sector bodies. In the event of a principal agent not being appointed, then all the duties and obligations of a
principal agent as detailed in the agreement shall be fulfilled by the employer’s representative as named in the contract data
for organs of state and other public sector bodies

EMPLOYER: Rustenburg Local Municipality
3.0 Offer and Acceptance

Amend 3.3 to read as follows:

This agreement shall come into force on the date issued in a form of instruction not issued later than 28 days from the date
that the agreement is made in terms of the Form of Offer and Acceptance and continue to be of force and effect until the end of
the latent defects liability period [22.0] notwithstanding termination [29.0] or the certification of final completion [21.0] and
final payment [25.0]

Add the following new clause 3.6:

The documentation required for submission within 15 days of agreement in terms of the Form of offer for the execution of the
works are:

Health and Safety Plan (Refer to Clause 2.0)

Initial Programme (Refer to 12.2.6)

A detailed cash flow forecast

Security (Refer to Clause 11)

Insurance (Refer to Clause 10)

Add the following new clause 3.7:
The time to submit the documentation required (Refer to Clause 3.6) before commencement with Works execution is 15 days.

6.0 Employer’s Agents

Add the following as 6.7:




In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal
agent. The employer shall sign all documents in relation to clauses 4.2, 14.1.2,14.1.4, 14.4.1, 14.6, 231, 23.2, 23.3, 23.7,
23.8,26.1,26.7, 26.12 and 28.4

9.0 Indemnities

9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor”

10.0 Insurances

Add the following as 10.1.5.1:

Hi risk Insurance




In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area which is
subject to highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole
or doline formation the following will apply:

10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear
the full risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the
works consequent upon a catastrophic ground movement as mentioned above. The contractor shall take such precautions
and security measures and other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of
any debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at
the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim
or proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent
upon personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, claim or
proceeding consequent upon loss of or damage to any moveable, or immovable property, or personal property, or property
contiguous to the site, whether belonging to or under the control of the employer or any other body or person whomsoever
arising out of or caused by a catastrophic ground movement, as mentioned above, which occurred during the period of the
contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned
in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms of the contract, the contractor shall,
within twenty-one (21) calendar days of the date of possession of

the site, but before commencement of the works, submit to the employer proof of such insurance policy, if requested to do
SO

10.1.5.14
The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred
consequent upon the contractor’s default of his obligations as set outin 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses
or damages may be recovered from the contractor or by deducting the same from any amounts still due under this contract
or under any other contract presently or hereafter existing between the employer and the contractor and for this purpose
all these contracts shall be considered one indivisible whole
11.0 Securities

Amend 11.10 to read as follows:

There shall be no lien or right of retention held by any contractor in respect of the works executed on
site

12.0 Obligations of the Parties




Amend 12.1.5 to read as follows:

Give possession of the site to the contractor within ten (10) working days of the contractor complying with the terms of
12.2.22

12.2.2: Not applicable
Add the following as 12.2.22:

The Contractor shall comply with the Occupational Health and Safety Specification prepared by the Employer in terms of
the Construction Regulations, 2003 promulgated in terms of Section 43 of the Occupational Health and Safety Act (Act No.
85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall before commencement of the
Works or any part thereof, be in the possession of an approved Health and Safety Plan.

The Contractor shall submit an approved Health and Safety Plan to the Engineer within 15 days from the date that the
Agreement made in terms of the Form of Offer and Acceptance comes into effect.

Add the following new clause 12.2.23:

Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may take, the Contractor accepts sole liability for due compliance with
the relevant duties, obligations, prohibitions, arrangements and procedures imposed by the Occupational Health and
Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the Construction Regulations, 2003, for which he is
liable as mandatory. By entering this Contract, it shall be deemed that the parties have agreed in writing to the above
provisions in terms of Section 37 (2) of the Act.

Add the following new clause 12.2.24:

Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this Contract in terms of Section 31 and/or 32 of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and its Regulations following any incident involving the
Contractor and/or Sub-Contractor and/or their employees. The Contractor shall notify the Employer in writing of all
investigations, complaints or criminal charges which may arise pursuant to work performed under this Contract in terms of
the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Regulations.

Add the following new clause 12.2.25:

Contractor’s Designer

The Contractor and his designer shall accept full responsibility and liability to comply with the Occupational Health and
Safety Act, 1993 (Act 85 of 1993) and the Construction Regulations, 2003 for the design of the Temporary Works and
those part of the Permanent Works which the Contractor is responsible to design in terms of the Contract.

Add the following new clause 12.2.26:

The Ministerial Determination 4, Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice No 949 of 22 October 2010, as appended to
these Contract Data as Annexure A, shall apply to works described in the Scope of Work as being labour intensive and
which are undertaken by unskilled or semi-skilled workers.

Add the following new clause 12.2.27:
The Contractor shall use local labour in accordance with the requirements contained within the Scope of Work.

19.0 Practical Completion




19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where this has not
been waived”

Add the following as 19.8:

The time for achieving practical completion is 10 months from the date communicated for commencement of the works as
communicated at the time of Offer and Acceptance

21.0 Defects Liability Period and Final Completion
Add the following as 21.13:
The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three hundred and
sixty-five (365) calendar days in respect of the listed applicable elements
23.0 Revision to the date for Practical Completion

Add the following to 23.1.1

Add the following new clause:

Extension of time due to Abnormal Rainfall

Extension of time for completion of the Contract shall be allowed in the event of
abnormal rainfall in accordance with the following formula:

\Y = (Nw - Nn) + (Rw - Rn)/20
Where:
\Y = Extension of time in calendar days for the calendar month under consideration
Nw = Actual number of days during the calendar month under
consideration on which a rainfall of 10mm and more is recorded
Rw = Actual total rainfall in mm recorded during the calendar month
under consideration
Nn = Average number of days, derived from rainfall records, on which

a rainfall of 10mm and more was recorded during the relevant
calendar month as per the data tabulated hereinafter

Rn = Average total rainfall in mm for the relevant calendar month,
derived from rainfall records, as tabulated hereinafter

Where the extension of time due to abnormal rainfall has to be calculated for portion of a calendar month,
pro rata values shall be used. Should V be negative for any particular month, and should its absolute value
exceed the corresponding value of Nn, then V shall be taken as being equal to minus Nn. The total
extension of time to be granted shall be the algebraic sum of all the monthly extensions, provided that if this
total is negative then the time for completion shall not be reduced due to subnormal rainfall.

Rainfall records for the period of construction shall be taken on Site. The Contractor shall provide and
install all the necessary equipment for accurately measuring the rainfall. The Contractor shall also provide,
erect and maintain a security fence plus gate, padlock and keys at each measuring station, all at his own
cost. The Engineer or his Representative shall take and record the daily rainfall readings. The Contractor
shall be permitted to attend these readings, in the company of the Engineer’s Representative. Access to
the measuring gauge(s) shall at all times be under the Engineer's control.




The rainfall records applicable to this Contract are those recorded at Weather Station Rustenburg ARG
0511/5234. The following values of Nn and Rn shall apply:

Month Rn (mm) Nn (days)

January 130,1 4

February 94,2 3

March 75,1 2

April 60,3 2

May 9,8 0

June 5,9 0

July 1,6 0

August 7,2 0

September 18,8 0

October 57,5 2

November 89,4 3

December 105,8 3

TOTAL 655,7 19
No adjustment to the total for time-related preliminary and general items will be applicable for any
automatic extension of time for completion granted in terms of this clause.

24.0 Penalty for late or Non-Completion
Add the following new clause 24.4

24.4 1 If the Contractor fails by the Due Completion Date to complete the Works, or any specific portion thereof that is
identified in the Scope of Works to the extent which entitles him in terms of Clause 19.0 to receive a Certificate of Practical
Completion for the Works, then the Contractor shall be liable to the Employer for the sum(s) stated below as (a)
penalty(ies) for every day which shall elapse between the Due Completion Date for the Works or the specific portion of the
Works and the actual Date of Practical Completion of the Works or of the specific portion.

The penalty for delay shall be: R3000-00 per day.

24.4.2 If before the issue of a Certificate of Practical Completion for the whole of the Works, or for any specific portion
thereof that is identified in the Scope of Works, any further part of the Works has been:

24.4.2 1 certified as complete in terms of a Certificate of Practical Completion; or

24.4.2.2 occupied or used by the Employer, his agents, employees or other contractors (not being employed by the
Contractor).

then the appropriate penalty for delay referred to in Clause 24.4.1 above shall be reduced by the amount which is
determined by the Principal Agent to be appropriate under the circumstances.

24.4.3 The imposition of penalties in terms of Clause 24.4.1 shall not relieve the Contractor from his obligation to complete
the Works, nor from any of his obligations and liabilities under the Contract.

24.4.4 All penalties for which the Contractor becomes liable in terms of Clause 5.13.1 shall be accumulative. The
Employer may, without prejudice to any other method of recovery, deduct the amounts of all such penalties from any
monies in his possession that are or may become due to the Contractor.

24.4.5 The imposition of any penalties in terms of Clause 24.4.1 shall not limit the right of the Principal Agent of the
Employer to act in terms of Clause 9.2.

Add the following new Clause 24.5:

If the Contractor shall, without the prior written permission of the Principal Agent, in respect of any portions of the Works
which are prescribed in the Scope of Work to be executed using labour intensive construction methods, or for which the
maximum size and capacity of mechanical plant and equipment is restricted in terms of the Contract:



fail to execute such portions of the Works, or any parts thereof, utilising labour intensive construction methods strictly in
accordance with the provisions of the Contract; or utilise in the execution of such portions of the Works, or any parts
thereof, mechanical plant or equipment which is in conflict with the terms of the Contract; or utilise in the execution of
such portions of the Work, workers drawn from sources other than those allowed in terms of the Contract; then the
Contractor shall be liable to the Employer for the percentage stated below of the value of the Works so executed in conflict
with the provisions of the relevant Scope of Work, as a penalty for non-compliance.

The penalty for non-compliance is: 15% of the value of Works specified.

The imposition of penalties in terms of this clause shall not relieve the Contractor from his obligation to complete the
Works, nor from any of his obligations and liabilities under the Contract.

Add the following new Clause 24.6:

If the Contractor shall, without the prior written permission of the Principal Agent, in respect of any portions of the Works
which are prescribed in the Scope of Work to be executed using labour intensive construction methods, or for which the
maximum size and capacity of mechanical plant and equipment is restricted in terms of the Contract:

fail to execute such portions of the Works, or any parts thereof, utilising labour intensive construction methods strictly in
accordance with the provisions of the Contract; or utilise in the execution of such portions of the Works, or any parts
thereof, mechanical plant or equipment which is in conflict with the terms of the Contract; or utilise in the execution of
such portions of the Work, workers drawn from sources other than those allowed in terms of the Contract;

then the Contractor shall be liable to the Employer for the percentage stated below of the value of the Works so executed
in conflict with the provisions of the relevant Scope of Work, as a penalty for non-compliance.

The penalty for non-compliance is: 15% of the value of Works specified.

The imposition of penalties in terms of this clause shall not relieve the Contractor from his obligation to complete the
Works, nor from any of his obligations and liabilities under the Contract.

22.0 Latent Defects Liability Period
22.1 Delete the contents of the Clause and add the following
The Latent defect period is 10 years after the issue of the Final Approval Certificate in terms of Clause 21

25.0 Payment

Add the following to Clause 11.1.1

Add the following to this Clause:

The amount of the Surety will be 10% of the Contract Price (including Value Added Tax) at the time that the Agreement
comes into effect. The guarantee shall remain valid until the issue of the Certificate or Certificates of Completion in
respect of the whole of the Permanent Works. The Pro Forma Form of Guarantee bound into the General Conditions of
Contract is replaced by the Form of Guarantee (Deed of Surety ship) which is included in Part C1.3 of this document.
This approval or otherwise shall be based upon legal opinion to be provided by the Principal Agent.

25.7.5: Not applicable
25.10: Delete the words “and/or compensatory interest” 25.14.2: Not applicable

Add the following New Clause 25.3.11
The percentage retention is 10%. The Limit of Retention Money is 5% of the Contract Price at the time of the Agreement
made in terms of the Form of Offer and Acceptance coming into effect.

26.0 Adjustment of the Contract Value and Final Account

26.9.5 The application of a Contract Price Adjustment factor will not apply to this Contract. “Refer to Contract Price
Adjustment Schedule for details”.

Price Adjustments for variations in the cost of special materials will be allowed. “The Contractor will be required to provide
full details in Part 2 of the Contract Data”.

26.7 Add limited to “25%”".

26.14 Add the following new Clause



Within 14 days after the acceptance of the Final Payment Certificate, the Contractor shall deliver to the Principal Agent a
final statement , claiming final statement of all moneys due to him for work ordered by the Principal Agent after the
Certificate of Completion date (save in respect of matters in dispute, in terms of Clause 58, and not yet resolved) plus
the remainder of retention monies (subject to Clause 49.5.1) retained by the Employer.

27.0 Recovery of Expense and/or Loss

27.1.5; Not applicable

29.0 Termination

Add the following after 29.1.3: or where ...

29.14 : The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

29.1.5 : The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract




PART C: TENDERER’S SELECTIONS

C 1.0 Security [11.0]

Guarantee for construction: Select Option A or B Option:

Option A Payment reduction of 10% of the value certified in the payment certificate

Option B Fixed construction guarantee of 5% of the contract sum and a payment reduction of 5% of the
value certified in the payment certificate

Guarantee for payment by employer [11.5.1; 11.10] Not Applicable

IAdvance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not Applicable

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s annual holiday period start date end date
Year 2 contractor’s annual holiday period start date end date
Year 3 contractor’s annual holiday period start date end date

C 3.0 Payment of preliminaries [25.0]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Payment methods

Option A

The preliminaries shall be paid in accordance with an amount prorated to the value of the works
executed in the same ratio as the amount of the preliminaries to the contract sum, which contract sum
shall exclude the amount of preliminaries. Contingency sum(s) and any provision for cost fluctuations
shall be excluded for the calculation of the aforesaid ratio

Option B

The preliminaries shall be paid in accordance with an amount agreed by the principal agent and the
contractor in terms of the priced document to identify an initial establishment charge, a time-related
charge and a final dis-establishment charge. Payment of the time-related charge shall be assessed by
the principal agent and adjusted from time to time as may be necessary to take into account the rate of

progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations




C4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his selection.
Where completion in sections is required, the contractor shall provide an apportionment of preliminaries per section

Option A

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts as
defined for adjustment method Option A below, within fifteen (15) working days of the date of
acceptance of the tender

Option B

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of possession of the
site. Such breakdown shall include, inter alia, the administrative and supervisory staff, the use of
construction equipment, establishment and dis- establishment charges, insurances and guarantees,
all in terms of the programme

Adjustment Methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value have on

preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this purpose in terms of
Options A or B, shall preclude any further adjustment of the amount of preliminaries and shall apply notwithstanding the
actual employment of resources by the contractor in the execution of the works

Option A

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the contract sum.
Both the contract sum and the contract value shall exclude the amount of preliminaries, contingency
sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days extension to the date of
practical completion to which the contractor is entitled with an adjustment of the contract value
[23.2; 23.3] as compared to the number of calendar days in the initial construction period [26.9.4]

Option B

The adjustment of preliminaries shall be based on the number of calendar days extension to the date
of practical completion to which the contractor is entitled with an adjustment of the contract value
[23.2; 23.3] as compared to the number of calendar days in the initial construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of the
preliminaries for the period of construction during which the delay occurred




Failure to provide particulars within the period stated

Option A

Where the allocation of preliminaries amounts for Option A is not provided, the
following allocation of preliminaries amounts shall apply:

Fixed - Ten per cent
(10%)
\Value-related - Fifteen per cent (15%)

Time-related - Seventy-five per cent
(75%)
Where the apportionment of the preliminaries per section is not provided, the

categorized amounts shall be prorated to the cost of each section within the
contract sum as determined by the principal agent

Option B

Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) Of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations

END OF SECTION
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PRO FORMA
PERFORMANCE GUARANTEE

Contract No RLM/DRT/0171/2024/25
For use with the JBCC Principal Building Agreement Edition 6.2 May 2018.

GUARANTOR DETAILS AND DEFINITIONS
GUAIANOL MBANS. oeeiee e e e e —

“‘Employer” means:

“Contractor’ means:

“Principal Agent” means:

“Works” means:

“Site” means:

“Contract” means: The agreement made in terms of the Form of Offer and Acceptance and such amendments or
additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means:  The accepted amount inclusive of tax of R ...,
AMOUNEINWOTAS e
“‘Guaranteed Sum” means: The maximum aggregate amount of ............ccovvieiiiiiieini e
AMOUNEINWOTAS e

EXPINY Date” MBANS: oo

CONTRACT DETAILS

Principal Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the
Works as defined in the Contract.
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PERFOMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum

2. The Guarantor’s period of liability shall be from and including the date of issue of this performance Guarantee
and up to and including the Expiry Date or the date of issue by the Principal Agent of the Certificate of Completion of the
Works or the date of payment in full of the Guaranteed sum, whichever occurs first. The Principal Agent and/or the
Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been
issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall
not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a
suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4, Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the

Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum Certified
by the Principal Agent in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing
such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms
of 4.2;

42 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a copy
to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and the
sum certified has still not been paid,;

43 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum certified in 4.

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer
the Guaranteed Sum or the Full outstanding balance upon receipts of a first written demand from the Employer to the
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called
up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the
performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final
sequestration and/or the provisional liquidation court order.

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5
shall not exceed the Guarantor's maximum liability in term 1.
7. Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of the final

Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of this
Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies
refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the
Employer’'s bank compounded monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the
first written demand to the Employer.

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance
Guarantee by the Employer.

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the
employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee
on account of any conduct alleged to be prejudicial to the Guarantor.

1. The Guarantor chooses the physical address as stated above for the services of all notices for all purposes in
connection herewith.

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no
claims will be considered by the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in

terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court
of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate’s court.
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Guarantor's SIGNAtorY (1).....vvvveeeeeeee s
CAPACKY . vt e ettt ———
GUArantor's SIGNALOTY (2)......eeeevrrreeeiiii et

CAPACIY et
WItNESS SIGNatory (1).....cceeiiiiii e

WItNESS SIGNAtory (2).....ccceiiiiiiiie e
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RUSTENBURG LOCAL MUNICIPALITY

CONTRACT
PART 4 (OF 4): OHS Specifications

C4.2:  OSH Specifications

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

Compiled for

RUSTENBURG LOCAL MUNICIPALITY

For

CIVIL CONSTRUCTION &

BUILDING PROJECTS

1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), the
Rustenburg Local Municipality, as the Client and/or its Agent on its behalf, shall be responsible to prepare Health
& Safety Specifications for any intended construction project and provide any Principal Contractor who is making
a bid or appointed to perform construction work for the Client and/or its Agent on its behalf with the same.
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The Client's further duties are as described in the Act and the Regulations made there-under. In terms of Section
7 of the Act read with the Construction Regulation 5, the Principal Contractor shall be responsible for the Health &
Safety Policy for the site as well as the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act, 1993
(Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognisance should be taken of the
fact that no single Act or its set of Regulations can be read in isolation. Furthermore, although the definition of
Health and Safety Specifications stipulates ‘a documented specification of all health and safety requirements
pertaining to associated works on a construction site, so as to ensure the health and safety of persons’, it is
required that the entire scope of the Labour legislation, including the Basic Conditions of Employment Act be
considered as part of the legal compliance system. With reference to this specification document this
requirement is limited to all health, safety and environmental issues pertaining to the site of the project as referred
to here-in. Despite the foregoing it is reiterated that environmental management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be different, and
circumstances and conditions may change even on a daily basis. Therefore, due caution is to be taken by the
Principal Contractor when drafting the Health and Safety Plan based on these Health and Safety Specifications.
Prior to drafting the Health and Safety Plan, and in consideration of the information contained here-in, the
contractor shall set up a Risk Assessment Program to identify and determine the scope and details of any risk
associated with any hazard at the construction site, in order to identify the steps needed to be taken to remove,
reduce or control such hazard. This Risk Assessment and the steps identified will be the basis or point of
departure for the Health and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of
Statement’ (see definitions under Construction Regulations) detailing the key activities to be performed in order to
reduce as far as practicable, the hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the Rustenburg
Local Municipality. These are its personnel, the personnel of its Clients and the physical assets of which it is the
custodian and may also include the public as well. The responsibilities the Department and relevant stakeholders
have toward its employees and other people present in the facilities or on the sites are captured further in this
specification document. These responsibilities stem from both moral, civil and a variety of legal obligations. The
Principal Contractor is to take due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all respects.
Should it however, contain any errors or omissions they may not be considered as grounds for claims under the
contract for additional reimbursement or extension of time, or relieve the Principal Contractor from his
responsibilities and accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the attention of the Agent
and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

The Health and Safety Specifications pertaining to all the projects, cover the subjects contained in the index and
is intended to outline the normal as well as any special requirements of the Client pertaining to the health and
safety matters (including the environment) applicable to the project in question. These Specifications should be
read in conjunction with the Act, the Construction Regulations and all other Regulations and Safety Standards
which were or will be promulgated under the Act or incorporated into the Act and be in force or come into force
during the effective duration of the project. The stipulations in this specification, as well as those contained in all
other documentation pertaining to the project, including contract documentation and technical specifications shall
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not be interpreted, in any way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and
Safety Standards which are promulgated under, or incorporated into the Act.

3. PURPOSE

The Client is obligated to implement measures to ensure the health and safety of all people and properties
affected under its custodianship or contractual commitments, and is further obligated to monitor that these
measures are structured and applied according to the requirements of these Health and Safety Specifications.
(All references to the singular shall also be regarded as references to the plural)

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her contractor)
with any information other than the standard conditions pertaining to construction sites which might affect the
health and safety of persons at work and the health and safety of persons in connection with the use of plant and
machinery; and to protect persons other than persons at work against hazards to health and safety arising out of
or in connection with the activities of persons at work during the carrying out of construction work for the
Rustenburg Local Municipality. The Principal Contractor (and his /her contractor) is to be briefed on the
significant health and safety aspects of the project and to be provided with information and requirements on inter
alia:

a) Safety considerations affecting the site of the project and its environment;
b) Health and safety aspects of the associated structures and equipment;

c) Submissions on health and safety matters required from the Principal Contractor (and his /her
contractor); and

d) The Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected from
him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations
made there-under including the applicable safety standards, and in particular in terms of Section 8 of the Act.

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its
entirety shall apply to the contract to which this specification document applies. The Construction Regulations
promulgated on 18 July 2003 and incorporated into the above Act by Government Notice R 1010, published in
Government Gazette 25207 shall apply to any person involved in construction work pertaining to this project, as
will the Act.

4. DEFINITIONS

“Purpose of the Act” - To provide for the health and safety of persons at work and the health and safety of
persons in connection with the use of plant and machinery; the protection of persons other than persons at work
against hazards to health and safety arising out of or in connection with the activities of persons at work; to
establish an advisory council for occupational health and safety; and to provide for matters connected therewith.

‘Agent” — means any person who acts as a representative for a client;
“Client” - means any person for whom construction work is performed;
“Construction Work” - is defined as any work in connection with:

the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or
any similar structure;
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the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a
person falling;

the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer
or water reticulation system or any similar civil engineering structure; or

the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;

“Contractor’—  means an employer, as defined in Section 1 of the Act, who performs construction work and
includes Principal Contractors;

“Health and Safety File” - means a file, or other record in permanent form, containing the information required a
contemplated in the regulations;

“Health and Safety Plan” — means a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified;

“Health and Safety Specification” — means a documented specification of all health and safety requirements
pertaining to the associated works on a construction site, so as to ensure the health and safety of persons;

“Method Statement” - means a document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in any risk assessment;

“Principal Contractor”—  means an employer, as defined in section 1 of the Act who performs construction work
and is appointed by the client to be in overall control and management of a part of or the whole of a construction
site;

“Risk Assessment” — means a program to determine any risk associated with any hazard at a construction
site, in order to identify the steps needed to be taken to remove, reduce or control such hazard.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1.  Overall Supervision and Responsibility for OH&S

5.1.1.1 The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms of
Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan. Failure on the
part of the Client or Agent to comply with this requirement will not relieve the Principal Contractor from any one
or more of his/her duties under the Act and Regulations.

5.1.1.2 The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure
that the Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance Audit may be
used for this purpose by the Principal Contractor or his/her appointed contractor.

51.1.3 All OH&S Act (85/1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment

forms to regularly, in writing, report to their principals on matters of health and safety per routine and ad hoc
inspections and on any deviations as soon as observed, regardless of whether the observation was made during
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any routine or ad hoc inspection and to ensure that the reports are made available to the principal Contractor to
become part of site records (Health & Safety File).

5.1.1.4 The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of Construction
Regulation 6 to regularly, in writing, report to their principals on matters of health and safety per routine and ad
hoc inspections and on any deviations as soon as observed, regardless of whether the observation was made
during any routine or ad hoc inspection and to ensure that the reports are made available to the principal
Contractor to become part of site records (Health & Safety File).

5.1.1.5 All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.

5.1.2. FURTHER (SPECIFIC) SUPERVISION RESPONSIBILITIES FOR OH&S

5.1.2.1 Several appointments or designations of responsible and /or competent people in specific areas of
construction work are required by the Act and Regulations. The following competent appointments, where
applicable, in terms of the Construction Regulations are required to ensure compliance to the Act, Regulations

and Safety Standards.
51.3  Required appointments as per the Construction Regulations:-

ltem Regulation Appointment Responsible Person
1. 4(1)(c) Principal contractor for each phase or project Client

2. 5.(3)(b) Contractor Principal Contractor
3. 5(11) Contractor Contractor
4. 6(1) Construction supervisor Contractor
5. 6(2) Construction supervisor sub-ordinates Contractor
6. 6(6) Construction Safety Officer Contractor
7. 71) Person to carry out risk assessment Contractor
8. 7(4) Trainer/Instructor Contractor
9. 8(1)(a) Fall protection planner Contractor
10. 10 (a) Formwork & support work supervisor Contractor
1. 10(e) + () Formwork & support work examiner Contractor
12. 11(1) Excavation supervisor Contractor
13. 11(3)(b)(ii)(b) Professional engineer or technologist Contractor
14. 11(3)(k) Explosives expert Contractor
15. 12(1) Supervisor demolition work Contractor
16. 12(2) + (3) Demolition expert Contractor
17. 12(11) Explosives expert Contractor
18. 14(2) Scaffold supervisor Contractor
19. 15(1) Suspended platform supervisor Contractor
20. 15(2)(c) Compliance plan developer Contractor
21. 15(8)(c) Suspended platform expert Contractor
22. 15(13) Outrigger expert Contractor
23. 17(8)(a) Material hoist inspector Contractor
24. 18(1) Batch plant supervisor Contractor
25. 18(7) Batch plant operator Contractor
26. 19(2)(b) Power tool expert Contractor
27. 19.2(g) (i) Power tool controller Contractor
28. 20(f) Tower crane operator Contractor
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29. 21(1)(d)(i) Construction vehicle and mobile plant operator Contractor
30. 21(1)() Construction vehicle and mobile plant inspector Contractor
31. 22(d) Temporary electrical installations inspector Contractor
32. 22 (e) Temporary electrical installations controller Contractor
33. 26 (a) Stacking and storage supervisor Contractor
34. 27 (h) Fire equipment inspector Contractor

5.1.4  This list may be used as a reference or tool to determine which components of the Act and Regulations
would be applicable to a particular site, as was intended under paragraph 3 & 4 of the Chapter “Introduction”
(page 4) above. This list must not be assumed to be exclusive or comprehensive.

5.2 COMMUNICATION & LIAISON

52.1  OHA&S Liaison between the Employer, the Principal Contractor, the other Contractors, the Designer and
other concerned parties shall be through the H&S Committee as per the procedures determined by the H&S
Committee.

5.2.2  In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or
in writing, as and when the need arises.

5.2.3  Consultation with the workforce on OH&S matters will be through their Supervisors and H&S
Representatives ('SHE — Reps’)

5.2.4  The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to the
other Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the Designer,
instructions by the Client and/or his/her agent, exchange of information between Contractors, the reporting of
hazardous/dangerous conditions/situations etc.

6. INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction
Regulations, distinguish between the roles, responsibilities and functions of employers and employees
respectively. It views consultants and contractors as employees of the “owner” of a construction or operational
project, the “owner” being regarded as the employer. Only if formally agreed to by way of the written agreement
in this regard between the “owner(s)” and consultant and /or between the “owner(s)” and the contractor(s), will
these assumptions be relinquished in favour of the position agreed upon between the relevant parties.

The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, operates (has
to operate) in the role of client as per relevant definition. The contractors working for the “client” are seen to be in
two categories, i.e. the Principal Contractor and Contractors. The Principal Contractor has to take full
responsibility for the health and safety on the site of the relevant project / contract. This includes monitoring
health and safety conditions and overseeing administrative measures required by the Construction Regulations
from all contractors on the project site.

(Ordinary / sub) Contractors are required to operate under the scrutiny and control (in terms of all health and
safety measures which are covered in the Construction Regulations) of the Principal Contractor. Where, for the
work the Principal Contractor will have to execute himself, practical health and safety measures are applicable,
he will also be subject to the relevant requirements with which (ordinary / sub) Contractors have to comply. The
Principal Contractor will, however, not have to actually fulfill such requirements in respect of any of the work /
functions of any (ordinary / sub) Contractors on the site for which he has been appointed as Principal Contractor.
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However, he has to monitor / oversee such processes, ensuring that the requirements are complied with and that
the required appointments / evaluations / inspections / assessments and tests are done and that the records are
duly generated and kept as prescribed in the Construction Regulations. This has to feature clearly in the
Principal Contractor's Health and Safety Plan.

7. RESPONSIBILITIES
7.1 CLIENT

7.1.1  The Client or his appointed Agent on his behalf will appoint each Principal Contractor for each project in
writing for assuming the role of Principal Contractor as intended by the Construction Regulations and determined
by the Bills of Quantities.

7.1.2  The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor
the contents of the health and safety plan of the both Principal Contractor and Contractor for approval.

7.1.3  The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and
safety plan of both the Principal Contractor and Contractor is implemented and maintained. The steps taken will
include periodic audits at intervals of at least once every month.

7.1.4  The Client or his appointed Agent on his behalf will prevent the Principal Contractor and/or the
Contractor from commencing or continuing with construction work should the Principal Contractor and/or the
Contractor at any stage in the execution of the works be found to:

have failed to have complied with any of the administrative measures required by the Construction Regulations in
preparation for the construction project or any physical preparations necessary in terms of the Act;

have failed to implement or maintain their health and safety plan;
have executed construction work which is not in accordance with their health and safety plan; or

act in any way which may pose a threat to the health and safety of any person(s) present on the site of the works
or in its vicinity, irrespective of him/them being employed or legitimately on the site of the works or in its vicinity.

7.2 PRINCIPAL CONTRACTOR

7.2.1  The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The
Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing work,
notify the Department of Labour of the intended construction work in terms of Regulation 3 of the Construction
Regulations. Annexure B of this Specification contains a “Notification of Construction Work” form. The Principal
Contractor shall submit the notification in writing prior to commencement of work and inform the Client or his
Agent accordingly.

7.2.2  The Principal Contractor shall ensure that he is fully conversant with the requirements of this
Specification and all relevant health and safety legislation. This Specification is not intended to supersede the Act
nor the Construction Regulations or any part of either. Those sections of the Act and the Construction
Regulations which apply to the scope of work to be performed by the Principal Contractor in terms of this contract
(entirely or in part) will continue to be legally required of the Principal Contractor to comply with. The Principal
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Contractor will in no manner or means be absolved from the responsibility to comply with all applicable sections
of the Act, the Construction Regulations or any Regulations proclaimed under the Act or which may perceivable
be applicable to this contract.

7.2.3  The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction Regulations, which
shall be applied from the date of commencement of and for the duration of execution of the works. This plan shall,
as appendices, include the health and safety plans of all Sub-contractors for which he has to take responsibility in
terms of this contract.

7.24  The Principal Contractor shall provide proof of his registration and good standing with the Compensation
Fund or with a licensed compensation insurer prior to commencement with the works.

7.25  The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made
provision for the cost of compliance with the specified health and safety requirements, the Act and Construction
Regulations. (Note: This shall have to be contained in the conditions of tender upon which a renderer’s offer is
based.)

7.26  The Principal Contractor shall consistently demonstrate his competence and the adequacy of his
resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the Act and the
Construction Regulations.

7.2.7  The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is
presented upon request to the Client, an Inspector, Employee or Sub-contractor.

7.2.8  The Principal Contractor shall ensure that a health and safety file, which shall include all documentation
required in terms of the provisions of this Specification, the Act and the Construction Regulations, is opened and
kept on site and made available to the Client or Inspector upon request. Upon completion of the works, the
Principal Contractor shall hand over a consolidated health and safety file to the Client.

7.29  The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed
on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they were the
Principal Contractor.

7.2.10 The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan
and revise the same as required, following which revised plan shall be submitted to the Client and/or his/her
Agent for approval.

8. SCOPE OF WORK

These specifications are applicable to the scope of works of both civil engineering and architectural building
projects as detailed in their specific tender documents, this amongst all includes for example:

Site clearance & establishment
Site hoarding, demarcation and demolition

Bulk Earthworks

112 | Page



Piling

Columns

Preparation of site by levelling, compaction and e.t.c
Excavations for other services Etc.”

N.B Construction Regulation 5(3) (g) determines that potential contractors submitting tenders have made
provision for the cost of health and safety measures during the construction process. The Principal Contractor
shall on tendering make provision for the cost of health and safety measures in terms of his/her documented
Health and Safety Plan and measures based on these Health and Safety Specifications during the period of the
project. The cost shall be duly quantified and clearly identified for such identifiable purpose.

9. HEALTH AND SAFETY FILE

9.1 The Principal Contractor must, in terms of Construction Regulation 5(7), keep a Health & Safety File on
site at all times that must include all documentation required in terms of the Act and Regulations and must also
include a list of all Contractors on site that are accountable to the Principal Contractor and the agreements
between the parties and details of work being done. A more detailed list of documents and other legal
requirements that must be kept in the Health and Safety File is attached as an addendum to this document.

9.2 The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout
the period of the project and shall be consolidated and handed over to the Client and/or its Agent on its behalf at
the time of completion of the project.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING
OH&S PERFORMANCE

10.1  The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR)
and report on this to the Client and/or its Agent on its behalf on a monthly basis.

1. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD
WORKING PROCEDURES (SWP) AND METHOD STATEMENTS

11.1  The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP)
and Method Statements for each activity executed in the contract or project (see 4. below “Project/Site
Specification Requirements”)

11.2  The identification of hazards is over and above the hazards identification programme and those hazards
identified during the drafting of the Health and Safety Plan.

12. ARRANGEMENTS FOR MONITORING AND REVIEW
121 Monthly Audit by Client and/or its Agent on its behalf
The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal

Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor has
implemented, is adhering to and is maintaining the agreed and approved OH&S Plan.
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12.2  Other audits and inspections by client and/or its agent on its behalf.

12.2.1  The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and
inspections as it and/or its Agent on its behalf deem necessary.

12.2.2 Arepresentative of the Principal Contractor and the relevant Health and Safety Representative(s) i.e.
(Safety Officer / or SHE-Reps) must accompany the Client and/or its Agent on its behalf on all Audits and
Inspections and may conduct their own audit/inspection at the same time. Each party will, however, take
responsibility for the results of his/her own audit/inspection results. The Client and/or its Agent on its behalf may
require to be handed a copy of the minutes of the previous Health and Safety Committee meeting and Safety
Officer/ SHE Rep’s daily safety inspection reports reflecting possible recommendations made to the Employer for
reference purposes.

12.3  INCIDENTS REPORTS
The Principal Contractor shall report all incidents where an employee is injured on duty to the extent that he/she:

Dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent physical defect
or likely to be unable for a period of at least 14 days either to work or continue with the activity for which he/she
was usually employed

OR where:

a major incident occurred;

the health or safety of any person was endangered;

where a dangerous substance was spilled;

the uncontrolled release of any substance under pressure took place;

machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects;
machinery ran out of control,

The Report of the above incidents must be made to the Provincial Director of the Department of Labour within
seven days and at the same time to the Client and/or its Agent on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all statutory
reports required in terms of the Act and the Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly “SHE Risk
Management Report”.

The Principal Contractor is required to provide as soon as possible the Client and/or its Agent on its behalf with
copies of all internal and external accident/incident investigation reports including the reports as per clause 12
above. As soon as the occurrence of any accident/incident of whatever nature comes to the notice of the Principal
Contractor, it shall be reported immediately to any of the following:

EOHSE cc: 014 5333 792 - OHS Consultants for the Rustenburg Local Municipality
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Department of Labour: 014 5928 214

The client (Rustenburg Local Municipality): 014 590 3550

REVIEW

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work Processes
at each Production Planning and Progress Report meeting as the construction work develops and progresses
and each time changes are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all other
concerned parties with copies of any changes, alterations or amendments as contemplated in the above
paragraph.

SITE RULES AND OTHER RESTRICTIONS

Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health
and Safety Plan and associated aspects of the construction.

When required for a site by law, visitors and non-employees upon entering the site shall be issued with the proper
Personal Protective Equipment (PPE) as and when necessary.

Security Arrangements
The Principal Contractor must establish site access rules and implement and maintain these throughout the
construction period. Access control must include the rule that non-employees shall at all times be provided with

fulltime supervision while on site.

The Principal Contractor must develop a set of Security rules and procedures and maintain these throughout the
construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(6), the Principal
Contractor must appoint a competent Emergency Controller who must develop contingency plans for any
emergency that may arise on site as indicated by the risk assessments. These must include a monthly
practice/testing programme for the plans e.g. January: trench collapse, February: flooding etc. and
practiced/tested with all persons on site at the time, participating.

Training

The contents and syllabi of all training required by the Act and Regulations including any other related or relevant
training as required must be included in the Principal Contractor's Health and Safety Plan and Health and Safety
File.

General Induction Training

All employees of the Principal and other Contractors must be in possession of proof of General Induction training.
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Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational Health
and Safety Induction or other qualifying training.

Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in possession
of valid proof of training.

All legal appointees in terms of the Act and Regulations must be in possession of valid proof of training as
follows:

Occupational Health and Safety Training Requirements: (as required by the Construction Regulations and as
indicated by the Health and Safety Specification Document & the Risk Assessment/s and recommendations by
the Health and Safety Committee):

General Induction (Section 8 of the Act)

Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)

Site/Project Manager

Construction Supervisor

OH&S Representatives (Section 18 (3) of the Act)

Training of the Appointees indicated in 12.6.1 & 12.6.2 above

Operation of Cranes (Driven Machinery Regulations 18 (11)

Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21)
Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction Regulation 27)
As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations 3)
Storekeeping Methods & Safe Stacking (Construction Regulation 26)

Emergency, Security and Fire Co-coordinator

Accident and Incident Investigation

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where employees
and non-employees were injured to the extent that he/she/they had to receive first aid or be referred for medical
treatment by a doctor, hospital or clinic. (General Administrative Regulation 9).

The results of the investigation to be entered into the Accident/Incident Register listed above. (General
Administrative Regulation 9).

The Principal Contractor is responsible for the investigation of all non-injury incidents as described in Section 24
(1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken to
prevent similar incidents in future.

The Principal Contractor is responsible for the investigation of all road traffic accidents relating to the construction
site and keeping a record of the results of such investigations including the steps taken to prevent similar
accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and reported on in
writing, irrespective of whether such incident gave rise to injury or damage.
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H&S Representatives (SHE-Reps — ‘safety, health & environment’) and H&S Committees: Designation of H&S
Representatives ('SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other Contractors
(sub-contractors) he has to appoint one H&S Representatives for every 50 employees or part thereof. (Section 17
of the Act and General Administrative Regulation 6. & 7).

H&S Representatives have to be designated in writing and the designation shall be in accordance with the
Collective Agreement as concluded between the parties as is required in terms of General Administration
Regulation 6.

Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives conduct at least a weekly
inspection of their respective areas of responsibility using a checklist and report thereon to the Principal
Contractor, after which these reports shall be consolidated for submission to the Health and Safety Committee.

H&S Representatives must be included in and be part of accident/incident investigations.

H&S Representatives shall be members of at least one H&S Committee and must attend all meetings of that H&S
committee.

Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives together
with a number of Employers Representatives appointed as per Section 19(3) that are not allowed to exceed the
number of H&S Representatives on the committee. The persons nominated by the employer on a H&S
Committee must be designated in writing for such period as may be determined by him. The H&S Committee
shall co-opt advisory (temporary) members and determine the procedures of the meetings including the
chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, the following Agenda for the first
meeting. Thereafter the H&S Committee shall determine its own procedures as per the previous paragraph.
Agenda:

Opening and determining of chairmanship (only when necessary)
Minutes of Previous Minutes;
Observations;

Program and Safety considerations;
Hygiene;

Housekeeping improvement;
Incidents & Accidents / Injuries
Registers:

H&S Rep. Inspections;

Matters of First Aid;

Scaffolding;

Ladders;

Excavations;

Mobile plant and machinery;
Portable Electric Equipment;
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Fire Equipment

Explosive Power Tools;

Power Hand tools;

Incident! Report Investigation;

Pressure Vessels;

Personal Protective Equipment.

Safety performance Evaluations

Education & Safety promotion program;

First Aid Officials and training in First Aid;
Demarcation of work- /hazardous-/safe/areas/walkways;
Posters and signage;

Environmental preservation and conservation;
Specific training programmes;

General

Date of Next Meeting

Closing

PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project and site and
for which Risk Assessments, Standard Working Procedures (SWP), management and control measures and
Method Statements (where necessary) have to be developed by the Principal Contractor:

Clearing & Grubbing of the Area/Site

Site Establishment including:

Officels

Secure/Safe Storage and storage areas for materials, plant & equipment

Ablution facilities

Sheltered dining area

Accommodation facilities

Vehicle access to the site

Dealing with existing Structures (.i.e. demolition)

Location of existing Services

Installation & Maintenance of Temporary Construction Electrical Supply, Lighting and Equipment

Adjacent Land uses/Surrounding property exposures

Boundary & Access control/Public Liability Exposures (Remember: the Employer is also responsible for the
OHa&S of non-employees affected by his/her work activities.)

Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs,
bees, snakes, lightning, allergies etc.

Exposure to Noise

Exposure to Vibration

Exposure to dust (i.e. cement dust, etc)

Protection against dehydration and heat exhaustion

Protection from wet & cold conditions

Dealing with HIV/Aids and other diseases as per specific programme provided by the client and/or its Agent on its
behalf.

Use of Portable Electrical Equipment including:
Angle grinder
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Electrical Drilling machine
Skill saw

Excavations including:
Ground/soil conditions
Trenching

Shoring

Drainage

Daily inspections

Welding including:

Arc Welding

Gas welding

Flame Cutting

Use of LP Gas torches and appliances

Loading & Offloading of Trucks;
Aggregate/Sand and other Materials Delivery;
Manual and Mechanical Handling of heavy materials;

Lifting and Lowering Operations
Driving & Operation of Construction Vehicles and Mobile Plant including:

Trenching machine

Excavator

Bomag Roller

Saw cutter

Plate Compactor

Front End Loader

Tipper Trucks

Mobile Cranes and the ancillary lifting tackle
Parking of Vehicles & Mobile Plant

Towing of Vehicles & Mobile Plant

Use and Storage of Flammable Liquids and other Hazardous Substances — the client and/or its Agent on its
behalf to be informed of this prior to commencing of the project;

Layering and Bedding of trench floor;
Installation of Pipes in trenches;
Backfilling of Trenches

Protection against Flooding

Gabion work
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OHS Act Section/ Subject Requirements
Regulation
Construction Notice of carrying out | Department of Labour notified
Regulation 3 Construction work Copy of Notice available on Site
General Admin. *Copy of OH&S Act Updated copy of Act & Regulations on site.
Regulation 4 (Act 85 of 1993) Readily available for perusal by employees.
COID Act *Registration with Written proof of registration/Letter of good standing available on
Section 80 Compensation Insurer | Site
Construction. H&S Specification & | H&S Spec received from Client and/or its Agent on its behalf
Regulation 4 & 5(1) Programme OH&S programme developed & Updated regularly
Section 8(2)(d) o ngard Identification carried out/Recorded
C . *Hazard Identification | Risk Assessment and — Plan drawn up/Updated
onstruction . . .
Regulation 7 & Risk Assessment RA Plan available on Site . .
Employees/Sub-Contractors informed/trained
Secti *Assigned duties Responsibility of complying with the OH&S Act assigned to other
ection 16(2)
(Managers) person/s by CEO.
Construction Designation of Person | Competent person appointed in writing as
Regulation 6(1) Responsible on Site | Construction Supervisor with job description
Construction Designation of Competent person appointed in writing as
Regulation 6(2) Assistant for above Assistant Construction Supervisor with job description
More than 20 employees - one H&S Representative, one
Section 17 & 18 “Designation of aDddiltionz:.I H&S Rgtp. for egcg 50demploy?es or pa% 'tlhtereof. o
General Administrative | Health & Safety Designation in writing, period and area of responsibility specifie
Regulations 6 & 7 Representatives n ‘e”“.”s OfGARB& 7
Meaningful H&S Rep. reports.
Reports actioned by Management.
H&S Committee/s established.
Section 19 & 20 “Health & Safety All H&S Reps shall be members of H&S Committees
General Administrative Committee/s Additional members are appointed in writing.
Regulations 5 Meetings held monthly, Minutes kept.
Actioned by Management.
Written agreement with (Sub-)Contractors
List of (Sub-) Contractors displayed.
. Proof of Registration with Compensation Insurer/Letter of Good
Mandatory Standing
Section 37(1) & (2) Agreements with C , . .
onstruction Supervisor designated
(Sub-)Contractors Wri
ritten arrangements re.
H&S Reps & H&S Committee
Written arrangements re. First Aid
Incident Reporting Procedure displayed.
Section 24 & All incidents in terms of Sect. 24 reported to the Provincial
General Admin. *Reporting of Director, Department of Labour, within 3 days. (Annexure
Regulation 8 Incidents 1?)(WCL 1 or 2) and to the Client and/or its Agent on its behalf

COID Act Sect.38, 39 &
41

(Dept. of Labour)

Cases of Occupational Disease Reported
Copies of Reports available on Site
Record of First Aid injuries kept

General Admin.
Regulation 9

*Investigation and
Recording of
Incidents

All injuries which resulted in the person receiving medical
treatment other than first aid, recorded and investigated by
investigator designated in writing.
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Copies of Reports (Annexure 1) available on Site
Tabled at H&S Committee meeting
Action taken by Site Management.

Use of Explosives - the client and/or its Agent on its behalf to be informed of this prior to commencing of the

project;

Protection from Overhead Power Lines;

As discovered by the Principal Contractor's hazard identification exercise;

As discovered from any inspections and audits conducted by the Client and/or its Agent on its behalf or by the
Principal Contractor or any other Contractor on site

As discovered from any accident/incident investigation.

The following are in particular requirements depending on scope of works and will form a basis for compliance

audits.

16.1  Administrative & Legal Requirements

Education, Training & Promotion

Public Safety & Emergency Preparedness

Personal Protective Equipment
Housekeeping

Working at heights

Scaffolding, Formwork & Support work
Ladders

Electrical Safeguarding
Emergency/Fire Prevention & Protection
Excavations & Demolition

Tools

Cranes

Personnel & Material Hoists
Transport & Materials Handling

Site Plant & Machinery

Plant & Storage Yards/Site Workshops Specifics

16.18 Health & Hygiene

17. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC
OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE

171 ADMINISTRATIVE & LEGAL REQUIREMENTS

OHS Act Section/

Regulation St

Requirements
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Competent person appointed to draw up and supervise the Fall
Protection Plan

Construction Fall Prevention & . . .
Regulation 8 Protection Proof of appointees cgmpetence available on Site
Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated & Available on Site
Competent person appointed to plan & supervise Roof work.
Proof of appointees competence available on Site
Construction. Risk Assessment carried out
Regulation 8(5) Roof work Roof work _PIan drawn up/updated_ . .
Roof work inspect before each shift. Inspection register kept
Employees medically examined for physical & psychological
fitness. Written proof on site
Information re. the structure being erected received from the
Designer including:
- geo-science technical report where relevant
- the design loading of the structure
Construction. - the.methods & sequence of construction
Requlation 9 Structures - anticipated dangers/hazards/special measures to construct
gulation safely
Risk Assessment carried out
Method statement drawn up
All above available on Site
Structures inspected before each shift. Inspections register kept
Competent person appointed in writing to supervise erection,
maintenance, use and dismantling of Support & Formwork
Design drawings available on site
Risk Assessment carried out
Construction. Formwork & Support & Formwork inspected:
Regulation 10 Support work - before usefinspection
- before pouring of concrete
- weekly whilst in place
- before stripping/dismantling.
- Inspection register kept
Competent persons appointed in writing to:
- erect scaffolding (Scaffold Erector/s)
- act as Scaffold Team Leaders
- inspect Scaffolding weekly and after inclement weather
Construction. Scaffoldin (Scaffold Inspector/s)
Regulation 14 g Written Proof of Competence of above appointees
available on Site
Copy of SABS 085 available on Site
Risk Assessment carried out
Inspected weekly/after bad weather. Inspection register/s kept
Competent persons appointed in writing to:
- control the erection of Suspended platforms
Construction. Suspended - act as Suspended platforms Team Leaders
Regulation 15 Platforms - inspect Suspended Scaffolding weekly and after inclement

weather
Risk Assessment conducted
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Certificate of Authorisation issued by a registered professional
engineer available on Site/copy forwarded to the Department of
Labour

The following inspections of the whole installation carried out by
a competent person

- after erection and before use

- daily prior to use. Inspection register kept

The following tests to be conducted by a competent person:

- load test of whole installation and working parts every three
months

- hoisting ropes/hooks/load attaching devices quarterly. Tests
log book kept

Employees working on Suspended Platform medically
examined for physical & psychological fitness. Written proof
available

OHS Act Section/
Regulation

Subject

Requirements

Construction.
Regulation 11

Excavations

Competent person/s appointed in writing to supervise and
inspect excavation work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

- after rain. Inspections register kept

Method statement developed where explosives will be/ are
used

Construction.
Regulation 12

Demolition Work

Competent person/s appointed in writing to supervise and
control Demolition work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Engineering survey and Method Statement available on
Site

Inspections to prevent premature collapse carried out by
competent person before each shift. Inspection register
kept

Construction.
Regulation 17

Materials Hoist

Competent person appointed in writing to inspect the
Material Hoist

Written Proof of Competence of above appointee available
on Site.

Materials Hoist to be inspected weekly by a competent
person. Inspections register kept.
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Construction.
Regulation 19

Explosive Powered Tools

Competent person appointed to control the issue of the
Explosive Powered Tools & cartridges and the service,
maintenance and cleaning. Register kept of above
Empty cartridge cases/nails/fixing bolts returns recorded
Cleaned daily after use Work areas are demarcated!

Construction.

Competent person appointed to control the operation of
the Batch Plant and the service, maintenance and
cleaning. Register kept of above

Regulation 18 Batch Plants Risk Assessment carried out
Batch Plant to be inspected weekly by a competent
person. Inspections register kept
Competent person appointed in writing to inspect Cranes,
Lifting Machines & Equipment
Written Proof of Competence of above appointee available
on Site.
Construction. Cranes & Lifting tackle identified/numbered
Regulation 20/ Cranes & Lifting Register kept for Lifting Tackle
Driven Machinery Machines Equipment Log Book kept for each individual Crane
Regulations 18 & 19 Inspection: - All cranes - daily by operator
- Tower Crane/s - after erection/6monthly
- Other cranes - annually by comp. person
- Lifting tackle(slings/ropes/chain slings etc.) - daily or
before every new application
Competent person appointed in writing to inspect/test the
installation and equipment.
. Written Proof of Competence of above appointee available
Construction. .
. . . on Site.
Regulation 22/ Inspection & .
X . . . Inspections:
Electrical Machinery | Maintenance of Electrical . . . .
; ) ) - Electrical Installation & equipment inspected after
Regulations 9 & 10/ | Installation & Equipment | . . . .
) . . installation, after alterations and quarterly. Inspection
Electrical (including portable :
. ) Registers kept
Installation electrical tools) . . .
. Portable electric tools, electric lights and extension leads
Regulations . o
must be uniquely identified/ numbered.
Weekly visual inspection by User/Issuer/Store man.
Register kept.
Construction Competent Person/s with specific knowledge and
Regulation 26/ *Designation of Stacking | experience designated to supervise all Stacking & Storage
General Safety & Storage Supervisor. Written Proof of Competence of above appointee available
Regulation 8(1)(a) on Site
OHS Act Section . ,
[Regulation Subject Requirements
. o Person/s with specific knowledge and experience designated to co-
Construction. Designation of . . . . :
. ordinate emergency contingency planning and execution and fire
Regulation 27/ a Person to .
prevention measures
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Regulation 3

Environmental Co-ordinate Emergency Evacuation Plan developed:
Regulation 9 Emergency Drilled/Practiced
Planning Plan & Records of Drills/Practices available on Site
And Fire Fire Risk Assessment carried out
Protection All Fire Extinguishing Equipment identified and on register.
Inspected weekly. Inspection Register kept
Serviced annually
Every workplace provided with sufficient number of First Aid boxes.
(Required where 5 persons or more are employed)
First Aid freely available
Equipment as per the list in the OH&S Act.
One qualified First Aider appointed for every 50 employees.
General Safety *First Aid (Required where more than 10 persons are employed)

List of First Aid Officials and Certificates

Name of person/s in charge of First Aid box/es displayed.
Location of First Aid box/es clearly indicated.

Signs instructing employees to report all

Injuries/illness including first aid injuries

General Safety
Regulation 2

Personal Safety
Equipment
(PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced

Records of Issue kept

Undertaking by Employee to use/wear PSE

PSE remain property of Employer, not to be removed from premises
GSR 2(4)

General Safety

*Inspection &
Use of

Competent Person/s with specific knowledge and experience
designated to Inspect Electric Arc, Gas Welding and Flame Cutting
Equipment

Written Proof of Competence of above appointee available on Site

R . Welding/Flame | All new vessels checked for leaks, leaking vessels NOT taken into
egulation 9 Cutti o .
utting stock but returned to supplier immediately
Equipment Equipment identified/numbered and entered into a register
Equipment inspected weekly. Inspection Register kept
Separate, purpose made storage available for full and empty vessels
Competent Person/s with specific knowledge and experience
Hazardous designated to Control the Storage & Usage of HCS (including
Chemical *Control of Flammables)
Substances (HCS) | Storage & Written Proof of Competence of above appointee available on Site
Regulations Usage of HCS Risk Assessment carried out
Construction and Flammables | Register of HCS kept/used on Site
Regulation 23 Separate, purpose made storage available for full and empty

containers

Vessels under
Pressure
Regulations

Vessels under
Pressure (VUP)

Competent Person/s with specific knowledge and experience
designated to supervise the use, storage, maintenance, statutory
inspections & testing of VUP’s

Written Proof of Competence of above appointee available on Site
Risk Assessment carried out

Certificates of Manufacture available on Site

Register of VUP’s on Site

Inspections & Testing by Approved Inspection Authority (AIA):
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- after installation/re-erection or repairs
every 36 months.
Register/Log kept of inspections, tests. Modifications & repair

%HS ACt. S Subject Requirements
egulation
Construction Operators/Drivers appointed to:
Construction Vehilcles & Earth Cgrry outa dgily inspection prior tol use .
Regulation 21 Moving Drive the vehicle/plant that he/she is competent to operate/drive
Equipment Written Proof of Competence of above appointee available on Site.

Record of Daily inspections kept

*Inspection of Competent person appointed in writing to inspect Ladders

G Ladders Ladders inspected at arrival on site and weekly there after.
eneral Safety Inspections register kept
Regulation 13A o -
Application of the types of ladders (wooden, aluminium etc.)
regulated by training and inspections and noted in register
Ramps Competent person appointed in writing to Supervise the erection &
General Safety . . . ) o
j inspection of Ramps. Inspection register kept. Daily inspected and
regulation 13B . )
noted in register
EDUCATION & TRAINING

Subject

Requirement

*Company OH&S Policy Section
(1)

*Company/Site OH&S Rules
(Section 13(a)

*Induction & Task Safety
Training
(Section 13(a)

*General OH&S Training
(Section 13(a)

*Occupational Health & Safety
Promotion

Policy signed by CEO and published/Circulated to Employees

Policy displayed on Employee Notice Boards

Management and employees committed.

Rules published

Rules displayed on Employee Notice Boards

Rules issued and employees effectively informed or trained: written proof
Follow-up to ensure employees understand/adhere to the policy and rules.
All new employees receive OH&S Induction Training.

Training includes Task Safety Instructions.

Employees acknowledge receipt of training.

Follow-up to ensure employees understand/adhere to instructions.

All current employees receive specified OH&S training: written proof
Operators of Plant & Equipment receive specified training

Follow-up to ensure employees understand/adhere to instructions.

Incident Experience Board indicating e.g.

* No. of hours worked without an Injury

* No. of days worked without an Injury
Mission, Vision and Goal

Star Grading - Board kept up to date.
Safety Posters displayed & changed regularly
Employee Notice Board for OH&S Notices.
Site OH&S Competition.

Company OH&S Competition.

Participation in Regional OH&S Competition
Suggestion scheme.
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PUBLIC SAFETY, SECURITY MEASURES & EMERGENCY PREPAREDNESS

Subject Requirement
*Notices &Signs Notices & Signs at entrances / along perimeters indicating
“No Unauthorised Entry”.

Notices & Signs at entrance instructing visitors and non - employees what to
do, where to go and where to report on entering the site/yard with directional
signs. e.g. “Visitors to report to Office”

Notices & Signs posted to warn of overhead work and other hazardous
activities. e.g. General Warning Signs

*Site Safeguarding Nets, Canopies, Platforms, Fans etc. to protect members of the public
passing / entering the site.
*Security Measures Access control measures/register in operation

Security patrols after hours during weekends and holidays

Sufficient lighting after dark

Guard has access to telephone/ mobile/other means of emergency
communication

*Emergency Preparedness Emergency contact numbers displayed and made available to Security &
Guard

Emergency Evacuation instructions posted up on all notice boards (including
employees’ notice boards)

Emergency contingency plan available on site/in yard

Doors open outwards/unobstructed

Emergency alarm audible all over (including in toilets)

*Emergency Drill & Evacuation Adequate No. of employees trained to use Fire Fighting Equipment.
Emergency Evacuation Plan available displayed and practiced.

(See Section 1 for Designation & Register)

PERSONAL PROTECTIVE EQUIPMENT

Subject Requirement

Need for PPE identified and prescribed in writing.

PPE needs analysis PPE remain property of Employer, not to be removed from premises GSR 2(4)

All persons on site wearing Safety Helmets including Sub-contractors and

Head Protection Visitors (where prescribed)

All employees on site wearing Safety Footwear including Gumboots for
*Foot Protection concrete / wet work and non-slip shoes for roof work.
Visitors to wear same upon request or where prescribed

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields,
Welding Helmets etc.) used when operating the following:

* Jack/ Kango Hammers

* Angle / Bench Grinders

* Electric Drills (Overhead work into concrete / cement / bricks

* Explosive Powered tools

* Concrete Vibrators / Pokers

* Hammers & Chisels

*Eye and Face Protection
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* Cutting / Welding Torches

* Cutting Tools and Equipment

* Guillotines and Benders

* Shears

* Sanders and Sanding Machines
*CO2 and Arc Welding Equipment
* Skill / Bench Saws

* Spray Painting Equipment etc.

*Hearing Protection

Hearing Protectors (Muffs, Plugs etc.) used when operating the following:
* Jack / Kango Hammers

* Explosive Powered Tools

* Wood/Aluminium Working Machines e.g. saws, planers, routers

*Hand Protection

Protective Gloves worn by employees handling / using:
* Cement / Bricks / Steel / Chemicals

* Welding Equipment

*Hammers & Chisels

* Jack / Kango Hammers etfc.

*Respiratory Protection

Suitable/efficient prescribed Respirators worn correctly by employees handling
| using:

* Dry cement

* Dusty areas

*Hazardous chemicals

* Angle Grinders

* Spray Painting etc.

*Fall Prevention Equipment

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons
working on / in unguarded, elevated positions e.g.:
* Scaffolding
*Riggers
* Lift shafts
* Edge work
* Ring beam edges etc.
Other methods of fall prevention applied e.g. catch nets

*Protective Clothing

All jobs requiring protective clothing (Overalls, Rain Wear, Welding Aprons
etc.) Identified and clothing worn.

*PPE Issue & Control

Identified Equipment issued free of charge.

All PPE maintained in good condition. (Regular checks).

Workers instructed in the proper use & maintenance of PPE.

Commitment obtained from wearer accepting conditions and to wear the PPE.
Record of PPE issued kept on H&S File.

PPE remain property of Employer, not to be removed from premises GSR 2(4)

HOUSEKEEPING

Subject

Requirement

*Scrap Removal System

All items of Scrap/Unusable Off-cuts/Rubble and redundant material
removed from working areas on a regular basis. (Daily)
Scrap/Waste removal from heights by chute/hoist/crane.

Nothing thrown/swept over sides.

Scrap disposed of in designated containers/areas
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Removal from site/yard on a regular basis.

Stacking & Storage

(See Section 1 for Designation &
Register)

Stacking:

* Stable, on firm level surface/base.

* Prevent leaning/collapsing

* Irregular shapes bonded

* Not exceeding 3x the base

* Stacks accessible

* Removal from top only.

Storage:

* Adequate storage areas provided.

* Functional — e.g. demarcated storage areas/racks/bins etc.
* Special areas identified and demarcated e.g. flammable gas, cement etfc.
* Neat, safe, stable and square.

* Store/storage areas clear of superfluous material.

* Storage behind sheds etc. neat/under control.

* Storage areas free from weeds, litter etc.

*Waste Control/
Reclamation

Re-usable off-cuts and other re-usable material removed daily and kept to a
minimum in the work areas.

All re-usable materials neatly stacked/stored in designated areas. (Nails
removed/bent over in re-usable timber).

Issue of hardware/nails/screws/cartridges etc. controlled and return of
unused items monitored.

Sub-contractors (Housekeeping)

Sub-contractors are required to comply with Housekeeping requirements.

WORKING AT HEIGHTS (INCLUDING ROOF WORK)

Subject Requirement
Openinas Unprotected openings adequately guarded/fenced/barricaded/catch nets
pening installed
Roof work discontinued when bad/hazardous weather
Fall protection measures (including warning notices) when working close to
Roofing edges or on fragile roofing material

Covers over openings in roof of robust construction/secured against
displacement

SCAFFOLDING / FORMWORK / SUPPORT WORK

Subject Requirement

Foundation firm / stable

Access/System Scaffolding | Sufficient bracing.

Tied to Structure/prevented from side or cross movement
Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Areals under scaffolding tidy.

Safe/unsafe for use signs

Complying with OH&S Act/SABS 085
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Free Standing Scaffolding

Foundation firm / stable

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Areals under scaffolding tidy.

Safe/unsafe for use signs

Height to base ratio correct

Outriggers used /tied to structure where necessary
Complying with OH&S Act/SABS 085

*Mobile Scaffolding

Foundation firm / stable

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Areals under scaffolding tidy.

Safe/unsafe for use signs

*Mobile Scaffolding

Wheels / swivels in good condition
Brakes working and applied.

Height to base ratio correct.
Outriggers used where necessary
Complying with OH&S Act/SABS 085

Suspended Scaffolding

Outriggers securely supported and anchored.

Correct No. of steel wire ropes used.

Platform as close as possible to the structure.

Handrails on all sides

All winches / ropes / cables / brakes inspected regularly and replaced as prescribed
Scaffolding complies with OHS Act (Act 85/93)

Winch(es) maintained by competent person(s)

Formwork / Support Work

All components in good condition.

Foundation firm / stable.

Adequate bracing / stability ensured.

Good workmanship / uprights straight and plumb.
Good cantilever construction.

Safe access provided.

Areas under support work tidy.

Same standards as for system scaffolding.

Special Scaffolding

Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an
acceptable standard and inspected by specialists.

Edges barricaded to acceptable standards.
Manhole openings covered / barricaded.

Edges & Openings Openings in floor / other openings covered, barricaded/fenced.
Stairs provided with handrails.
Lift shafts barricaded / fenced off.
LADDERS
| Subject | Requirement
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*Physical Condition / Use &
Storage

Stepladders - hinges/stays/braces/stiles in order.

Extension ladders - ropes/rungs/stiles/safety latch/hook in order.
Extension / Straight ladders secured or tied at the bottom / top.
No joined ladders used

Wooden ladders are never painted except with varnish
Aluminium ladders NOT to be used with electrical work

All ladders stored on hooks / racks and not on ground.

Ladders protrude 900 mm above landings / platforms / roof.
Fixed ladders higher than 5 m have cages/Fall arrest system

ELECTRICAL INSTALLATIONS AND SAFEGUARDING

Subject Requirement
*Electrical Distribution Colour coded / numbered / symbolic sign displayed.
Boards & Earth Leakage Area in front kept clear and unobstructed.

Fitted with inside cover plate / openings blanked off / no exposed “live” conductors /
terminals/Door kept close

Switches / circuit breakers identified.

Earth leakage protection unit fitted and operating.

Tested with instrument: Test results within 15 - 30 milliamps

Aperture/Opening/s provided for the plugging in and removal of extension leads
without the need to open the door

Apertures and openings used for extension leads to be protected against the
elements and especially rain

*Electrical Installations &
Wiring

Temporary wiring / extension leads in good condition / no bare or exposed wires.
Earthing continuity / polarity correct:

Looking at the open connectors to connect the wiring, the word “Brown” has the
letter ‘R’ in it, so the b’R'own wire connects to the ‘R’ight hand connector. “Blue”
has the letter ‘L’ in it, so the b’L’'ue wire connects to the ‘L’eft hand connector.
Cables protected from mechanical damage and moisture.

Correct loading observed e.g. no heating appliance used from lighting circuit etc.
Light fittings/lamps protected from mechanical damage/moisture.

Cable arrestors in place and used inside plugs

*Physical condition of
Electrical Appliances &
Tools

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp supply
socket)

Insulation / casing in good condition.

Earth wire connected/intact where not of double insulated design

Double insulation mark indicates that no earth wire is to be connected.

Cord in good condition/no bare wires/secured to machine & plug.

Plug in good condition, connected correctly and correct polarity.

EMERGENCY, FIRE PREVENTION AND PROTECTION

Subject Requirement
*Fire Extinguishing Fire Risks Identified and on record
Equipment The correct and adequate Fire Extinguishing Equipment available for:

* Offices
* General Stores
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* Flammable Store

* Fuel Storage Tank/s and catchment well

* Gas Welding / Cutting operations

* Where flammable substances are being used / applied.
* Equipment Easily Accessible

*Maintenance

Fire equipment checked minimum monthly, serviced yearly

*Location & Signs

Fire Extinguishing Equipment:

* Clearly visible

* Unobstructed

* Signs posted including “No Smoking” / “No Naked Lights” where required.
(Flammable store, Gas store, Fuel tanks etc.)

Subject

Requirement

* Storage Issue & Control of
Flammables (incl. Gas
cylinders

Storage Area provided for flammables with suitable doors, ventilation, bund etc.
Flammable store neat / tidy and no Class A combustibles. Decanting of flammable
substances carried out in ignition free and adequately ventilated area. Container
bonding principles applied

Only sufficient quantities issued for one task or one day’s usage

Separate, special gas cylinder store/storage area.

Gas Cylinders stored / used / transported upright and secured in
trolley/cradle/structure and ventilated.

Types of Gas Cylinders clearly identified as well as the storage area and stored
separately.

Full cylinders stored separately from empty cylinders.

All valves, gauges, connections, threads of all vessels to be checked regularly for
leaks.

Leaking acetylene vessels to be returned to the supplier IMMEDIATELY.

*Storage, Issue & Control
of Hazardous Chemical
Substances (HCS)

HCS storage principles applied: products segregated

Only approved, non-expired HCS to be used

Only the prescribed PPE shall be used as the minimum protection

Provision made for leakage/spillage containment and ventilation

Emergency showers/eye wash facilities provided

HCS under lock & key controlled by designated person

Decanted/issued in containers as prescribed with information/warning labels
Disposal of unwanted HCS by accredited disposal agent

No dumping or disposal of any HCS on or inside the storage area or anywhere else
on the project site

All vessels or containers to be regularly checked for leaks

EXCAVATIONS

Subject

Requirement

Excavations deeper than
1.5m.

Shored / Braced to prevent caving / falling in.

Provided with an access ladder.

Excavations guarded/barricaded/lighted after dark in public areas
Soil dumped at least 1 m away from edge of excavation

On sloping ground soil dumped on lower side of excavation

All excavations are subject to daily inspections
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TOOLS

Subject

Requirement

*Hand Tools

Shovels / Spades / Picks:

*Handles free from cracks and splinters

* Handles fit securely

* Working end sharp and true

Hammers:

* Good quality handles, no pipe or reinforcing steel handles.
*Handles free from cracks and splinters
Handles fit securely

Chisels:

* No mushroomed heads / heads chamfered
* Not hardened

* Cutting edge sharp and square

Saws:

* Teeth sharp and set correctly

* Correct saw used for the job

*Explosive Powered Tools.

Only used by trained / authorised personnel.

Prescribed warning signs placed / displayed where tool is in use.

Work area must be properly isolated/ demarcated during use of tool.

Inspected at least monthly by competent person and results recorded.

Issue and return recorded including cartridges / nails and unused cartridges / nails /
empty shells recorded.

Cleaned daily after use.

CRANES
Subject Requirement

Only operated by trained authorised operator with valid certificate of training
Tower Crane

Structure - no visible defects

Electrical installation good/safe

Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed

Limit switches with backup switches fitted/operational

Access Ladder fitted with backrests/Fall arrest system installed
Lifting tackle in good condition/inspection colour coding

Lifting tackle checked daily
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*Mobile Crane

Only operated by trained authorised operator with valid certificate of training
Rear view mirrors

Windscreen visibility good

Windscreen wipers operating effectively

Indicators operational

Hooter working

Tyres safe/sufficient tread/pressure visibly sufficient

No missing Wheel nuts

Headlights, taillights operational

Reverse alarm working and audible and known by all employees
Grease nipples and grease on all joints

No Oil leaks

Hydraulic pipes visibly sound/no leaks

No corrosion on Battery terminals

Boom visibly in good condition/no apparent damage
Cable/sheaves greased/no visible damage/split wires/corrosion and checked daily
Brakes working properly

Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed

By-pass valves operational

Deflection chart displayed/visible to operator/driver

Outriggers functional used

*Gantry Crane

Only operated by trained authorised persons

Correct slinging techniques used

Recognised/displayed on chart signals used

Log book kept/up to date

Prescribed inspections conducted on crane &lifting tackle and checked daily
“Crane overhead” signage, where applicable

Crane hook: Throat pop marked/safety latch fitted/functional

SWL/MML displayed/load limiting switches fitted/operational

14.14  BUILDER'S HOIST

Subject

Requirement

Builder’s Hoist

“Hoist In Operation” - sign displayed.

General construction strong and free from patent defects.
Tower: * Adequately secured / braced.

* At least 900 mm available for over travel.

* Barricaded at least 2 100 mm high at ground level and floors.
* Landing place provided with gate at least 1 800 high.
Platform: * No persons conveyed on platform

* Steel wire ropes with breaking strength of six times max. load.
* Signal systems used which may include two way radio connection.
* Goods prevented from moving / falling off.

* Effective brake capable of stopping and holding max. load.

14.15 TRANSPORT & MATERIALS HANDLING EQUIPMENT

| Subject | Requirement
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*Site Vehicles

All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily before use by driver /
operator.

Inventory of vehicles used/operated on site

Inspection by means of a checklist / results recorded.

No persons riding on equipment not designed or designated for passengers.

Site speed limit posted, enforced and not exceeded.

Drivers / Operators trained / licensed and carrying proof.

No unauthorised persons allowed driving / operating equipment.

Conveyors

Conveyor belt nip points and drive gear guarded.
Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be
functional under full load.

14.16  SITE PLANT AND MACHINERY

Subject Requirement
Brick Cutting Machine | Operator Trained.
Only authorised persons use the machine.
Emergency stop switch clearly marked and accessible.
Area around the machine dry and slip/trip free/clear of off-cuts
All moving drive parts guarded/electrical supply cable protected
Operator using correct PPE - eye/face/hearing/foot/hands/body.
*Electric Arc Welder Welder Trained.
Only authorised / trained persons use welder.
Earth cable adequately earthed to work.
Electrode holder in good condition/safe
Cables, clamps & lugs/connectors in good condition.
Area in which welding machine is used is dry/protected from wet.
Welder using correct PPE - eye/ face/foot/body/respirator.
Correct transparent screens & warning signs placed
*Woodworking Operators Trained.
Machines Only authorised persons use machines.
Provided with guards.
Guards used.
Operators using correct PPE - eye/face/feet/hearing
Circular saws strictly operated according to prescribed methods and settings
Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminium) shall be
used for various applications
*Compressors Relief valves correctly set and locked / sealed.

Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge: not on
glass cover.

All drives adequately guarded.

Receiver/lines drained daily

Hoses good condition/clamped, not wired

Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR on bare
skin

Concrete Mixer /
Batch Plant

Top platform provided with guardrails.

Dust abatement methods in use.

Operators using correct PPE - eye / hands / respirators.
All moving drive parts guarded.
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Emergency stops identified / indicated and accessible.
Area kept clean/dry/and free from tripping and slipping hazards.
Operators’ overseer identified and crane signals displayed and used.

*Gas Welding / Flame
Cutting Equipment

Only authorised/trained persons use the equipment.

Torches and gauges in good condition.

Flashback arrestors fitted at cylinders and gauges.

Hoses in good condition/correct type/all connections with clamps

Cylinders stored, used and transported in upright position, secured in trolley / cradle / to
structure.

All cylinders regularly checked for leaks, leaking cylinders returned immediately

Fire prevention/control methods applied/hot work permits

14.17  PLANT & STORAGE YARDS/SITE WORKSHOPS SPECIFICS

Subject Requirements

Section 8(2)(1) Person/s with specific knowledge and experience designated in writing to Supervise
General Machinery the Use & Maintenance of Machinery

Regulation 2(1): Critical items of Machinery identified/numbered/placed on register/inventory

Supervision of the Use
& Maintenance of
Machinery

Inspection/maintenance schedules for abovementioned
Inspections/maintenance carried out to above schedules
Results recorded

General Machinery
Regulation 9(2): Notices
re. Operation of
Machinery

Schedule D Notice posted in Work areas

Vessels under Pressure
Regulation 13(1)(b):
Supervision of the Use
& Maintenance of
Vessels under Pressure

Person/s with specific knowledge and experience designated in writing to Supervise
the Use & Maintenance of VuP’s

VuP’s identified/numbered/placed on register/Manufacturers plate intact
Inspection/maintenance schedules for abovementioned

Inspections/maintenance carried out to above schedules

(VuP) Results recorded/Test certificates available
Lock-out Procedure Lock-out procedure in operation
Ergonomics Ergonomics survey conducted — results on record

Survey results applied

Demarcation & Colour
Coding

Demarcation principles applied

All services, pipes, electrical installation, stop-start controls, emergency controls etc.
colour coded to own published or SABS standard

Employees trained to identify colour coding

Portable & Bench
Grinders

Area around grinder clear/trip/slip free

Bench grinders mounted securely/grinder generally in good condition/No excessive
vibration

On/Off switch/button clearly demarcated/accessible

Adequate guards in place

Tool rest — secure/square/max. 2 mm gap, perpendicular to drive shaft

Stone/disk - correct type and size/mounted correctly/dressed

Use of Eye protection enforced
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Battery Storage &
Charging

Adequately ventilated, ignition free room/area/no smoking sign/s
Batteries placed on rubber/wooden surface

Emergency shower/eye wash provided

No acid storage in area

Prescribed methods in place and adhered to when charging batteries

Ancillary Lifting
Equipment

Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/
numbered on register

Chains in good condition/links no excessive wear/checked daily
Lifting hooks — throat pop marked/safety latch fitted

SWL/MML marked/displayed

Presses/Guillotines/
Shears

Only operated by trained/authorised persons
Interlocks/lock-outs fitted/PPE worn or used at all times

14.18 WORKPLACE ENVIRONMENT, HEALTH AND HYGIENE

Subject Requirement

*Lighting Adequate lighting in places where work is being executed e.g. stairwells and basements.
Light fittings placed / installed causing no irritating/blinding glare.
Stroboscopic effect eliminated (not only reduced) where moving objects or machinery is
used

*Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals /
adhesives / welding / petrol or diesel/ motors running and in confined spaces /
basements.

*Noise Tasks identified where noise levels exceeds 85 dB at any one time.

All reasonable steps taken to reduce noise levels at the source.
Hearing protection used where noise levels could not be reduced to below 85 dB.

*Heat Stress

Measures in place to prevent heat exhaustion in heat stress problem areas e.g. steel
decks, when the WBGT index reaches 30. (See Environmental Regulation 4)
Cold drinking water readily available at all times.

*Ablutions

Sufficient hygiene facilities provided - 1 toilet per 30 employees (National Building
Regulations prescribe chemical toilets for Construction sites)

Toilet paper available.

Sufficient showers provided.

Facilities for washing hands provided

Soap/cleaning agent available for washing hands

Means of drying hands available

Lock-up changing facilities / area provided.

Ablution facilities kept hygienic and clean.

*Eating / Cooking
Facilities

Adequate storage facilities provided.

Weather protected eating area provided, separate from changing area
Refuse bins with lids provided.

Facilities kept clean and hygienic.

*Pollution of
Environment

Measures in place to minimize dust generation.

Accumulation or littering of empty cement pockets, plastic wrapping / bags, packing
materials etc. prevented.

Spillage / discarding of oil, chemicals and dieseline into storm water and other drains or
into existing or newly dug holes/cavities on site expressly prohibited.
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*Hazardous Chemical | All substances identified and list available e.g. acids, flammables, poisons etc.
Substances Material Safety Data Sheets (MSDS) indicating hazardous properties and emergency
procedures in case of incident on file and readily available.

Substances stored safely.

Expiry dates meticulously checked where applicable

THE PRINCIPAL CONTRACTOR’'S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, and will
abide by his/her responsibilities, duties and functions as per the requirements of the Act and Regulations with
specific reference to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times and in
addition to that he/she will introduce and maintain a file titled “Health and Safety File”, or other record in
permanent form, which shall contain all relevant aspects and information as contemplated in the Construction
Regulations. He/she will make this file available to the client or his representative whenever necessary or on
request to an interested party.

THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction
Regulations as published under government notice No.R1010 dated 18 July 2003.

The Principal Contractor is specifically referred to the following elements of the Construction Regulations:

Regulation No. 1 - Definitions

Regulation No. 2 - Scope of application

Regulation No. 3 - Notification of construction work
Regulation No. 5 - Principal Contractor and Contractor
Regulation No. 6 - Supervision of construction work
Regulation No. 7 - Risk Assessment

Regulation No. 26 - Stacking & Storage on construction sites
Regulation No. 28 - Construction welfare facilities
Regulation No. 29 - Approved Inspection authorities
Regulation No. 30 - Offences and penalties

This list must not be taken to be exclusive or exhaustive!

The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to the above
regulations, and document each record in the Health and Safety File.

THE PRINCIPAL CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH REGARD TO HAZARDOUS
ACTIVITIES
The following activities are identifiable as hazardous in terms of the Construction Regulations.

The contractor shall execute the activities in accordance with the following Construction Regulations and other
applicable regulations of the Act:

Regulation No. 8 - Fall protection

Regulation No. 9 - Structures
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Regulation No. 10 - Formwork and support work

Regulation No. 11 - Excavation work

Regulation No. 12 - Demolition work

Regulation No. 13 - Tunnelling

Regulation No. 14 - Scaffolding

Regulation No. 15 - Suspended platforms

Regulation No. 16 - Boatswain'’s chairs

Regulation No. 17 - Material hoists

Regulation No. 18 - Batch plants

Regulation No. 19 - Explosive powered tools

Regulation No. 20 - Cranes

Regulation No. 21 - Construction vehicles & mobile plant.

Regulation No. 22 - Electrical installations and machinery on construction sites
Regulation No. 23 - Use and temporary storage of flammable liquids on construction sites
Regulation No. 24 - Water environments

Regulation No. 25 - Housekeeping on construction sites

Regulation No. 27 - Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive!

Al of the above requirements will be read in conjunction with the relevant regulations and health and safety
standards as required by the Act. All documents and records required by the Construction Regulations will be
kept in the Health and Safety File and will be made available at any time when required by the client or his
representative, or on request to an interested party.

GENERAL NOTES TO THE PRINCIPAL CONTRACTOR

LEGAL FRAMEWORK

The below listed Acts and Principles applies to the State as well as to State owned buildings and premises:

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises”
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The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws and any
special requirements of the local supply authority

The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and relevant
proclaimed Regulations (SABS 0400)

The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984

The Regulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of Practice,
with specific reference to GNR 17468 dated 4th October 1997;

Legislation pertaining to water usage and the environment;

Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays efc.)

Common Law.

LEGAL LIABILITIES
Common Law is mainly based on the following principles :
Would the reasonable person have foreseen the hazard?

That is a reasonable person in that specific position, taking experience, qualifications, authority, position in the
organization etc. into consideration

Would the reasonable person have taken precautionary measures (action) to prevent or limit the hazard?
HOUSE KEEPING
Good housekeeping will be maintained at all times as per Construction Regulation No. 25.

Poor housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire
hazards and reduction in production. Good housekeeping will enhance production time.

Particular emphasis is to be placed on the following crucial elements of a construction site:

Phase priorities and production/plant layout

Enclosures

Pits, openings and shoring

Storage facilities

Effective, sufficient and maintained lighting or illumination
Principal sources of injuries e.g. stairways, runways, ramps, loose building material
Qil, grease, water, waste, rubble, glass, storm water
Color coding

Demarcations

Pollution

Waste disposal

Ablution and hygiene facilities

First aid

This list must not be taken to be exclusive or exhaustive!
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In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dump site
and records will be maintained. Where it is found to be impractical to use a registered dump site or it is not
available, the Principal Contractor will ensure that the matter is brought to record with the client or his
representative, after which suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are poisonous or
capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed of by methods
approved of by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours
unless there is adequate, suitable artificial lighting including support services in respect of Health and Safety.

LOCKOUT SYSTEMS - ELECTRICAL

A system of control shall be established in order that no unauthorized person can energize a circuit, open a valve,
or activate a machine on which people are working or doing maintenance, even if equipment, plant or machinery
is out of commission for any period, thus eliminating injuries and damage to people and equipment as far as is
reasonably practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts shall
be tagged and the system tested before commencing with any work or repairs.

INCIDENT INVESTIGATION

Inspection and reporting is the best way in which a responsible contractor can control his area of responsibility.
All incidents therefore, irrespective of whether it gave rise to loss, injury, damage or not, shall be investigated and
the results recorded in the Health and Safety File. (Attached GAR 9)

GENERAL

The project under control of the Principal Contractor shall be subject to periodic health and safety audits that will
be conducted by the client at intervals agreed upon between the Principal Contractor and the client, provided
such intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his control on the construction site shall
adhere to the above specifications, as non-conformance will lead to the client taking action as directed by
Construction Regulation 4.1(e).

The Principal Contractor should note that he/she shall be held liable for any anomalies including costs and
resulting deficiencies due to delays caused by non-conformance and/or non-compliance to the above Health and
Safety Specifications and the Health and Safety Plan based on these specifications.

IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction Regulations. The lists
are:

List of appointments
List of record keeping responsibilities
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Inspection checklist

These lists and documents are to be used as a point of reference to determine which components of the Act
would be applicable to a particular site or task or project, as was intended under paragraph 1 (“Preamble”) above.

LIST OF APPOINTMENTS

ITEM Regulation Appointment Responsible Person
1 4(1)(c) Principal contractor for each phase or project Client

2 5.(3)(b) Contractor Principal Contractor
3 5(11) Contractor Contractor
4. 6(1) Construction supervisor Contractor
5. 6(2) Construction supervisor sub-ordinates Contractor
6 6(6) Health and Safety Officer Contractor
7 71) Person to Carry Out Risk Assessment Contractor
8. 7(4) Trainer/Instructor Contractor
9. 8(1)(a) Fall Protection Planner Contractor
10. 10 (a) Formwork & Support Work Supervisor Contractor
1. 10(e) + () Formwork & Support Work Examiner Contractor
12. 11(1) Excavation Supervisor Contractor
13. 11(3)(b)(ii)(b) Professional Engineer or Technologist Contractor
14. 11(3)(k) Explosives Expert Contractor
15. 12(1) Supervisor Demolition Work Contractor
16. 12(2) + (3) Demolition Expert Contractor
17. 12(11) Explosives Expert Contractor
18. 14(2) Scaffold Supervisor Contractor
19. 15(1) Suspended Platform Supervisor Contractor
20. 15(2)(c) Compliance Plan Developer Contractor
21. 15(8)(c) Suspended Platform Expert Contractor
22. 15(13) Outrigger Expert Contractor
23. 17(8)(a) Material Hoist Inspector Contractor
24. 18(1) Batch Plant Supervisor Contractor
25. 18(7) Batch Plant Operator Contractor
26. 19(2)(b) Power Tool Expert Contractor
27. 19.2 (9) (i) Power Tool Controller Contractor
28. 20(f) Tower Crane Operator Contractor
29. 21(1)(d)(i) Construction Vehicle and Mobile Plant Operator Contractor
30. 21(1)() Construction Vehicle and Mobile Plant Inspector Contractor
31. 22(d) Temporary Electrical Installations Inspector Contractor
32. 22 (e) Temporary Electrical Installations Controller Contractor
33. 26 (a) Stacking and Storage Supervisor Contractor
34. 27 (h) Fire Equipment Inspector Contractor

LIST OF RECORD KEEPING RESPONSIBILITIES

ltem

CR

RECORDS TO BE KEPT

Responsible Person

1.

3(3)

Notification to Provincial Director — Annexure A

Principal Contractor
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Available on site
2. 4(3) Copy of Principal Contractor’s Health & Safety Plan Client
Available on request
3. 5(6) Copy of Principal Contractor’s Health & Safety Plan Principal Contractor
As well as each Contractor’s Health & Safety Plan
Available on request
4, 5(7) Health and Safety File opened and kept on site (including all Every Contractor
documentation required into. OHSA & Regulations
Available on request
5. 5(8) Consolidated Health and Safety File handed to Client on completion of Principal Contractor
Construction work.
To include all documentation required i.e. OHSA & Regulations and
records of all drawings, designs, materials used and similar information
on the structure
6. 5(9) Comprehensive and Updated List of all Contractors on site, the Principal Contractor
agreements between the parties and the work being done
Included in Health and Safety file and available on request
7. 6(7) Keep record on the Health and Safety File of the input by Construction Contractor
Safety Officer [CR 6 (7)] at design stage or on the Health and Safety Plan
8. 7(2) Risk Assessment - Available on site for inspection Contractor
9. 7(9) Proof of Health and Safety Induction Training Every Employee on site
10. 8(3) Construction Supervisor [CR 6(1)] has latest updated version of Fall Contractor
Protection Plan [CR 8(1)]
1. 9(2)(b) Inform contractor in writing of dangers and hazards relating to Designer of Structure
construction work
12. 9(3) All drawings pertaining to the design of structure Contractor
On site available for inspection
13. 9(4) Record of inspections of the structure [First 2 years — once every 6 Owner of Structure
months, thereafter yearly] - Available on request
14. 9(5) Maintenance records - safety of structure - Available on request Owner of Structure
15. 10(d) Drawings pertaining to the design of formwork/support work structure - Contractor
Kept on site, available on request
16. (3)(h) Record of excavation inspection - On site available on request Contractor
17. 1) Suspended Platform inspection and performance test records Contractor
Kept on site available, on request
18. 17(8)(c) Material Hoist daily inspection entered and signed in record book kept on | Contractor
the premises
19. 17(8)(d) Maintenance records for Material Hoist - Available on site Contractor
20. 18(9) Records of Batch Plant maintenance and repairs Contractor
On site available for inspection
21. 19(2)(g)(ii) | Issuing and collection of cartridges and nails or studs (Explosive Powered | Contractor
Tools) recorded in register — recipient signed for receipt as well as return
22. 21(1)()) Findings of daily inspections (prior to use) of Construction Vehicles and Contractor
Mobile Plant
23. 22(d) Record of temporary electrical installation inspections [once a week] and | Contractor
electrical machinery [daily before use] in a register and kept on site
24. 27(1) Fire Evacuation Plan Contractor
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INSPECTION CHECKLIST

Employer Particulars

Employer:

Registered Name of Enterprise:

Trade Name of Enterprise:

Company Registration No.:

SARS Registration No.:

UIF Registration No.:

COIDA Registration No.:

Relevant SETA for EEA purposes:

Industry Sector:

Bargaining Council:

Contact Person:

Address of Premises:

Postal Address:

Telephone Number:;

Fax Number:

E-mail Address:

Chief Executive Officer:

Chief Executive Officer Address:

Competent Person:

Maximum power demand: in KW

Health and Safety Representatives:

Activities, products manufactured and/
services rendered:

Raw materials, materials and chemical/
biological substances:

Male:
Total Number of Employees: Female:

Contractor Particulars

Contractors:

Site Address:

Contracts Manager:

Managing Director:

Competent Persons:

CR14: SCAFFOLDING:

CR15: SUSPENDED SCAFFOLDING:

CR17(6): MATERIAL HOIST (S):

CR18(1): BATCH PLANT:

CR8(1)(a): FALL PROTECTION:

CR11(1)(1): EXCAVATION WORK:

CR12: DEMOLITION WORK:
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RUSTENBURG LOCAL MUNICIPALITY

CR19(2)(b): EXPLOSIVE POWER TOOLS
CR26(a): STACKING
INSPECTION
SECTION/REGS | ITEM CHECKED [NA | YES |NO
APPOINTMENTS
CR6(1) Supervisor:
CR6(2) Assistant Supervisor:
S17(1) Health & Safety Representative: (ratio)
S19(1) Health & Safety Committees
CR12(1) Demolition Director
DOCUMENTS
GAR 9(1) Records of Incidents
GAR 4 Copy of the Act
GAR7 Safety Reps Report
GAR 8 Safety Committee Minutes
DMR 18(7) Lifting Machinery Log (Crane)
CR 3(3) Notification of Construction Work
CR7(2) Risk Assessment
CR7(9)(e) Proof of the Health & Safety Induction Training
CR 11(13)(h) Inspection of Excavation (Records)
CR 20(g) Crane Operator Medical Certificate
CR 21(11) Mobile Plant Operator Medical Certificate
CR 18(9) Batch Plant Repairs & Maintenance Records
CR22(d) Temporary Electrical Installation Record
CR5(7) Health & Safety File
CR 15(11) Suspended Platforms' Performance Records
CR17(b)& (c) Material Hoists Record Book
IMPROV Scaffolding Log Book
NOTICE
CR 21(1)(d)(ii) Medical Certificate of Fitness
CR 21(1)(1) Construction Vehicle & Mobile Plant Register
CR 22(d) Electrical Installation & Machinery Register
INCIDENTS
GAR 8(1) S24 Reported
GAR 9(1) Recorded
Investigated
Action Taken
PUBLIC SITE
FR2(1) Sanitary Facilities
CR 28(1) (c) Changing Facilities for each sex
CR 25(d) Perimeter fence & no admittance
CR 25(e) Overhead protection netting/falling objects
NB Notice Pedestrian warning
PERSONAL SAFETY EQUIPMENT
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ltems Issued:
GSR 2(3) ltems Required:
S23 (What is the payment on each item?)
SAFETY PLANS
FIRST AID
GSR 3(6) Name(s) of First Aider(s):
CR4(1)(3) Client's Health & Safety Specification
CR5 Principal's contractor H&S Plan
FIRE HAZARD & PRECAUTIONS
GSR 4 Flammables used, waste, hot work, diesel, fuel, gas
ER9(1) Portable Extinguishers

ELECTRICAL INSTALLATIONS & MACHINERY

CR22 | Guarding & PPE to Electrical Installations

ILLUMINATION

ER 3(6) Dangerous Places and signage as well
Housekeeping

ER6(2)(b),(c),() Clear space storage

ER6(3) Disposal of waste

EXCAVATIONS

CR 11(3)()) Barricades (plus illumination!)

CR11(3)(c) Safe Depth Shoring/Bracing

CR 11(1)(a) Monitored

CR 11(3)(h) Excavation Inspection Record

GUARDING

ER 6(2)(f) Floor Openings (plus illumination!)
Floor slab sides, Shafts (plus illumination!)

SITE EQUIPMENT

GSR 13A(a) Ladders condition, secured

IMPROV Scaffold condition, secured
Platforms no. of boards condition Support 1.25. Toe Boards

IMPROV Hand Rails

SITE MACHINES

DMR 3(2)(3) Circulars, guards, riving knives

DMR 2(a) Mixers guarded

ELECTRIC POWER

EMR 6(1) Supply Board, condition E.L Relay Test

GMR 3(1) Condition of Tools, Leads, Plugs, etc

LIFTING MACHINE/TACKLE

DMR 18(8) Lifting of persons

DMR 18(8) Condition, Securing of Load

EXPLOSIVE POWERED TOOLS

CR19(1) Safe Use and Storage

IMPROV Warning Notice

ROOF WORK

CR8(1) | Safety equipment & precautions
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CR 8(2) Fall protection plan

CR 8(3) Updated fall protection plan

ASBESTOS CEMENT

AR 10(a) | Suitable Tools | | |
WARNING: Under no circumstances shall any work of any nature whatsoever on any ASBESTOS material

is undertaken unless the work is entrusted and mandated to a “REGISTERED ASBESTOS CONTRACTOR” in
terms of the Asbestos Regulations. [CR 12(9)] (Contact the Regional Manager’s Office)

147 | Page



HEALTH AND SAFETY FILE COMPILATION AND CONTENTS
(Document attached)

The guidelines and conditions provided in this attached document form an integral constituent of the Health and
Safety Specifications. It is therefore a condition of acceptance that no Health and Safety Plan shall be complete
unless all relevant elements of this document applicable to the above project have been included in the Health
and Safety Plan. The final approval of the Health and Safety Plan in terms of CR 4(2) shall be subject to this
requirement based on the following certification by the Principal Contractor or his Agent:

The content of CR 5 is pivotal when mandatary appointments are contemplated.

GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS
(Document attached)

IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY) (Document attached)

‘“ATTACHMENTS”

HEALTH AND SAFETY FILE COMPILATION AND CONTENT

GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS

EMERGENCY CONTACT DETAILS - HEALTH & SAFETY ONLY

HEALTH AND SAFETY FILE COMPILATION & CONTENTS

This document serves as a guide to Principle Contractors and Contractors (and their agents) to assist them in
complying with the requirements of the Act and more specifically the Construction Regulations and to ensure a

most comprehensive Health and Safety File. Kindly note the following extractions from the Construction
Regulations:

“Every contractor shall ensure that a health and safety file, which shall include all documentation required in
terms of the provisions of the Act and the Regulations, is opened and kept on site and made available to an
inspector, client, client’'s agent or principle contractor upon request. [CR 5(7)]

A Principal Contractor shall hand over a consolidated health and safety file to the client upon completion of the
construction work and shall, in addition to the documentation referred to in sub regulation (7) [above], include a
record of all drawings, designs, materials used and other similar information concerning the completed structure.
[CR5(8)]

A Principal Contractor shall ensure that in addition to the documentation required in the health and safety file as
determined in the two sub regulations above, a comprehensive and updated list of all the contractors on site
accountable to the Principal Contractor, the agreements between the parties and the type of work being done are
included and available. [CR 5(9)]"
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The information, documentation and lists required to be included in the Health and Safety File as contemplated in
the Construction Regulations [CR 5(7)], shall be suitably and sufficiently documented in terms of the following
items listed below to ensure compliance with the Act as far as is reasonably practicable.

Note: In the event that any of the items listed below may not have reference to the planning, implementation
and completion of the work to be done pertaining to the project on the construction site, it must clearly be
indicated as such with a proper statement e.g. ‘Not Applicable’. All other relevant references or items below shall
relate to the information required as contemplated in the Act and Regulations.

IMPORTANT:  This Health and Safety File shall be regarded as the property of the Client as it has to be
consolidated and handed over to the Client upon completion of the project. The Principal Contractor shall ensure
that this file is adequately protected against any form of damage, abuse or fraud.

TYPES OF REGISTERS

Accident/Incident Register (Annexure 1 of the General Administrative Regulations)
H&S Representatives (‘SHE - Reps’) Inspection Register;

Arc & Gas Welding & Flame Cutting Equipment Inspections;

Inspection of Cranes’

Inspection of Ladders

Inspection of mobile plant and other machinery

Inspections of scaffold

Inspections of hand tools and electrical power tools

Inspection of Vessels under Pressure plus all other excluded under VUP regulations
Firefighting equipment

The H&S Representatives (SHE-Reps) will be required to submit the abovementioned registers as well as other
legally required registers, also from the list below, on a monthly basis to the chairman of the H&S committee for
submission to, and endorsement by the H&S Committee. Also refer to the suggested Agenda for the H&S
Committee under 14.10.3

Documents are as follows:

Full version of the copy of OHSAct (updated) (General Administrative Regulation 4.)
Proof of Registration and good standing with a COID Insurer (CR 4(1)(g)
Appointments — in terms of the Construction Regulations * [See references Page 4]
Notification of Construction Work — Annexure 1 [CR 3]

Scope of work [CR 5(9)]

Records of drawings, designs, materials used and similar information concerning the completed structure [CR
5(8)]

H&S Specifications [CR 4]

H&S Plan - Principal Contractor, Contractor & Sub-contractors [CR 5(1) & (4)]
Proof of Periodic Audits [CR 4, 5 & 6]

List of all Contractors (accountable to Principal Contractor) on site [CR 5(9)]
Contractor Agreements (MANDATORY AGREEMENTS) [CR 5(9)] [section 37(2)]
Input by Construction Safety Officer [CR 6(7)]

Risk Assessment [CR 7(1)]

Copy of Risk Assessment [CR 7(2)]

Medical Certificates of Fitness - Cranes [CR 20(g)]

Medical Certificates of Fitness - Construction vehicles [CR 21(1)(d)(ii)]
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Medical Certificates of Fitness — Suspended platforms [CR 15(12)(b)]
Proof of H&S Induction Training [CR 7(4) & (7) & (9)(b)]

Proof of training on Hazards and Work Related Procedures [CR (7(4)]

Fall Protection Plan (building constructions) [CR 8]

Designer notice to contractor of dangers and hazards relating to construction work [CR 9(2)(b)]
Drawings design of structure [CR 9(3)]

Records of Inspections of Structure [CR 9(4)]

Maintenance records — structure safety [CR 9(5)]

Record Excavation Inspection [CR 11(3)(h)]

Method Statement — Excavation Work [CR 11(3)(k)]

Method Statement — Demolition Work [CR 12(2)]

Method Statement — Demolition Work (use of explosives) [CR 12(11)]
Operational Compliance Plan — Suspended Platforms [CR 15(2)(c)]
Certificates, design calculations, sketches and test results [CR 15(3)]
Examination results [CR 15(9)]

Suspended Platform Inspection and Performance Test records [CR 15(11)]
Proof of Training [CR 15(12)(c)]

Proof of Training [CR 12(1)]

Proof of Training [CR 21(1)(d)(i)

Material Hoist Inspections [CR17(8)(c)]

Maintenance Records Material hoist [CR17(8)(d)]

Record Batch Plant Maintenance & Repair [CR18 (9)]

Register for control of cartridges/nails studs — explosive powered tools [CR19(2)(g)(ii)]
Findings and control measures of daily inspections Construction Vehicles & Mobile Plant [CR21(1)(j)]
Record of Temporary Electrical Installation Inspections [CR22(d)]

Record of Electrical Machinery Inspections [CR22(d)]

Proof of Training [CR 27(i)]

Evacuation Plan [CR 27(1)]

H&S Rep & Committee Members details

H&S Committee Meetings’ Minutes

Other appointments in terms of OHSAct 85 of 1993

The following further identified requirements in terms of the Act and other Regulations of the Act are similarly
applicable as part of the contents of the ‘Health and Safety File”:

Details of Inspections (by Department of Labor)

Recording and Investigation of Incidents — Annexure 1 [GAR 9(1-3)]

Action taken on all incidents [GAR 9(4)]

Certificates of Competency in First Aid [GSR 3(4)]

Record of Medical Surveillance required in terms of OHASA

Proof of compliance with Asbestos Regulation requirements (WHERE APPLICABLE)
Proof of compliance with Major Hazard Installation requirements

The Appointments to be made in writing with job descriptions as per the Construction Regulations may include
some or all of the following:

PRINCIPAL CONTRACTORS- [CR 4(1) (0)]
CONTRACTORS- [CR5(3) (b) + (11)]
COMPETENT PERSONS- [CR6(1) + (2)]
CONSTRUCTION SAFETY OFFICER- [CR 6(6)]
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RISK ASSESSOR- [CRT7(1) + (4)]

FALL PROTECTION PLANNER- [CR 8(1)(a)]

FORMWORK & SUPPORT SUPERVISOR- [CR10(a) + (e) + (]

EXCAVATION SUPERVISOR- [CR 11(1) + (3)(b)(ii)(b) + (3)(K)]
DEMOLITION SUPERVISOR- [CR12(1) + (2) + (3) + (11)]
SCAFFOLD SUPERVISOR- [CR 14(2)]

SUSPENDED WORK SUPERVISOR- [CR15(1) + (2)(c) + (8)(c) + (13)]
MATERIAL HOISTS INSPECTOR- [CR 17(8)(a)]

BATCH PLANT OPERATOR [CR 18(1) + (7)]

EXPLOSIVE POWER TOOLS INSPECTOR- [CR 19(2)(b) + (2)(9)(i)]

CRANE OPERATOR- [CR 20(f)]

CONSTRUCTION VEHICLE OPERATOR-  [CR 21(1)(d)(i) + (1)()]

ELECTRICAL INSTALLATIONS INSPECTOR- [CR 22(d) + (e)]

STACKING & STORAGE SUPERVISOR- [CR 26(a)]

FIRE EQUIPMENT INSPECTOR- [CR 27(h)]

DESIGNER- [CR9(2)

EMERGENCY CONTACT DETAILS
The contractor is to add all the important contact information about essentials services, support and assistance.

SERVICE NUMBER CONTACT PERSON

Hospital

Ambulance

kg ) Water
N Electricity
=

Police

®
'Y,

e
&
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Fire Brigade

@// Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND NECESSARY.

GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
NO. R i 2003

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

CONSTRUCTION REGULATIONS, 2003

The Minister of Labour has under section 43 of the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993), after consultation with the Advisory Council for Occupational Health and Safety, made the regulations in
the Schedule.

SCHEDULE
Definitions

1. In these Regulations any word or expression to which @ meaning has been assigned in the Act shall have the
meaning so assigned and, unless the context otherwise indicates—

“‘agent’ means any person who acts as a representative for a client in the managing the overall construction
work.

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented material will
remain stationary in a pile on a surface, rather than sliding or crumbling away;

“batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as to
be able to mix materials in bulk for the purposes of using the mixed product for construction work;
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“client” means any person for whom construction work is performed;

‘competent person” in relation to construction work, means any person having the knowledge, training and
experience specific to the work or task being performed: Provided that where appropriate qualifications and
training are registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No.
58 of 1995), these qualifications and training shall be deemed to be the required qualifications and training;
“construction work” means any work in connection with—

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a
building or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk
of a person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system or any similar civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;
“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or

both such persons and material, as the case may be, both on and off the construction site for the purposes of
performing construction work;

“contractor” means an employer, as defined in section 1 of the Act, who performs construction work and
includes principal contractors;

“design” in relation to any structure includes drawings, calculations, design details and specifications;
“designer” means any person who—

prepares a design;

checks and approves a design;

(c) arranges for any person at work under his control (including an employee of his, where he is
the employer) to prepare a design, as well as;

(d) architects and engineers contributing to, or having overall responsibility for the design;
(e) build services engineers designing details for fixed plant;

(f) surveyors specifying articles or drawing up specifications;

(9) contractors carrying out design work as part of a design and build project;

(h) temporary works engineer designing formwork and false work; and

(i) interior designers, shop-fitters and landscape architects.
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“ergonomics” means the application of scientific information concerning humans to the design of objects, systems
and the environment for human use in order to optimise human well-being and overall system performance;

‘excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting,
digging or scooping;

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts,
nails and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position,
including personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails,
screens, barricades, anchorages or similar equipment;

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including
personal equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes
body belts;

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position,
considering the nature of work undertaken, and setting out the procedures and methods to be applied in order to
eliminate the risk;

“hazard identification” means the identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work being executed or to be
executed;

“health and safety file” means a file, or other record in permanent form, containing the information required as
contemplated in these regulations;

‘health and safety plan " means a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified;

“health and safety specification” means a documented specification of all health and safety requirements
pertaining to the associated works on a construction site, so as to ensure the health and safety of persons;

“‘material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered platform
hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;

‘medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner,
issued in terms of these regulations, whom shall be registered with the Health Professions Council of South
Africa;

‘method statement” means a written document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in any risk assessment;

“mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the
purpose of performing construction work on the construction site;
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“National Building Regulations" means the National Building Regulations made under section 17(1) of the
National Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under
Government Notice No. R.1081 of 10 June 1988, as amended;

“person day” means one individual carrying out construction work on a construction site for one normal working
shift;

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and
is appointed by the client to be in overall control and management of a part of or the whole of a construction site;

“professional engineer or professional certificated engineer” means any person holding registration as either a
Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No.
46 of 2000);

“professional technologist” means any person holding registration as a Professional Technologist under the
Engineering Profession Act, 2000 ( Act No. 46 of 2000);

“provincial director” means the provincial director as defined in regulation 1 of the General Adminstrative
Regulations under the Act;

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site ,
in order to identify the steps needed to be taken to remove, reduce or control such hazard;

‘roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any
part of a building to the highest point of the roof;

“SABS 085" means the South African Bureau of Standards’ Code of Practice entitled
“The Design, Erection, Use and Inspection of Access Scaffolding”;

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the National
Building Regulations;

“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: “Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

"scaffold" means any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the
sides of an excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation,
and “shoring system” has a corresponding meaning;

“structure” means—

(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge,
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels , road, drainage works,
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earthworks, dam, wall, mast, tower, tower crane, batching plants, pylon, surface and underground tanks, earth
retaining structure or any structure designed to preserve or alter any natural feature, and any other similar
structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of
access during construction work; or

(c) any fixed plant in respect of work which includes the installation, commissioning,
decommissioning or dismantling and where any such work involves a risk of a person falling two metres or more;

“suspended platform” means a working platform suspended from supports by means of one or more separate
ropes from each support;

“the Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other
than the searching for or winning of a mineral;

Scope of application
2.(1) These Regulations, shall apply to any persons involved in construction work.
The provisions of sub regulation 4.(1)(a) shall not be applicable where the construction work carried out is in
relation to a single storey domestic building for a client who is going to reside in such dwelling upon completion
thereof.
The provisions of sub regulations 4.(1)(a) and 5(1), 5.(3)(a) and 5(4) shall not be applicable where the
construction work is in progress and more than fifty percent thereof has been completed at the date of
promulgation of these regulations: Provided that an inspector may instruct accordingly that these Regulations
shall be applicable.
Notification of construction work
3.(1) A principal contractor who intends to carry out any construction work shall—

before carrying out that work, notify the provincial director in writing of the construction work if it includes—
(i) the demolition of a structure exceeding a height of 3 meters; or
(i) the use of explosives to perform construction work; or

(iii) the dismantling of fixed plant at a height greater than 3m.

before carrying out that work, notify the provincial director in writing when the construction work—

(i) exceeds 30 days or will involve more than 300 person days of construction work; and
(ii) includes excavation work deeper than 1m; or
(iii) includes working at a height greater than 3 meters above ground or a landing.
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(2) The notification to the provincial director contemplated in sub regulation (1) must be done on the form similar
to Annexure A to these regulations.

(3) A principal contractor shall ensure that a copy of the completed form contemplated in sub regulation (2) is
kept on site for inspection by an inspector, client, client's agent or employee.

Client

4.(1) A client shall be responsible for the following in order to ensure compliance with the provisions of the
Act—

(a) to prepare a documented health and safety specification for the construction work, and provide any
principal contractor who is making a bid or appointed to perform construction work for the client with the same;

(b) to promptly provide the principal contractor and his or her agent with any information which might affect
the health and safety of any person at work carrying out construction work;

(c) to appoint each principal contractor in writing for the project or part thereof on a construction site;

(d) to take reasonable steps to ensure that each principal contractor’s health and safety plan as determined
in sub regulation 5(1) is implemented and maintained on the construction site: Provided that the steps taken, shall
include periodic audits at intervals mutually agreed upon between the client and principal contractor, but at least
once every month;

(e) to stop any contractor from executing construction work which is not in accordance with the principal
contractor’s health and safety plan contemplated in sub regulation 5(1) for the site or which poses to be a threat
to the health and safety of persons;

)} to ensure that where changes are brought about, sufficient health and safety information and appropriate
resources are made available to the principal contractor to execute the work safely;

to ensure that every principal contractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to work commencing on site; and

to ensure that potential principal contractors submitting tenders, have made provision for the cost of health and
safety measures during the construction process.

(2) A client shall discuss and negotiate with the principal contractor the contents of the health and
safety plan contemplated in sub regulation 5(1) and thereafter finally approve the health and safety plan for
implementation.

(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is
available on request to an employee, inspector or contractor.

(4) No client shall appoint a principal contractor to perform construction work, unless the client

is reasonably satisfied that the principal contractor that he or she intends to appoint has the necessary
competencies and resources to carry out the work safely.
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(9) A client may appoint an agent in writing to act as his or her representative and where
such an appointment is made, the responsibilities as are imposed by these regulations upon a client, shall as far
as reasonably practicable apply to the person so appointed.

(6) No client shall appoint any person as his agent, unless the client is reasonably
satisfied that the person he or she intends to appoint has the necessary competencies and resources to perform
the duties imposed on a client by these regulations.

Principal Contractor and Contractor

5.(1)  Aprincipal contractor shall provide and demonstrate to the client a suitable and sufficiently documented
health and safety plan, based on the client's documented health and safety specification contemplated in
regulation 4(1)(a), which shall be applied from the date of commencement of and for the duration of the
construction work.

(2) A principal contractor shall take reasonable steps as far as is necessary to ensure co-operation between all
contractors to enable each of those contractors to comply with the provisions of these regulations.

(3) A principal contractor shall be responsible for the following in order to ensure compliance with the provisions
of the Act—

(a) to provide any contractor who is making a bid or appointed to perform construction work for the principal
contractor, with the relevant sections of the documented health and safety specification contemplated in
regulation 4(1)(a) pertaining to the construction work which has to be performed;

to appoint each contractor contemplated in paragraph (a) in writing for the part thereof of the project on a
construction site;

to take reasonable steps to ensure that each contractor's health and safety plan contemplated in sub regulation
(4) is implemented and maintained on the construction site: Provided that the steps taken shall include periodic
audits at intervals mutually agreed upon between the principal contractor and contractor(s), but at least once
every month;

(d) to stop any contractor from executing construction work which is not in accordance with the principal
contractor’s and/or contractor’s health and safety plan for the site or which poses a threat to the health and
safety of persons;

(e) to ensure that where changes are brought about, sufficient health and safety information and appropriate
resources are made available to the contractor to execute the work safely;

to ensure that every contractor is registered and in good standing with the compensation fund or with a licensed
compensation insurer prior to work commencing on site; and

to ensure that potential contractors submitting tenders have made provision for the cost of health and safety
measures during the construction process.

(4) A contractor shall provide and demonstrate to the principal contractor a suitable and sufficiently
documented health and safety plan, based on the relevant sections of the principal contactor’s health and safety
specification contemplated in regulation 5(3)(a) provided by the principal contractor, which plan shall be applied
from the date of commencement of and for the duration of the construction work.
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(9) A principal contractor shall discuss and negotiate with the contractor the contents of the health and
safety plan contemplated in sub regulation (4), and shall finally approve that plan for implementation.

(6) A principal contractor shall ensure that a copy of his or her health and safety plan contemplated in sub
regulation (1), as well as the contractor’s health and safety plan contemplated in sub regulation (4), is available
on request to an employee, inspector, contractor, client or client’s agent.

(7) Every contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of the Act and these Regulations, is opened and kept on site
and made available to an inspector, client, clients agent or principal contractor upon request.

(8) A principal contractor shall hand over a consolidated health and safety file to the client
upon completion of the construction work and shall, in addition to the documentation referred to in sub regulation
(7), include a record of all drawings, designs, materials used and other similar information concerning the
completed structure.

(9) A principal contractor shall ensure that in addition to the documentation required in the health
and safety file as determined in sub regulations (7) and (8), a comprehensive and updated list of all the
contractors on site accountable to the principal contractor, the agreements between the parties and the type of
work being done is included and available.

(10) No principal contractor shall appoint a contractor to perform construction work unless the
principal contractor is reasonably satisfied that the contractor he or she intends to appoint, has the necessary
competencies and resources to perform the construction work safely.

(11) Where a contractor appoints another contractor to perform construction work, the responsibilities as
determined in sub regulations (2) to (6) that apply to the principal contractor shall apply to the contractor as if he
or she were the principal contractor.

(12) No contractor shall appoint another contractor to perform construction work unless he or she is
reasonably satisfied that the contractor he or she intends to appoint, has the necessary competencies and
resources to perform the construction work safely.

(13) Contractors shall co-operate with the principal contractor as far as is necessary to enable each of
them to comply with the provisions of the Act.

(14) Every contractor shall as far as is reasonably practicable, promptly provide the principal contractor
with any information which might affect the health and safety of any person at work carrying out construction work
or any person who might be affected by the work of such a person at work or which might justify a review of the
health and safety plan.

Supervision of construction work

6.(1) Every contractor shall appoint a full-time competent employee designated in writing as the construction
supervisor, with the duty of supervising the performance of the construction work.

(2) The contractor may in writing appoint one or more competent employees to assist the appointed construction

supervisor contemplated in sub regulation (1), and every such employee shall, to the extent clearly defined by the
contractor in the letter of designation, have the same duties as the construction supervisor: Provided that the

159 | Page



designation of any such employee shall not relieve the construction supervisor contemplated in sub regulation (1)
of any personal accountability for failing in his supervisory duties referred to in terms of this regulation.

(3) Where the contractor has not appointed an employee as referred to sub regulation (2), or, in
the opinion of an inspector, not a sufficient number of such employees, that inspector may require the employer
to appoint the number of employees indicated by the inspector, and the provisions of sub regulation (2) shall
apply in respect of those employees as if they had in the first instance been appointed under sub regulation (2).

(4) No construction supervisor appointed in terms of sub regulation (1) shall supervise any construction
work on or in any construction site other than the site in respect of which he or she has been appointed: Provided
that a sufficient number of competent employees have been appropriately designated under sub regulation (2) on
all the construction sites, the appointed construction supervisor may supervise more than one site.

(5) If, however, the construction supervisor appointed in terms of sub regulation (1) for more than
one construction site will not, in the opinion of an inspector, be able to supervise the works favourably, an
inspector may require the contractor to appoint the required number of employees as contemplated in sub
regulation (2) to assist the appointed construction supervisor or instruct the contractor to appoint the construction
supervisor who had been appointed in terms of sub regulation (1) more appropriately.

(6) A contractor shall upon having considered the size of the project, the degree of dangers likely
to be encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time construction
safety officer in writing to assist in the control of all safety related aspects on the site: Provided that, where the
question arises as to whether a construction safety officer is necessary, the decision of an inspector shall be
decisive.

The appointed construction safety officer as contemplated in sub regulation (6) shall as far as is reasonably
practicable be utilised to give input at the early design stage and where not appointed at this stage, he or she
shall be given the opportunity to input into the health and safety plan when wanting to do so, and a record of such
shall be kept in the health and safety file contemplated in regulation 5(7).

(8) No contractor shall appoint a construction safety officer to assist in the control of safety related
aspects on the site unless he or she is reasonably satisfied that the construction safety officer he or she intends
to appoint, has the necessary competencies and resources to assist the contractor.

Risk assessment
7.(1) Every contractor performing construction work shall before the commencement of any construction work and
during construction work, cause a risk assessment to be performed by a competent person appointed in writing
and the risk assessment shall form part of the health and safety plan to be applied on the site and shall include at
least—
the identification of the risks and hazards to which persons may be exposed to;

(b) the analysis and evaluation of the risks and hazards identified;

(c) a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that
have been identified;

a monitoring plan; and
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(e) a review plan.

(2) A contractor shall ensure that a copy of the risk assessment is available on site for inspection by an inspector,
client, client's agent, contractor, employee, representative trade union, health and safety representative or any
member of the health and safety committee.

(3) Every contractor shall consult with the health and safety committee or, if no health and safety committee
exists, with a representative group of employees, on the development, monitoring and review of the risk
assessment.

(4) A contractor shall ensure that all employees under the his or her control are informed, instructed and
trained by a competent person regarding any hazard and the related work procedures before any work
commences, and thereafter at such times as may be determined in the risk assessment.

A principal contractor shall ensure that all contractors are informed regarding any hazard as stipulated in the risk
assessment before any work commences, and thereafter at such times as may be determined in the risk
assessment.

A contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are analysed,
evaluated and addressed in the risk assessment.

Notwithstanding the requirements laid down in sub regulation (4), no contractor shall allow or permit any
employee to enter any site, unless such person has undergone health and safety induction training pertaining to
the hazards prevalent on the site at the time of entry.

A contractor shall ensure that all visitors to a construction site undergoes health and safety instruction pertaining
to the hazards prevalent on the site and shall be provided with the necessary personal protective equipment:
Provided that where visits are made only to the site office which is not in direct contact with the construction work
activities, those health and safety instructions and the provision of personal protective equipment may not apply.
Every employee on site shall-

(a) be in possession of proof of the health and safety induction training as determined in sub regulation (7),
issued by a competent person of the contractor prior to the commencement of construction work; and

carry the proof contemplated in paragraph (a) for the duration of that project or for the period that the employee
will be on the construction site.

Fall protection
8.(1) A contractor shall cause—
(a) the designation of a competent person, responsible for the preparation of a fall protection plan;

(b) the fall protection plan contemplated in (a) to be implemented, amended where and when necessary and
maintained as required;

steps to be taken in order to ensure the continued adherence to the fall protection plan.

(2)  The fall protection plan contemplated in sub regulation (1), shall include—
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a risk assessment of all work carried out from an elevated position which shall include the procedures and
methods used to address all the risks identified per location;

the processes for evaluation of the employees physical and psychological fitness necessary to work at elevated
positions and the records thereof;

the programme for the training of employees working from elevated positions and records thereof; and
the procedure addressing the inspection, testing and maintenance of all fall protection equipment.

(3) A contractor shall ensure that the construction supervisor appointed in terms of regulation 6(1), is in
possession of the most recently updated version of the fall protection plan.

(4) Notwithstanding the provisions of sub regulations (1) and (2), the contractor shall ensure that—
(a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately
guarded, fenced or barricaded or that similar means are used to safeguard any person from falling through such

openings;

(b) no person works in an elevated position, unless such work is performed safely as if working from a
scaffold or ladder;

(c) notices are conspicuously placed at all openings where the possibility exists that a person might fall
through such openings;

(d) fall prevention and fall arrest equipment is—

(i)  suitable and of sufficient strength for the purpose or purposes for which it is being used having regard to
the work being carried out and the load, including any person, it is intended to bear; and

(i) securely attached to a structure or plant and the structure or plant and the means of attachment thereto is
suitable and of sufficient strength and stability for the purpose of safely supporting the equipment and any person
who is liable to fall;

fall arrest equipment shall only be used where it is not reasonably practicable to use fall prevention equipment;
and

(f) suitable and sufficient steps shall be taken to ensure, as far as is reasonably practicable, that in the event of
a fall by any person, the fall arrest equipment or the surrounding environment does not cause injury to the person.

(5) Where roof work is being performed on a construction site, the contractor shall ensure that in addition to
the requirements set out in sub regulations (2) and (4), it is furthermore indicated in the fall protection plan—

that the roof work has been properly planned;
that the roof erectors are competent to carry out the work;

that no employees are permitted to work on roofs during inclement weather conditions or if weather conditions are
a hazard to the health and safety of the employees;
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that prominent warning notices are to be placed where all covers to openings are not of sufficient strength to
withstand any imposed loads and where fragile material exists;

that the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from entering;
that suitable and sufficient platforms, coverings or other similar means of support have been provided to be used
in such a way that the weight of any person passing across or working on or from fragile material is supported;

and

that there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means of protection to
prevent, so far as is reasonably practicable, the fall of any person, material or equipment.

Structures

9.(1) A contractor shall ensure that—

(a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing
structure or any part thereof, which may become unstable or is in a temporary state of weakness or instability due
to the carrying out of construction work; and

(b) no structure or part of a structure is loaded in a manner which would render it unsafe.

(2) The designer of a structure shall—

before the contract is put out to tender, make available to the client all relevant information about the design of
the relevant structure that may affect the pricing of the construction work;

inform the contractor in writing of any known or anticipated dangers or hazards relating to the construction work,
and make available all relevant information required for the safe execution of the work upon being designed or
when the design is subsequently altered;

subject to the provisions of paragraph (a) and (b) ensure that the following information is included in a report and
made available to the contractor—

(i) a geo-science technical report where appropriate;

(i) theloading the structure is designed to withstand; and

(i) the methods and sequence of construction.
not include anything in the design of the structure necessitating the use of dangerous procedures or materials
hazardous to the health and safety of persons, which could be avoided by modifying the design or by substituting

materials;

(e) take into account the hazards relating to any subsequent maintenance of the relevant structure and
should make provision in the design for that work to be performed to minimise the risk;
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(f carry out sufficient inspections at appropriate times of the construction work involving the design of the
relevant structure in order to ensure compliance with the design and a record of those inspections is to be kept on
site;

(g) stop any contractor from executing any construction work which is not in accordance with the relevant
design;

conduct a final inspection of the completed structure prior to its commissioning in order to render it safe for use
and issue a completion certificate to the contractor; and

ensure that when preparing the design, cognisance is taken of ergonomic design principles in order to minimise
ergonomic related hazards in all phases of the life cycle of a structure.

A contractor shall ensure that all drawings pertaining to the design of the relevant structure are kept on site and
are available on request by an inspector, contractors, client, client’'s agent or employee.

(4) Any owner of a structure shall ensure that inspections of that structure upon completion are carried out
periodically by competent persons in order to render the structure safe for continued use: Provided that the
inspections are carried out at least once every six months for the first two years and thereafter yearly and records
of such inspections are kept and made available to an inspector upon request.

(5) Any owner of a structure shall ensure that the structure upon completion is maintained in such a manner that
the structure remains safe for continued use and such maintenance records shall be kept and made available to
an inspector upon request.

Formwork and support work
10. A contractor shall ensure that—

(a) all formwork and support work operations are carried out under the supervision of a competent person
who has been appointed in writing for that purpose;

(b) all formwork and support work structures are adequately designed, erected, supported, braced and
maintained so that they will be capable of supporting all anticipated vertical and lateral loads that may be applied
to them and also that no loads are imposed onto the structure that the structure is not designed to withstand;

(c) the designs of formwork and support work structures are done upon close reference to the structural
design drawings and where any uncertainty exists, the structural designer should be consulted;

(d) all drawings pertaining to the design of formwork or support work structures are kept on the site and are
available on request by an inspector, contractor, client, client’s agent or employee;

(e) all equipment used in the formwork or support work structure are carefully examined and checked for
suitability by a competent person, before being used;

(f) all formwork and support work structures are inspected by a competent person immediately before,
during and after the placement of concrete or any other imposed load and thereafter on a daily basis until the
formwork and support work structure has been removed and the results have been recorded in a register and
made available on site;
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(9) if, after erection, any formwork and support work structure is found to be damaged or
weakened to such a degree that its integrity is affected, it shall be safely removed or reinforced immediately;

(h) adequate precautionary measures are taken in order to—
()  secure any deck panels against displacement; and

(i) prevent any person from slipping on support work or formwork due to the application of
formwork or support work release agents;

(i) as far as is reasonably practicable, the health of any person is not affected through the use of solvents
or oils or any other similar substances;

upon casting concrete, the support work or formwork structure should be left in place until the concrete has
acquired sufficient strength to support safely, not only its own weight, but also any imposed loads and not
removed until authorisation has been given by the competent person contemplated in paragraph (a);

(k) provision is made for safe access by means of secured ladders or staircases for all work to be carried out
above the foundation bearing level;

(I)  all employees required to erect, move or dismantle formwork and support work structures are provided with
adequate training and instruction to perform these operations safely; and

(m) the foundation conditions are suitable to withstand the weight caused by the formwork and support work
structure and any imposed loads such that the formwork and support work structure is stable.
Excavation work

11.(1) A contractor shall ensure that all excavation work is carried out under the supervision of a competent
person who has been appointed in writing.

(2) A contractor shall evaluate, as far as is reasonably practicable, the stability of the ground before excavation
work begins.

(3) Every contractor who performs excavation work shall—

(a) take suitable and sufficient steps in order to prevent, as far as is reasonably practicable, any person
from being buried or trapped by a fall or dislodgement of material in an excavation;

(b) not require or permit any person to work in an excavation which has not been adequately shored or
braced: Provided that shoring and bracing may not be necessary where—

(i)  the sides of the excavation are sloped to at least the maximum angle of repose measured relative to the
horizontal plane; or

(i) such an excavation is in stable material: Provided that—

(aa) permission being given in writing by the appointed competent person contemplated in
sub regulation (1) upon evaluation by him or her of the site conditions; and
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(bb)  where any uncertainty pertaining to the stability of the sail still exists,
the decision from a professional engineer or a professional technologist competent in excavations shall be
decisive and such a decision shall be noted in writing and signed by both the competent person contemplated in
sub regulation (1) and the professional engineer or technologist, as the case may be;

() take steps to ensure that the shoring or bracing contemplated in paragraph (b) is designed and
constructed in such a manner rendering it strong enough to support the sides of the excavation in question;

(d) ensure that no load, material, plant or equipment is placed or moved near the edge of any excavation
where it is likely to cause its collapse and thereby endangering the safety of, any person, unless precautions such
as the provision of sufficient and suitable shoring or bracing are taken to prevent the sides from collapsing;

(e) ensure that where the stability of an adjoining building, structure or road is likely to be affected by the
making of an excavation, the steps are taken that may be necessary to ensure the stability of such building,
structure or road and the safety of persons;

4] cause convenient and safe means of access to be provided to every excavation in which
persons are required to work and such access shall not be further than 6m from the point where any worker
within the excavation is working;

(9) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or
other similar services which may in any way be affected by the work to be performed, and shall before the
commencement of excavation work that may affect any such service, take the steps that may be necessary to
render the circumstances safe for all persons involved;

(h)  cause every excavation, including all bracing and shoring, to be inspected—

(i) daily, prior to each shift;

(ii) after every blasting operation;

(i) after an unexpected fall of ground;

(iv)  after substantial damage to supports; and

(v)  afterrain,

by the competent person contemplated in sub regulation (1), in order to pronounce the safety of the excavation to
ensure the safety of persons, and those results are to be recorded in a register kept on site and made available to

an inspector, client, client's agent, contractor or employee upon request;

(i) cause every excavation which is accessible to the public or which is adjacent to public roads or
thoroughfares, or whereby the safety of persons may be endangered, to be—

(i) adequately protected by a barrier or fence of at least one meter in height and as close to the excavation
as is practicable; and

(ii) provided with warning illuminants or any other clearly visible boundary indicators at night or when
visibility is poor;
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(i) ensure that all precautionary measures as stipulated for confined spaces as determined in the General
Safety Regulations promulgated by Government Notice No.R.1031 of 30 May 1986, as amended, are complied
with when entering any excavation;

(k) ensure that, where the excavation work involves the use of explosives, a method statement is developed
in accordance with the applicable explosives legislation, by an appointed person who is competent in the use of
explosives for excavation work and that the procedures therein are followed; and

) cause warning signs to be positioned next to an excavation within which persons are working or carrying
out inspections or tests.

Demolition work

12.(1) A contractor shall appoint a competent person in writing to supervise and control all demolition work on
site.

(2) A contractor shall ensure that prior to any demolition work being carried out, and in order also to ascertain
the method of demolition to be used, a detailed structural engineering survey of the structure to be demolished is
carried out by a competent person and that a method statement on the procedure to be followed in demolishing
the structure is developed.

(3) During the demolition, a competent person shall check the structural integrity of the structure at intervals

determined in the method statement contemplated in sub regulation (2), in order to avoid any premature
collapses.

(4) Every contractor who performs demolition work shall—
(a) with regard to a structure being demolished, take steps to ensure that—

(i) no floor, roof or other part of the structure is overloaded with debris or material in a manner which would
render it unsafe;

(i) all reasonably practicable precautions are taken to avoid the danger of the structure collapsing when any
part of the framing of a framed or partly framed building is removed, or when reinforced concrete is cut; and

(i) precautions are taken in the form of adequate shoring or such other means as may be
necessary to prevent the accidental collapse of any part of the structure or adjoining structure;

(b) not require or permit any person to work under unsupported overhanging material, which has not been
adequately supported, shored or braced;

(c) take steps to ensure that any support, shoring or bracing contemplated in paragraph (b), is designed and
constructed so that it is strong enough to support the overhanging material;

(d) where the stability of an adjoining building, structure or road is likely to be affected by demolition work on
a structure, take such steps as may be necessary to ensure the stability of such structure or road and the safety
of persons;

(e) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or other
similar services which may in anyway, be affected by the work to be performed, and shall before the
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commencement of demolition work that may affect any such service, take the steps that may be necessary to
render circumstances safe for all persons involved;

(f) cause every stairwell used and every floor where work is being performed in a building being
demolished, to be adequately illuminated by either natural or artificial means;

(9) cause convenient and safe means of access to be provided to every part of the demolition site in which
persons are required to work; and

(h) erect a catch platform or net above an entrance or passageway or above a place where
persons work or pass under, or fence off the danger area if work is being performed above such entrance,
passageway, or place so as to ensure that all persons are kept safe where there is a danger or possibility of
persons being struck by falling objects.

(9) A contractor shall ensure that no material is dropped to any point, which falls outside the exterior walls of
the structure, unless the area is effectively protected.

(6) Waste and debris shall not be disposed from a high place by a chute unless the chute—

(a) is adequately constructed and rigidly fastened;

(b) if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four sides;
(c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal;

(d) where necessary, is fitted with a gate at the bottom end to control the flow of material; and
(e) is discharged into a container or an enclosed area surrounded by barriers.

(7) A contractor shall ensure that every chute used to dispose of rubble is designed in such a manner that rubble
does not free-fall and that the chute is strong enough to withstand the force of the debris travelling along the
chute.

(8) A contractor shall ensure that equipment is not used on floors or working surfaces, unless such floors or
surfaces are of sufficient strength to support the imposed loads.

(9) Where the risk assessment indicates the presence of asbestos, a contractor shall ensure that all asbestos
related work is conducted in accordance with the provisions of the, Asbestos Regulations promulgated by
Government Notice No.R.155 of 10 February 2002, as amended.

(10) Where the risk assessment indicates the presence of lead, a contractor shall ensure that all lead related
work is conducted in accordance with the provisions of the, Lead Regulations promulgated by Government Notice
No.R.236 of 28 February 2002 , as amended.

(11) Where the demolition work involves the use of explosives, a method statement is to be developed in
accordance with the applicable explosives legislation, by an appointed person who is competent in the use of
explosives for demolition work and the procedures therein are adhered to.

(12) A contractor shall ensure that all waste and debris is as soon as reasonably practicable removed and
disposed of from the site in accordance with the applicable legislation.
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Tunnelling

13.(1) Any contractor performing tunneling activities or works, shall comply with such requirements as published
under the Mine Health and Safety Act, 1996 (Act No.29 of 1996), as amended.

(2) Notwithstanding the provisions of sub regulation (1), no person shall enter a tunnel, which has a height
dimension less than 800mm.

Scaffolding

14.(1) Every contractor using access scaffolding, shall ensure that such scaffolding, when used, complies with
the safety standards incorporated for this purpose into these Regulations under section 44 of the Act.

(2) A contractor shall ensure that all scaffolding work operations are carried out under the supervision of a
competent person who has been appointed in writing and that all scaffold erectors, team leaders and inspectors
are competent to carry out their work.

Suspended platforms

15.(1) A contractor shall ensure that all suspended platform work operations are carried out under the
supervision of a competent person who has been appointed in writing, and that all suspended platform erectors,
operators and inspectors are competent to carry out their work.

(2) No contractor shall use or permit the use of a suspended platform, unless—

(a) the design, stability and construction thereof comply with the safety standards incorporated for this
purpose into these Regulations under section 44 of the Act;

(b) in possession of a certificate of system design issued by a professional engineer, certificated engineer
or a professional technologist for the use of the suspended platform system; and

() he or she is, prior to the commencement of the work; is in possession of an operational compliance plan
developed by a competent person based on the certificate of system design contemplated in paragraph (b) and
applicable to the environment in which the system is being used, prior to the commencement of the work which
must include proof of the
() competent person who has been appointed for supervision;
(i) competency of erectors, operators and inspectors;

operational design calculations which should comply with the requirements of the system design certificate;
(iv) performance test results;
(v) sketches indicating the completed system with the operational loading capacity of the platform;

(vi) procedures for and records of inspections having been carried out; and

procedures for and records of maintenance work having been carried out:
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Provided that sub regulation (2) shall only become applicable six months from the date of promulgation of these
regulations.

(3) A contractor making use of a suspended platform system shall forward a copy of the certificate
of system design issued by a professional engineer, certificated engineer or professional technologist including a
copy of the design calculations, sketches and test results, to the provincial director before commencement of the
use of the system and must further indicate the intended type of work, the system would be used for.

(4) A contractor need not re-submit a copy of the certificate of system design contemplated in sub
regulation (3) for every new project: Provided that the environment in which the system is being used does not
change to such an extent that the system design certificate is no longer applicable and, should uncertainty exist
of the applicability of the system design certificate, the decision of a professional engineer, certificated engineer
or professional technologist shall be decisive.

(5) A contractor shall ensure that the outriggers of each suspended platform—

(a) are constructed of steel or any other material of similar strength and have a safety factor of at least four
in relation to the load it is to carry; and

(b) have suspension points provided with stop devices or other effective devices at the outer ends to
prevent the displacement of ropes.

The contractor shall ensure that—

(@)  the parts of the building or structure on which the outriggers are supported, are checked by means of
calculations to ensure that the required safety factor is adhered to without risk of damage to the building or
structure;

(b) the suspension wire rope and the safety wire rope are separately connected to the outrigger;

() each person on a suspended platform is provided with and wears a safety harness as a fall prevention
device which must at all times, be attached to the suspended platform or to the anchorage points on the structure
whilst on the suspended platform;

(d) the hand or power driven machinery to be used for the lifting or lowering of the working platform of a
suspended platform is constructed and maintained in such a manner that an uncontrolled movement of the
working platform cannot occur;

(e) the machinery referred to in paragraph (d) is so situated that it is easily accessible for inspection;
(f) the rope connections to the outriggers are vertically above the connections to the working platform; and
(9) where the working platform is suspended by two ropes only, the connections of the ropes to the working

platform are of such height above the level of the working platform as to ensure the stability of the working
platform.

(7) A contractor shall ensure that the suspended platform—
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(a) is suspended as near as possible to the structure to which work is being done and, except when light
work is being done, is secured at every working position to prevent horizontal movement between the suspended
platform and the structure;

(b) is fitted with anchorage points to which workers shall attach the lanyard of the safety harness worn and
used by the worker and such anchorage connections shall have sufficient strength to withstand any potential load
applied to it; and

(c) is fitted with a conspicuous notice easily understandable by all workers working with the suspended
platform, showing the maximum mass load which the suspended platform can carry.

(8) A contractor shall cause—

(a) the whole installation and all working parts of the suspended platform to be thoroughly examined in
accordance with the manufacturer’s specification;

(b) the whole installation to be subjected to a performance test as determined by the standard to which the
suspended platform was manufactured;

() the performance test contemplated in paragraph (b) to be done by a competent person appointed in
writing with the knowledge and experience of erection and maintenance of suspended platforms or similar
machinery and who shall determine the serviceability of the structures, ropes, machinery and safety devices
before they are used following every time they are erected;

(d) the performance test contemplated in paragraph (b) of the whole installation of the suspended platform
shall be subjected to a load equal to that prescribed by the manufacturer or, in the absence of such load, to a
load of 110 per cent of the rated mass load, at intervals not exceeding 12 months and in such a manner that
every part of the installation is stressed accordingly;

(9) Notwithstanding the provisions of sub regulation (8), the contractor shall cause every hoisting rope, hook or
other load-attaching device which forms part of the suspended platform to be thoroughly examined in accordance
with the manufacturer’s specification by the competent person contemplated in sub regulation (8) before they are
used following every time they are assembled, and, in cases of continuous use, at intervals not exceeding three
months.

(10) A contractor shall ensure that the suspended platform supervisor appointed in terms of the provisions of sub
regulation (1), or the suspended platform inspector mentioned in sub regulation (1), carries out a daily inspection
of all the equipment prior to use, including establishing whether—

(a) all connection bolts are secure;

(b) all safety devices are functioning;

(c) all safety devices are not tampered with or vandalised;

(d) the maximum mass load of the platform is not exceeded;

(?t) i dthe occupants in the suspended platform are using safety harnesses which have been properly
attached;
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() there are no visible signs of damage to the equipment; and
(9)  all reported operating problems have been attended to.

(11) A contractor shall ensure that all inspection and performance test records are kept on the construction site
at all times and made available to an inspector, client, client’s agent or employee upon request.

(12) A contractor shall ensure that all employees required to work or to be supported on a suspended platform
are—

(a) physically and psychologically fit to work safely in such an environment by being in possession of a
medical certificate of fithess;

(b) competent in conducting their work safely relating to suspended platforms and the training which
employees receive or had received must include at least—

(i) how to access and egress the suspended platform safely;

(ii) how to correctly operate the controls and safety devices of the equipment;
(iii) information on the dangers related to the misuse of safety devices; and
(iv) information on the procedures to be followed in the case of—

(@a)  an emergency;

the malfunctioning of equipment;

(cc) the discovery of a suspected defect in the equipment; and

(v) instructions on the proper use of safety harnesses.

(13) Where the outrigger is to be moved, the contractor shall ensure that only persons trained and competent to
effect such move, perform this task and that an inspection be carried out and the results thereof be recorded by

the competent person prior to re-use of the suspended platform.

(14) A contractor shall ensure that the suspended platform is properly isolated after use at the end of each
working day such that no part of the suspended platform will present a danger to any person thereafter.

Boatswain’s chairs

16.(1) A contractor shall ensure that every boatswain’s chair or similar device is securely suspended and is
constructed in such a manner so as to prevent any occupant from falling therefrom.

(2) The contractor shall ensure that an inspection is carried out prior and a performance test immediately
after, the boatswain chair has been erected and thereafter a visual inspection should be carried out on a daily
basis prior to use.

Material hoists
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17.(1) A contractor shall ensure that every material hoist and its tower have been constructed of sound material in
accordance with the generally accepted technical standards and are strong enough and free from defects.

(2) A contractor shall cause the tower of every material hoist to be—

(a) erected on firm foundations and secured to the structure or braced by steel wire guy ropes and to extend
to such a distance above the highest landing as to allow a clear and unobstructed space of at least 900 mm for
overtravel;

(b) enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by moving
parts of the hoist, except on the side or sides giving access to the material hoist, with walls or other effective
means to a height of at least 2100 mm from the ground or floor level; and

(c) provided with a door or gate at least 2100 mm in height at each landing and such door or gate shall be
kept closed, except when the platform is at rest at such a landing.

(3) A contractor shall cause—

(a) the platform of every material hoist to be designed in such a manner that it shall safely contain the loads
being conveyed and that the combined weight of the platform and the load does not exceed the designed lifting
capacity of the hoist;

(b) the hoisting rope of every material hoist which has a remote winch to be effectively protected from
damage by any external cause to the portion of the hoisting rope between the winch and the tower of the hoist;
and

(c) every material hoist to be provided with an efficient brake capable of holding the platform with its
maximum load in any position when the power is not being supplied to the hoisting machinery.

(4) No contractor shall require or permit trucks, barrows or material to be conveyed on the platform of a material
hoist and no person shall so convey trucks, barrows or material unless such articles are so secured or contained
in such a manner that displacement thereof cannot take place during movement.

(5) A contractor shall cause a notice, indicating the maximum mass load which may be carried at any one time
and the prohibition of persons from riding on the platform of the material hoist, to be affixed around the base of
the tower and at each landing.

(6) A contractor of a material hoist shall not require or permit any person to operate such a hoist, unless the
person is competent in the operation thereof.

(7) No contractor shall require or permit any person to ride on a material hoist.
(8) A contractor shall cause every material hoist—

(a) to be inspected on a daily basis by a competent person who has been appointed in writing and has the
experience pertaining to the erection and maintenance of material hoists or similar machinery.

(b) inspection contemplated in paragraph (a), to include the determination of the serviceability of the entire
material hoist including guides, ropes and their connections, drums, sheaves or pulleys and all safety devices.
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(c) inspection result to be entered and signed in a record book which shall be kept on the premises for that
purpose.

(d) to be properly maintained and that the maintenance records in this regard are kept on site.
Batch plants

18.(1) A contractor shall ensure that all batch plants are operated and supervised by a competent person who
has been appointed in writing.

(2) A contractor shall ensure that the placement and erection of a batch plant complies with the requirements set
out by the manufacturer and that such plant is erected as designed.

(3) A contractor shall ensure that all devices to start and stop a batch plant are provided and that these devices
are—

(a) placed in an easily accessible position; and
(b) constructed in such a manner as to prevent accidental starting.

(4) The contractor shall ensure that the machinery and plant selected is suitable for the task and that all
dangerous moving parts of a mixer are placed beyond the reach of persons by means of doors, covers or other
similar means.

(5) No person shall be permitted to remove or modify any guard or safety equipment relating to a batch plant,
unless authorised to do so by the appointed person as contemplated in sub regulation (1).

(6) A contractor shall ensure that all persons authorised to operate the batch plant are fully—
(a) aware of all the dangers involved in the operation thereof; and
(b) conversant with the precautionary measures to be taken in the interest of health and safety.

(7) No person supervising or operating a batch plant shall authorise any other person to operate the plant, unless
such person is competent to operate such machinery.

(8) A contractor shall ensure that all precautionary measures as stipulated for confined spaces in the General
Safety Regulations promulgated by Government Notice No.R.1031 dated 30 May 1986, as amended, are
adhered to when entering any silo.

(9) A contractor shall ensure that a record is kept of any repairs or maintenance to a batch plant and that it is
made available, on site, to an inspector, client, client's agent or employee upon request.

(10) A contractor shall ensure that all lifting machines and lifting tackle used in the operation of a batch plant
complies with the requirements of the Driven Machinery Regulations promulgated by Government Notice
No.R.295 dated 26 February 1988, as amended;

(11) A contractor shall ensure that all precautionary measures are adhered to regarding the usage of electrical
equipment in explosive atmospheres, when entering a silo, as contemplated in the Electrical Installation
Regulations promulgated by Government Notice No.R. 2920 dated 23 October 1992, as amended.
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Explosive powered tools
19.(1) No contractor shall use or permit any person to use an explosive powered tool, unless—

(a) it is provided with a protective guard around the muzzle end, which effectively confines any
flying fragments or particles; and

(b) the firing mechanism is so designed that the explosive powered tool will not function unless—
(i)  itis held against the surface with a force of at least twice its weight; and

(i) the angle of inclination of the barrel to the work surface is not more than 15 degrees from a right angle:
Provided that the provisions of this sub regulation shall not apply to explosive powered tools in which the energy
of the cartridge is transmitted to the bolts, nails or similar relevant objects by means of an intermediate piston
which has a limited distance of travel.

(2) A contractor shall ensure that—

(a) only cartridges suited for the explosive powered tool and the work to be performed are used;

(b) the explosive powered tool is cleaned and examined daily before use and as often as may be necessary
for its safe operation by a competent person who has been appointed;

() that the safety devices are in proper working order prior to use;

(d) when not in use, the explosive powered tool and the cartridges are locked up in a safe place, which is
inaccessible to unauthorised persons;

(e) the explosive powered tool is not stored in a loaded condition;
() a warning notice is displayed in a conspicuous manner wherever the explosive powered tool is used;
(9) the issuing and collection of cartridges and nails or studs is-

(i) controlled and done in writing by a person having been appointed in writing; and

(ii) recorded in a register and that the recipient has accordingly signed for the receipt thereof as

well as the returning of any spent and unspent cartridges;

(3) No contractor shall permit or require any person to use an explosive powered tool unless such person has
been—

(a) provided with and uses suitable protective equipment; and
(b) trained in the operation, maintenance and use of such a tool.
Cranes
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20. Notwithstanding the provisions of the Driven Machinery Regulations promulgated by Government Notice
No.R.295 of 26 February 1988, as amended, a contractor shall ensure that where tower cranes are used—

(a) account is taken of the effects of wind forces on the structure;

(b) account is taken of the bearing capacity of the ground on which the tower crane is to stand;

(c) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm and level;

(d) the tower cranes are erected at a safe distance from excavations;

(e) there is sufficient clear space available for erection, operation and dismantling;

() the tower crane operators are competent to carry out the work safely; and

(9) the tower crane operators are physically and psychologically fit to work in such an environment by being

in possession of a medical certificate of fitness.
Construction vehicles and mobile plant

21.(1) A contractor shall ensure that all construction vehicles and mobile plants—

(a) are of an acceptable design and construction;
(b) are maintained in a good working order;
() are used in accordance with their design and the intention for which they where designed, having due

regard to safety and health;
(d) are operated by workers who-

(i) have received appropriate training and been certified competent and been authorised to
operate such machinery; and

(ii) are physically and psychologically fit to operate such construction vehicles and mobile plant by
being in possession of a medical certificate of fitness;

(e) have safe and suitable means of access;
(f) are properly organised and controlled in any work situation by providing adequate signaling or other
control arrangements to guard against the dangers relating to the movement of vehicles and plant, in order to

ensure their continued safe operation;

(9) are prevented from falling into excavations, water or any other area lower than the working surface by
installing adequate edge protection, which may include guardrails and crash barriers;

(h) where appropriate, are fitted with structures designed to protect the operator from falling material or from
being crushed should the vehicle or mobile plant overturn;

(i) are equipped with an electrically operated acoustic signaling device and a reversing alarm; and
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) are on a daily basis inspected prior to use, by a competent person who has been appointed in writing
and the findings of such inspection is recorded in a register.

(2) A Contractor shall furthermore ensure that—

(a) no person rides or be required or permitted to ride on any construction vehicle or mobile plant otherwise
than in a safe place provided thereon for that purpose;

(b) every construction site is organised in such a way that, as far as is reasonably practicable, pedestrians
and vehicles can move safely and without risks to health;

(c) the traffic routes are suitable for the persons using them, sufficient in number, in suitable positions and
of sufficient size;

(d) every traffic route is, where necessary indicated by suitable signs for reasons of health or safety;

(e) all construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal use or

adjacent to construction areas where work is in progress, shall have appropriate lights or reflectors, or barricades
equipped with appropriate lights or reflectors, in order to identify the location of the vehicles or plant;

(f) bulldozers, scrapers, loaders, and other similar mobile plant are, when being repaired or when not in
use, fully lowered or blocked with controls in a neutral position, motors stopped and brakes set;

(9) whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at least two
headlights and two taillights when in operation;

(h) tools and material are secured in order to prevent movement when transported in the same
compartment with employees;

()  vehicles used to transport employees have seats firmly secured and adequate for the number of employees
to be carried; and

() when workers are working on or adjacent to public roads, reflective indicators are provided and worn by
the workers.

Electrical installations and machinery on construction sites

22.Notwithstanding the provisions contained in the Electrical Installation Regulations promulgated by Government
Notice No.R.2920 of 23 October 1992 and the Electrical Machinery Regulations promulgated by Government
Notice No. R.1593 of 12 August 1988, respectively, as amended, a contractor shall ensure that—

(@) before construction commences and during the progress thereof, adequate steps are taken to ascertain the
presence of and guard against danger to workers from any electrical cable or apparatus which is under, over or
on the site;

(b) all parts of electrical installations and machinery are of adequate strength to withstand the working
conditions on construction sites;

(c) inworking areas where the exact location of underground electric power lines is unknown, employees using
jackhammers, shovels or other hand tools which may make contact with a power line, are provided with insulated
protective gloves or otherwise that the handle of the tool being used is insulated;

(d) all temporary electrical installations are inspected at least once a week and electrical machinery on
a daily basis before use on a construction site by competent persons and the records of these inspections are
recorded in a register to be kept on site; and

(e) the control of all temporary electrical installations on the construction site is designated to a
competent person who has been appointed in writing.
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Use and temporary storage of flammable liquids on construction sites
23. Notwithstanding the provisions for the use and storage of flammable liquids as determined in the General
Safety Regulations promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor
shall ensure that—

where flammable liquids are being used, applied or stored at the workplace concerned, this is done in such a
manner which would cause no fire or explosion hazard, and that the workplace is effectively ventilated: Provided
that where the workplace cannot effectively be ventilated-

(i) every employee involved is provided with a respirator, mask or breathing apparatus of a type
approved by the chief inspector, and

(ii) steps are taken to ensure that every such employee, while using or applying flammable liquid, uses the
apparatus supplied to him or her;

(b) no person smokes in any place in which flammable liquid is used or stored, and such contractor shall
affix a suitable and conspicuous notice at all entrances to any such areas prohibiting such smoking;

() flammable liquids on a construction site is stored in a well ventilated reasonably fire resistant container,
cage or room and kept locked with proper access control measures in place;

(d) an adequate amount of efficient fire-fighting equipment is installed in suitable locations around the
flammable liquids store with the recognised symbolic signs;

(e) only the quantity of flammable liquid needed for work on one day is to be taken out of the store for use;

)} all containers holding flammable liquids are kept tightly closed when not in actual use and, after their
contents have been used up, to be removed from the construction site and safely disposed of;

(9) where flammable liquids are decanted, the metal containers are bonded or earthed; and

(h) no flammable material such as cotton waste, paper, cleaning rags or similar material is stored together
with flammable liquids.

Water environments

24. (1) A contractor shall ensure that where construction work is done over or in close proximity to water,
provision is made for—

(a) preventing workers from falling into water; and
(b) the rescuing of workers in danger of drowning.

(2) A contractor shall ensure that where a worker is exposed to the risk of drowning by falling into the water, a
lifejacket is provided to and worn by the worker.

Housekeeping on construction sites
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25. Notwithstanding the provisions of the Environmental Regulations for Workplaces promulgated by Government
Notice No.R 2281 dated 16 October 1987, as amended, a contractor shall ensure that—

(a) suitable housekeeping is continuously implemented on each construction site, including provisions for
the—

(i) proper storage of materials and equipment; and
(i) removal of scrap, waste and debris at appropriate intervals;

(b) loose materials required for use, are not placed or allowed to accumulate on the site so as to obstruct
means of access to and egress from workplaces and passageways;

(c) waste and debris are not disposed of from a high place with a chute, unless the chute complies with the
requirements set out regulation 12(6); and

(d) construction sites in built-up areas, adjacent to a public way are suitably and sufficiently fenced off and
provided with controlled access points to prevent the entry of unauthorised persons.

(e)  acatch platform or net is erected above an entrance or passageway or above a place where persons work
or pass under, or fence off the danger area if work is being performed above such entrance, passageway, or
place so as to ensure that all persons are kept safe where there is a danger or possibility of persons being struck
by falling objects.

Stacking and storage on construction sites

26. Notwithstanding the provisions for the stacking of articles contained in the General Safety Regulations
promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall ensure that—

(a) a competent person is appointed in writing with the duty of supervising all stacking and storage on a
construction site;

(b) adequate storage areas are provided;
() there are demarcated storage areas; and
(d) storage areas are kept neat and under control.

Fire precautions on construction sites

27. Subject to the provisions of the Environmental Regulations for Workplaces promulgated by Government
Notice No.R.2281 of 16 October 1987, as amended, every contractor shall ensure that—

(a) all appropriate measures are taken to avoid the risk of fire;
(b) sufficient and suitable storage is provided for flammable liquids, solids and gases;
(c) smoking is prohibited and notices in this regard are prominently displayed in all places containing

readily combustible or flammable materials;
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(d) in confined spaces and other places in which flammable gases, vapours or dust can cause danger—
(i) only suitably protected electrical installations and equipment, including portable lights, are used;

(i) there are no flames or similar means of ignition;

(iii) there are conspicuous notices prohibiting smoking;

(iv) oily rags, waste and other substances liable to ignite are without delay removed to a safe place; and

(v) adequate ventilation is provided;

(e) combustible materials do not accumulate on the construction site;

(f) welding, flame cutting and other hot work are done only after the appropriate precautions as required
have been taken to reduce the risk of fire;

(9) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be
recommended by the Fire Chief or local authority concerned, and that such equipment is maintained in a good
working order;

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent person, who has been
appointed in writing, in the manner indicated by the manufacturer thereof;

(i) a sufficient number of workers are trained in the use of fire-extinguishing equipment;
(j)f' where appropriate, suitable visual signs are provided to clearly indicate the escape routes in the case of
a fire;
(k) the means of escape is kept clear at all times;
() there is an effective evacuation plan providing for al—
(i) persons to be evacuated speedily without panic;
(ii) persons to be accounted for, and

(iii) plant and processes to be shut down; and
(m) a siren is installed and sounded in the event of a fire.
Construction welfare facilities
28. (1) Notwithstanding the construction site provisions contained in the Facilities Regulations promulgated by
Government Notice No.R. 2362 of 5 October 1990, as amended, a contractor shall, depending on the number of
workers and the duration of the work, provide at or within reasonable access of every construction site, the

following clean and maintained facilities—

(a) at least one shower facility for every 15 workers;
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(b) at least one sanitary facility for every 30 workers;
() changing facilities for each sex; and

(d) sheltered eating areas.
A contractor shall provide reasonable and suitable living accommodation for the workers at construction sites
which are remote from their homes and where adequate transportation between the site and their homes, or other
suitable living accommodation, is not available.

Approved inspection authorities

29.(1)  The Chief Inspector may approve as an Inspection Authority any organisation that has been accredited
in terms of the provision of the Act and these regulations.

(2) The Chief Inspector may at any time withdraw any approval of an approved inspection authority, subject to
section 35 of the Act.

Offences and penalties

30. Any person who contravenes or fails to comply with any of the provisions of regulations 3, 4, 5, 6, 7, 8, 9, 10,
11,12, 13, 14, 15,16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27 and 28, shall be guilty of an offence and liable
upon conviction to a fine or to imprisonment for a maximum of 12 months and, in the case of a continuous
offence, to an additional fine of R200 for each day on which the offence continues or additional imprisonment of
one day for each day on which the offence continues: Provided that the period of such additional imprisonment
shall not exceed 90 days.

Repeal of regulations

31. The following regulations are herewith repealed:

(a) Regulations 11, 12, 13, 13C, 13D, 13E, 13F and 13G of the, General Safety Regulations promulgated by
Government Notice No.R.1031 of 30 May 1986;

(b) Regulations 19 and 20 of the, Driven Machinery Regulations promulgated by Government Notice
No.R.295 of 26 February 1988; and

(c) Regulations 14 of the, General Administrative Regulations promulgated by Government Notice
No.R.1449 of 6 September 1996.

Short title

32. These regulations shall be known as the Construction Regulations, 2003.
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ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(@)  Name and postal address of principal contractor:

(b)  Name and tel. no of principal contractor’s contact person:

Principal contractor's compensation registration number:

3.(a)  Name and postal address of client:

(b) Name and tel no of client's contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of
regulation 6.(1).

Name/s of principal contractor's sub-ordinate supervisors on site appointed in terms of regulation 6.(2).

Exact physical address of the construction site or site office:

Nature of the construction work:

9. Expected commencement date:
10. Expected completion date:
11.  Estimated maximum number of persons on the construction site.

12.  Planned number of contractors on the construction site accountable to principal contractor:
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13. Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR TO
COMMENCEMENT OF WORK ON SITE.

ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER PRINCIPAL
CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF WORK.

GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
NO.R. .o, C 2003

Occupational Health and Safety Act, 1993
Incorporation of Safety Standards in the Construction Regulations, 2003

Under section 44 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), |, Membathisi Mphumzi
Sherpard Mdladlana, Minister of Labour, after consultation with the Advisory Council for Occupational Health and
Safety, hereby incorporate in the Construction Regulations, 2003 the health and safety standards specified in the
Schedule.

M M S Mdladlana Minister of Labour.
SCHEDULE

1. Regulation 14(1)
The South African Bureau of Standards’ Code of Practice SABS 085, as amended, entitled
“The Design, Erection, Use and Inspection of Access Scaffolding”.

2. Regulation 15(2)(a)
The South African Bureau of Standards’ Standard Specification SABS EN 1808, as amended, entitled* Safety
Requirements on Suspended Access Equipment — Design calculations, stability criteria, construction-tests”.

The South African Bureau of Standards’ Standard Front-end Specification SABS 1903, as amended, entitled
“Safety Requirements on Suspended Access Equipment — Design calculations, stability criteria, construction-
tests”.
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Department of Labour

GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS, 2003
Chief Directorate

of

Occupational Health and Safety

INTRODUCTION

As the name of the regulation indicates, the General Administrative Regulations determines the administrative
procedure of the Occupational Health and Safety Act. This procedure was not placed in the Act itself owing to the
fact that changes can be made to a Regulation with greater ease than that of a Section in the Act. A change to a
Section of the Act needs to be passed by parliament whereas the Minister of the relevant Department can
approve a change in a Regulation.

The General Administrative Regulations, as is the case with all other regulations, is an extension of the Act and
should therefore be seen as a complete unit.

Terms, which were previously defined in the Act, are not redefined in the Regulations. If a specific definition does
not appear in the Regulations, then it should be available in Section 1 of the Act.

DEFINITIONS

All new phrases as well as words (expressions and words which differ from the standard dictionary definitions)
that are used in this regulation, which have not been defined in the Act, will be defined in this regulation. Where
the Act or regulation refers to “mean” the definition in the Act or regulation must be considered and where there’s
reference made to “It Includes” definition from the Act and regulation including the oxford dictionary must be
considered

ACCESS TO PREMISES
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It is prohibited for an employer to refuse an inspector entry to perform his or her function because an inspector is
entitled by the law to enter employer's workplace.

Employers should always ensure that inspectors are accompanied by a person who has knowledge and
experience of the activities and safety requirements of the workplace.

EXEMPTIONS

Any exemption, which has been granted to any person, shall be signed by the Chief Inspector of the Department
of Labour. An person who wishes to apply for an exemption should forward his/her application to the office of the
Chief Inspector in Pretoria. The application for exemption should indicate proof that the health and safety of

persons who are likely to be affected by the exemption will not bee prejudiced in consequences of it. Health and
safety representatives and committees must be consulted during the whole process and given time to comment.

COPY OF THE ACT

Employees together with employers have certain duties and rights, which have been assigned to them in terms of
the Act. In order to comply with the provisions of the Act and regulations, each employee must have access to a
copy of the Act. This regulation requires that—

Each employer with 5 or more employees shall have a copy of at least one Act, which will be made readily
available for perusal by the employee. Owing in the fact that a workplace can be made up of a very large area,
and that the legislator did not intend to be unreasonable, various concessions are made. For example, a meter-
reader in the town of Brits’ workplace is the Municipal area of Brits. In such a case it is expected that a copy of
the Act be made available at the point where the employee reports for duty in the morning, or any other suitable
position as agreed upon with the employer.

Each employer with less than 5 employees, shalll, if requested provide a copy of the Act for perusal by the
employees. This includes farm workers and domestic servants.

The copy of the Act may be an electronic reproduction or from a library. The Act and Regulations are amended
from time to time, and it is therefore important to remember that one must obtain a copy of the latest amendments
to keep up to date with the current legislation.

HEALTH AND SAFETY COMMITTEES

Health and Safety committees are made up of all the Health and Safety Representatives together with an equal
amount of employer appointee representatives to represent the employer (there can be more than one committee
to avoid a large congregation of representatives). If more than two committees are established, each health and
safety representative must be member of at least one of the committees. These committees are the point around
which self-regulation revolves.

Employer should provide necessary equipment, facilities and stationary required by the committee in order them
to perform their functions.

It is important to keep the records of the meeting as they can be used as evidence for action taken to eliminate
hazards and vice versa
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NEGOTIATIONS AND CONSULTATIONS BEFORE DESIGNATION OF HEALTH AND SAFETY
REPRESENTATIVES

The regulation prescribes the items which must be agreed upon during negotiations between the employer and
employees representatives. If a dispute arises between the employees and employers or his authorised
representative, the matter should be referred for arbitration. Both parties shall submit a statement within a
prescribed period to both the arbitrator and the other party concerned.

The statement is to contain the following information:

The proposal for the arrangements and procedures for the nomination of the Health and Safety Representatives.
The decision which is sought.

The arbitrator should then:

Determine when and where the arbitration procedure shall be held. The arbitration may be held in the absence of
the party who failed to submit a statement to the arbitrator and other party;

Determine whether a pre-hearing conference shall be held;

Determine which arbitration procedures shall be followed;

Determine the procedures for the admission of evidence;

Determine the admissibility of hearsay evidence; and

Determine other relevant procedural matters.

In terms of Section 17(2) of the Act both parties are to come to a decision within 14 days as to who the arbitrator
shall be. If no decision can be made, the president of the Labour Court is to be notified in writing. The president of
the Labour Court in consultation with the Chief Inspector shall appoint an arbitrator, whose decision shall be final.
This arbitrator will be entitled to receive remuneration as is payable to an additional member of the Labour Court.
DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES

The employer must designate Health and Safety Representatives as follows:

Shops and offices— one for up to 100 employees; and

Workplaces other than shops and offices— one for up to 50 employees.

The employer shall ensure that employees designated as health and safety representatives meet the following
requirements:

Employed in a full-time capacity in the specific workplace or section thereof;

Acquainted with conditions and activities at that workplace or section thereof, and

186 | Page



Taking into account the nature of hazards associated with the activities of the workplace or section thereof, the
employer shall provide as far as is reasonable practicable health and safety training to the health and safety
representatives on how to identify health and safety risks and how to conduct inspections of the workplace or
section thereof.

REPORTING OF INCIDENTS AND OCCUPATIONAL DISEASES

Section 24 of the Act refers to certain incidents occurring at the workplace, or in connection with the use of
machinery whereby a person dies or is injured to be extent where he is likely to die or could have resulted in a
major incident. Such incidents should be reported to the Provincial Director on a WCL 1 or WCL 2 form within
seven days.

Certain other types of incidents must be reported to the Provincial Director telephonically, facsimile or similar
means of communication and these types of incidents are as follows—

Where a person, as a result of the incident;

Dies;

Becomes unconscious;

Suffers the loss of a limb or part thereof;

Is injured to the extent that he is likely to die;

Is injured to the extent that he is likely to be permanently disabled;

Is injured to the extent that he is likely to be off for a period of 14 days or more;
Cannot perform his normal duties (those duties for which he was employed).

An incident of major consequence arising out of the use of industrial equipment or machinery or industrial
practices at a workplace.

The health and safety of any person is endangered and where —

A dangerous substance was spilled;

The uncontrolled release of any substance under pressure (pressure greater than 1 atmosphere) took place;
Machinery or any part thereof fractured or failed, resulting in flying, falling or uncontrolled moving objects; or
Machines, which ran out of control

These incidents should also be recorded and investigated in accordance to Regulation 8 of the General
Administrative Regulations.

If an injured person is to die as a result of an incident, which has already been reported in terms of the above, the
employer or user should report such death to the Provincial Director.

Any registered medical practitioner should, in terms of Section 25 of the Act, report all (to the employer and Chief
Inspector) cases of occupational diseases or any other disease, which he believes arose out of a person’s
employment, which he/she has treated. This must be done within 14 days in the form of a WCL 22 form.

Any other person may in writing, give notice of any disease suspected to be an occupational disease, to the
employer and chief inspector.

RECORDING AND INVESTIGATION OF INCIDENTS
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The employer or user of machinery should keep record and investigate all incidents referred to in terms of Section
24 of the Act together with any other incident, which resulted in the person concerned having had to receive
medical treatment other than first aid.

These incidents must be recorded in the form of Annexure 1 of these regulations and be kept for a period of at
least 3 years. This record shall be kept on the premises and available for perusal by an inspector.

The employer, a designated person, a health and safety representative or a member of the health and safety
committee must investigate the above-mentioned incidents. This investigation should take place within 7 days
from the date of incident and completed as soon as is reasonable practicable or within the contracted period of
contract workers.

The employer should record the result of the investigation in the Annexure 1. The purpose of the investigation is
to establish the cause of the incident together with the safety measures that can be implemented to prevent the
re-occurrence of such incidents in the future.

The health and safety committee shall examine this record at their next meeting.
WITNESS AT AN INQUIRY

The chief inspector can, in terms of Section 32, direct an inspector to hold a formal inquiry as a result of an
incident reported in terms of Section 24 (refer to Regulation 6). In such an instance, the inspector shall inform the
employer or user of machinery of his intentions, and request the following from him/her:

That all persons witness to the incident; and

That any other person as required by the inspector be notified in connection with the time, date and venue of the
formal inquiry.

The employer or user of machinery is to establish which persons are likely not to attend the inquiry and shall
advise the inspector of the names and addresses of such persons to allow the inspector to subpoena such
persons.

RETURNS

An employer or user shall furnish the inspector with such information as requested for the purpose of the
Administration of the Act.
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RUSTENBURG LOCAL MUNICIPALITY

CONTRACT
PART 2 (OF 4) : PRICING DATA

C2.1  Pricing Instructions
C2.2  Bill of Quantities
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C2.1 Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of Standard System of Measuring
Building work (7t Edition) published by the South African Association of Quantity Surveyors. works to certified in
accordance to SANS Code 10400 Building relations as referred to in the Scope of Work. The Preliminary and General
items shall be measured in accordance with the Standard System of Measuring Building Work (7th Edition).

2. The agreement is based on the JBCC Principal Building Agreement Edition 6.2 May 2018. The additions, deletions
and alterations to the JBCC Principal Agreement as well as the contract specific variables are as stated in the
Contract Data. Only the heading and clause numbers for which allowance must be made in the Bills of Quantities are
recited.

3. The ASAQS Preliminaries compiled by the Association of South African Quantity Surveyors, November 2007, are
forming part of the overall Preliminaries Bill of Quantities and the preliminaries specific variables are stated within the
Preliminaries Bill of Quantities.

4.The units of measurement described in the Bills of Quantities are metric units. Abbreviations used in these Bills of
Quantities are as follows:

Unit Description
% percent
h hour
ha hectare
kg kilogram
ki kiloliter
km kilometer
km-pass Kilometer-pass
kPa kilopascal
kW kilowatt
I litre
m metre
mm millimetre
m? square metre
m?-pass square metre-pass
m3 cubic metre
m3-km cubic metre-kilometre
MN meganewton
MN.m Meganewton-metre
MPa megapascal
No. number
Prov sum Provisional sum
PC sum Prime Cost sum
R/only Rate only
sum lump sum
t Ton (1000 kg)
Wi/day Workday
Pers. Days Person days

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is

made for waste.

4, The prices and rates in these Bills of Quantities are fully inclusive prices for the work described under the
items. Such prices and rates cover all costs and expenses that may be required in and for the execution of the work
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general risks,
liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and profit. These
prices will be used as a basis for assessment of payment for additional work that may have to be carried out.
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5. It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days before the closing
date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards)

6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all
costs associated therewith are deemed to have been provided for and included in the unit rates and sum amount
tendered such items

7. An item against which no price is entered will be considered to be covered by the other prices or rates in the
Bills of Quantities. A single lump sum will apply should a number of items be grouped together for pricing purposes.

8. The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the
actual amount of work to be done. The quantities of work accepted and certified for payment will be used for
determining payments due and not the quantities given in the Bills of Quantities.

9. Reasonable compensation will be received where no pay item appears in respect of work required in the
Bills of Quantities in terms of the Contract and which is not covered in any other pay item.

10. The short descriptions of the items of payment given in these Bills of Quantities are only for the purposes of
identifying the items. More details regarding the extent of the work entailed under each item appear in the Scope of
Work.

12. Except where rates only are required, insert all amounts to be included in the total tendered price in the
“Amount” column and show the corresponding total tendered price

13. All prices and rates entered in the Bill of Quantities must be excluding Value Added Tax (VAT). VAT will be
added last on the summary page of the Bill of Quantities.
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BILL OF QUANTITIES/ PRICING SCHEDULE

RLM/DRT/0171/2024/25:  APPOINTMENT OF A
CONTRACTOR FOR THE CONSTRUCTION OF
RUSTENBURG RAPID TRANSPORT STATIONS
SUPERSTRUCTURES ZONE C (TURNKEY
SOLUTION) FOR 10 MONTHS

This is a remeasurable preliminary bill of Quantities (BOQ), significant changes will be implemented through
Variation Order/s (VO) and priced quantities may increase or decrease in quantum by as much as 40%. The
Bidder / Tenderer must note that NO MONETARY CLAIM FOR LOSS OF PROFIT OR ANY OTHER WILL BE
ENTERTAINED due to significant changes in quantities as a result of value engineering post tender award.
Time claims will be considered depending on the impact of the change or variation.
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Part C3: SCOPE OF WORKS

DESCRIPTION OF THE WORKS

1.1 Employer’s objectives

The Employer’s objective is to provide public transport infrastructure in the form of bus stations for the
Rustenburg Municipality. Furthermore, the Employer aims to provide temporary employment opportunities to
local unemployed people and to provide training or skills development to these locally employed workers.

The description of the project contained in the Scope of Work is merely an outline of the Contract Works and
shall not limit the work to be carried out by the Contractor under this Contract.

1.2 Overview of the Works
The work to be performed under this contract comprises:

e The construction of six station superstructures on the sidewalk of Nelson Mandela Street and Oliver
Tambo Drive in the Rustenburg CBD including the construction of a ticket sales kiosk for each station as
separate buildings in the road reserve at locations yet to be confirmed.

o The construction of a generator room for each station, adjacent to the existing hard landscaping on the
sidewalks at the intersections where the stations are located.

e The planting of trees, other soft landscaping and the installation of street furniture at the intersections
where the stations are located.

The station superstructures will be built over recently built concrete sub-structures including foundations and
walls and columns, which are located between a bus way and a sidewalk in the cases of the stations in the
CBD. The contractor shall exercise due care when working over these areas and shall be held responsible for
any damage incurred to these bus ways or sidewalks. Similarly, existing Kassel Kerbs installed between the
bus ways and the stations shall be protected during construction and any damage to them shall be rectified
by the contractor.

Construction will take place in the vicinity of existing services. Due care shall be exercised to protect these
services.

Landscaping and the construction of the generator rooms and kiosks in the CBD will require the lifting of
existing paving, which must be relaid and made good as part of the scope of work.

The works shall not impact on public access. Pedestrian and other non-motorised transport traffic flow and
protection of the works for public safety shall be maintained at all times during the contract. Itis not envisaged
that vehicular flow shall be affected.

1.3 Extent of the Works

The extent of the works is described in the overview above and detailed in the Bills of Quantities and the drawings and
specifications that form part of this tender. However, if during the course of construction, conditions or circumstances
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are found to differ from those anticipated, the Principal Agent reserves the right to modify the scope of work to suit the
prevailing conditions and circumstances.

A brief description of the station building follows:

The station superstructures consist of a single-story structural steel frame supporting and in-situ RC roof, all built off a
RC substructure consisting of footings, low up stand walls and columns. The substructure is by others. The building
envelope is primarily glazed. There is a masonry ticket sales kiosk within the station that contains a sales room and
services. Sliding glass door on the road side elevations give access from the platform to the buses that will dock in very
close proximity to the station.

There are three types of station:

Type A. Wide stations consisting of a single platform with one entrance at the front and a glass fire escape door at the
back. The sales kiosk is inside the station.

Type B. Wide stations consisting of two platforms that are linked by an open - to- the- air, paved walkway that is secured
with fencing. There is one entrance at the front of the first platform, and a glass fire escape door at the back of the
second platform, with sliding doors to give access to the walkway. The sales kiosk is inside the first platform of the
station.

Type C. Narrow station consisting of two platforms, that are linked by an open to the air, paved walkway that is secured
with fencing. There are two entrances to the station, one at either end with sliding doors to give access to the walkway.
The sales kiosk will be external to the station.

1.4 Coordination with other contractors

Other contractors, who are engaged in the construction of the civil works for the RRT, will be working within the Site on
Sections 2, 3 and 4 of the contract. The Contractor will be required to provide all necessary assistance to them, and to
liaise with them in respect of their programme in order to avoid any delays to either contract.

1.5 Setting Out of Works

Whilst surveys have and will been carried out at the completion of the concrete substructures prior to handing them
over to the Employer, the contractor shall verify the accuracy of these substructures prior to setting out the works and
bring any discrepancies to the attention of the Principal Agent prior to incurring any costs for potentially abortive or
remedial work.

1.6 Construction programme

The contract will be divided into four sections as outlined in the contract data. All relevant dates are outlined in the
contract data. It is anticipated that there will be a time gap between sections 3 & 4 of the contract and site de-
establishment and re-establishment must be allowed for.

1.7 Employer’s design
The Employer’s design is depicted by the drawings & specifications included in this this tender.

1.8 Design Brief
The brief of the Employer was to design the Station buildings and associated landscaping to accommodate
the requirements of the Rustenburg Rapid Transport system in an efficient and cost effective manner to
produce an aesthetically pleasing and highly functional & robust end product.

1.9 Drawings

194 Page



The drawings contained in Volume 4 form part of the tender documents and shall be used for tender purposes
only.

The Contractor will be supplied with a CD containing all drawings in PDF format for tender purposes. The CD
will be issued free of charge and the Contractor shall make any prints he may require at his own cost.

Only figured dimensions shall be used and drawings may not be scaled unless so instructed by the Architect.
The Architect will supply any figured dimensions, which may have been omitted from the drawings.

The levels given on the structural drawings are subject to confirmation on the site, and the Contractor shall
submit all levels to the Architect for confirmation before he commences any construction work. The Contractor
shall also check all clearances given on the drawings and shall inform the Architect of any discrepancies.

1.10  Specifications
The Standard General and Technical Specifications for RRT Station Superstructures shall be the Model
Preambles for Trades 2008 Edition, as published by the Association of South Africa Quantity Surveyors.

The bills of quantities have been drawn up in accordance with the 7t Edition (revised) of the Standard
Measuring Building Works dated 1999 and the amendments thereto, as published by the Association of South
African Quantity Surveyors.

Note on the Preambles for Trades:

1. Supplementary preambles to the Model Preambles covering clauses of a general nature, clauses
pertaining to specific materials and amendments to clauses in the Model Preambles are incorporated in
these bills of quantities to satisfy the requirements of the project.

2. The contractor’s prices for all items throughout these bills of quantities must take into account of, and
include for all the obligations required and specifications given in the Model Preamble and in any
Supplementary Preambles.

3. Wherever a trade name for any product has been described in the bills of quantities (Building or Civil Works)
or indicated on the tender drawings, the tenderer’s attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the Principal Agent being obtained prior to the
closing date for submission of tenders.

4. If prior written approval for an alternative product is not obtained, the product described shall be deemed
to have been tendered for

2. Training

Technical skills training shall be provided by the Contractor to all local labour involved in the Contract to
enhance their development, and assist in the empowerment of the local communities.

3. Use of local resources

A major objective of this Contract is the optimum use of local resources. The methods to be adopted to achieve
this objective include:
a) The implementation of labour-optimising construction methods.
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b) The use of local subcontractors; contemplated herein as subcontractors who are based within the
Rustenburg Local Municipality.

C) The use of local suppliers; contemplated herein as suppliers who are based within the Rustenburg
Local Municipality.

The Contractor shall ensure that local resources account for a minimum of 25% of the Final Contract Value as
stipulated in Clause F3.11 in the Tender Data.

4, Community Liaison Officer

The Contractor shall if instructed to do so appoint a Community Liaison Officer or Officers after consultation
with the local community, the Principal Agent and the Employer. The Liaison Officer(s) shall be appointed as
a member of the Contractor's management personnel and the Contractor's normal employment conditions
shall be applicable to the appointment. The Contractor shall disclose his normal employment conditions to the
Principal Agent when called upon to do so.

(b) Duties of the Community Liaison Officer
The Community Liaison Officer(s) shall:

(i) be available on Site daily between the hours agreed on by the Contractor, the Employer and
the Principal Agent from time to time;

(i)  determine, in consultation with the Contractor, the needs of the temporary labourers for
relevant skills training. He is responsible for the identification of suitable trainees and shall
attend one of each of the training sessions;

(i) communicate with the Contractor and the Principal Agent to determine the labour requirements
with regard to numbers and skills;

(iv)  assistin maintaining relations, and when applicable partake in labourer grievance and dispute
procedures;

(v) assist in and facilitate the recruitment of suitable temporary labour and the establishment of
the Labour Register;

(vi) attend all meetings in which the local community and/or labourers are present or are required
to be represented;

(vii) assist in the identification, and screening of labourers from the local community in accordance
with the Contractor’s requirements;

(viii)  inform temporary labourers of their conditions of temporary employment, and inform temporary
labourers as early as possible when their period of employment will be terminated;

(ix) attend disciplinary proceedings to ensure that hearings are fair and reasonable;
(x) keep a daily written record of his interviews and community liaison activities;
(xi) carry out specific tasks ordered by the Principal Agent;

(xii) perform such other duties as required and agreed upon between all parties concerned.
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() Remuneration

The remuneration of the Liaison Officer(s) shall be as specified by Rustenburg Local Municipality
which will include R 500.00 for the provision of a cell phone to the Liaison Officer). Payment for the
Liaison Officer will be made under the Preliminaries.

5. Procurement

5.1 Preferential procurement procedures

It is a requirement of this contract that a minimum of 25% of the construction work be undertaken by Local
SMME/BEE subcontractors and labour. A specific Target Area (Geographic area) for the recruitment of local
SMME/BEE subcontractors and labour shall be the Rustenburg Local Municipal area.

(i) Black Economic Empowerment Enterprises (BEEE’S)

The employer is not prescriptive which of the work is to be carried out by the local BEE’s, but the contractor
will be monitored as specified in terms of work selected by himself during the construction period.

All BBBEE subcontractors must be registered with the CIDB, and be approved by the Employer.
The definition of a Black Economic Empowerment Enterprise for the purpose of this contract is as follows:

“Black Economic Empowerment Enterprise” (BEEE) means an emerging small or micro enterprise or
business (owned by a Black person) appointed for the execution of those identified aspects of the Works which
can be commercially effectively carried out by such Emerging or Affirmable Contractor. An Emerging or
Affirmable Contractor or affirmable business shall be a business which adheres to statutory labour practices,
has established a suitable entity, registered with South African Revenue Service and a continuing and
independent Enterprise for profit, providing a Commercially Useful Function and comply to such other
requirements in terms of management, ownership and turnover as specified in the Project Document. “Black
Economic Empowerment Enterprise” shall in these conditions be referred to as “Emerging BEEE Contractor.”

A “black enterprise” (BE) is one that is at least 50.1% owned by black persons and where there is substantial
management control. Ownership refers to economic interests while management refers to the membership of
any board or similar governing body of the enterprise.

A “black empowered enterprise” (BEE) is one that is 25.1% owned by black persons and where there is
substantial management control. Ownership refers to economic interests. Management refers to executive
directors. (This is whether the black enterprise has control or not). BEE shall not be partly or wholly owned by
the main contractor or any of the partners in the case of a JV.

“Black” shall be defined in accordance with the Department of Trade and Industry as “Indigenous Africans,
Coloureds and Indians” in South Africa.

Strict adherence to Contract Participation Goals (CPG) (SANS 10845-5:2015 ISO 10845-5:2011.) will apply.
Upon appointment identification and development of Scope of works for SMME’s must be done in the early
stages of the project.
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5.2 Penalties

The penalty for failure to achieve the target for local labour and SMME usage shall be applied at a rate of 50%
of the value by which the accumulative value fails to meet the tendered target for local labour and SMME
usage and shall be applied on a pro-rata basis according to a monthly evaluation of achievements against the
targets tendered by the contractor.

Note:

No separate payment shall be made for any costs incurred by the contractor, whether direct or indirect, for his
efforts in accomplishing the requirements of BBBEE objectives as specified. Such costs shall be deemed to
have been included in the preliminaries.

5.3 Labour Enhanced Construction

The contractor’s attention is drawn to the fact that it is an objective of the contract to maximise the labour
content of certain operations or portions thereof. In this regard, where the specified work allows for a choice
between mechanical or labour-enhanced means, the former should generally be kept to the practical minimum.

The principles of EPWP will be followed and applied as far as possible and the contractor shall conform
accordingly. Where possible, the contractor shall endeavour to create as many job opportunities as possible
and provide training wherever possible.

Construction activities, which are undertaken labour intensively, shall be clearly identified by the contractor
and approved by the principal agent. All the negotiations regarding labour intensive work shall be in
accordance with the specifications.

No variation in payment shall be made for labour intensive work identified by the contractor and no additional
payment shall be made for informal training.

The contractor is required to supply records of labour content and job creation with monthly payment
certificates.

5.4)  Social and economic deliverables

It is a requirement of this contract that approved training be undertaken by the contractor. It is also a
requirement of the contract that accredited training courses be attended by selected members of the local
communities as identified and agreed to by the principal agent.

Costs are included with the preliminaries for the accredited training of these selected individuals. These
amounts will be spent at the sole discretion of the principal agent in consultation with the employer. The
contractor will, however, be responsible for arranging such courses once approval is given, under the auspices
of the Construction Education and Training Authority (CETA). The attendance at the completion of each
course by the selected individuals must be certified by CETA and copies of such certificates must be submitted
to the principal agent.

The courses will be open to all unskilled, semi-skilled and skilled employees and should focus on improving
the abilities and raising the standards of those attending.
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Part C4: SITE INFORMATION

1.1 SITE LOCATION

General

Various sites as indicated on the site locality plan shown attached to this document. The stations are located
on the sidewalk in the Rustenburg CBD. Drawings list each station by name and number, and identifies the
intersection by street name of each station. This drawing also identifies the side of the intersection that the
station is positioned and whether the station is in the median or on the sidewalk.

Site boundaries.

The site of the works for each station or associated building shall comprise of only the area required by the
contractor for the construction of the works. Erection of temporary fencing or protection, and localised storage
space for materials as approved by the Principal Agent. This area shall not extend beyond the edge of the
concrete bus way adjacent to general traffic lanes and shall therefor not impact on vehicular traffic flow.

1.2 GEOTECHNICAL INFORMATION

No geotechnical investigations have been done.

1.3 SERVICES INFORMATION

New services are being laid as part of the civil works contract that includes the preparation of the station
substructures. These and existing services that are to be retained will be shown on as built drawings for each
intersection once the civil contracts are complete and the information is available.

The Contractor's attention is drawn to the fact that such services information will be based on information
supplied by others, and the accuracy and completeness of this information cannot be guaranteed. It is
therefore the responsibility of the Contractor to establish such positions at the start of the contract and to
proceed with extreme caution in order to avoid damage to existing services

Sleeves will have been placed under the road and median to allow for power, data, water, storm water and
sewer connections to the station buildings as part of the civil contract. The superstructure building contractor
will arrange for connections to be made. Volume 4 of this tender document contains typical drawings showing
sleeving layouts of the Type A & B stations. Service provision to the Type C stations has not been detailed at
time of tender.
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1.4 SITE LOCALITY PLAN
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DRAWINGS,
DRAWING SCHEDULES AND DETAILS

RLM/DRT/0171/2024/25: APPOINTMENT OF A CONTRACTOR
FOR THE CONSTRUCTION OF RUSTENBURG RAPID
TRANSPORT STATIONS SUPERSTRUCTURES ZONE C
(TURNKEY SOLUTION) FOR 10 MONTHS

(ATTACHED AS A SEPARATE ANNEXURE)
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