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RUSTENURG LOCAL MUNICIPALITY

CONTRACT NO: RLM/DCD/0180/2024/25

APPOINTMENT OF A SERVICE PROVIDER FOR THE RENOVATION OF MERITING HALL FOR A PERIOD OF
THREE MONTHS

DATE

NAME OF BIDDER: .......cccooiiiiiiiti i

BID PRICE: ...t (Vat Incl)

Prepared by:

RUSTENBURG

LOCAL MUNICIPALITY

CNR BEYERS NAUDE AND MANDELA DRIVE
RUSTENBURG

014 590 3111

BID CLOSES: 18 July 2025 DATE : 09:00

Employer Witness 1 Witness 2

Contractor Witness 1 Witness 2




PARTICULARS OF THE BIDDER

NAME OF THE BIDDING OR TENDERING
COMPANY

POSTAL ADDRESS

POSTAL CODE

STREET ADDRESS
(PHYICAL ADDRESS)

POSTAL CODE

E-MAIL ADDRESS

TELEPHONE NUMBER (TELKOM LINE)

CIDB CRS NUMBER (IF APPLICABLE)

CELLPHONE NUMBER

ALTERNATE CELLPHONE NO.

CENTRAL SUPPLIER DATABASE NUMBER OF
THE BIDDING COMPANY

CRS NUMBER

BID INFORMATION (TIME AND DATE OF
CLOSER)

DATE:

TIME:

BID PRICE (VAT INCLUSIVE)
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RUSTENBURG LOCAL MUNICIPALITY

BID PROCESS CRITERIA LIST

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS
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RUSTENBURG LOCAL MUNICIPALITY

TENDERING PROCEDURES:
DOCUMENT COMPLETION INSTRUCTION AND RETURNABLE DOCUMENTS SCHEDULE

Unacceptable bid” means any bid which, in all respects, does not comply with the conditions of bid and specifications

as set out in the bid documents, including conditions as specified in the Preferential Procurement Policy Framework Act
(Act 5 of 2000) and related legislation as published in Government Gazette number 22549, dated 10 August 2001, in

terms of which provision is made for this policy.

Important information to note:

1.
2.

Noe o ~ ow

©

Bidder should not remove any page from the bid document or submit a copy of the original bid document.

The bid document should not be completed using a pencil or any other colour ink. Only black ink must be used to
complete the bid document. Only tick the appropriate option. Please be informed that whether you scratch out, tick
or circle, your answer will be where the pen ink is reflecting.

The bid should be properly signed by the designated signatory contained in the tender document.

The bidder should not attempt to influence the evaluation and/or awarding of the contract.

The bid should not submit after the relevant closing date and time.

Failure to complete and sign and / or disclose wrong information in any of the declaration forms.

Compulsory questionnaires must be fully completed and signed.

NB! In the case of Joint Venture separate compulsory questionnaire forms must be completed and submitted.
The bidder must in the case of Joint Venture submit separate MBD 5 forms for each partner.

In the case of multi directors or joint venture, the bidder must submit separate MBD 4 declaration forms for each
director.

10. Bid documents must be in envelopes that clearly marked with the bid number and description.
11. Bidders who use correction pens. In a case where a wrong answer is ticked, a straight line must be made across

the wrong answer, then initial next to the mistake and a correct answer must be ticked or provided in writing.

12. Bidder must be registered with Central Supplier Database (CSD)
13. The bidder must attach the following documents:

o Avalid proof of payment with the relevant reference number as stipulated in the tender advertisement.

e Required CIDB Grading Certificate where applicable.
e The authority of signatory (printed on bidder’s letter head) if the tender is a CIDB related project.

o  Acopy of a valid signed Joint Venture/Consortium agreement (if applicable) to the bid document.

¢ Municipal rates and taxes statements of the directors

5|Page
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RUSTENBURG LOCAL MUNICIPALITY

Current municipal rates and taxes statement in the names of the director (from the previous month
determined by the date of tender closure) for each directors’ address must be attached; or

Valid lease agreement of the director/s with all critical contractual obligations (i.e Lease period, use of
premises, lessors’ responsibilities, leases’ possibilities, amounts related to the lease, address of the
leased premises, signatures efc) or,

An original letter from tribal authority not older than three (3) months if the director/s are residing in a
tribal land, or

If the rates and taxes account is not in the names of the director/s the attached municipal rates and
taxes statement must be submitted together with an original affidavit from the property owner whose
names are appearing on the municipal rates and taxes statement to confirm that the director resides in
their property.

¢ Municipal rates and taxes statements of the company

v

v

=

Current municipal rates and taxes statement in the name of the company (from the previous month
determined by the date of tender closure) for the company’s’ address must be attached; or

Valid lease agreement of the company (showing all critical contractual obligations (i.e Lease period, use
of premises, lessors’ responsibilities, leases’ possibilities, amounts related to the lease, address of the
leased premises, signatures efc), or

An original letter from a tribal authority not older than three (3) months if the company is operating from
a tribal, or

If the rates and taxes account is not in the names of the company, the attached municipal rates taxes
statement must be submitted together with an original affidavit from the property owner whose names
are reflecting on the municipal rates and taxes statement to confirm that the company operates from
their property.

The company address written on the tender document, and statement submitted must be the same as
the one reflecting on the CSD report.

v

v

For procurement expected to be less than 10 million, awards will not be made to bidders owing
municipal rates and taxes for over 90 days at the time of tender closure.
For procurement expected to be more than 10 million, awards will not be made to bidders owing
municipal rates and taxes for over 30 days at the time of tender closure.

14. The bidder must comply with the following:

e Bidders must submit both a hard copy document and an electronic tender document in the form of a USB
(only) which must be clearly marked with the company name. (Bidders will be disqualified for not
submitting a USB containing the scanned bidding documentation)

VERIFICATION OF DOCUMENTS AND INFORMATION.
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RUSTENBURG LOCAL MUNICIPALITY

Please note that by submitting this tender document, you are agreeing to the verification process of your
supporting documents by the Rustenburg Local Municipality.

Tax compliance status will be verified using CSD number. (For a bidder to be considered for final award,
their status must reflect “tax compliance” before final award is made)

CIDB Grading will be verified.

Sworn Affidavits will be accepted only if its originals submitted.

o Avalid proof of payment with the relevant reference number as stipulated in the tender advertisement.

e Required CIDB Grading Certificate where applicable.
o The authority of signatory is not submitted (printed on bidder’s letter head) if the tender is a CIDB related project.

o The bidder failed to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to the

bid document.

e Municipal rates and taxes statements of the directors

v

v

Current municipal rates and taxes statement in the names of the director (from previous month
determined by the date of tender closure) for each directors’ address must be attached; or

Valid lease agreement of the director/s with all critical contractual obligations (i.e Lease period, use of
premises, lessors’ responsibilities, leases’ possibilities, amounts related to the lease, address of the
leased premises, signatures efc) or,

An original letter from tribal authority not older than three (3) months if the director/s are residing in a
tribal land, or

If the rates and taxes account is not in the names of the director/s the attached municipal rates and
taxes statement must be submitted together with an original affidavit from the property owner whose
names are appearing on the municipal rates and taxes statement to confirm that the director resides in
their property.

e Municipal rates and taxes statements of the company

v
v
v
v
NBI
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Current municipal rates and taxes statement in the name of the company (from previous month
determined by the date of tender closure) for the company’s’ address must be attached; or

Valid lease agreement of the company (showing all critical contractual obligations (i.e Lease period, use
of premises, lessors’ responsibilities, leases’ possibilities, amounts related to the lease, address of the
leased premises, signatures efc), or

An original letter from a tribal authority not older than three (3) months if the company is operating from
a tribal, or

If the rates and taxes account is not in the names of the company, the attached municipal rates taxes
statement must be submitted together with an original affidavit from the property owner whose names
are reflecting on the municipal rates and taxes statement to confirm that the company operates from
their property.
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The company address written on the tender document, and statement submitted must be the same as

the one reflecting on the CSD report

v For procurement expected to be less than 10 million, awards will not be made to bidders owing
municipal rates and taxes for over 90 days at the time of tender closure.

v For procurement expected to be more than 10 million, awards will not be made to bidders owing
municipal rates and taxes for over 30 days at the time of tender closure.

15. The bidder fails to comply with:

o  Bidders must submit both a hard copy document and an electronic tender document in the form of a USB
(only) which must be clearly marked with the company name. (Bidders will be disqualified for not submitting
a USB containing the scanned bidding documentation)

o Bidders who use correction pens. In a case where a wrong answer is ticked, a straight line must be made
across the wrong answer, then initial next to the mistake and a correct answer must be ticked or provided in

writing.

e Bid documents which are not in envelopes that clearly marked with the bid number and description.
¢ NB! Bidders will not be afforded a chance to rectify by either completing the tender document or submitting
outstanding mandatory documents.

VERIFICATION OF DOCUMENTS AND INFORMATION.
e Please note that by submitting this tender document, you are agreeing to the verification process of your
supporting documents by the Rustenburg Local Municipality.
o Tax compliance status will be verified using CSD number. (For a bidder to be considered for final award,
their status must reflect “tax compliance” before final award is made)
o CIDB Grading will be verified.

o  Sworn Affidavits will be accepted only if its originals submitted.
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BID NOTICE

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS
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TENDER ADVERTISEMENT

BID NO. DESCRIPTION DOC. FEES (NON- EVALUATION ENQUIRIES CLOSING
REFUNDABLE) CRITERION DATE
RLM/DCD/01 Appointment of a TENDER DOCUMENT | <+ Administrative  evaluation | TECHNICAL DATE
80/2024/25 | service provider for the AMOUNT (document completion and Mr. I. Phakula
renovation of meriting R 500.00 014 590 3656 18 July 2025

attachment of all mandatory iohakula@ruste

hall for a period of three q . .
ocuments as listed in the
months REFERENCE NUMBER: . nburg.gov.za
tender document) to include

0180+Company name all necessary certifications. SCM
N ) Ms. O. Pelesi
BANK NAME < CIDB Gradlng of 1GB or 014 590 3148
Standard Bank higher. opelesi@rusten
% Functionality minimum burg. gov.za
ACCOUNT NUMBER: qualifying score of 55 out of
033 054 657 100

«» 80/20 preferential  point
system (price = 80 &
Specific goals = 20)

% NB! That no other
evaluation criterion should
be used

Bid documents must be in a sealed packaging clearly marked with the bid number and description, must be placed in
the bid box in the foyer of the Municipal offices, Missionary Mpheni House, Beyers Naude Drive, Rustenburg not later
than the prescribed closing date, where after the bids will be opened in public at the Municipal offices.

All bids will be evaluated in accordance with the Supply Chain Policy of the Rustenburg Local Municipality, PPPFA 2022
and other related legislations. Bids will remain valid for 90 days.

The lowest or any bid will not be necessarily accepted, and the municipality reserves the right to accept the whole or
part of any bid. The municipality reserves the right to increase or decrease quantities as indicated in the technical
specifications. A market analysis conducted will be taken into consideration to ensure right procurement and quality
service delivery.

Tender submission must comply with the instruction note (Tender Completion and Attachment of Mandatory Documents)
as well as all other additional tendering condition and requirements stated in the tender document.

Objections or complaints must be submitted in writing to the Municipal Manager at the address stated, and must contain
the following:
(@) reasons and/or grounds for the objection or complaint.

(b) the way in which the objector or complainant’s rights have been affected; and

(c) the remedy sought by the objector or complainant

Any objection or complaint must reach the Municipal Manager with a 14-day period after award has been made. Late
objections or complaints will not be entertained.

Submissions which fail to adhere to all the requirements and instructions stated on this advert, E-tender advert, CIDB
Website for CIDB tenders as well as the tender document will lead to disqualification.

Should there be any contradictions between the information on the advert and the information in the tender document,

then the information on this advert will take precedence.
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TERMS OF REFERENCE
(SPECIFICATIONS)

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS



TERMS OF REFERENCE/ SPECIFICATIONS

1. PROJECT SCOPE

RLM requires the Service Provider to be able to renovate of meriting hall for a period of 3 months

2. MAIN ACTIVITY

The appointed Service Provider will be required to renovate of meriting hall for a period of 3 months

The service provider must take the required measures to ensure that the RLM does receive the best price
where possible. It is to be noted that the appointed Service Provider will be responsible for the settlement

of all accounts in relation to renovate of meriting hall for a period of 3 months

The service provider must supply RLM with a monthly statement accompanied by individual invoices that
relates to the invoices on the statement for the month. The supporting documents relating to the invoice

on the monthly statement must accompany invoices.

3. RESPONSIBILITIES

a. RUSTENBURG LOCAL MUNICIPALITY
The officials who are concerned with arranging and approving projects will be responsible for the following: -
(@) Giving the Service Provider with the necessary details so that the required service provider understands
the scope of works.
(b) Confirm the accuracy and completeness of accounts and other supporting documents and sign the invoice

to authorize the payment as proof that the required service was rendered.

b. SERVICE PROVIDER
The Service Provider will be responsible to deliver a high-quality product and service and deliver according to

the items specified on the BOQ and explained during the site handover meeting.

SPECIFICATIONS
GENERAL REQUIREMENTS:

Prices must be inclusive of transportation and labour. The required CIDB grading is 1GB or higher. All areas where work
was carried out needs to be spotless clean after works are done.

This project falls within the range of labour-intensive to create temporary employment opportunities mainly for unskilled
workers from local communities. Labour-intensive construction methods involve the use of an appropriate mix of labour
and machines, with a preference for labour where technically feasible and economically viable, without compromising
the quality of the product. Therefore, the successful bidder is expected to consider local labours.




NOTE:

The contract that will be applicable for this project is the General Condition of Contracts (GCC) July 2010. These
contracts for construction are legal agreements used in the construction industry to regulate the relationship between
the client and the contractor. These contracts provide a framework for managing and executing construction projects,
from planning to completion.

The minimum workmanship guarantee is one year.

SCOPE OF WORKS
No Description Unit | Qty
PRELIMINARIES & GENERALS
1. | HEALTH & SAFETY sum |1

Allowance for all health and safety requirements as deemed necessary for the
successful execution of the project

2. | TEMPORARY WORKS & PLANT sum |1
Plant, equipment, sheds, offices and main notice board

(Contractor will need single bay independent/free standing scaffold exceeding
2.5m high and not exceeding 7m high)

3. | HOUSEKEEPING AND COMPLIANCE WITH PRINCIPAL AGENT SITE RULES sum |1
The contractor will be responsible for a high standard of housekeeping in his site
establishment, delivery of materials

and goods and removal of rubble, debris, etc, storage areas and construction working
areas to the approval of the Principal Agent

Digging up and removing rubbish, debris, vegetation, hedges, shrubs and trees not
exceeding 200mm girth, bush, etc.

4. | Remuneration of Community Liaison Officer (CLO) for the duration of the | Prov. | 3

contract/project (per site, per month) Sum
HALL
5. | Rewire all light fittings m 300
6. | Rewire all plugs m 200
7. | Install new plugs no 3
8. | Supply and install new DB board complete with circuit breakers no 1
9. | Supply and install new the Sisalation in patches sum |1
10, Supply and install new vandalized fire hose reel complete no 1
11] Supply and install new hose on fire hose reel no 1
12] Supply and install new glass panes m? 5
13] Supply and install new double doors including all ironmongery no 2
14] Supply and install newbarrel bolts inside double doors no 2
LADIES TOILET
15) Supply and install new toilets complete with cistern no 6
16, Supply and install new basins complete with waste pipes no 6
17, Supply and install new water points to basins and toilets no 18
18, Supply and install round cheese light fittings including luminaires no 7
19] Supply and install fluorescent light fittings no 2
20, Supply and install trap door no 1
21{ Supply and install mirrors 400mm x 600mm no 7
22, Supply and install door lock set no 1
PARAPLEGIC TOILET LADIES
23| Supply and install paraplegic toilet complete with handles and brackets no 1
24| Supply paraplegic basin complete with fittings and tap no 1
25, Supply and install new tiles in patches m? 10




26, Supply and install new cylinder locks No 10
FOYER
27| Supply and install new light switches no 5
28, Supply and install new suspended ceiling including frames and fittings m2 15
29, Supply and install new bulkhead light fittings in suspended ceiling no 10
30, Rewire all light fittings m 100
31{ Rewire all plug points M 100
32| Supply and install new hose on fire hose reel no 1
33| Replace double alumiunium doors including ironmongery no 3
34| Replace cracked glass panes next to double doors 2.1m x 760mm no 3
35| Paint walls 2 coats low sheen PVA m?2 200
OFFICE
36/ Supply and install new wiring to all light fittings m 50
37/ Supply and install new wiring to plug points m 50
38/ Supply and install new fluorescent light fittings no 1
39/ Supply and install new light switches no 1
40, Supply and install new door lock set no 1
41, Supply and install new ultra-lock no 1
42, Paint walls 2 coats low sheen PVA no 30
KITCHEN
43, Supply and install new DB complete with circuit breakers no 1
44, Supply and install new wiring to all light fittings m 50
45, Supply and install new wiring to all plug points m 50
46, Supply and install new fluorescent light fittings no 1
47, Supply and install new plugs no 5
48, Supply and install new light switches no 1
49, Supply and install new 40mm meranti timber door no 1
50, Supply and install new door lock set no 1
51] Supply and install new ultra-lock no 1
52{ Supply and install new discuss padlocks no 12
MENS TOILETS
53, Repair and service steel urinal no 1
54 Supply and install new all water points to toilets and basins no 13
55] Supply and install new basins including traps and waste pipes no 4
56] Supply and install new window handle no 1
57, Remove, Supply and install new ceiling including brandering where ceiling is sagging | m2 10
58] Supply and install new round light fittings no 9
59) Supply and install new toilet cisterns complete no 5
60/ Supply and install new wiring to lights m 30
61] Supply and install new trap door no 1
62] Supply and install new 2lever door lock sets no 2
PARAPLEGIC TOILET MENS
63/ Supply and install new paraplegic toilet complete with handles and brackets no 1
64, Supply and install new paraplegic basin complete with fittings and tap no 1
65/ Replace 2lever door lock set no 1
EXTERNAL
66, Supply and install new main DB including main breakers and cabling no 1
67/ Supply and install new barge cap m 3
68/ Supply and install new light fitting in courtyard no 1
69, Supply and install new outside tap no 1
704 Supply and install new luminaires on front stoep no 3
71] Supply and install new 200W LED floodlights including wiring and fittings no 4




FUNCTIONALITY

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
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The tenderer will be required to achieve a minimum score of 55 points in the technical evaluation to be

considered further in the valuation process.

FUNCTIONALITY

For a bidder to qualify it is a requirement to score a minimum of 55 out of a maximum of 100 points for

functionality.

Values: 1 = Poor; 2= Average; 3 = Good; 5 = Excellent

ITEM CRITERIA

WEIGHT

VALUE SCORE VERIFICATION METHOD

1.Company Experience: Roads projects

1.1 Experience in general building or civil
engineering work. Bidders must submit either of
the following: Reference Letters / Appointment
Letters / Purchase Order / Completion Certificates.

35

Reference Letters OR Appointment Letters OR
Purchase Order OR Completion Certificates.

3 or more projects (Value = 5)

2 projects (Value = 3)

1 project (Value = 2)

No relevant projects (Value =1)

2.Key Personnel : Experience

21 (Site Supervisor - CV) Provide CV and
experience of the site supervisor

30

Attach CV with relevant experience

More than 5 years’ experience in building
renovations (Value = 5)

3 — 5 years (Value = 3)

Less than 3 years (Value = 2)

No proof submitted (Value = 1)

Key Personnel : Qualification

2.2 (Site Supervisor — Qualification) Provide proof
of qualifications of the site supervisor:

35

Attach relevant Qualifications

National Diploma or higher: Civil
Engineering or building science or
construction management or Quantity
surveying (Value = 5)

N5 — N6 Civil Engineering (Value = 4)

N3 — N4 Civil Engineering (Value = 3)

N1 - N2 Civil Engineering (Value = 2)

Grade 12 (Value =1)

TOTAL 100




Calculate the points scored according to the following formula:
Ps = [So] X Ap
Ms
Where:
Ps = percentage scored for functionality by the bid under consideration
So = total score of bids under consideration, i.e. weight X value = score
Ms = maximum possible score = 500
Ap = percentage allocated
Total percentage scored by the bidder on functionality: Ps = x 100
500
NB: No tender will be regarded as an acceptable tender/responsive if it fails to achieve the minimum
qualifying score for functionality of 55 out of a maximum of 100 points.
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SIGNATORY AUTHORISATION

FORMT2.2.2: AUTHORITY OF SIGNATORY

With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is submitted by: (Mark applicable
block)

a company, and attach hereto a certified copy of the required resolution of the Board of directors I:I

a partnership, and attach hereto a certified copy of the required resolution by all partners

a close corporation, and attach hereto a certified copy of the required resolution of the Board of Officials

a one-man business, and attach hereto certified proof that [ am the sole owner of the business I:l
submitting a tender

a joint venture, and attach hereto
a) an notarially certified copy of the original document under which the joint venture was constituted; and
b) certified authorised by the participating members of the undersigned to submit tenders and conclude contracts
on behalf of the joint venture
SIGNED ON BEHALF OF TENDERER:: ........cccociuiiiiiieisiensssnesssnessssre e s ssnessssnesssnssee s snnesssnnnssnnensns
PLEASE NOTE:
Failure to complete all blank spaces on this form or attend to other details mentioned therein will render the
Bid liable to rejection.

The signatory shall confirm his / her authority thereto by attaching on the tendering company’s letterhead
a duly signed and dated copy of the relevant resolution of the board of directors / partners.

10



MBD 1
INVITATION TO BID

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
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PART A

MBD 1
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RUSTENBURG LOCAL MUNICIPALITY
BID NUMBER: | RLM/DCD/0180/2024/25 | CLOSING DATE: | 18 July 2025 | CLOSING TIME: | 09H00

RLM/DCD/0180/2024/25 - APPOINTMENT OF A SERVICE PROVIDER FOR THE RENOVATION OF MERITING
DESCRIPTION | HALL FOR A PERIOD OF THREE MONTHS

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX
SITUATED AT:

RUSTENBURG LOCAL MUNICIPALITY

MISSIONARY MPHENI HOUSE

CNR BEYERS NAUDE AND NELSON MANDELA DRIVE, RUSTENBURG

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: OR | CSD No:
ARE YOU A
ARE YOU THE ACCREDITED FOREIGN BASED
REPRESENTATIVE IN SOUTH SUPPLIER FOR
AFRICA FOR THE GOODS THE GOODS
/SERVICES /WORKS OFFERED? [Yes [INo /SERVICES [1Yes [INo
/WORKS
[IF YES ENCLOSE PROOF] OFFERED? [IF YES, ANSWER PART B:3]
TOTAL NUMBER OF ITEMS
OFFERED TOTALBID PRICE | R
SIGNATUREQFBIDDER | e DATE
CAPACITY UNDER WHICH THIS BID
IS SIGNED
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
CONTACT Mr. I. Phakula
DEPARTMENT SCM PERSON
Ms. O. Pelesi TELEPHONE 014 590 3565
CONTACT PERSON NUMBER
014 590 3148
TELEPHONE NUMBER E-MAIL ADDRESS | iphakula@rustenburg.gov.za
opelesi@rustenburg.gov.za
E-MAIL ADDRESS

12




PART B

TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.
1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED, COMPLETED WITH A BLACK PEN

THIS BID IS SUBJECT TO THE RLM SUPPLY CHAIN MANAGEMENT POLICY, PREFERENTIAL PROCUREMENT POLICY FRAMEWORK
ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE
ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE
THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

25 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

26 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER
MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS: (BIDDER MAY NOT BE DISQUALIFIED ON THIS PART IF INDICATED THAT THEY

ARE NOT FOREIGN BASED SUPPLIER)

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM
PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS WILL RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: i

CAPACITY UNDERWHICH THIS BID IS SIGNED: .o

DATE:

13



http://www.sars.gov.za/

MBD 3.1
PRICING SCHEDULE

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS
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PART A

MBD 3.1
PRICING SCHEDULE - FIRM PRICES
(PURCHASES)
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT
Name of bidder............ccooeiiiii, Bid NUMDET........ooiiiiii e
Closing Time ........ccoovvivennne. Closing date..........cooovirieiiiiiiiiie

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. ** (ALL APPLICABLE TAXES INCLUDED)
Requiredby:
At
Brand and model
Country oforigin =~
Does the offer comply with the specification(s)? *YES/NO
If not to specification, indicate deviation(s) ...
Period required for delivery
*Delivery: Firm/not firm
Deliverybasis
Note:  All delivery costs must be included in the bid price, for delivery at the prescribed destination.

k% W

all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund

contributions and skills development levies.

15




BILL OF QUANTITIES/ PRICING SCHEDULE

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS
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PRICING SCHEDULE

No Description Unit | Qty Unit price Total
PRELIMINARIES & GENERALS
1. HEALTH & SAFETY sum |1
Allowance for all health and safety requirements as
deemed necessary for the successful execution of the
project
2. TEMPORARY WORKS & PLANT sum |1
Plant, equipment, sheds, offices and main notice
board
(Contractor will need single bay independent/free
standing scaffold exceeding 2.5m high and not
exceeding 7m high)
3. HOUSEKEEPING AND COMPLIANCE WITH sum |1
PRINCIPAL AGENT SITE RULES
The contractor will be responsible for a high standard of
housekeeping in his site establishment, delivery of
materials
and goods and removal of rubble, debris, etc, storage
areas and construction working areas to the approval of
the Principal Agent
Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc.
4. Remuneration of Community Liaison Officer (CLO) for Prov. | 3 7500 22500
the duration of the contract/project (per site, per month) | Sum
HALL
5. Rewire all light fittings m 300
6. Rewire all plugs m 200
7. Install new plugs no 3
8. Supply and install new DB board complete with circuit no 1
breakers
9. Supply and install new the Sisalation in patches sum |1
10. | Supply and install new vandalized fire hose reel no 1
complete
11. | Supply and install new hose on fire hose reel no 1
12. | Supply and install new glass panes m2 5
13. | Supply and install new double doors including all no 2
ironmongery
14. | Supply and install newbarrel bolts inside double doors no 2
LADIES TOILET
15. | Supply and install new toilets complete with cistern no 6
16. | Supply and install new basins complete with waste pipes | no 6
17. | Supply and install new water points to basins and toilets | no 18
18. | Supply and install round cheese light fittings including no 7
luminaires
19. | Supply and install fluorescent light fittings no 2
20. | Supply and install trap door no 1
21. | Supply and install mirrors 400mm x 600mm no 7
22. | Supply and install door lock set no 1

PARAPLEGIC TOILET LADIES
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23. | Supply and install paraplegic toilet complete with handles | no 1
and brackets
24. | Supply paraplegic basin complete with fittings and tap no 1
25. | Supply and install new tiles in patches m2 10
26. | Supply and install new cylinder locks No 10
FOYER
27. | Supply and install new light switches no 5
28. | Supply and install new suspended ceiling including m? 15
frames and fittings
29. | Supply and install new bulkhead light fittings in no 10
suspended ceiling
30. | Rewire all light fittings m 100
31. | Rewire all plug points M 100
32. | Supply and install new hose on fire hose reel no 1
33. | Replace double alumiunium doors including ironmongery | no 3
34. | Replace cracked glass panes next to double doors 2.1m | no 3
X 760mm
35. | Paint walls 2 coats low sheen PVA m? 200
OFFICE
36. | Supply and install new wiring to all light fittings m 50
37. | Supply and install new wiring to plug points m 50
38. | Supply and install new fluorescent light fittings no 1
39. | Supply and install new light switches no 1
40. | Supply and install new door lock set no 1
41. | Supply and install new ultra-lock no 1
42. | Paint walls 2 coats low sheen PVA no 30
KITCHEN
43. | Supply and install new DB complete with circuit breakers | no 1
44. | Supply and install new wiring to all light fittings m 50
45. | Supply and install new wiring to all plug points m 50
46. | Supply and install new fluorescent light fittings no 1
47. | Supply and install new plugs no 5
48. | Supply and install new light switches no 1
49. | Supply and install new 40mm meranti timber door no 1
50. | Supply and install new door lock set no 1
51. | Supply and install new ultra-lock no 1
52. | Supply and install new discuss padlocks no 12
MENS TOILETS
53. | Repair and service steel urinal no 1
54. | Supply and install new all water points to toilets and no 13
basins
55. | Supply and install new basins including traps and waste | no 4
pipes
56. | Supply and install new window handle no 1
57. | Remove, Supply and install new ceiling including m2 10
brandering where ceiling is sagging
58. | Supply and install new round light fittings no 9
59. | Supply and install new toilet cisterns complete no 5
60. | Supply and install new wiring to lights m 30
61. | Supply and install new trap door no 1
62. | Supply and install new 2lever door lock sets no 2

PARAPLEGIC TOILET MENS
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63. | Supply and install new paraplegic toilet complete with no 1
handles and brackets
64. | Supply and install new paraplegic basin complete with no 1
fittings and tap
65. | Replace 2lever door lock set no 1
EXTERNAL
66. | Supply and install new main DB including main breakers | no 1
and cabling
67. | Supply and install new barge cap m 3
68. | Supply and install new light fitting in courtyard no 1
69. | Supply and install new outside tap no 1
70. | Supply and install new luminaires on front stoep no 3
71. | Supply and install new 200W LED floodlights including no 4
wiring and fittings
SUB TOTAL
CONTINGENCY
10%
VAT 15%
TOTAL

19

Contingency an amount of money set aside to cover any unexpected costs that can arise throughout a

construction project.




MBD 4
DECLARATION OF INTEREST
(IN THE CASE OF MULTI DIRECTORS OR JOINT
VENTURE BIDDERS MUST SUBMIT SEPARATE MBD
4 DECLARATIONS FORMS FOR EACH DIRECTOR)

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS
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MBD 4: DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statel.

1.

2.1.

2.2.

2.3.

24.

2.5.

Any legal person, including persons employed by the state', or persons having a kinship with persons employed
by the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes
a price quotation, advertised competitive bid, limited bid or proposal). In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the state, or to persons
connected with or related to them, it is required that the bidder or his/her authorised representative declare
his/her position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or where
it is known that such a relationship exists between the person or persons for or on whose behalf
the declarant acts and persons who are involved with the evaluation and or adjudication of the
bid.

In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

Full Name of bidder or his or her representative: ............ovvveeiiiiiiii e
[AENLEY NUMDET: L..eieiiiiiiiiiiiii e
Position occupied in the Company (director, trustee, hareholder?): ..............cccoevvvvneneeen.
Company Registration NUMDET: ..........cccuviiiiiiiiieii e

TaX REIEIENCE NUMDBE: ...ttt e et e e rt e et e et r e et e et e s e er e et e rteareeaeneeareenen

2.6. VAT Registration NUMDET...........coiiiiiiiiiiiiic e s

2.7.

2.7.1.

Personal Reference TaxX NUMDET . ...... oo

The names of all directors / trustees / shareholders members, their individual identity numbers and state
employee numbers must be indicated in paragraph 3 below.

1“State” means -

(a) any national or provincial department, national or provincial public entity or constitutional institution
within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

#’Shareholder” means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.

2.8. Are you presently in the service of the state?

2.8.1.

21

(Tick applicable box)

[YES| | NO | |

If yes, furnish partiCulars. ..............cccoiiiiiiiiiii e




"MSCM Regulations: “in the service of the state” means to be -
(a) a member of -

(i)
(i)
i

i)

any municipal council;
any provincial legislature; or
the national Assembly or the national Council of provinces;

(b) @ member of the board of directors of any municipal entity; (c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act
No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.

22

2.9. Have you been in the service of the state for the past twelve months?
(Tick applicable box)

[YES| | NoO | |

2.10. Do you have any relationship (family, friend, other) with persons in the service of the state and
who may be involved with the evaluation and or adjudication of this bid?
(Tick applicable box)

[YES] [ nNo | |
2101, Ifyes, furniSh PartiCUIArS.............ooiiiiiie e

2.11. Are you, aware of any relationship (family, friend, other) between any other bidder and any
persons
in the service of the state who may be involved with the evaluation and or adjudication of this
bid?
(Tick applicable box)

[YEs| [ no | |

2.11.1. Ifyes, furnish partiCulars...............coeeiiiiriiie e

2.12. Are any of the company’s directors, trustees, managers, principal shareholders or stakeholders
in
service of the state?
(Tick applicable box)

[yes] TN |




2.13. Are any spouse, child or parent of the company’s directors trustees, managers, principle
shareholders or stakeholders in service of the state?
(Tick applicable box)

[YES| [ nNO | |

2.13.1. Ifyes, furnish particulars...............c.ccooviviiiiiii e

2.14. Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or business whether or
not they are bidding for this contract.

(Tick applicable box)

[YES|] [ NoO | |

2141, |If yes, furnish
PAMHICUIATS. .....eeeeeieeeeee e
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3. Full details of directors / trustees / members / shareholders.

Full Name

Identity Number

Personal
Reference
Tax Number

State
Employee
Number

Signature

NB: THE TABLE ABOVE IS TO BE FILLED IF THE COMPANY HAS MORE THAN ONE DIRECTOR.

24
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Name of Bidder




MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10
MILLION (ALL APPLICABLE TAXES INCLUDED)

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS
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DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

MBD 5

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the
following questionnaire:

1

1.1

2.1

2.2

3.1

4.1

26

Are you by law required to prepare annual financial statements for auditing?

|'YES | NO |

If yes, submit audited annual financial statements for the past three years or since the date of
establishment if established during the past three years.

Do you have any outstanding undisputed commitments for municipal services towards any municipality for
more than three months or any other service provider in respect of which payment is overdue for more than

30 days?

|"YES | NO |
If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards
any municipality for more than three months or other service provider in respect of which payment is overdue

for more than 30 days.
If yes, provide particulars.

Has any contract been awarded to you by an organ of state during the past five years, including particulars
of any material non-compliance or dispute concerning the execution of such contract?
|*YES | NO |

If yes, furnish particulars

Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of
payment from the municipality / municipal entity is expected to be transferred out of the Republic?

|"YES | NO |

If yes, furnish particulars



[, THE UNDERSIGNED (FULL NAME) ...t

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION
MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position in the Firm/Company Date

27



MBD 6.1
PREFERENCE POINTS CLAIM FORM

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS
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MBD 6.1 PREFERENCE CLAIMED IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim
form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.
b) The 80/20 will be applicable in this tender.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:
(@) Price; and

(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals
are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
organ of state.

2. DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation.
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(b)
(c)
(d)

(e)
3.

3.1.

“price” means an amount of money tendered for goods or services and includes all applicable

taxes less all unconditional discounts.

“Rand value” means the total estimated value of a contractin Rand, calculated at the time of bid invitation,

and includes all applicable taxes.

“tender for income-generating contracts” means a written offer in the form determined by an organ of

state in response to an invitation for the origination of income-generating contracts through any method

envisaged in legislation that will result in a legal agreement between the organ of state and a third party

that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of

assets and concession contracts, excluding direct sales and disposal of assets through public auctions;

and

“The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

Where

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps=80(1-""2 ) or Ps=90(1- 220
Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—Pmax
Ps =80 (1+2 2 ) or Ps =90 (1+2= 0 )
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

41.

4.2.

30

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer
will be allocated points based on the goals stated in table 1 below as may be supported by proof/
documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is



31

unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(@) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.



Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: "The tenderer must indicate how they claim points for each preference point system.
Points claimed will be verified by RLM using the CSD Report, and preference points will be allocated
accordingly. Bidders who fail to complete the table below will NOT be disqualified BUT will not be allocated
preference points.

Number of points

Means of Verification

The specific Number of points claimed (80/20
goals allocated system
points in terms Al i )
of this tender (80/20 system) (To be completed by
the tenderer)
Rustenburg 4 Latest (not older than three months)
Jurisdiction Municipal Account/Traditional Council
letter
Rural 4 Latest (not older than three months)
[Township Municipal Account/Traditional Council
Businesses letter
Black People 2 Valid Sworn Affidavit
Persons with 2 Disability verification letter
Disability
Youth 4 Certified ID copy
Women 2 Certified ID copy
SMME'’s 2 Company registration
Total 20

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm

44. Company registration NUMDET: ............cuviiiiiiiiiei e

45. TYPE OF COMPANY/ FIRM

U
0
0
0
U
U
U
U

Partnership/Joint Venture / Consortium
One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company
(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points
claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the

preference(s) shown and | acknowledge that:

i)  The information furnished is true and correct.
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The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form.

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct.

If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(@)  disqualify the person from the tendering process.

(b)  recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct.

(c)  cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation.

(d)  recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e)  forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ..

DATE:

ADDRESS:
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MBD 8

DECLARATION OF BIDDERS PAST SUPPLY CHAIN
MANAGEMENT PRACTICES

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS

34



MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1 This Municipal Bidding Document must form part of all the bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system.

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention
and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.
ltem  Question Yes No
41 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Yes No
Suppliers as companies or persons prohibited from doing business with the public sector? ] ]

(Companies or persons who are listed on this Database were informed in writing of this
restriction by the Accounting Officer/Authority of the institution that imposed the restriction
after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the
home page.

41.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of Yes No
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? ] ]
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.

4.21 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law Yes No
outside the Republic of South Africa) for fraud or corruption during the past five years ] ]
4.3.1 | If so, furnish particulars:
44 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to Yes No
the municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears for L] L]
more than three months?

441 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any other Yes No
organ of state terminated during the past five years on account of failure to perform on or ] ]
comply with the contract?
471 | If so, furnish particulars:
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CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) .......coiviiiiiinin i
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID
DETERMINATION

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS
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MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or
concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning
that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures
for the combating of abuse of the supply chain management system, and must enable the accounting officer,
among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid-rigging.

5. Inorder to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed
and submitted with the bid:
" Includes price quotations, advertised competitive bids, limited bids and proposals.
2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods
and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to
compete. |, the undersigned, in submitting the accompanying bid: RLM/DCD/0180/2024/25 - APPOINTMENT OF
A SERVICE PROVIDER FOR THE RENOVATION OF MERITING HALL FOR A PERIOD OF THREE MONTHS
(Bid Number and Description) in response to the invitation for the bid made by:

RUSTENBURG LOCAL MUNICIPALITY

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of: that;
(Name of Bidder): Bidders are required to fill in the name of their company in the space provided above.

1. I'have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect.

3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder.

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder,
who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
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() provides the same goods and services as the bidder and/or is in the same line of
business as the bidder
6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions of the

bid; or
] bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the
contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

% Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Position Name of Bidder

39



CIDB DOCUMENTS

RLM/DCD/0180/2024/25 - APPOINTMENT OF A
SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS

40



Contents

Number | Heading

The Tender

Part T1: Tendering procedures

T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

Part T2: Returnable documents

T2.1 List of Returnable Documents

T2.2 Returnable Schedules

The Contract

Part C1: Agreement and Contract Data

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Form of Guarantee

C1.4 Occupational Health and Safety Agreement
Volume 3 — Book 2 of 3

Part C2: Pricing data

C2.1 Pricing Instructions

C2.2 Bills of Quantities

Volume 3 — Book 3 of 3

Part C3: Scope of Work

C3

| Scope of Work

Part C4: Site information

C4

| Site Information

41




RN
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RLM/DCD/0180/2024/25 - APPOINTMENT OF A SERVICE PROVIDER FOR THE RENOVATION OF MERITING HALL
FOR A PERIOD OF THREE MONTHS.

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without
amendment or alteration for the convenience of tenderers as an Annexure to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

ﬁlause Tender Data

umber

F.1.1 The employer
The employer is The Rustenburg Local Municipality.

F1.3.2 Replace the contents of the clause with the following:
The Standard Conditions of Tender, the Tender Data, List of Returnable Documents and
Returnable Schedules which are required for the tender evaluation purposes, shall form part
of the Contract arising from the invitation to tender.

F.2.1 Eligibility
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for a 1GB
class of construction work, are eligible to submit tenders.
Joint ventures are eligible to submit tenders provided that:
Every member of the joint venture is registered with the CIDB;
The lead partner has a contractor grading designation in the 1GB or higher; and the
combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 1GB or higher class of construction
work.
Tenderers faced with the above scenario and who fail to meet the combined designation
grading will not be considered for the tender.

F.2.1. Eligibility

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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F2.2

F.2.7

F.2.10.5

F.2.11

Only those tenderers who have in their employ management and supervisory staff satisfying
the requirements of the scope of work for labour intensive competencies for supervisory and
management staff are eligible to submit tenders.

Accept that the Employer will not compensate the tenderer for any costs incurred in attending
interviews in the office of the employer.

Clarification Meeting
There will be no compulsory briefing session.

Pricing and tender offer
Add the following to the clause:

A digital copy of the Bill of Quantities can be obtained from E-Tender portal

Alterations to documents
Add the following to the clause:

To correct errors made, draw a line through the incorrect entry and write the correct entry
above in black ink and place the full signatures of the authorised signatories next to the
correct entry.

Employer
2| Page
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F.2.12

F2.13

F2.13.2

Alternative tender offers

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably satisfies the Employer’s standards and
requirements, the details of which may be obtained from the Employer.

Calculations, drawings and all other pertinent technical information and characteristics as well
as modified or proposed Pricing Data must be submitted with the alternative tender offer to
enable the Employer to evaluate the efficacy of the alternative and its principal elements, to
take a view on the degree to which the alternative complies with the Employer’s standards
and requirements and to evaluate the acceptability of the pricing proposals. Calculations must
be set out in a clear and logical sequence and must clearly reflect all design assumptions.
Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will
be an obligation of the contract for the tenderer, in the event that the alternative is accepted,
to accept full responsibility and liability that the alternative offer complies in all respects with
the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for
the alternative offer to cover the Employer’s costs of confirming the acceptability of the
detailed design before it is constructed.

Failure to properly comply with this clause, thereby preventing the Employer and/or the
Engineer to properly assess the full implications of the alternative tender, is likely to disqualify
the alternative offered from further consideration.

No submission by the Contractor after award for additional payment or time for completion of
Works relating to the alternative offer will be considered, the tendered rates submitted shall
be considered to reflect the full and final cost implications of the alternative offer.

Submitting a tender offer
Add the following to the clause:

No claim will be entertained for faults in the tender price resulting from any discrepancies,
omissions or indistinct figures.

Replace the contents of the clause with the following:
Return all volumes of the tender document to the Employer after completion of the relevant
sections of each volume in their entirety by writing in black ink.

All volumes are to be left intact in its original format and no pages shall be removed or re-
arranged.

Employer
3| Page
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F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original.
F.2.13.4 Add the following to the clause:
Only authorised signatories may sign the original tender offer where required in terms of
2.13.3.
F.2.13.5 The employer’s address for delivery of tender offers and identification details to be shown on
F2.15.1 each tender offer package are:
Physical address and Location of tender box: Foyer of Missionary Mpheni House,
clo Beyers Naude and Nelson Mandela Drive,
Rustenburg.
Identification details: BID NO: RLM/DCD/0180/2024/25 - APPOINTMENT OF A SERVICE
PROVIDER FOR THE RENOVATION OF MERITING HALL FOR A PERIOD OF THREE MONTHS
and the closing date and time of the tender.
Postal address: P O Box 550, Rustenburg, 0300
The name and address of the tenderer shall be entered on the back of the envelope.
F.2.13.9 Add the following to the clause:
Accept that all conditions, which are printed or written upon any stationary used by the
Tenderer for the purpose of or in connection with the submission of a tender offer for this
Contract, which are in conflict with the conditions laid down in this document shall be waived,
renounced and abandoned.
F.2.14 Information and data to be completed in all respects
Add the following to the clause:
The Tenderer is required to enter information in the following sections of the document:
SectionT2.2 Returnable Schedules Section
SectionC1.1  : Form of Offer and Acceptance Section
SectionC1.2 Contract Data (Part 2) Section
Section C2.2 Bill of Quantities
The above sections shall be signed by the Tenderer (and witnesses where required).
Individual pages should only be initialled by the successful Tenderer and by the witnesses
after acceptance by the Employer of the Tender Offer.
The Tenderer shall complete and sign the Form of Offer prior to the submission of a Tender
Offer.
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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F.2.15.1

F.2.15.2
F.2.16.1

F.2.16.1

F.2.18

The Schedule of Deviations (if applicable) shall be signed by the successful Tenderer after
acceptance by the Employer of the Tender Offer.

Accept that the Employer shall in the evaluation of tender offers take due account of the
Tenderer’s past performance in the execution of similar engineering works of comparable
magnitude, and the degree to which he possesses the necessary technical, financial and
other resources to enable him to complete the Works successfully within the contract period.
Satisfy the Employer and the Engineer as to his ability to perform and complete the Works
timeously, safely and with satisfactory quality, and furnish details in section T2.2.2 of
contracts of a similar nature and magnitude which they have successfully executed in the
past. Accept that the Employer is restricted in accordance with clause 4.(4) of the
Construction Regulations 2003, to only appoint a contractor whom he is satisfied has the
necessary competencies and resources to carry out the work safely. Accept that submitting
inferior and inadequate information relating to health and safety shall be regarded as
justifiable and compelling reasons not to accept the Tender Offer of the Tenderer scoring the
highest number of tender evaluation points.

Closing Time
The closing time for submission of tender offers is as stated in the Tender Notice and
Invitation to Tender.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

Tender offer validity
The tender offer validity period is 90 days.

Add the following to the clause:

If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall remain
valid and open for acceptance until the closure of business on the following working day.

Provide other material

The tenderer shall, when requested by the Employer to do so, submit the names of all
management and supervisory staff that will be employed to supervise the labour intensive
portion of the works together with satisfactory evidence that such staff members satisfy the
eligibility requirements.

Add the following to the clause:

Accept that if requested, the Tenderer shall within 14 days of the date upon which he is
requested to do so, submit a full report from his banker as to his financial standing. The

Employer
5| Page
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F.2.20.

F.2.22

F.2.23

F3.4

F.3.5

F.3.11

Employer may, in its discretion, and subject to the provisions of Section 4(1)(d) of the State
Tender Board Act 86 of 1968, condone any failure to comply with the foregoing condition.

Accept that the Employer, reserves the right to approach the Tenderer’s banker or
guarantor(s) as indicated in the tender document, or the bankers of each of the individual
members of any joint venture that is constituted for purposes of ascertaining the financial
strength of the Tenderer or of the individual member of such venture; and affirmation of the
letter of intent referred to below.

The tenderer is required to submit with his tender a letter of intent from an approved financial
institution undertaking to provide the Construction Guarantee in the format included in Part
C1.3 of this procurement document; and such guarantee with be put in place upon
appointment.

Return of other tender documents
Return all retained tender documents prior to the closing time for the submission of Tender
Offers.

Certificates

The tenderer is required to submit with his tender:

a Certificate of Contractor Registration issued by the CIDB
a copy of the CSD full report

All documents stated as mandatory documents.

Where a tenderer satisfies CIDB contractor grading designation requirements through joint
venture formation, such tenderers must submit the Certificates of Contractor Registration in
respect of each partner.

Opening of tender submissions
Tenders will be opened immediately after the closing time for tender

Two-envelope system
A two-envelope procedure will not be followed.

Evaluation of Tenders
The procedure for the evaluation of responsive tenders is Method 1 (Functionality, 80/20
Preferential Point System).

Employer
6| Page
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EVALUATION ON TENDER PRICE
The following formula will be used to calculate the points for price.

Pt — Pmin

Ps = x[1
s = x| Pmin

where:

Ps = points scored for comparative price of tender under consideration
Pt = comparative price of tender under consideration

Pmin = comparative price of lowest acceptable tender

X = points assigned to price

NB: The lowest acceptable price will be based on the attached market analysis.

The following specific goals will be utilized for awarding of tenders. They can be applicable individually or
wholly in awarding of points. The points will be allocated on merit per tender in line with the specification.

Ownership Points Means of Verification
Rustenburg Jurisdiction 4 Proof of address as envisaged on the list
Rural /Township Businesses 4 of mandatory documents and a full Central
Black People 2 Supplier Database full report will be used
Persons with Disability 2 for verification and allocation of points.
Youth 4
Women 2

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Annexure F: Standard Conditions of Tender as contained in Annex F of the CIDB Standard for Uniformity in
Construction Procurement (as amended in Board Notice 86 of 2010 (May 2010)

F.1 GENERAL

FA1.1  Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other they shall discharge their duties and obligations, as set out in F.2 and
F.3, timeously and with integrity, behave equitably, honestly and transparently, comply with all legal obligations
and not engage in anti-competitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict
of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest
to whoever is responsible for overseeing the procurement process at the start of any deliberations relating to
the procurement process or as soon as they become aware of such conflict, and abstain from any decisions
where such conflict exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper acts in some circumstances. A conflict of interest can create an appearance of impropriety that can
undermine confidence in the ability of that person to act properly in his or her position even if no improper acts
result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention
and the capacity to proceed with the contract.

F.1.2  Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

F.1.3  Interpretation
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it difficult
to fulfill his or her duties impartially;

i) an individual or organisation is in a position to exploit a professional or official capacity in some way
for their personal or corporate benefit; or

i) incompatibility or contradictory interests exist between an employee and the organisation which

employs that employee.

b) comparative offer means the tenderer's financial offer after all tendered parameters that will affect the
value of the financial offer have been taken into consideration in order to enable comparisons to be made
between offers on a comparative basis

C) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process
or the award of a contract arising from a tender offer to the detriment of the employer, including collusive
practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated
or not, or a public body

f) quality (functionality) means the totality of features and characteristics of a product or service that bear
on its ability to satisfy stated or implied needs

F.1.4  Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and
in a form that can be readily read, copied and recorded. Communications shall be in the English language. The
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name
and contact details of the employer's agent are stated in the tender data.

F.1.5  The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer,
and may cancel the tender process and reject all tender offers at any time before the formation of a contract.
The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will
give written reasons for such action upon written request to do so.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the
rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work within
a period of six months unless only one tender was received and such tender was returned unopened to the
tenderer.

F.1.6  Procurement procedures
F1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers who
make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect
the competitive position of tenderers shall not apply.

F1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked
in terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each
round to enter into competitive negotiations, based on the principle of equal treatment and keeping confidential
the proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer
may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer's competitive
position provided that such clarification, specification, fine-tuning or additional information does not alter any
fundamental aspects of the offers or impose substantial new requirements which restrict or distort competition
or have a discriminatory effect.

F1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to
make a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and final offer.

F1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after
tenderers have been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system

F.1.6.3.1 Option 1

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method
of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring
the highest number of evaluation points and award the contract in terms of these conditions of tender.

F1.6.3.2 Option 2

F1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement
documents.

F1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method
of evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

F2  TENDERER'S OBLIGATIONS
F2.1  Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as
the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer's written
approval to do so prior to the closing time for tenders.

F.2.2  Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary
to demonstrate that aspects of the offer complies with requirements.

F.2.3  Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.2.4  Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2
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Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

F.2.6  Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7  Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Details of the meetings are stated in the tender
data.

F.2.8  Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being
those applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.
F.2.10.3Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment
except as provided for in the conditions of contract identified in the contract data

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.
F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial
all such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers
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F.2.12.1Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer,
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a
schedule that compares the requirements of the tender documents with the alternative requirements that are
proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or
criteria otherwise acceptable to the employer.

F.2.13 Submitting a tender offer

F.2.13.1Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to
provide the whole of the works, services or supply identified in the contract data and described in the scope of
works, unless stated otherwise in the tender data.

F.2.13.2Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

F.2.13.3Submit the parts of the tender offer communicated on paper as an original plus the number of copies
stated in the tender data, with an English translation of any documentation in a language other than English,
and the parts communicated electronically in the same format as they were issued by the employer.

F.2.13.4Sign the original and all copies of the tender offer where required In terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.

F.2.13.5Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.6Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked "financial proposal" and place the remaining
returnable documents in an envelope marked "technical proposal". Each envelope shall state on the outside
the employer's address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.
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F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the
form, required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1Ensure that the employer receives the tender offer at the address specified in the tender data not later
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

F.2.16.21f requested by the employer, consider extending the validity period stated in the tender data for an
agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer's agent written notice before the closing time for tenders that a tender is to
be withdrawn or substituted.

F.2.16.4Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE".

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers
or substance of the tender offer is sought, offered, or permitted.
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Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
tenderer following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the
time for submission stated in the employer's request, the employer may regard the tender offer as non-
responsive.

F.2.18.2Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

F.2.20 Submit securities, bonds, policies, efc.

If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the
contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data

F.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

F.3 THE EMPLOYER'S UNDERTAKINGS
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F.3.1  Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to five
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew
procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to
meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms
or as another joint venture; or

C) in the opinion of the Employer, acceptance of the material change would compromise the outcome of
the prequalification process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until seven days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4  Opening of tender submissions
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of

tenderers' agents who choose to attend at the time and place stated in the tender data. Tender submissions for
which acceptable reasons for withdrawal have been submitted will not be opened.
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F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable,
the total of his prices, preferences claimed and time for completion for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers' agents who choose to attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain
in contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum
number of points for quality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial proposals to tenderers
whose technical proposals failed to achieve the minimum number of points for quality.

F.3.6  Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful tenderer.

F.3.7  Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.

F.3.8  Test for responsiveness

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:

a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and
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C) is responsive to the other requirements of the tender documents.

F.3.8.2 Aresponsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in the
Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

C) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in words

shall govern.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after
the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;

b) omissions made in completing the pricing schedule or bills of quantities; or

C) arithmetic errors in:

) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules
of prices; or

i) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the
tenderer to either confirm the tender offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:
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a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as
quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will
be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered total
of the prices.

F.3.10 Clarification of tender offers

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the
tender offer.

F.3.11 Evaluation of tender offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria
and weightings that are specified in the tender data.

F.3.11.2Method 1: Financial offer

In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.

b) Recommend the highest ranked tenderer for the award of the contract, unless there are compelling
and justifiable reasons not to do so.

C) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest
ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and justifiable
reasons not to do so and the process set out in this subclause is repeated.

F.3.11.3Method 2: Financial offer and preference

In the case of a financial offer and preferences:
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a) Score each tender in respect of the financial offer made and preferences claimed, if any, in
accordance with the provisions of F.3.11.7 and F.3.11.8.

b) Calculate the total number of tender evaluation points (TEv) in accordance with the following formula:
TEV =NFO + NP

where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance with

EI?’:; t;e number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.

C) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to

recommend the tenderer with the highest number of tender evaluation points, and recommend the tenderer

with the highest number of tender evaluation points, unless there are compelling and justifiable reasons not to

do so and the process set out in this subclause is repeated

F.3.11.4 Method 3: Financial offer and quality

In the case of a financial offer and quality:

a) Score each tender in respect of the financial offer made and the quality offered in accordance with the

provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of points

for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:
TEV =NFO + NQ

where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance with

F3.11.7,

NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.

c) Rank tender offers from the highest number of tender evaluation points to the lowest.
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d) Recommend tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and recommend the tenderer
with the highest number of tender evaluation points, unless there are compelling and justifiable reasons not to
do so and the process set out in this subclause is repeated.

F.3.11.5Method 4: Financial offer, quality and preference

In the case of a financial offer, quality and preferences:

a) Score each tender in respect of the financial offer made, preference claimed, if any, and the quality

offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to score the

minimum number of points for quality stated in the tender data, if any.

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:
TEV =NFO + NP + NQ

where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance with

F3.11.7,

NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.

NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.

C) Rank tender offers from the highest number of tender evaluation points to the lowest.

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so.

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and recommend the tenderer
with the highest number of tender evaluation points, unless there are compelling and justifiable reasons not to
do so and the process set out in this subclause is repeated.

F.3.11.6 Decimal places
Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers
Score the financial offers of remaining responsive tender offers using the following formula:
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NFO=W1+A

where: NFO is the number of tender evaluation points awarded for the financial offer.

W1 is the maximum possible number of tender evaluation points awarded for the financial offer as stated in the
Tender Data.

Ais a number calculated using the formula and option described in Table F.1 as stated in the Tender Data.
Table F.1: Formulae for calculating the value of A

Formula Comparison aimed at achieving | Option 1* Option 2*
. : . (P —Pm)
1 Highest price or discount A=(1+ Te— A=P/Pm
' P—-P
) Lowest price or percentage a1 ( m) A=Pm /P
commission / fee Pm
* Pmis the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender
data and reject all claims for preferences where tenderers are not eligible for such preferences.

Calculate the total number of tender evaluation points for preferences claimed in accordance with the
provisions of the tender data.

F.3.11.9 Scoring quality

Score each of the criteria and sub-criteria for quality in accordance with the provisions of the Tender Data.
Calculate the total number of tender evaluation points for quality using the following formula:
NQ = W2 x SO/MS

where: SO is the score for quality allocated to the submission under consideration;

MS is the maximum possible score for quality in respect of a submission; and

W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the
tender data

F.3.12 Insurance provided by the employer
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If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer to
provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk
and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer's procurement,
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the

professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation, expertise
and the personnel, to perform the contract,

C) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or
ajudicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any of
the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.11f necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents,
C) other revisions agreed between the employer and the successful tenderer, and

F.3.14.1Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is

signed.

F.3.16 Notice to unsuccessful tenderers
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F.3.16.1Notify the successful tenderer of the employer’s acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the
tender data, or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify all
other tenderers that their offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of
tender, but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between
tenderers.

T2.1 additional Returnable Documents

Tenderers are required to submit the following with their tenders.

Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,

Certified copy of Unemployment Insurance Certificate, Act 4 of 2002,

Curriculum vitae of the person who prepares the Contractor’s Health and Safety Plan.

Curriculum vitae of the Health and Safety Officer the successful tenderer intends appointing in accordance
with the Occupational Health and Safety Act (Act 85 of 1993).

Curriculum Vitae of all supervisory staff.
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T2.2.1: Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer:

Date

Title or Details

Attach additional pages if more space is required

Signed Date
Name Position
Tenderer
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T2.2.2: Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted.

Section 1:  Name of enterprise: . ... ...

Section 2: VAT registration number, ifany: . ........... .

Section 3:  CIDB registration number, ifany: ...

Section 4:  Particulars of sole proprietors and partners in partnerships
Name* |dentity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5:  Particulars of companies and close corporations
Company registration NUMbDEr . . . ... ...

Close corporation NUMbDEr . . .. ... o

Tax reference NUMDET . . . ..o

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months in the service of any of the following:

m a member of any municipal council o an employee of any provincial department,

| a member of any provincial national or provincial public entity or constitutional
legislature institution within the meaning of the Public

m a member of the National Assembly ~ Finance Management Act, 1999 (Act 1 of 1999)
or the National Council of Province o a member of an accounting authority of any

o a member of the board of directors of  national  or provincial public entity

any  municipal entity o an employee of Parliament or a provincial

m In official of any municipality or legislature

municilal entity

If any of the above boxes are marked, disclose the following:

Name of sole Status of service
proprietor,lpartner, director, Name of institution, public offile, board or | (tick appropriate column)
manager, principal organ of state and position held current Within last
shareholder or stakeholder 12 months
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*insert separate page if necessary

any of the following:

Section 7:  Record of spouses, children and parents in the service of the state
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in a
company or close corporation is currently or has been within the last 12 months been in the service of

Assembly or  the National Council of ~ national or provincial public entity

mi a member of any municipal o an employee of any provincial department,
council national or provincial public entity or constitutional
i a member of any provincial institution within the meaning of the Public Finance
legislature Management Act, 1999 (Act 1 of 1999)

O a member of the National o amember of an accounting authority of any

Province o anlemployee of Parliament orla provincial
O a member of the board of legislature

directors of any municipal entity

O an official of any municipality or

municipal entity

Name of spouse, childior
parent

Name of institution, public office, board
or organ ollistate and position held

column)

Status of service
(tick appropriate

culrent

Within last
12 months

*insert separate page if necessary

Activities Act of 2004;

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue
Services that my / our tax matters are in order;
i) confirms that the neither the name of the enterprise or the name of any partner, manager, director
or other person, who wholly or partly exercises, or may exercise, control over the enterprise appears
on the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
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iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise appears, has within the last five years been convicted of fraud
or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those responsible
for compiling the scope of work that could cause or be interpreted as a conflict of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the
best of my belief both true and correct.

Signed Date

Name Position
Enterprise

name

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



T2.2.3: Certificate of Authority for Joint Ventures

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . ..
................. , authorised signatory of thecompany ...................

, acting in the capacity of lead partner, to

sign all documents in connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM

ADDRESS

DULY AUTHORISED
SIGNATORY

Lead partner

Signature.............
Name ........
Designation

Signature.............
Name ........
Designation

Signature.............
Name ........
Designation

Signature.............
Name ........
Designation

Employer

Witness 1 Witness 2

Contractor Witness 1 Witness 2



T2.2.4: Schedule of Proposed Subcontractors

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

If we are awarded a contract we agree that this notification does not change the requirement for us to
submit the names of proposed Subcontractors in accordance with requirements in the contract for such
appointments. If there are no such requirements in the contract, then your written acceptance of this list
shall be binding between us.

We confirm that all subcontractors who are contracted to construct a house are registered as home
builders with the National Home Builders Registration Council.

Name and address of proposed | Nature and extent of work Previous experience with
Subcontractor Subcontractor.

Signed Date

Name Position

Tenderer

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



T2.2.5: Schedule of Plant and Equipment

The following are lists of major items of relevant equipment that I/we presently own or lease and will have
available for this contract or will acquire or hire for this contract if my/our tender is accepted.

(a) Details of major equipment that is owned by and immediately available for this contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is
acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



T2.2.6: Schedule of the Tenderer’s Experience

The following is a statement of similar work successfully executed / in progress by myself/ourselves in the

last 5 years:
Employer, contact person Description of contract Value of work Date
and telephone number. inclusive of VAT completed
(Rand)
Signed Date
Name Position
Tenderer
Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



T2.2.7: FINANCIAL REFERENCES

(a)

FINANCIAL STATEMENTS

I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with

my/our Directors' and Auditors' report for consideration by the Employer.

(b)

DETAILS OF COMPANY'S BANK

I/'We hereby authorise the Employer/Engineer to approach all or any of the following banks for a
reference:

DESCRIPTION OF
BANK DETAIL

BANK DETAIL APPLICABLE TO
COMPANY HEAD OFFICE

BANK DETAIL APPLICABLE TO
THE SITE OF THE WORKS

Name of bank

Branch name

Branch code

Street address

Postal address

Name of manager

Telephone number

Fax number

Account number

Signed

Date

Name

Position

Tenderer

Employer

Witness 1

Witness 2 Contractor

Witness 1 Witness 2




T2.2.8: Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents
in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a
covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the
Tender Data regarding the employer’s handling of material deviations and qualifications.

Page Clause oritem | Proposal
Signed Date
Name Position
Tenderer

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



T2.2.9: Supervisory and Safety Personnel
PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS

Name % Time on Position Service Name of Project Value of Position
Site (Current) (Years) And year executed Works Occupied

Contracts Manager

Contractor’s Site Agent 100%

Contractor's Foremen

Construction Health and Safety Officer | 100%

Contractors Surveyor

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of curriculum vitas of all
supervisory and safety personnel.

Signed Date
Name Position
Tenderer
Tender T2.2
Part T2: Returnable Documents Returnable Schedules

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2




T2.2.10: Labour Utilisation
Labour Categories - Definitions

NOTE: These definitions serve as a guideline to complete the following table and will in no respect alter the
Project Specifications or Standardised Specifications

1. General Foreman / Foreman

An employee who gives out work to and directly co-ordinates and supervises employees. His duties
encompass any one or more of the following activities:

a) Supervision;

b) Maintaining discipline;

C) Ensuring safety on the workplace;

d) Being responsible to the Contractor for efficiency and production for his portion of the works; and
e) Performing skilled work, whether in an instructional capacity or otherwise.

2. Charge hand

An employee engaged in any one or more of the following activities:

a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an artisan;
b) Giving out work to other employees under his control and supervision;
C) Ensuring safety on the workplace;
d) Maintaining discipline; and
e) Being directly responsible to a general foreman or foreman or the Contractor or the Contractor's

representative for efficiency and production for his portion of the works.
3. Artisan
An employee who has successfully completed all prescribed courses at a practical institutional training centre

for a particular trade and who has successfully completed the on-site period of training as prescribed and who
has successfully passed the prescribed trade tests.

Tender T2.2
Part T2: Returnable Documents Returnable Schedules
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4, Team Leader

An employee engaged in any one or more of the following activities:

a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled
person;

b) Giving out work to other employees under his control and supervision;

c) Maintaining discipline;
d) Being directly responsible to a Charge hand or a foreman or a general foreman or the

employer's authorised representative for efficiency and production for his portion of the works.
5. Skilled Employee
An employee engaged in an ancillary trade or an assistant artisan.
Semi-Skilled Employee
An employee with any specified skills, an apprentice or a trainee-artisan.
7. Unskilled Employee
An employee engaged on any task or operation not specified above.
8. Imported Employee
Personnel permanently employed by Contractor.
9. Local Employee

Temporary workforce employed through Labour Desk.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



MAN DAYS

No. of Man Days

Categories
) Imported Local HDI (Y/N)

Contracts Manager

Site Agent

Foreman/Supervisors (specify type)

5. Charge hands

6. Artisans

7. Operators/Drivers

8. Clerks/ Storeman

9. Team Leader

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



Categories

No. of Man Days

Imported

Local

HDI (Y/N)

10. Skilled Labour

11. Semi-skilled Labour

12. Unskilled Labour

Signed

Date

Name

Position

Tenderer

Employer

Witness 1

Witness 2

Contractor

Witness 1

Witness 2



T2.2.11: OCCUPATIONAL HEALTH AND SAFETY ACT:
STATEMENT BY TENDERING ENTITY

l, duly
authorised

to represent (company
name)

in my capacity as
hereby confirm that | accept full and exclusive responsibility for compliance by myself and all persons
who perform work for me with the provisions of the Occupational Health and Safety Act, No. 85 of 1993
(as amended) and all regulations promulgated from time to time, whilst performing work on

| confirm that all employees who perform work on the site shall be properly trained to do this in a
manner which is safe and without risk to health and safety to themselves and others in the vicinity and
undertake to have our activities adequately supervised in the interest of health and safety.

Signed Date
Name Position
Tenderer

T2.2.12: Site Inspection Certificate

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



As required by Clause 2.7 of the Tender Data, I/we certify that |/we have visited the site of the Works
and attended the site visit and clarification meeting on the date certified below.

I/we further certify that | am / we are satisfied with the description of the Work and the explanations
given by the Engineer at the site visit and clarification meeting.

Signature of Tenderer Date

Site Visit

This will certify that
representing

attended a Site Inspection for this Contract on 20

(signed)

For the Engineer

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



CONTRACT
PART 1 (OF 4) : agreementS and contract data

C1.1  Form of Offer and Acceptance
C1.2  Contract Data
C1.3  Deed of Guarantee (Pro Forma)
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C1.1 Form of Offer and Acceptance

Offer
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

RLM/DCD/0180/2024/25 - APPOINTMENT OF A SERVICE PROVIDER FOR THE RENOVATION OF
MERITING HALL FOR A PERIOD OF THREE MONTHS.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

..................................................................... Rand (in words); R

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in
the conditions of contract identified in the contract data.

Signature ... Date...................
Name ...
Capacity ...

for the tenderer

(Name and o
address of

OFGaANIZAtION) oo

Name and
signature
Of WItNESS oo

Acceptance

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in
the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfill any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless
the tenderer (now contractor) within five working days of the date of such receipt notifies the employer in writing of
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties.

Signature ... Date...................
Name ... .
Capacity ... .

for the
Employer Rustenburg Local Municipality
Missionary Mpheni House
c/o Beyers Naude & Nelson Mandela Drive

Rustenburg
Nameand ... ... Date..................
signature
of witness
Schedule of Deviations

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



Notes :

1. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender;
2. A Tenderer’s covering letter shall not be included in the final contract document. Should any

matter in such letter, which constitutes a deviation as aforesaid become the subject of agreements
reached during the process of, offer and acceptance, the outcome of such agreement shall be recorded
here;

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes an
obligation of the contract shall also be recorded here;

4, Any change or addition to the tender documents arising from the above agreements and recorded
here, shall also be incorporated into the final draft of the Contract.

T OUDECt . . o
DEtailS . ..t

2 SUD B .
DetallS ...

B SUD ECE . .
DEtailS . ..t

4 SUDJECT . .
DEtails . ..t

S SUD G . .
DEtailS . ..t

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



for the tenderer

Signature ... Date...................
Name ..
Capacity ... .

(NamMe and
address of
OFgaNiZatioN) .ttt

Name and
signature
Of WItNESS oo e

for the Employer

Signature ... Date...................
Name ...

Capacity ...

Rustenburg Local Municipality

Missionary Mpheni House

clo Beyers Naude & Nelson Mandela Drive

Rustenburg

Nameand ... . . . Date..................
signature
of witness

Employer Witness 1 Witness 2 Contractor Witness 1 Witness 2



C1.2 Contract Data
GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, 2nd Edition (2010), published by the South
African Institution of Civil Engineering, is applicable to this Contract.

The General Conditions of Contract are not bound into this document, but are available at the
Contractor’s expense from the Secretary of the South African Institution of Civil Engineering, Private
Bag X200, Halfway House, Midrand, 1685 or www.saice.org.za.

CONTRACT DATA

In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works, 2nd Edition
(2010), the following Contact Data apply to this Contract.

The Contract Data consists of two parts. Part 1 contains information provided by the Employer, while
Part 2 contains information to be provided by the Contractor.

Part 1: Data Provided by the Employer

Clause Contract Data

1115 Replace the contents of Clause 1.1.1.5 with the following:

The “Commencement Date” means the date on which the contactor receives a
written instruction from the Employer to commence with the Works. The
instruction to commence with the works will not be issued later than 28 days from
the date that the Agreement made in terms of the Form of Offer and Acceptance
comes into effect.

1.1.1.13 The Defects Liability Period for the Works shall be 365 days.

1.1.1.14 Add the following to the end of this definition:

This clause shall apply mutatis mutandis to any portion or phase of the Works
that may be described in the Scope of Works or in the Contract Data, or agreed
subsequently between the Contractor and the Employer, and committed to

writing.
The time for achieving practical completion is 6 Months.
1.1.1.15 The Employer is Rustenburg Local Municipality.
1.1.1.16 The Engineer means any Director, Associate or Professional Engineer appointed

generally or specifically by the management of the firm Rustenburg Local
Municipality to fulfil the functions of the Engineer in terms of the Conditions of

Contract.
1.1.1.26 The pricing strategy is Re-measurement Contract.
1.21 Add the following to the clause:

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it
being during office hours or otherwise.

Contract 47 C1.2
Part C1: Agreement and Contract Data Contract Data
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Clause

Contract Data

1.2.1.4 Posted to the Contractor’s address, and delivered by the postal
authorities.

1.2.1.5 Delivered by a courier service, and signed for by the recipient or his
representative.

1.21.2

The address of the Employer is:
Rustenburg Local Municipality
Clo Beyers Naudé & Nelson Mandela Drive

P O Box 550
Rustenburg
0300

1.3.6

Add the following new Clause:

The copyright in all documents, drawings and records (prepared by the Engineer)
related in any manner to the Works shall vest in the Employer or the Engineer or
both (according to the dictates of the Contract that has been entered into by the
Engineer and the Employer for the Works), and the Contractor shall not furnish
any information in connection with the Works to any person or organisation
without the prior approval of the Employer to this effect.

3.1.3

The Engineer is, in terms of his appointment by the Employer for the design and
administration of the Works included in the Contract, required to obtain the
specific approval of the Employer for the execution of the following duties:
3.1.3.1 The issuing of an order to suspend the progress of the Works, the extra
cost resulting from which order is to be borne by the Employer in terms of Clause
5.11 or the effect of which is liable to give rise to a claim by the Contractor for an
extension of time under Clause 5.12 of these conditions.

3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of the
Works in terms of Clause 6.3, the estimated effect of which will be to increase the
Contract Price by an amount exceeding R50 000, the evaluation of all variation
orders in terms of Clause 6.4 and the adjustment of the sum(s) tendered for
General ltems in terms of Clause 6.11.

3.1.3.3 The approval of any claim submitted by the Contractor in terms of
Clause 10.1.

41.2

Add the following to the clause:
The Contractor shall provide the following to the Engineer for retention by the
Employer or his assignee in respect of all works designed by the Contractor:

4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional
Engineer confirming that all such works have been designed in accordance with

the appropriate codes of practice.

4.1.2.2 proof of registration and of adequate and current professional indemnity

insurance cover held by the designer(s).

4.1.2.3 design calculations should the Engineer request a copy thereof.

4.1.2.4 engineering drawings and workshop details (both signed by the relevant
professional engineer), in order to allow the Engineer to compare the design with

Contract
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Clause

Contract Data

the specified requirements and to record any comments he may have with
respect thereto.

4.1.2.5 “As-Built” drawings in DXF electronic format after completion of the
Works.

The Contractor shall be responsible for the design of the Temporary Works.

433

Add the following new clause:

The Contractor shall comply with the Occupational Health and Safety
Specification prepared by the Employer in terms of the Construction Regulations,
2003 promulgated in terms of Section 43 of the Occupational Health and Safety
Act (Act No. 85 of 1993).

Without limiting the Contractor’s obligations in terms of the Contract, the
Contractor shall before commencement of the Works or any part thereof, be in
the possession of an approved Health and Safety Plan.

The Contractor shall submit an approved Health and Safety Plan to the Engineer
within 14 days from the date that the Agreement made in terms of the Form of
Offer and Acceptance comes into effect.

434

Add the following new clause:

Contractor’s liability as mandatory

Notwithstanding any actions which the Employer may take, the Contractor
accepts sole liability for due compliance with the relevant duties, obligations,
prohibitions, arrangements and procedures imposed by the Occupational Health
and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the
Construction Regulations, 2003, for which he is liable as mandatory. By entering
into this Contract it shall be deemed that the parties have agreed in writing to the
above provisions in terms of Section 37 (2) of the Act.

435

Add the following new clause:

Contractor to notify Employer

The Employer retains an interest in all inquiries conducted under this Contract in
terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993
(Act 85 of 1993) and its Regulations following any incident involving the
Contractor and/or Sub-Contractor and/or their employees. The Contractor shall
notify the Employer in writing of all investigations, complaints or criminal charges
which may arise pursuant to work performed under this Contract in terms of the
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Regulations.

4.3.6

Add the following new clause:

Contractor’s Designer

The Contractor and his designer shall accept full responsibility and liability to
comply with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and
the Construction Regulations, 2003 for the design of the Temporary Works and
those part of the Permanent Works which the Contractor is responsible to design
in terms of the Contract.

43.7

Add the following new clause:

The Ministerial Determination 4, Expanded Public Works Programmes, issued in
terms of the Basic Conditions of Employment Act of 1997 by the Minister of
Labour in Government Notice No 949 of 22 October 2010, as appended to these

Contract
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Clause Contract Data
Contract Data as Annexure A, shall apply to works described in the Scope of
Work as being labour intensive and which are undertaken by unskilled or semi-
skilled workers.

410.3 Add the following new clause:
The Contractor shall use local labour in accordance with the requirements
contained within the Scope of Work.

5.3.1 Add the following:
The documentation required before commencement with Works Execution are:
Health and Safety Plan (Refer to Clause 4.3)
Initial Programme (Refer to Clause 5.6)
A detailed cash flow forecast (Refer to Clause 5.6.2.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)

532 Add the following:
The time to submit the documentation required (Refer to Clause 5.3.1) before
commencement with Works execution is 14 days.

542 The access and possession of Site shall not be exclusive to the Contractor but as
set out in the Scope or Works and/or Site information.

5.6.1 Add the following to the clause:
In this regard the Contractor shall have regard for the phases and sub-phases (if
applicable) for the Development, which shall also be the order in which the
Permanent Works shall be constructed, unless otherwise agreed between the
parties and committed to writing. If phased construction is applicable, the phases
and sub-phases will be described in the Specifications and/or will be indicated on
the Phasing Plan which forms part of the Drawings.

571 Delete the last paragraph of the clause and replace with the following:
No such instruction by the Engineer to expedite progress shall be the subject of
additional compensation to the Contractor unless the instruction explicitly states
that the Contractor is entitled to additional compensation, and cites the amount of
such compensation or the basis upon which it is to be determined.

5.8.1 The non-working days are Sundays.
Special non-working days shall be all South African Statutory holidays and the
official building holidays (which commences on 16 December and ends on
10 January).

5123 Delete the contents of the clause and insert the following:
If an extension of time is granted, other than an extension resulting from
abnormal rainfall in terms of Clause 5.12.5, the Contractor shall be paid such
additional time-related General ltems as are appropriate having regard to any
other compensation which may already have been granted in respect of the
circumstances concerned.

5.12.5 Add the following new clause:
Extension of time due to Abnormal Rainfall
Extension of time for completion of the Contract shall be allowed in the event of
abnormal rainfall in accordance with the following formula:

Contract C1.2
Part C1: Agreement and Contract Data Contract Data
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Clause Contract Data

V = (Nw - Nn) + (Rw - Rn)/20

Where:

V = Extension of time in calendar days for the calendar month under

consideration

Nw = Actual number of days during the calendar month under
consideration on which a rainfall of 10mm and more is recorded

Rw = Actual total rainfall in mm recorded during the calendar month
under consideration

Nn = Average number of days, derived from rainfall records, on which

a rainfall of 10mm and more was recorded during the relevant
calendar month as per the data tabulated hereinafter

Rn = Average total rainfall in mm for the relevant calendar month,
derived from rainfall records, as tabulated hereinafter

Where the extension of time due to abnormal rainfall has to be calculated for
portion of a calendar month, pro rata values shall be used. Should V be negative
for any particular month, and should its absolute value exceed the corresponding
value of Nn, then V shall be taken as being equal to minus Nn. The total
extension of time to be granted shall be the algebraic sum of all the monthly
extensions, provided that if this total is negative then the time for completion shall
not be reduced due to subnormal rainfall.

Rainfall records for the period of construction shall be taken on Site. The
Contractor shall provide and install all the necessary equipment for accurately
measuring the rainfall. The Contractor shall also provide, erect and maintain a
security fence plus gate, padlock and keys at each measuring station, all at his
own cost. The Engineer or his Representative shall take and record the daily
rainfall readings. The Contractor shall be permitted to attend these readings, in
the company of the Engineer’s Representative. Access to the measuring
gauge(s) shall at all times be under the Engineer's control.

The rainfall records applicable to this Contract are those recorded at Weather
Station Rustenburg ARG 0511/5234. The following values of Nn and Rn shall

apply:

[ Month [Rn(mm) [ Nn (days) |
Contract 5 C1.2
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Clause

Contract Data

January 130,1
February 94,2
March 75,1
April 60,3
May 9,8
June 5,9
July 1,6
August 7,2
September 18,8
October 57,5
November 89,4
December 105,8
TOTAL 655,7 9
No adjustment
to the total for time-related preliminary and general items will be applicable for
any automatic extension of time for completion granted in terms of this clause.
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5.13.

Delete the contents of the clause and insert the following:

5.13.1 If the Contractor fails by the Due Completion Date to complete the
Works, or any specific portion thereof that is identified in the Scope of Works to
the extent which entitles him in terms of Clause 5.14.2 to receive a Certificate of
Practical Completion for the Works, then the Contractor shall be liable to the
Employer for the sum(s) stated below as (a) penalty(ies) for every day which shall
elapse between the Due Completion Date for the Works or the specific portion of
the Works and the actual Date of Practical Completion of the Works or of the
specific portion.

The penalty for delay shall be: R2000-00 per day.

5.13.2 If before the issue of a Certificate of Practical Completion for the whole of
the Works, or for any specific portion thereof that is identified in the Scope of
Works, any further part of the Works has been:

5.13.2.1certified as complete in terms of a Certificate of Practical Completion; or
5.13.2.20ccupied or used by the Employer, his agents, employees or other
contractors (not being employed by the Contractor);

then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall be
reduced by the amount which is determined by the Engineer to be appropriate
under the circumstances.

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the
Contractor from his obligation to complete the Works, nor from any of his
obligations and liabilities under the Contract.

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause
5.13.1 shall be accumulative. The Employer may, without prejudice to any other
method of recovery, deduct the amounts of all such penalties from any monies in
his possession that are or may become due to the Contractor.

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit
the right of the Engineer of the Employer to act in terms of Clause 9.2.

5.134

Add the following new Clause:

Contract
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Clause

Contract Data

If the Contractor shall, without the prior written permission of the Engineer, in
respect of any portions of the Works which are prescribed in the Scope of Work
to be executed using labour intensive construction methods, or for which the
maximum size and capacity of mechanical plant and equipment is restricted in
terms of the Contract:

fail to execute such portions of the Works, or any parts thereof, utilising labour
intensive construction methods strictly in accordance with the provisions of the
Contract; or

utilise in the execution of such portions of the Works, or any parts thereof,
mechanical plant or equipment which is in conflict with the terms of the Contract;
or

utilise in the execution of such portions of the Work, workers drawn from sources
other than those allowed in terms of the Contract;

then the Contractor shall be liable to the Employer for the percentage stated
below of the value of the Works so executed in conflict with the provisions of the
relevant Scope of Work, as a penalty for non-compliance.

The penalty for non-compliance is: 15% of the value of Works specified.

The imposition of penalties in terms of this clause shall not relieve the Contractor
from his obligation to complete the Works, nor from any of his obligations and
liabilities under the Contract.

5.16.3

The Latent defect period is 10 years after the issue of the Final Approval
Certificate in terms of Clause 15.6.1

6.1.1

Add the following to the clause:

Payment for works identified in the Scope of Work as being labour-intensive shall
only be made in accordance with the provisions of the Contract if the works are
constructed strictly in accordance with the provisions of the Scope of Work. Any
non-payment for such works shall not relieve the Contractor in any way from his
obligations either in contract or in delict.

6.2.1

Add the following to this Clause:

The amount of the Surety will be 10% of the Contract Price (including Value
Added Tax) at the time that the Agreement comes into effect. The guarantee
shall remain valid until the issue of the Certificate or Certificates of Completion in
respect of the whole of the Permanent Works. The Pro Forma Form of Guarantee
bound into the General Conditions of Contract is replaced by the Form of
Guarantee (Deed of Surety ship) which is included in Part C1.3 of this document.
This approval or otherwise shall be based upon legal opinion to be provided by
the Engineer.

6.8.2

The application of a Contract Price Adjustment factor will not apply to this
Contract. “Refer to Contract Price Adjustment Schedule for details”.

6.8.3

Price Adjustments for variations in the cost of special materials will be allowed.
“The Contractor will be required to provide full details in Part 2 of the Contract
Data’.

6.8.4

In line 8 delete the words “between the Employer and the Contractor”.

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is
80%.
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Clause Contract Data

6.10.3 The percentage retention is 10%. The Limit of Retention Money is 5% of the
Contract Price at the time of the Agreement made in terms of the Form of Offer
and Acceptance coming into effect.

6.10.4 In line 4 delete the word “said” and insert the word “correct”.

6.10.9 Replace the first sentence of the clause with the following:

Within 14 days after the date of final approval as stated in the Final Approval
Certificate, the Contractor shall deliver to the Engineer a final statement claiming
final statement of all moneys due to him for additional work ordered by the
Engineer after the Certificate of Completion date (save in respect of matters in
dispute, in terms of Clause 58, and not yet resolved) plus the remainder of
retention monies (subject to Clause 49.5.1) retained by the Employer.

6.11.1.3 Delete “15 %” and replace it with “25%”.

8.6.1.3 The limit of indemnity for liability insurance is R5 000 000 per event, the number
of events being unlimited.

10.5.3 The number of Adjudication Board Members to be appointed is 1 (One).
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CONTRACT PRICE ADJUSTMENT SCHEDULE

Clause

Contract Data

1.1

The application of a Contract Price Adjustment factor will not apply to this
Contract. The price adjustment formula provided in the General Conditions of
Contract will apply, together with the following coefficients and the definition of the
relevant indices indicated below;

X=0,10 a=0.15 b=0.20 c=0.55 d=0.1

1.2

Replace the definitions of the relevant indices with the following:

‘L” is the “Labour Index” and shall be the “Consumer Price Index” as published in
the Consumer Price Index Statistical Release P0141 (Table A — Consumer Price
Index and percentage change according to Rustenburg of Statistics South Africa.
“‘P”is the “Plant Index” and shall be the “Civil Engineering Plant” index as
published in the Production Price Index Statistical Release P0142.1

(Table 12 — Price Index for selected materials) of Statistics South Africa.

‘M is the “Materials Index” and shall be the “Civil Engineering” index as
published in the Production Price Index Statistical Release P0142.1 (Table 11 —
Production Price for materials used in certain industries) of Statistics South
Africa.

‘F” is the “Fuel Index” and shall be the “Diesel fuel — Coast and Witwatersrand”
index as published in the Production Price Index Statistical Release

P0142.1 (Table 12 - Production Price Index for selected materials) of Statistics
South Africa.

1.3

The base month shall be the month prior to the closing date of this tender.

Contract
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Part 2: Data provided by the Contractor

Claus | Contract Data
e

1.1.1.9 | The name of the Contractor is:

1.2.1.2 | The address of the Contractor is:

6.2.1 | The security to be provided by the Contractor shall be one of the following:

Contractor’s choice.
Type of Security Indicate “Yes” or
“NOH

Cash deposit of 10% of the Contract Sum (Incl. VAT).

Performance guarantee 0f10 % of the Contract Sum (Incl. VAT).

Retention of 10% of the value of the Works (Incl. VAT).

Cash deposit of 5% of the Contract Sum (Incl. VAT) plus retention
of 5% of the value of the Works (Incl. VAT).

Performance guarantee of 5% of the Contract Sum (Incl. VAT)
plus retention of 5% of the value of the Works (Incl. VAT).

6.8.3 | The variation in cost of special materials is:

Special Material Method Price for Base Month

END OF SECTION
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PRO FORMA
PERFORMANCE GUARANTEE

Contract No RLM/DTIS/0180/2024/25
For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

GUARANTOR DETAILS AND DEFINITIONS
GUAMAN O MBANS. ooeeeee et e e

PhysiCal @ddress: oo

‘Employer” means:

“Contractor” means:

“Engineer” means:

“Works” means:

“Site” means:

“Contract” means: The agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R ...,

Amount in Words

EXPiry Date” MEANS: oo

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion
of the Works as defined in the Contract.
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PERFOMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum

2. The Guarantor’s period of liability shall be from and including the date of issue of this
performance Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of
the Certificate of Completion of the Works or the date of payment in full of the Guaranteed sum,
whichever occurs first. The Engineer and/or the Employer shall advise the Guarantor in writing of the
date on which the Certificate of Completion of the Works has been issued.

3. The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory obligation
or any intention whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes
to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment
of a sum Certified by the Engineer in an Interim or Final Payment Certificate has not been made in
terms of the Contract and failing such payment within seven (7) calendar days, the Employer intends to
call upon the Guarantor to make payment in terms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first
written demand in terms of 4.1 and the sum certified has still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in
terms of the Contract of the sum certified in 4.

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to
the Employer the Guaranteed Sum or the Full outstanding balance upon receipts of a first written
demand from the Employer to the Guarantor at the Guarantor’s physical address calling up this
Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor’s default and that this Performance
Guarantee is called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against the
Contractor and that the performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in term 1.
7. Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of

the final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly
and calculated from the date payment was made by the Guarantor to the Employer until the date of
refund.

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Employer.
9. Payment by the Guarantor in terms of 5 will only be made against the return of the original

Performance Guarantee by the Employer.
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10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the employer may deem fit and the Guarantor shall not have the right to claim his release
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.
1. The Guarantor chooses the physical address as stated above for the services of all notices for
all purposes in connection herewith.

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of
2, where after no claims will be considered by the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.

14, Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to
the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s
court.

Guarantor’s Signatory (1)......ccoeeieiiiii e
CAPACKY . ..t a e e
GUArantor’s SIGNALOTY (2)........vvvvreieeeiiiiii e

CAPACILY . ...ttt
WItNESS SIGNALOTY (1)...eeieeeeeeeeee e

WItNESS SIGNALOTY (2)....eeeieeieeeeeeee e
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CONTRACT
PART 2 (OF 4) : PRICING DATA

C2.1  Pricing Instructions
C2.2  Bill of Quantities
C2.1  Pricing Instructions
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CONTRACT
PART 4 (OF 4) : OHS SPecifications

C4.2: OSH Specifications

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

Compiled for
RUSTENBURG LOCAL MUNICIPALITY

For

CIVIL CONSTRUCTION &

BUILDING PROJECTS
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), the
Rustenburg Local Municipality, as the Client and/or its Agent on its behalf, shall be responsible to prepare Health &
Safety Specifications for any intended construction project and provide any Principal Contractor who is making a bid or
appointed to perform construction work for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in the Act and the Regulations made there-under. In terms of Section 7 of
the Act read with the Construction Regulation 5, the Principal Contractor shall be responsible for the Health & Safety
Policy for the site as well as the Health and Safety Plan for the project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act, 1993 (Act
No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognisance should be taken of the fact that
no single Act or its set of Regulations can be read in isolation. Furthermore, although the definition of Health and
Safety Specifications stipulates ‘a documented specification of all health and safety requirements pertaining to
associated works on a construction site, so as to ensure the health and safety of persons’, it is required that the entire
scope of the Labour legislation, including the Basic Conditions of Employment Act be considered as part of the legal
compliance system. With reference to this specification document this requirement is limited to all health, safety and
environmental issues pertaining to the site of the project as referred to here-in. Despite the foregoing it is reiterated
that environmental management shall receive due attention.

Due to the wide scope and definition of construction work, every construction activity and site will be different, and
circumstances and conditions may change even on a daily basis. Therefore, due caution is to be taken by the
Principal Contractor when drafting the Health and Safety Plan based on these Health and Safety Specifications. Prior
to drafting the Health and Safety Plan, and in consideration of the information contained here-in, the contractor shall
set up a Risk Assessment Program to identify and determine the scope and details of any risk associated with any
hazard at the construction site, in order to identify the steps needed to be taken to remove, reduce or control such
hazard. This Risk Assessment and the steps identified will be the basis or point of departure for the Health and Safety
Plan. The Health and Safety Plan shall include documented ‘Methods of Statement’ (see definitions under Construction
Regulations) detailing the key activities to be performed in order to reduce as far as practicable, the hazards identified
in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the Rustenburg Local
Municipality. These are its personnel, the personnel of its Clients and the physical assets of which it is the custodian
and may also include the public as well. The responsibilities the Department and relevant stakeholders have toward its
employees and other people present in the facilities or on the sites are captured further in this specification document.
These responsibilities stem from both moral, civil and a variety of legal obligations. The Principal Contractor is to take
due cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all respects. Should
it however, contain any errors or omissions they may not be considered as grounds for claims under the contract for
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additional reimbursement or extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any such inaccuracies,
inconsistencies and/or inadequacies must immediately be brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

The Health and Safety Specifications pertaining to all the projects, cover the subjects contained in the index and is
intended to outline the normal as well as any special requirements of the Client pertaining to the health and safety
matters (including the environment) applicable to the project in question. These Specifications should be read in
conjunction with the Act, the Construction Regulations and all other Regulations and Safety Standards which were or
will be promulgated under the Act or incorporated into the Act and be in force or come into force during the effective
duration of the project. The stipulations in this specification, as well as those contained in all other documentation
pertaining to the project, including contract documentation and technical specifications shall not be interpreted, in any
way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety Standards which are
promulgated under, or incorporated into the Act.

3. PURPOSE

The Client is obligated to implement measures to ensure the health and safety of all people and properties affected
under its custodianship or contractual commitments, and is further obligated to monitor that these measures are
structured and applied according to the requirements of these Health and Safety Specifications. (All references to the
singular shall also be regarded as references to the plural)

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her contractor) with
any information other than the standard conditions pertaining to construction sites which might affect the health and
safety of persons at work and the health and safety of persons in connection with the use of plant and machinery; and
to protect persons other than persons at work against hazards to health and safety arising out of or in connection with
the activities of persons at work during the carrying out of construction work for the Rustenburg Local Municipality. The
Principal Contractor (and his /her contractor) is to be briefed on the significant health and safety aspects of the project
and to be provided with information and requirements on inter alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) Submissions on health and safety matters required from the Principal Contractor (and his /her contractor); and
d) The Principal Contractor’s (and his /her contractor) health & safety plan.

To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected from
him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations made
there-under including the applicable safety standards, and in particular in terms of Section 8 of the Act.
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To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its entirety
shall apply to the contract to which this specification document applies. The Construction Regulations promulgated on
18 July 2003 and incorporated into the above Act by Government Notice R 1010, published in Government Gazette
25207 shall apply to any person involved in construction work pertaining to this project, as will the Act.

4. DEFINITIONS

“Purpose of the Act” - To provide for the health and safety of persons at work and the health and safety of persons in
connection with the use of plant and machinery; the protection of persons other than persons at work against hazards
to health and safety arising out of or in connection with the activities of persons at work; to establish an advisory
council for occupational health and safety; and to provide for matters connected therewith.

‘Agent” — means any person who acts as a representative for a client;
“‘Client” - means any person for whom construction work is performed;
“Construction Work” - is defined as any work in connection with:

the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any
similar structure;

the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a person
falling;

the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or
water reticulation system or any similar civil engineering structure; or

the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;

“Contractor”— means an employer, as defined in Section 1 of the Act, who performs construction work and includes
Principal Contractors;

“Health and Safety File” - means a file, or other record in permanent form, containing the information required a
contemplated in the regulations;

“Health and Safety Plan” - means a documented plan which addresses hazards identified and includes safe
work procedures to mitigate, reduce or control the hazards identified;

“Health and Safety Specification” - means a documented specification of all health and safety requirements
pertaining to the associated works on a construction site, so as to ensure the health and safety of persons;
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“Method Statement” -  means a document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in any risk assessment;

“Principal Contractor” — means an employer, as defined in section 1 of the Act who performs construction work and is
appointed by the client to be in overall control and management of a part of or the whole of a construction site;

‘Risk Assessment”—  means a program to determine any risk associated with any hazard at a construction site, in
order to identify the steps needed to be taken to remove, reduce or control such hazard.

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1.  Overall Supervision and Responsibility for OH&S

5.1.1.1 The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms of
Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan. Failure on the part of
the Client or Agent to comply with this requirement  will not relieve the Principal Contractor from any one or more of
his/her duties under the Act and Regulations.

5.1.1.2 The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure that the
Employer (as defined in the Act) complies with the Act. The pro forma Legal Compliance Audit may be used for this
purpose by the Principal Contractor or his/her appointed contractor.

5.1.1.3 All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment forms

to regularly, in writing, report to their principals on matters of health and safety per routine and ad hoc inspections and

on any deviations as soon as observed, regardless of whether the observation was made during any routine or ad hoc
inspection and to ensure that the reports are made available to the principal Contractor to become part of site records

(Health & Safety File).

5.1.1.4 The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of Construction
Regulation 6 to regularly, in writing, report to their principals on matters of health and safety per routine and ad hoc
inspections and on any deviations as soon as observed, regardless of whether the observation was made during any

routine or ad hoc inspection and to ensure that the reports are made available to the principal Contractor to become
part of site records (Health & Safety File).

5.1.1.5 All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act.
5.1.2. FURTHER (SPECIFIC) SUPERVISION RESPONSIBILITIES FOR OH&S
5.1.2.1 Several appointments or designations of responsible and /or competent people in specific areas of

construction work are required by the Act and Regulations. The following competent appointments, where applicable,
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in terms of the Construction Regulations are required to ensure compliance to the Act, Regulations and Safety

Standards.

5.1.3  Required appointments as per the Construction Regulations:-

ltem Regulation Appointment Responsible Person
1. 4(1)(c) Principal contractor for each phase or project Client

2. 5.(3)(b) Contractor Principal Contractor
3. 5(11) Contractor Contractor
4. 6(1) Construction supervisor Contractor
5. 6(2) Construction supervisor sub-ordinates Contractor
6. 6(6) Construction Safety Officer Contractor
7. 7(1) Person to carry out risk assessment Contractor
8. 7(4) Trainer/Instructor Contractor
9. 8(1)(a) Fall protection planner Contractor
10. 10 (a) Formwork & support work supervisor Contractor
1. 10(e) + (f) Formwork & support work examiner Contractor
12. 11(1) Excavation supervisor Contractor
13. 11(3)(b)(ii)(b) Professional engineer or technologist Contractor
14, 11(3)(k) Explosives expert Contractor
15. 12(1) Supervisor demolition work Contractor
16. 12(2) + (3) Demolition expert Contractor
17. 12(11) Explosives expert Contractor
18. 14(2) Scaffold supervisor Contractor
19. 15(1) Suspended platform supervisor Contractor
20. 15(2)(c) Compliance plan developer Contractor
21. 15(8)(c) Suspended platform expert Contractor
22. 15(13) Qutrigger expert Contractor
23. 17(8)(a) Material hoist inspector Contractor
24, 18(1) Batch plant supervisor Contractor
25. 18(7) Batch plant operator Contractor
20. 19(2)(b) Power tool expert Contractor
27. 19.2 (9) (i) Power tool controller Contractor
28. 20(f) Tower crane operator Contractor
29. 21(1)(d)() Construction vehicle and mobile plant operator Contractor
30. 21(1)() Construction vehicle and mobile plant inspector Contractor
31. 22(d) Temporary electrical installations inspector Contractor
32. 22 (e) Temporary electrical installations controller Contractor
33. 26 (a) Stacking and storage supervisor Contractor
34. 27 (h) Fire equipment inspector Contractor
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5.1.4  This list may be used as a reference or tool to determine which components of the Act and Regulations would
be applicable to a particular site, as was intended under paragraph 3 & 4 of the Chapter “Introduction” (page 4) above.
This list must not be assumed to be exclusive or comprehensive.

52  COMMUNICATION & LIAISON

5.2.1  OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, the Designer and other
concerned parties shall be through the H&S Committee as per the procedures determined by the H&S Committee.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or in
writing, as and when the need arises.

5.2.3  Consultation with the workforce on OH&S matters will be through their Supervisors and H&S Representatives
(‘SHE - Reps’)

5.24  The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to the other
Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the Designer, instructions by
the Client and/or his/her agent, exchange of information between Contractors, the reporting of hazardous/dangerous
conditions/situations etc.

6. INTERPRETATION

The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction Regulations,
distinguish between the roles, responsibilities and functions of employers and employees respectively. It views
consultants and contractors as employees of the “owner” of a construction or operational project, the “owner” being
regarded as the employer. Only if formally agreed to by way of the written agreement in this regard between the
‘owner(s)” and consultant and /or between the “owner(s)” and the contractor(s), will these assumptions be relinquished
in favour of the position agreed upon between the relevant parties.

The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, operates (has to
operate) in the role of client as per relevant definition. The contractors working for the “client” are seen to be in two
categories, i.e. the Principal Contractor and Contractors. The Principal Contractor has to take full responsibility for the
health and safety on the site of the relevant project / contract. This includes monitoring health and safety conditions
and overseeing administrative measures required by the Construction Regulations from all contractors on the project
site.

(Ordinary / sub) Contractors are required to operate under the scrutiny and control (in terms of all health and safety
measures which are covered in the Construction Regulations) of the Principal Contractor. Where, for the work the
Principal Contractor will have to execute himself, practical health and safety measures are applicable, he will also be
subject to the relevant requirements with which (ordinary / sub) Contractors have to comply. The Principal Contractor
will, however, not have to actually fulfill such requirements in respect of any of the work / functions of any (ordinary /
sub) Contractors on the site for which he has been appointed as Principal Contractor. However, he has to monitor /
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oversee such processes, ensuring that the requirements are complied with and that the required appointments /
evaluations / inspections / assessments and tests are done and that the records are duly generated and kept as
prescribed in the Construction Regulations. This has to feature clearly in the Principal Contractor’s Health and Safety
Plan.

1. RESPONSIBILITIES
7.1 CLIENT

7.1.1  The Client or his appointed Agent on his behalf will appoint each Principal Contractor for each project in writing
for assuming the role of Principal Contractor as intended by the Construction Regulations and determined by the Bills
of Quantities.

7.1.2  The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor the
contents of the health and safety plan of the both Principal Contractor and Contractor for approval.

7.1.3  The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and safety
plan of both the Principal Contractor and Contractor is implemented and maintained. The steps taken will include
periodic audits at intervals of at least once every month.

7.1.4  The Client or his appointed Agent on his behalf will prevent the Principal Contractor and/or the Contractor from

commencing or continuing with construction work should the Principal Contractor and/or the Contractor at any stage in
the execution of the works be found to:

have failed to have complied with any of the administrative measures required by the Construction Regulations in
preparation for the construction project or any physical preparations necessary in terms of the Act;

have failed to implement or maintain their health and safety plan;
have executed construction work which is not in accordance with their health and safety plan; or

act in any way which may pose a threat to the health and safety of any person(s) present on the site of the works or in
its vicinity, irrespective of him/them being employed or legitimately on the site of the works or in its vicinity.

7.2 PRINCIPAL CONTRACTOR

7.2.1  The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The
Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing work, notify the
Department of Labour of the intended construction work in terms of Regulation 3 of the Construction Regulations.
Annexure B of this Specification contains a “Notification of Construction Work” form. The Principal Contractor shall
submit the notification in writing prior to commencement of work and inform the Client or his Agent accordingly.
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7.2.2  The Principal Contractor shall ensure that he is fully conversant with the requirements of this Specification and
all relevant health and safety legislation. This Specification is not intended to supersede the Act nor the Construction
Regulations or any part of either. Those sections of the Act and the Construction Regulations which apply to the scope
of work to be performed by the Principal Contractor in terms of this contract (entirely or in part) will continue to be
legally required of the Principal Contractor to comply with. The Principal Contractor will in no manner or means be
absolved from the responsibility to comply with all applicable sections of the Act, the Construction Regulations or any
Regulations proclaimed under the Act or which may perceivable be applicable to this contract.

7.2.3  The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently documented
health and safety plan based on this Specification, the Act and the Construction Regulations, which shall be applied
from the date of commencement of and for the duration of execution of the works. This plan shall, as appendices,
include the health and safety plans of all Sub-contractors for which he has to take responsibility in terms of this
contract.

7.24  The Principal Contractor shall provide proof of his registration and good standing with the Compensation Fund
or with a licensed compensation insurer prior to commencement with the works.

7.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made provision for
the cost of compliance with the specified health and safety requirements, the Act and Construction Regulations. (Note:
This shall have to be contained in the conditions of tender upon which a renderer’s offer is based.)

7.2.6  The Principal Contractor shall consistently demonstrate his competence and the adequacy of his resources to
perform the duties imposed on the Principal Contractor in terms of this Specification, the Act and the Construction
Regulations.

7.2.7  The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is
presented upon request to the Client, an Inspector, Employee or Sub-contractor.

7.2.8  The Principal Contractor shall ensure that a health and safety file, which shall include all documentation
required in terms of the provisions of this Specification, the Act and the Construction Regulations, is opened and kept
on site and made available to the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

7.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed on his
Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they were the Principal
Contractor.

7.2.10 The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan and
revise the same as required, following which revised plan shall be submitted to the Client and/or his/her Agent for
approval.

8. SCOPE OF WORK

69



RUSTENBURG LOCAL MUNICIPALITY

These specifications are applicable to the scope of works of both civil engineering and architectural building projects
as detailed in their specific tender documents, this amongst all includes for example:

Site clearance & establishment

Site hoarding, demarcation and demolition

Bulk Earthworks

Piling

Columns

Preparation of site by leveling, compaction and e.t.c
Excavations for other services Etc.”

N.B  Construction Regulation 5(3) (g) determines that potential contractors submitting tenders have made provision
for the cost of health and safety measures during the construction process. The Principal Contractor shall on tendering
make provision for the cost of health and safety measures in terms of his/her documented Health and Safety Plan and
measures based on these Health and Safety Specifications during the period of the project. The cost shall be duly
quantified and clearly identified for such identifiable purpose.

9. HEALTH AND SAFETY FILE

9.1 The Principal Contractor must, in terms of Construction Regulation 5(7), keep a Health & Safety File on site at
all times that must include all documentation required in terms of the Act and Regulations and must also include a list
of all Contractors on site that are accountable to the Principal Contractor and the agreements between the parties and
details of work being done. A more detailed list of documents and other legal requirements that must be kept in the
Health and Safety File is attached as an addendum to this document.

9.2 The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout the
period of the project and shall be consolidated and handed over to the Client and/or its Agent on its behalf at the time
of completion of the project.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING OH&S
PERFORMANCE

10.1  The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and
report on this to the Client and/or its Agent on its behalf on a monthly basis.
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1. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD WORKING
PROCEDURES (SWP) AND METHOD STATEMENTS

11.1  The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and
Method Statements for each activity executed in the contract or project (see 4. below “Project/Site Specification
Requirements”)

11.2  The identification of hazards is over and above the hazards identification programme and those hazards
identified during the drafting of the Health and Safety Plan.

12. ARRANGEMENTS FOR MONITORING AND REVIEW
12.1  Monthly Audit by Client and/or its Agent on its behalf

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal Contractor
Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor has implemented, is
adhering to and is maintaining the agreed and approved OH&S Plan.

12.2  Other audits and inspections by client and/or its agent on its behalf.

12.2.1 The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and inspections
as it and/or its Agent on its behalf deem necessary.

12.2.2 Arepresentative of the Principal Contractor and the relevant Health and Safety Representative(s) i.e. (Safety
Officer / or SHE-Reps) must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and may
conduct their own audit/inspection at the same time. Each party will, however, take responsibility for the results of
his/her own audit/inspection results. The Client and/or its Agent on its behalf may require to be handed a copy of the
minutes of the previous Health and Safety Committee meeting and Safety Officer/ SHE Rep’s daily safety inspection
reports reflecting possible recommendations made to the Employer for reference purposes.

12.3  INCIDENTS REPORTS
The Principal Contractor shall report all incidents where an employee is injured on duty to the extent that he/she:

Dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent physical defect or
likely to be unable for a period of at least 14 days either to work or continue with the activity for which he/she was
usually employed
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OR where:

a major incident occurred;

the health or safety of any person was endangered;

where a dangerous substance was spilled;

the uncontrolled release of any substance under pressure took place;

machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects;
machinery ran out of control,

The Report of the above incidents must be made to the Provincial Director of the Department of Labour within seven
days and at the same time to the Client and/or its Agent on its behalf.

The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all statutory
reports required in terms of the Act and the Regulations.

The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly “SHE Risk
Management Report”.

The Principal Contractor is required to provide as soon as possible the Client and/or its Agent on its behalf with copies
of all internal and external accident/incident investigation reports including the reports as per clause 12 above. As soon
as the occurrence of any accident/incident of whatever nature comes to the notice of the Principal Contractor, it shall
be reported immediately to any of the following:

EOHSE cc: 014 5333 792 - OHS Consultants for the Rustenburg Local Municipality

Department of Labour: 014 5928 214

The client (Rustenburg Local Municipality): 014 590 3550

REVIEW

The Principal Contractor is to review the Hazard |dentification, Risk Assessments and Standard Work Processes at
each Production Planning and Progress Report meeting as the construction work develops and progresses and each
time changes are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all other

concerned parties with copies of any changes, alterations or amendments as contemplated in the above paragraph.

SITE RULES AND OTHER RESTRICTIONS
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Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health and
Safety Plan and associated aspects of the construction.

When required for a site by law, visitors and non-employees upon entering the site shall be issued with the proper
Personal Protective Equipment (PPE) as and when necessary.

Security Arrangements
The Principal Contractor must establish site access rules and implement and maintain these throughout the
construction period. Access control must include the rule that non-employees shall at all times be provided with fulltime

supervision while on site.

The Principal Contractor must develop a set of Security rules and procedures and maintain these throughout the
construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(6), the Principal Contractor
must appoint a competent Emergency Controller who must develop contingency plans for any emergency that may

arise on site as indicated by the risk assessments. These must include a monthly practice/testing programme for the
plans e.g. January: trench collapse, February: flooding etc. and practiced/tested with all persons on site at the time,

participating.

Training

The contents and syllabi of all training required by the Act and Regulations including any other related or relevant
training as required must be included in the Principal Contractor’s Health and Safety Plan and Health and Safety File.

General Induction Training
All employees of the Principal and other Contractors must be in possession of proof of General Induction training.
Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific Occupational Health and
Safety Induction or other qualifying training.

Other Training
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All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in possession of
valid proof of training.
All legal appointees in terms of the Act and Regulations must be in possession of valid proof of training as follows:

Occupational Health and Safety Training Requirements: (as required by the Construction Regulations and as indicated
by the Health and Safety Specification Document & the Risk Assessment/s and recommendations by the Health and
Safety Committee):

General Induction (Section 8 of the Act)

Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)

Site/Project Manager

Construction Supervisor

OH&S Representatives (Section 18 (3) of the Act)

Training of the Appointees indicated in 12.6.1 & 12.6.2 above

Operation of Cranes (Driven Machinery Regulations 18 (11)

Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21)
Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction Regulation 27)
As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations 3)
Storekeeping Methods & Safe Stacking (Construction Regulation 26)

Emergency, Security and Fire Co-coordinator

Accident and Incident Investigation

The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where employees and
non-employees were injured to the extent that he/she/they had to receive first aid or be referred for medical treatment
by a doctor, hospital or clinic. (General Administrative Regulation 9).

The results of the investigation to be entered into the Accident/Incident Register listed above. (General Administrative
Regulation 9).

The Principal Contractor is responsible for the investigation of all non-injury incidents as described in Section 24 (1) (b)
& (c) of the Act and keeping a record of the results of such investigations including the steps taken to prevent similar
incidents in future.

The Principal Contractor is responsible for the investigation of all road traffic accidents relating to the construction site
and keeping a record of the results of such investigations including the steps taken to prevent similar accidents in
future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and reported on in
writing, irrespective of whether such incident gave rise to injury or damage.
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H&S Representatives (SHE-Reps - ‘safety, health & environment’) and H&S Committees: Designation of H&S
Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other Contractors (sub-
contractors) he has to appoint one H&S Representatives for every 50 employees or part thereof. (Section 17 of the Act
and General Administrative Regulation 6. & 7).

H&S Representatives have to be designated in writing and the designation shall be in accordance with the Collective
Agreement as concluded between the parties as is required in terms of General Administration Regulation 6.

Duties and Functions of the H&S Representatives

The Principal Contractor must ensure that the designated H&S Representatives conduct at least a weekly inspection of
their respective areas of responsibility using a checklist and report thereon to the Principal Contractor, after which
these reports shall be consolidated for submission to the Health and Safety Committee.

H&S Representatives must be included in and be part of accident/incident investigations.

H&S Representatives shall be members of at least one H&S Committee and must attend all meetings of that H&S
committee.

Establishment of H&S Committee(s)

The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives together with
a number of Employers Representatives appointed as per Section 19(3) that are not allowed to exceed the number of
H&S Representatives on the committee. The persons nominated by the employer on a H&S Committee must be
designated in writing for such period as may be determined by him. The H&S Committee shall co-opt advisory
(temporary) members and determine the procedures of the meetings including the chairmanship.

The H&S Committee must meet minimum monthly and consider, at least, the following Agenda for the first meeting.
Thereafter the H&S Committee shall determine its own procedures as per the previous paragraph.

Agenda:

Opening and determining of chairmanship (only when necessary)
Minutes of Previous Minutes;

Observations;

Program and Safety considerations;

Hygiene;

Housekeeping improvement;

Incidents & Accidents / Injuries

Registers:
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H&S Rep. Inspections;

Matters of First Aid;

Scaffolding;

Ladders;

Excavations;

Mobile plant and machinery;

Portable Electric Equipment;

Fire Equipment

Explosive Power Tools;

Power Hand tools;

Incident! Report Investigation;

Pressure Vessels;

Personal Protective Equipment.

Safety performance Evaluations
Education & Safety promotion program;
First Aid Officials and training in First Aid;
Demarcation of work- /hazardous-/safe/areas/walkways;
Posters and signage;

Environmental preservation and conservation;
Specific training programmes;

General

Date of Next Meeting

Closing

PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project and site and for
which Risk Assessments, Standard Working Procedures (SWP), management and control measures and Method
Statements (where necessary) have to be developed by the Principal Contractor:

Clearing & Grubbing of the Area/Site

Site Establishment including:

Officels

Secure/Safe Storage and storage areas for materials, plant & equipment

Ablution facilities

Sheltered dining area

Accommodation facilities

Vehicle access to the site

Dealing with existing Structures (.i.e. demolition)

Location of existing Services

Installation & Maintenance of Temporary Construction Electrical Supply, Lighting and Equipment
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Adjacent Land uses/Surrounding property exposures

Boundary & Access control/Public Liability Exposures (Remember: the Employer is also responsible for the OH&S of
non-employees affected by his/her work activities.)

Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs, bees,
snakes, lightning, allergies etc.

Exposure to Noise

Exposure to Vibration

Exposure to dust (i.e. cement dust, etc)

Protection against dehydration and heat exhaustion

Protection from wet & cold conditions

Dealing with HIV/Aids and other diseases as per specific programme provided by the client and/or its Agent on its
behalf.

Use of Portable Electrical Equipment including:
Angle grinder

Electrical Drilling machine

Skill saw

Excavations including:
Ground/soil conditions
Trenching

Shoring

Drainage

Daily inspections

Welding including:

Arc Welding

Gas welding

Flame Cutting

Use of LP Gas torches and appliances
Loading & Offloading of Trucks;
Aggregate/Sand and other Materials Delivery;

Manual and Mechanical Handling of heavy materials;

Lifting and Lowering Operations;

Driving & Operation of Construction Vehicles and Mobile Plant including:
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Trenching machine

Excavator

Bomag Roller

Saw cutter

Plate Compactor

Front End Loader

Tipper Trucks

Mobile Cranes and the ancillary lifting tackle
Parking of Vehicles & Mobile Plant

Towing of Vehicles & Mobile Plant

Use and Storage of Flammable Liquids and other Hazardous Substances — the client and/or its Agent on its behalf to
be informed of this prior to commencing of the project;

Layering and Bedding of trench floor;
Installation of Pipes in trenches;
Backfilling of Trenches

Protection against Flooding

Gabion work
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OHS Act Section/ Subject Requirements

Regulation

Construction Notice of carrying Department of Labour notified

R . out Construction Copy of Notice available on Site
egulation 3

work

General Admin. *Copy of OH&S Act | Updated copy of Act & Regulations on site.
Regulation 4 (Act 85 of 1993) Readily available for perusal by employees.
*Registration with Written proof of registration/Letter of good standing available on
COID Act : ;
. Compensation Site
Section 80
Insurer
Construction. H&S Specification & | H&S Spec received from Client and/or its Agent on its behalf
Regulation 4 & 5(1) Programme OH&S programme developed & Updated regularly
Section 8(2)(d) *Hazard Hazard Identification carried out/Recorded
. P , Risk Assessment and — Plan drawn up/Updated
Construction |dentification & Risk . .
) RA Plan available on Site
Regulation 7 Assessment

Employees/Sub-Contractors informed/trained

Section 16(2)

*Assigned duties
(Managers)

Responsibility of complying with the OH&S Act assigned to
other person/s by CEO.

Designation of

Competent person appointed in writing as

Construp tion Person Responsible | Construction Supervisor with job description
Regulation 6(1) on Site

Construction Designation of Competent person appointed in writing as
Regulation 6(2) Assistant for above | Assistant Construction Supervisor with job description

Section 17 & 18
General

*Designation of

More than 20 employees - one H&S Representative, one
additional H&S Rep. for each 50 employees or part thereof.
Designation in writing, period and area of responsibility

Administrative gga'rtgsi‘n?:tfﬁgs specified in terms of GAR 6 & 7
Regulations 6 & 7 P Meaningful H&S Rep. reports.
Reports actioned by Management.
Section 19 & 20 H&S Committee/s established.
. All H&S Reps shall be members of H&S Committees
General Health & Safety e : N
o ) Additional members are appointed in writing.
Administrative Committee/s Meetins hel hiv. Mi K
Regulations 5 egtmgs eld monthly, Minutes kept.
Actioned by Management.
Written agreement with (Sub-)Contractors
List of (Sub-) Contractors displayed.
*Mandatory Proof of Registration with Compensation Insurer/Letter of Good
Section 37(1) & (2) Agreements with Standing

(Sub-)Contractors

Construction Supervisor designated
Written arrangements re.
H&S Reps & H&S Committee
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Written arrangements re. First Aid
Incident Reporting Procedure displayed.

Section 24 & All incidents in terms of Sect. 24 reported to the Provincial
General Admin. *Reporting of Director, Department of Labour, within 3 days. (Annexure
Regulation 8 Incidents 1?)(WCL 1 or 2) and to the Client and/or its Agent on its behalf
COID Act Sect.38, 39 | (Dept. of Labour) Cases of Occupational Disease Reported

& 41 Copies of Reports available on Site

Record of First Aid injuries kept

All injuries which resulted in the person receiving medical
treatment other than first aid, recorded and investigated by
investigator designated in writing.

Copies of Reports (Annexure 1) available on Site

Tabled at H&S Committee meeting

Action taken by Site Management.

Use of Explosives - the client and/or its Agent on its behalf to be informed of this prior to commencing of the project;

*Investigation and
Recording of
Incidents

General Admin.
Regulation 9

Protection from Overhead Power Lines;
As discovered by the Principal Contractor’s hazard identification exercise;

As discovered from any inspections and audits conducted by the Client and/or its Agent on its behalf or by the Principal
Contractor or any other Contractor on site

As discovered from any accident/incident investigation.
The following are in particular requirements depending on scope of works and will form a basis for compliance audits.

16.1  Administrative & Legal Requirements
Education, Training & Promotion

Public Safety & Emergency Preparedness
Personal Protective Equipment
Housekeeping

Working at heights

Scaffolding, Formwork & Support work
Ladders

Electrical Safeguarding

Emergency/Fire Prevention & Protection
Excavations & Demolition

Tools

Cranes

Personnel & Material Hoists

Transport & Materials Handling
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Site Plant & Machinery
Plant & Storage Yards/Site Workshops Specifics
16.18 Health & Hygiene

17. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY
REQUIREMENTS TO ENSURE COMPLIANCE

171 ADMINISTRATIVE & LEGAL REQUIREMENTS

OHS Act Section/ . Requirements
. Subject
Regulation

Competent person appointed to draw up and supervise
the Fall Protection Plan
Proof of appointees competence available on Site
Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated & Available on Site
Competent person appointed to plan & supervise Roof
work.
Proof of appointees competence available on Site
Risk Assessment carried out
Roof work Roof work Plan drawn up/updated
Roof work inspect before each shift. Inspection register
kept
Employees medically examined for physical &
psychological fitness. Written proof on site
Information re. the structure being erected received from
the Designer including:
- geo-science technical report where relevant
- the design loading of the structure
- the methods & sequence of construction
Construction. St - anticipated dangers/hazards/special measures to

. ructures
Regulation 9 construct safely
Risk Assessment carried out
Method statement drawn up
All above available on Site
Structures inspected before each shift. Inspections
register kept
Competent person appointed in writing to supervise
Construction. Formwork & erection, maintenance, use and dismantling of Support &
Regulation 10 Support work Formwork
Design drawings available on site

Construction Fall Prevention &
Regulation 8 Protection

Construction.
Regulation 8(5)
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Risk Assessment carried out
Support & Formwork inspected:
- before use/inspection

- before pouring of concrete

- weekly whilst in place

- before stripping/dismantling.

- Inspection register kept

Construction.
Regulation 14

Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement weather
(Scaffold Inspector/s)

Written Proof of Competence of above appointees
available on Site

Copy of SABS 085 available on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection register/s
kept

Construction.
Regulation 15

Suspended
Platforms

Competent persons appointed in writing to:

- control the erection of Suspended platforms

- act as Suspended platforms Team Leaders

- inspect Suspended Scaffolding weekly and after
inclement weather

Risk Assessment conducted

Certificate of Authorisation issued by a registered
professional engineer available on Site/copy forwarded to
the Department of Labour

The following inspections of the whole installation carried
out by a competent person

- after erection and before use

- daily prior to use. Inspection register kept

The following tests to be conducted by a competent
person:

- load test of whole installation and working parts every
three months

- hoisting ropes/hooks/load attaching devices quarterly.
Tests log book kept

Employees working on Suspended Platform medically
examined for physical & psychological fitness. Written
proof available

82




OHS Act Section/
Regulation

Subject

Requirements

Construction.
Regulation 11

Excavations

Competent person/s appointed in writing to supervise
and inspect excavation work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

- after rain. Inspections register kept

Method statement developed where explosives will
be/ are used

Construction.
Regulation 12

Demolition Work

Competent person/s appointed in writing to supervise
and control Demolition work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Engineering survey and Method Statement available
on Site

Inspections to prevent premature collapse carried out
by competent person before each shift. Inspection
register kept

Construction.
Regulation 17

Materials Hoist

Competent person appointed in writing to inspect the
Material Hoist

Written Proof of Competence of above appointee
available on Site.

Materials Hoist to be inspected weekly by a
competent person. Inspections register kept.

Construction.
Regulation 19

Explosive Powered
Tools

Competent person appointed to control the issue of
the Explosive Powered Tools & cartridges and the
service, maintenance and cleaning. Register kept of
above

Empty cartridge cases/nails/fixing bolts returns
recorded

Cleaned daily after use Work areas are demarcated!

Construction.
Regulation 18

Batch Plants

Competent person appointed to control the operation
of the Batch Plant and the service, maintenance and
cleaning. Register kept of above

Risk Assessment carried out
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Batch Plant to be inspected weekly by a competent
person. Inspections register kept

Construction.
Regulation 20/
Driven Machinery
Regulations 18 &
19

Cranes & Lifting
Machines Equipment

Competent person appointed in writing to inspect
Cranes, Lifting Machines & Equipment

Written Proof of Competence of above appointee
available on Site.

Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle

Log Book kept for each individual Crane
Inspection: - All cranes - daily by operator

- Tower Crane/s - after erection/6monthly

- Other cranes - annually by comp. person

- Lifting tackle(slings/ropes/chain slings etc.) - daily or
before every new application

Competent person appointed in writing to inspect/test
the installation and equipment.

EZSE};L:SLOS'Z / Written Proof of Competence of above appointee
Electrical *In§pection & availab!e on Site.
Machinery Malntgnance of ' Inspect_lons: _ . .
Regulations 9 & Elegtrlcal Ingtallatlpn & - EIectrl_caI Installation & equipment inspected afte'r
10/ Equipment (mc;ludmg mstgllahon, after alterations and quarterly. Inspection
Electrical portable electrical Registers keptl o .
Installation tools) Portable electric tlools, ellectrllc. lights and extension
Regulations leads must be uniquely identified/ numbered.
Weekly visual inspection by User/Issuer/Store man.
Register kept.
Construction Competent Person/s with specifig knowledge_and
Regulation 26/ *Designation of experience designated to supervise all Stacking &
General Safety Stacking & Storage Storage
. Supervisor. Written Proof of Competence of above appointee
Regulation 8(1)(a) available on Site
%HS ACt. Section Subject Requirements
egulation
*Designation of | Person/s with specific knowledge and experience designated to
Construction. a Persgn to co-ordinate emergency contingency planning and execution
Regulation 27/ Co-ordinate and fire prevention measures
Environmental Emergency Emergency Evacuation Plan developed:
Regulation 9 Planning Drilled/Practiced
And Fire Plan & Records of Drills/Practices available on Site
Protection Fire Risk Assessment carried out
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All Fire Extinguishing Equipment identified and on register.
Inspected weekly. Inspection Register kept
Serviced annually

General Safety

Every workplace provided with sufficient number of First Aid
boxes. (Required where 5 persons or more are employed)
First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50 employees.

Regulation 3 *First Aid (Required where more than 10 persons are employed)
List of First Aid Officials and Certificates
Name of person/s in charge of First Aid box/es displayed.
Location of First Aid box/es clearly indicated.
Signs instructing employees to report all
Injuries/illness including first aid injuries
PSE Risk Assessment carried out
Personal ltems of PSE prescribed/use enforced
General Safety | Safety Records of Issue kept
Regulation 2 Equipment Undertaking by Employee to use/wear PSE
(PSE) PSE remain property of Employer, not to be removed from

premises GSR 2(4)

General Safety

*Inspection &
Use of

Competent Person/s with specific knowledge and experience
designated to Inspect Electric Arc, Gas Welding and Flame
Cutting Equipment

Written Proof of Competence of above appointee available on
Site

R . Welding/Flame | All new vessels checked for leaks, leaking vessels NOT taken
egulation 9 Cuti , o .
utting into stock but returned to supplier immediately
Equipment Equipment identified/numbered and entered into a register
Equipment inspected weekly. Inspection Register kept
Separate, purpose made storage available for full and empty
vessels
Competent Person/s with specific knowledge and experience
Hazardous designated to Control the Storage & Usage of HCS (including
Chemical *Control of Flammables)
Substances Storage & Written Proof of Competence of above appointee available on
(HCS) Usage of HCS | Site
Regulations and Risk Assessment carried out
Construction Flammables Register of HCS kept/used on Site
Regulation 23 Separate, purpose made storage available for full and empty

containers
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Vessels under

Vessels under

Competent Person/s with specific knowledge and experience
designated to supervise the use, storage, maintenance,
statutory inspections & testing of VUP’s

Written Proof of Competence of above appointee available on
Site

Pressure Pressure Risk Assessment carried out
Regulations (VUP) Certificates of Manufacture available on Site
Register of VUP’s on Site
Inspections & Testing by Approved Inspection Authority (AlA):
- after installation/re-erection or repairs
every 36 months.
Register/Log kept of inspections, tests. Modifications & repair
/%HS ACt. SR Subject Requirements
egulation
Construction Operators/Drivers appointed to:
Vehicles & Carry out a daily inspection prior to use
Construction Earth Moving | Drive the vehicle/plant that he/she is competent to
Regulation 21 Equipment operate/drive

Written Proof of Competence of above appointee available on
Site. Record of Daily inspections kept

*Inspection of

Competent person appointed in writing to inspect Ladders

General Safet Ladders Ladders inspected at arrival on site and weekly there after.
Requlation 13'{ Inspections register kept
g Application of the types of ladders (wooden, aluminium etc.)

regulated by training and inspections and noted in register

General Safety Ramps Competent. person appointed in writing tp Supelrwse the .

requlation 138 grectlon & |nspect|onlof qups. Inspection register kept. Daily
inspected and noted in register

EDUCATION & TRAINING

Subject

Requirement

*Company OH&S Policy

Section 7(1)

*Company/Site OH&S Rules

(Section 13(a)

Policy signed by CEO and published/Circulated to Employees
Policy displayed on Employee Notice Boards

Management and employees committed.

Rules published

Rules displayed on Employee Notice Boards

Rules issued and employees effectively informed or trained: written
proof
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*Induction & Task Safety
Training
(Section 13(a)

*General OH&S Training
(Section 13(a)

*Occupational Health &
Safety Promotion

Follow-up to ensure employees understand/adhere to the policy and
rules.

All new employees receive OH&S Induction Training.

Training includes Task Safety Instructions.

Employees acknowledge receipt of training.

Follow-up to ensure employees understand/adhere to instructions.
All current employees receive specified OH&S training: written proof
Operators of Plant & Equipment receive specified training

Follow-up to ensure employees understand/adhere to instructions.

Incident Experience Board indicating e.g.

* No. of hours worked without an Injury

* No. of days worked without an Injury
Mission, Vision and Goal

Star Grading - Board kept up to date.
Safety Posters displayed & changed regularly
Employee Notice Board for OH&S Notices.
Site OH&S Competition.

Company OH&S Competition.

Participation in Regional OH&S Competition
Suggestion scheme.

PUBLIC SAFETY, SECURITY MEASURES & EMERGENCY PREPAREDNESS

Subject
*Notices &Signs

*Site Safeguarding

*Security Measures

Requirement

Notices & Signs at entrances / along perimeters indicating

‘No Unauthorised Entry”.

Notices & Signs at entrance instructing visitors and non - employees
what to do, where to go and where to report on entering the site/yard
with directional signs. e.g. “Visitors to report to Office”

Notices & Signs posted to warn of overhead work and other hazardous
activities. e.g. General Warning Signs

Nets, Canopies, Platforms, Fans etc. to protect members of the public
passing / entering the site.

Access control measures/register in operation

Security patrols after hours during weekends and holidays

Sufficient lighting after dark

Guard has access to telephone/ mobile/other means of emergency
communication
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*Emergency Preparedness

*Emergency Drill &
Evacuation

Emergency contact numbers displayed and made available to Security
& Guard

Emergency Evacuation instructions posted up on all notice boards
(including employees’ notice boards)

Emergency contingency plan available on site/in yard

Doors open outwards/unobstructed

Emergency alarm audible all over (including in toilets)

Adequate No. of employees trained to use Fire Fighting Equipment.
Emergency Evacuation Plan available displayed and practiced.

(See Section 1 for Designation & Register)

PERSONAL PROTECTIVE EQUIPMENT

Subject

Requirement

*PPE needs analysis

Need for PPE identified and prescribed in writing.
PPE remain property of Employer, not to be removed from premises
GSR 2(4)

*Head Protection

All persons on site wearing Safety Helmets including Sub-contractors
and Visitors (where prescribed)

*Foot Protection

All employees on site wearing Safety Footwear including Gumboots for
concrete / wet work and non-slip shoes for roof work.
Visitors to wear same upon request or where prescribed

*Eye and Face Protection

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields,
Welding Helmets etc.) used when operating the following:

* Jack/ Kango Hammers

* Angle / Bench Grinders

* Electric Drills (Overhead work into concrete / cement / bricks
* Explosive Powered tools

* Concrete Vibrators / Pokers

* Hammers & Chisels

* Cutting / Welding Torches

* Cutting Tools and Equipment

* Guillotines and Benders

* Shears

* Sanders and Sanding Machines

* CO2 and Arc Welding Equipment

* Skill / Bench Saws

* Spray Painting Equipment etfc.

*Hearing Protection

Hearing Protectors (Muffs, Plugs etc.) used when operating the
following:

* Jack / Kango Hammers

* Explosive Powered Tools
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* Wood/Aluminium Working Machines e.g. saws, planers, routers

*Hand Protection

Protective Gloves worn by employees handling / using:
* Cement / Bricks / Steel / Chemicals

* Welding Equipment

* Hammers & Chisels

* Jack / Kango Hammers etc.

*Respiratory Protection

Suitable/efficient prescribed Respirators worn correctly by employees
handling / using:

* Dry cement

* Dusty areas

* Hazardous chemicals

* Angle Grinders

* Spray Painting etc.

*Fall Prevention Equipment

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons
working on / in unguarded, elevated positions e.g.:
* Scaffolding
* Riggers
* Lift shafts
* Edge work
* Ring beam edges etc.
Other methods of fall prevention applied e.g. catch nets

*Protective Clothing

All jobs requiring protective clothing (Overalls, Rain Wear, Welding
Aprons etc.) Identified and clothing worn.

*PPE Issue & Control

|dentified Equipment issued free of charge.

All PPE maintained in good condition. (Regular checks).

Workers instructed in the proper use & maintenance of PPE.
Commitment obtained from wearer accepting conditions and to wear the
PPE.

Record of PPE issued kept on H&S File.

PPE remain property of Employer, not to be removed from premises
GSR 2(4)

HOUSEKEEPING

Subject

Requirement

*Scrap Removal System

All items of Scrap/Unusable Off-cuts/Rubble and redundant material
removed from working areas on a regular basis. (Daily)
Scrap/Waste removal from heights by chute/hoist/crane.

Nothing thrown/swept over sides.

Scrap disposed of in designated containers/areas

Removal from site/yard on a regular basis.

Stacking & Storage

Stacking:
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(See Section 1 for Designation
& Register)

* Stable, on firm level surface/base.

* Prevent leaning/collapsing

* Irregular shapes bonded

* Not exceeding 3x the base

* Stacks accessible

* Removal from top only.

Storage:

* Adequate storage areas provided.

* Functional - e.g. demarcated storage areas/racks/bins etc.
* Special areas identified and demarcated e.g. flammable gas, cement
etc.

* Neat, safe, stable and square.

* Store/storage areas clear of superfluous material.

* Storage behind sheds etc. neat/under control.

* Storage areas free from weeds, litter etc.

*Waste Control/
Reclamation

Re-usable off-cuts and other re-usable material removed daily and
kept to @ minimum in the work areas.

All re-usable materials neatly stacked/stored in designated areas.
(Nails removed/bent over in re-usable timber).

Issue of hardware/nails/screws/cartridges etc. controlled and return of
unused items monitored.

Sub-contractors
(Housekeeping)

Sub-contractors are required to comply with Housekeeping
requirements.

WORKING AT HEIGHTS (INCLUDING ROOF WORK)

Subject Requirement
. Unprotected openings adequately guarded/fenced/barricaded/catch
Openings nets installed
Roof work discontinued when bad/hazardous weather
Fall protection measures (including warning notices) when working
Roofing close to edges or on fragile roofing material

Covers over openings in roof of robust construction/secured against
displacement

SCAFFOLDING / FORMWORK / SUPPORT WORK

Subject Requirement
Access/System Foundation firm / stable
Scaffolding Sufficient bracing.
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Tied to Structure/prevented from side or cross movement
Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Area/s under scaffolding tidy.

Safe/unsafe for use signs

Complying with OH&S Act/SABS 085

Free Standing
Scaffolding

Foundation firm / stable

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Area/s under scaffolding tidy.

Safe/unsafe for use signs

Height to base ratio correct

Outriggers used /tied to structure where necessary
Complying with OH&S Act/SABS 085

*Mobile Scaffolding

Foundation firm / stable

Sufficient bracing.

Platform boards in good condition/sufficient/secured.
Handrails and toe boards provided.

Access ladders / stairs provided.

Areals under scaffolding tidy.

Safe/unsafe for use signs

*Mobile Scaffolding

Wheels / swivels in good condition
Brakes working and applied.

Height to base ratio correct.
Outriggers used where necessary
Complying with OH&S Act/SABS 085

Suspended Scaffolding

Outriggers securely supported and anchored.
Correct No. of steel wire ropes used.
Platform as close as possible to the structure.
Handrails on all sides

All winches / ropes / cables / brakes inspected regularly and replaced as

prescribed
Scaffolding complies with OHS Act (Act 85/93)
Winch(es) maintained by competent person(s)

Formwork / Support Work

All components in good condition.

Foundation firm / stable.

Adequate bracing / stability ensured.

Good workmanship / uprights straight and plumb.
Good cantilever construction.
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Safe access provided.
Areas under support work tidy.
Same standards as for system scaffolding.

Special Scaffolding

Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an
acceptable standard and inspected by specialists.

Edges barricaded to acceptable standards.
Manhole openings covered / barricaded.

Edges & Openings Openings in floor / other openings covered, barricaded/fenced.
Stairs provided with handrails.
Lift shafts barricaded / fenced off.

LADDERS

Subject Requirement

*Physical Condition / Use
& Storage

Stepladders - hinges/stays/braces/stiles in order.

Extension ladders - ropes/rungs/stiles/safety latch/hook in order.
Extension / Straight ladders secured or tied at the bottom / top.
No joined ladders used

Wooden ladders are never painted except with varnish
Aluminium ladders NOT to be used with electrical work

All ladders stored on hooks / racks and not on ground.

Ladders protrude 900 mm above landings / platforms / roof.
Fixed ladders higher than 5 m have cages/Fall arrest system

ELECTRICAL INSTALLATIONS AND SAFEGUARDING

Subject Requirement
*Electrical Distribution Colour coded / numbered / symbolic sign displayed.
Boards & Earth Leakage | Area in front kept clear and unobstructed.

Fitted with inside cover plate / openings blanked off / no exposed “live”
conductors / terminals/Door kept close

Switches / circuit breakers identified.

Earth leakage protection unit fitted and operating.

Tested with instrument: Test results within 15 — 30 milliamps
Aperture/Opening/s provided for the plugging in and removal of extension
leads without the need to open the door

Apertures and openings used for extension leads to be protected against the
elements and especially rain

*Electrical Installations &
Wiring

Temporary wiring / extension leads in good condition / no bare or exposed
wires.
Earthing continuity / polarity correct:
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Looking at the open connectors to connect the wiring, the word “Brown” has
the letter ‘R’ in it, so the b’R'own wire connects to the ‘R’ight hand connector.
‘Blue” has the letter ‘L’ in it, so the b’L’'ue wire connects to the ‘L'eft hand
connector.

Cables protected from mechanical damage and moisture.

Correct loading observed e.g. no heating appliance used from lighting circuit
etc.

Light fittings/lamps protected from mechanical damage/moisture.

Cable arrestors in place and used inside plugs

*Physical condition of
Electrical Appliances &
Tools

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp
supply socket)

Insulation / casing in good condition.

Earth wire connected/intact where not of double insulated design

Double insulation mark indicates that no earth wire is to be connected.
Cord in good condition/no bare wires/secured to machine & plug.

Plug in good condition, connected correctly and correct polarity.

EMERGENCY, FIRE PREVENTION AND PROTECTION

Subject Requirement
*Fire Extinguishing Fire Risks Identified and on record
Equipment The correct and adequate Fire Extinguishing Equipment available for:

* Offices

* General Stores

* Flammable Store

* Fuel Storage Tank/s and catchment well

* Gas Welding / Cutting operations

* Where flammable substances are being used / applied.
* Equipment Easily Accessible

*Maintenance

Fire equipment checked minimum monthly, serviced yearly

*Location & Signs

Fire Extinguishing Equipment:

* Clearly visible

* Unobstructed

* Signs posted including “No Smoking” / “No Naked Lights” where required.
(Flammable store, Gas store, Fuel tanks etc.)

Subject

Requirement

* Storage Issue & Control
of Flammables (incl. Gas
cylinders

Storage Area provided for flammables with suitable doors, ventilation, bund
etc.
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Flammable store neat / tidy and no Class A combustibles. Decanting of
flammable substances carried out in ignition free and adequately ventilated
area. Container bonding principles applied

Only sufficient quantities issued for one task or one day’s usage
Separate, special gas cylinder store/storage area.

Gas Cylinders stored / used / transported upright and secured in
trolley/cradle/structure and ventilated.

Types of Gas Cylinders clearly identified as well as the storage area and
stored separately.

Full cylinders stored separately from empty cylinders.

All valves, gauges, connections, threads of all vessels to be checked
regularly for leaks.

Leaking acetylene vessels to be returned to the supplier IMMEDIATELY.

*Storage, Issue & Control
of Hazardous Chemical
Substances (HCS)

HCS storage principles applied: products segregated

Only approved, non-expired HCS to be used

Only the prescribed PPE shall be used as the minimum protection
Provision made for leakage/spillage containment and ventilation
Emergency showers/eye wash facilities provided

HCS under lock & key controlled by designated person
Decanted/issued in containers as prescribed with information/warning labels
Disposal of unwanted HCS by accredited disposal agent

No dumping or disposal of any HCS on or inside the storage area or
anywhere else on the project site

All vessels or containers to be regularly checked for leaks

EXCAVATIONS

Subject

Requirement

Excavations deeper than
1.5m.

Shored / Braced to prevent caving / falling in.

Provided with an access ladder.

Excavations guarded/barricaded/lighted after dark in public areas
Soil dumped at least 1 m away from edge of excavation

On sloping ground soil dumped on lower side of excavation

All excavations are subject to daily inspections

TOOLS
Subject Requirement
Shovels / Spades / Picks:
R * Handles free from cracks and splinters
Hand Tools

* Handles fit securely
* Working end sharp and true
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Hammers:

* Good quality handles, no pipe or reinforcing steel handles.
* Handles free from cracks and splinters
Handles fit securely

Chisels:

* No mushroomed heads / heads chamfered
* Not hardened

* Cutting edge sharp and square

Saws:

* Teeth sharp and set correctly

* Correct saw used for the job

*Explosive Powered
Tools.

Only used by trained / authorised personnel.

Prescribed warning signs placed / displayed where tool is in use.

Work area must be properly isolated/ demarcated during use of tool.
Inspected at least monthly by competent person and results recorded.

Issue and return recorded including cartridges / nails and unused cartridges /
nails / empty shells recorded.

Cleaned daily after use.

CRANES
Subject Requirement

Only operated by trained authorised operator with valid certificate of training
Tower Crane

Structure - no visible defects

Electrical installation good/safe

Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed

Limit switches with backup switches fitted/operational

Access Ladder fitted with backrests/Fall arrest system installed
Lifting tackle in good condition/inspection colour coding

Lifting tackle checked daily
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*Mobile Crane

Only operated by trained authorised operator with valid certificate of training
Rear view mirrors

Windscreen visibility good

Windscreen wipers operating effectively

Indicators operational

Hooter working

Tyres safe/sufficient tread/pressure visibly sufficient

No missing Wheel nuts

Headlights, taillights operational

Reverse alarm working and audible and known by all employees
Grease nipples and grease on all joints

No Oil leaks

Hydraulic pipes visibly sound/no leaks

No corrosion on Battery terminals

Boom visibly in good condition/no apparent damage
Cable/sheaves greased/no visible damage/split wires/corrosion and checked
daily

Brakes working properly

Crane hook: Throat pop marked/safety latch fitted/functional
SWL/MML displayed

By-pass valves operational

Deflection chart displayed/visible to operator/driver

Outriggers functional used

*Gantry Crane

Only operated by trained authorised persons

Correct slinging techniques used

Recognised/displayed on chart signals used

Log book kept/up to date

Prescribed inspections conducted on crane &lifting tackle and checked daily
“Crane overhead” signage, where applicable

Crane hook: Throat pop marked/safety latch fitted/functional

SWL/MML displayed/load limiting switches fitted/operational

14.14 BUILDER'S HOIST

Subject

Requirement

Builder’'s Hoist

“Hoist In Operation” - sign displayed.

General construction strong and free from patent defects.
Tower: * Adequately secured / braced.

* At least 900 mm available for over travel.

* Barricaded at least 2 100 mm high at ground level and floors.
* Landing place provided with gate at least 1 800 high.
Platform: * No persons conveyed on platform
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* Steel wire ropes with breaking strength of six times max. load.

* Signal systems used which may include two way radio connection.
* Goods prevented from moving / falling off.

* Effective brake capable of stopping and holding max. load.

14.15 TRANSPORT & MATERIALS HANDLING EQUIPMENT

Subject

Requirement

*Site Vehicles

All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily before use by
driver / operator.

Inventory of vehicles used/operated on site

Inspection by means of a checklist / results recorded.

No persons riding on equipment not designed or designated for passengers.
Site speed limit posted, enforced and not exceeded.

Drivers / Operators trained / licensed and carrying proof.

No unauthorised persons allowed driving / operating equipment.

Conveyors

Conveyor belt nip points and drive gear guarded.
Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be
functional under full load.

14.16  SITE PLANT AND MACHINERY

Subject Requirement
Brick Cutting Operator Trained.
Machine Only authorised persons use the machine.
Emergency stop switch clearly marked and accessible.
Area around the machine dry and slip/trip free/clear of off-cuts
All moving drive parts guarded/electrical supply cable protected
Operator using correct PPE - eye/face/hearing/foot/hands/body.
*Electric Arc Welder | Welder Trained.
Only authorised / trained persons use welder.
Earth cable adequately earthed to work.
Electrode holder in good condition/safe
Cables, clamps & lugs/connectors in good condition.
Area in which welding machine is used is dry/protected from wet.
Welder using correct PPE - eye/ face/foot/body/respirator.
Correct transparent screens & warning signs placed
*Woodworking Operators Trained.
Machines Only authorised persons use machines.
Provided with guards.
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Guards used.

Operators using correct PPE - eye/face/feet/hearing

Circular saws strictly operated according to prescribed methods and settings
Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminium)
shall be used for various applications

*Compressors

Relief valves correctly set and locked / sealed.

Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge:
not on glass cover.

All drives adequately guarded.

Receiver/lines drained daily

Hoses good condition/clamped, not wired

Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR on
bare skin

Concrete Mixer /
Batch Plant

Top platform provided with guardrails.

Dust abatement methods in use.

Operators using correct PPE - eye / hands / respirators.

All moving drive parts guarded.

Emergency stops identified / indicated and accessible.

Area kept clean/dry/and free from tripping and slipping hazards.
Operators’ overseer identified and crane signals displayed and used.

*Gas Welding /
Flame
Cutting Equipment

Only authorised/trained persons use the equipment.

Torches and gauges in good condition.

Flashback arrestors fitted at cylinders and gauges.

Hoses in good condition/correct type/all connections with clamps

Cylinders stored, used and transported in upright position, secured in trolley /
cradle / to structure.

All cylinders regularly checked for leaks, leaking cylinders returned immediately
Fire prevention/control methods applied/hot work permits

1417 PLANT & STORAGE YARDS/SITE WORKSHOPS SPECIFICS

Subject Requirements

Section 8(2)(1) Person/s with specific knowledge and experience designated in writing to
General Machinery Supervise the Use & Maintenance of Machinery

Regulation 2(1): Critical items of Machinery identified/numbered/placed on register/inventory

Supervision of the
Use & Maintenance of

Inspection/maintenance schedules for abovementioned
Inspections/maintenance carried out to above schedules

Machinery Results recorded
General Machinery Schedule D Notice posted in Work areas
Regulation 9(2):
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Notices re. Operation
of Machinery

Vessels under
Pressure Regulation
13(1)(b):

Supervision of the
Use & Maintenance of
Vessels under
Pressure (VuP)

Person/s with specific knowledge and experience designated in writing to
Supervise the Use & Maintenance of VuP’s

VuP’s identified/numbered/placed on register/Manufacturers plate intact
Inspection/maintenance schedules for abovementioned
Inspections/maintenance carried out to above schedules

Results recorded/Test certificates available

Lock-out Procedure

Lock-out procedure in operation

Ergonomics

Ergonomics survey conducted - results on record
Survey results applied

Demarcation & Colour
Coding

Demarcation principles applied

All services, pipes, electrical installation, stop-start controls, emergency controls
etc. colour coded to own published or SABS standard

Employees trained to identify colour coding

Portable & Bench
Grinders

Area around grinder clear/trip/slip free

Bench grinders mounted securely/grinder generally in good condition/No
excessive vibration

On/Off switch/button clearly demarcated/accessible

Adequate guards in place

Tool rest — secure/square/max. 2 mm gap, perpendicular to drive shaft
Stone/disk - correct type and size/mounted correctly/dressed

Use of Eye protection enforced

Battery Storage &
Charging

Adequately ventilated, ignition free room/area/no smoking sign/s
Batteries placed on rubber/wooden surface

Emergency shower/eye wash provided

No acid storage in area

Prescribed methods in place and adhered to when charging batteries

Ancillary Lifting
Equipment

Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/
numbered on register

Chains in good condition/links no excessive wear/checked daily
Lifting hooks — throat pop marked/safety latch fitted

SWL/MML marked/displayed

Presses/Guillotines/
Shears

Only operated by trained/authorised persons
Interlocks/lock-outs fitted/PPE worn or used at all times

14.18 WORKPLACE ENVIRONMENT, HEALTH AND HYGIENE
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Subject Requirement
*Lighting Adequate lighting in places where work is being executed e.g. stairwells and
basements.
Light fittings placed / installed causing no irritating/blinding glare.
Stroboscopic effect eliminated (not only reduced) where moving objects or
machinery is used
*Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals /
adhesives / welding / petrol or diesel/ motors running and in confined spaces /
basements.
*Noise Tasks identified where noise levels exceeds 85 dB at any one time.
All reasonable steps taken to reduce noise levels at the source.
Hearing protection used where noise levels could not be reduced to below 85 dB.
*Heat Stress Measures in place to prevent heat exhaustion in heat stress problem areas e.g.
steel decks, when the WBGT index reaches 30. (See Environmental Regulation
4)
Cold drinking water readily available at all times.
*Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees (National Building
Regulations prescribe chemical toilets for Construction sites)
Toilet paper available.
Sufficient showers provided.
Facilities for washing hands provided
Soap/cleaning agent available for washing hands
Means of drying hands available
Lock-up changing facilities / area provided.
Ablution facilities kept hygienic and clean.
Adequate storage facilities provided.
*Eating / Cooking Weather protected eating area provided, separate from changing area
Facilities Refuse bins with lids provided.
Facilities kept clean and hygienic.
*Pollution of Measures in place to minimize dust generation.
Environment Accumulation or littering of empty cement pockets, plastic wrapping / bags,
packing materials etc. prevented.
Spillage / discarding of oil, chemicals and dieseline into storm water and other
drains or into existing or newly dug holes/cavities on site expressly prohibited.
*Hazardous All substances identified and list available e.g. acids, flammables, poisons etc.
Chemical Material Safety Data Sheets (MSDS) indicating hazardous properties and
Substances emergency procedures in case of incident on file and readily available.

Substances stored safely.
Expiry dates meticulously checked where applicable
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THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES

The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, and will abide by
his/her responsibilities, duties and functions as per the requirements of the Act and Regulations with specific reference
to Section 8 of the Act.

The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times and in
addition to that he/she will introduce and maintain a file titled “Health and Safety File”, or other record in permanent
form, which shall contain all relevant aspects and information as contemplated in the Construction Regulations. He/she
will make this file available to the client or his representative whenever necessary or on request to an interested party.

THE PRINCIPAL CONTRACTOR'S SPECIFIC DUTIES

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction Regulations
as published under government notice No.R1010 dated 18 July 2003.

The Principal Contractor is specifically referred to the following elements of the Construction Regulations:

Regulation No. 1 - Definitions

Regulation No. 2 - Scope of application

Regulation No. 3 - Notification of construction work
Regulation No. 5 - Principal Contractor and Contractor
Regulation No. 6 - Supervision of construction work
Regulation No. 7 - Risk Assessment

Regulation No. 26 - Stacking & Storage on construction sites
Regulation No. 28 - Construction welfare facilities
Regulation No. 29 - Approved Inspection authorities
Regulation No. 30 - Offences and penalties

This list must not be taken to be exclusive or exhaustive!

The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to the above
regulations, and document each record in the Health and Safety File.

THE PRINCIPAL CONTRACTOR'’S SPECIFIC RESPONSIBILITIES WITH REGARD TO HAZARDOUS ACTIVITIES
The following activities are identifiable as hazardous in terms of the Construction Regulations.

The contractor shall execute the activities in accordance with the following Construction Regulations and other
applicable regulations of the Act:

Regulation No. 8 - fall protection

Regulation No. 9 - Structures
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Regulation No.
Regulation No.
Regulation No.
Regulation No.
Regulation No.
Regulation No.
Regulation No.
Regulation No.
Regulation No.

Regulation No.

10

11

12

13

14

15

16

17

18

19

Regulation No. 20

Regulation No. 21

Regulation No. 22

Regulation No. 23

Regulation No. 24

Regulation No. 25

Regulation No.

27

- Formwork and support work
- Excavation work
- Demolition work
- Tunneling
- Scaffolding
- Suspended platforms
- Boatswain’s chairs
- Material hoists
- Batch plants
- Explosive powered tools
- Cranes
- Construction vehicles & mobile plant.
- Electrical installations and machinery on construction sites
- Use and temporary storage of flammable liquids on construction sites
- Water environments
- Housekeeping on construction sites

- Fire precautions on construction sites.

This list must not be taken to be exclusive or exhaustive!

All of the above requirements will be read in conjunction with the relevant regulations and health and safety standards
as required by the Act. All documents and records required by the Construction Regulations will be kept in the Health
and Safety File and will be made available at any time when required by the client or his representative, or on request
to an interested party.
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GENERAL NOTES TO THE PRINCIPAL CONTRACTOR
LEGAL FRAMEWORK

The below listed Acts and Principles applies to the State as well as to State owned buildings and premises:

The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"

The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws and any
special requirements of the local supply authority

The Fire Brigade Services Act 1987, Act 99 of 1987 as amended

The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and relevant
proclaimed Regulations (SABS 0400)

The Post Office Act 1958 (Act 44 of 1958) as amended

The Electricity Act 1984, Act 41 of 1984

The Regulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of Practice, with
specific reference to GNR 17468 dated 4th October 1997;

Legislation pertaining to water usage and the environment;

Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.)

Common Law.

LEGAL LIABILITIES
Common Law is mainly based on the following principles :
Would the reasonable person have foreseen the hazard?

That is a reasonable person in that specific position, taking experience, qualifications, authority, position in the
organization etc. into consideration

Would the reasonable person have taken precautionary measures (action) to prevent or limit the hazard?
HOUSE KEEPING
Good housekeeping will be maintained at all times as per Construction Regulation No. 25.

Poor housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire hazards and
reduction in production. Good housekeeping will enhance production time.

Particular emphasis is to be placed on the following crucial elements of a construction site:
Phase priorities and production/plant layout

Enclosures
Pits, openings and shoring

103



RUSTENBURG LOCAL MUNICIPALITY

Storage facilities

Effective, sufficient and maintained lighting or illumination

Principal sources of injuries e.g. stairways, runways, ramps, loose building material
Qil, grease, water, waste, rubble, glass, storm water

Color coding

Demarcations

Pollution

Waste disposal

Ablution and hygiene facilities

First aid

This list must not be taken to be exclusive or exhaustive!

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dump site and
records will be maintained. Where it is found to be impractical to use a registered dump site or it is not available, the
Principal Contractor will ensure that the matter is brought to record with the client or his representative, after which
suitable, acceptable alternatives will be sought and applied.

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are poisonous or
capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed of by methods approved of
by an inspector.

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless
there is adequate, suitable artificial lighting including support services in respect of Health and Safety.

LOCKOUT SYSTEMS - ELECTRICAL

A system of control shall be established in order that no unauthorized person can energize a circuit, open a valve, or
activate a machine on which people are working or doing maintenance, even if equipment, plant or machinery is out of
commission for any period, thus eliminating injuries and damage to people and equipment as far as is reasonably
practicable.

Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts shall be
tagged and the system tested before commencing with any work or repairs.

INCIDENT INVESTIGATION
Inspection and reporting is the best way in which a responsible contractor can control his area of responsibility. All

incidents therefore, irrespective of whether it gave rise to loss, injury, damage or not, shall be investigated and the
results recorded in the Health and Safety File. (Attached GAR 9)
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GENERAL

The project under control of the Principal Contractor shall be subject to periodic health and safety audits that will be
conducted by the client at intervals agreed upon between the Principal Contractor and the client, provided such
intervals will not exceed periods of one month.

The Principal Contractor is to ensure that he/she and all persons under his control on the construction site shall adhere
to the above specifications, as non-conformance will lead to the client taking action as directed by Construction
Regulation 4.1(e).

The Principal Contractor should note that he/she shall be held liable for any anomalies including costs and resulting
deficiencies due to delays caused by non-conformance and/or non-compliance to the above Health and Safety
Specifications and the Health and Safety Plan based on these specifications.

IMPORTANT LISTS AND RECORDS TO BE KEPT

The following are lists of several records that are to be kept in terms of the Construction Regulations. The lists are:
List of appointments

List of record keeping responsibilities

Inspection checklist

These lists and documents are to be used as a point of reference to determine which components of the Act would be
applicable to a particular site or task or project, as was intended under paragraph 1 (“Preamble”) above.

LIST OF APPOINTMENTS

ITEM | Regulation Appointment Responsible Person
1. 4(1)(c) Principal contractor for each phase or project Client

2. 5.(3)(b) Contractor Principal Contractor
3. 5(11) Contractor Contractor

4. 6(1) Construction supervisor Contractor

5. 6(2) Construction supervisor sub-ordinates Contractor

6. 6(6) Health and Safety Officer Contractor

7. (1) Person to Carry Out Risk Assessment Contractor

8. 7(4) Trainer/Instructor Contractor

9. 8(1)(a) Fall Protection Planner Contractor

10. 10 (a) Formwork & Support Work Supervisor Contractor

1. 10(e) + (f) Formwork & Support Work Examiner Contractor

12. 1(1) Excavation Supervisor Contractor
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13. 11(3)(b)(ii)(b) Professional Engineer or Technologist Contractor
14, 11(3)(k) Explosives Expert Contractor
15. 12(1) Supervisor Demolition Work Contractor
16. 12(2) + (3) Demolition Expert Contractor
17. 12(11) Explosives Expert Contractor
18. 14(2) Scaffold Supervisor Contractor
19. 15(1) Suspended Platform Supervisor Contractor
20. 15(2)(c) Compliance Plan Developer Contractor
21, 15(8)(c) Suspended Platform Expert Contractor
22. 15(13) Outrigger Expert Contractor
23. 17(8)(a) Material Hoist Inspector Contractor
24, 18(1) Batch Plant Supervisor Contractor
29, 18(7) Batch Plant Operator Contractor
26. 19(2)(b) Power Tool Expert Contractor
27. 19.2 (9) (i) Power Tool Controller Contractor
28. 20(f) Tower Crane Operator Contractor
29. 21(1)(d)(i) Construction Vehicle and Mobile Plant Operator | Contractor
30. 21(1)() Construction Vehicle and Mobile Plant Inspector | Contractor
31. 22(d) Temporary Electrical Installations Inspector Contractor
32. 22 (e) Temporary Electrical Installations Controller Contractor
33. 26 (a) Stacking and Storage Supervisor Contractor
34. 27 (h) Fire Equipment Inspector Contractor

LIST OF RECORD KEEPING RESPONSIBILITIES

item

CR

RECORDS TO BE KEPT

Responsible Person

1.

3(3)

Notification to Provincial Director — Annexure A
Available on site

Principal Contractor

2.

Copy of Principal Contractor’s Health & Safety Plan
Available on request

Client

3.

Copy of Principal Contractor’s Health & Safety Plan
As well as each Contractor’s Health & Safety Plan
Available on request

Principal Contractor

Health and Safety File opened and kept on site (including
all documentation required into. OHSA & Regulations
Available on request

Every Contractor

Consolidated Health and Safety File handed to Client on
completion of Construction work.

To include all documentation required i.e. OHSA &
Regulations and records of all drawings, designs,
materials used and similar information on the structure

Principal Contractor
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6. 5(9) Comprehensive and Updated List of all Contractors on Principal Contractor
site, the agreements between the parties and the work
being done
Included in Health and Safety file and available on
request
7. 6(7) Keep record on the Health and Safety File of the input by | Contractor
Construction Safety Officer [CR 6 (7)] at design stage or
on the Health and Safety Plan
8. 7(2) Risk Assessment - Available on site for inspection Contractor
9. 7(9) Proof of Health and Safety Induction Training Every Employee on site
10. | 8(3) Construction Supervisor [CR 6(1)] has latest updated Contractor
version of Fall Protection Plan [CR 8(1)]
1.1 9(2)(b) Inform contractor in writing of dangers and hazards Designer of Structure
relating to construction work
12. 1 9(3) All drawings pertaining to the design of structure Contractor
On site available for inspection
13. | 9(4) Record of inspections of the structure [First 2 years — Owner of Structure
once every 6 months, thereafter yearly] - Available on
request
14. | 9(5) Maintenance records - safety of structure - Available on Owner of Structure
request
15. | 10(d) Drawings pertaining to the design of formwork/support Contractor
work structure - Kept on site, available on request
16. | 11(3)(h) Record of excavation inspection - On site available on Contractor
request
17. | 15(11) Suspended Platform inspection and performance test Contractor
records
Kept on site available, on request
18. | 17(8)(c) Material Hoist daily inspection entered and signed in Contractor
record book kept on the premises
19. 7(8)(d) Maintenance records for Material Hoist - Available on site | Contractor
20. | 18(9) Records of Batch Plant maintenance and repairs Contractor
On site available for inspection
21. | 19(2)(g)(ii) | Issuing and collection of cartridges and nails or studs Contractor
(Explosive Powered Tools) recorded in register — recipient
signed for receipt as well as return
22. | 21(1)() Findings of daily inspections (prior to use) of Construction | Contractor
Vehicles and Mobile Plant
23. | 22(d) Record of temporary electrical installation inspections Contractor

[once a week] and electrical machinery [daily before use]
in a register and kept on site
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24. | 27()) Fire Evacuation Plan Contractor

INSPECTION CHECKLIST

Employer Particulars

Employer:

Registered Name of Enterprise:

Trade Name of Enterprise:

Company Registration No.:

SARS Registration No.:

UIF Registration No..:

COIDA Registration No.:

Relevant SETA for EEA purposes:

Industry Sector:

Bargaining Council:

Contact Person:

Address of Premises:

Postal Address:

Telephone Number:

Fax Number:

E-mail Address:

Chief Executive Officer:

Chief Executive Officer Address:

Competent Person:

Maximum power demand: in KW

Health and Safety Representatives:

Activities, products manufactured and/
services rendered:

Raw materials, materials and chemical/
biological substances:

Male:
Total Number of Employees: Female:

Contractor Particulars

Contractors:

Site Address:

Contracts Manager:

Managing Director:
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Competent Persons:

CR14: SCAFFOLDING:

CR15: SUSPENDED SCAFFOLDING:

CR17(6): MATERIAL HOIST (S):

CR18(1): BATCH PLANT:

CR8(1)(a): FALL PROTECTION:

CR11(1)(1): EXCAVATION WORK:

CR12: DEMOLITION WORK:

CR19(2)(b): EXPLOSIVE POWER TOOLS

CR26(a): STACKING

INSPECTION

SECTION/REG | ITEM CHECKED N/A | YES | NO
S

APPOINTMENTS

CR6(1) Supervisor:

CR6(2) Assistant Supervisor:

S17(1) Health & Safety Representative: (ratio)
S19(1) Health & Safety Committees

CR12(1) Demolition Director

DOCUMENTS

GAR9(1) Records of Incidents

GAR 4 Copy of the Act

GAR 7 Safety Reps Report

GAR 8 Safety Committee Minutes

DMR 18(7) Lifting Machinery Log (Crane)

CR 3(3) Notification of Construction Work

CR7(2) Risk Assessment

CR7(9)(e) Proof of the Health & Safety Induction Training
CR 11(13)(h) Inspection of Excavation (Records)

CR 20(g) Crane Operator Medical Certificate

CR 21(11) Mobile Plant Operator Medical Certificate
CR18(9) Batch Plant Repairs & Maintenance Records
CR22(d) Temporary Electrical Installation Record
CR5(7) Health & Safety File

CR 15(11) Suspended Platforms' Performance Records
CR17(b)& (c) Material Hoists Record Book

IMPROV Scaffolding Log Book

NOTICE

CR 21(1)(d)(i)

Medical Certificate of Fitness
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CR21(1)(1) Construction Vehicle & Mobile Plant Register
CR 22(d) Electrical Installation & Machinery Register
INCIDENTS
GAR 8(1) S24 Reported
GAR 9(1) Recorded
Investigated
Action Taken
PUBLIC SITE
FR 2(1) Sanitary Facilities
CR 28(1) (c) Changing Facilities for each sex
CR 25(d) Perimeter fence & no admittance
CR 25(e) Overhead protection netting/falling objects
NB Notice Pedestrian warning

PERSONAL SAFETY EQUIPMENT

ltems Issued:
GSR 2(3) ltems Required:
S23 (What is the payment on each item?)
SAFETY PLANS
FIRST AID
GSR 3(6) Name(s) of First Aider(s):
CR 4(1)(3) Client's Health & Safety Specification
CR5 Principal's contractor H&S Plan
FIRE HAZARD & PRECAUTIONS
GSR 4 Flammables used, waste, hot work, diesel, fuel, gas
ER9(1) Portable Extinguishers

ELECTRICAL INSTALLATIONS & MACHINERY

CR22 | Guarding & PPE to Electrical Installations

ILLUMINATION

ER 3(6) Dangerous Places and signage as well
Housekeeping

ER6(2)(b),(c),() | Clear space storage

ERG(3) Disposal of waste

EXCAVATIONS

CR 11(3)(I) Barricades (plus illumination!)

CR11(3)(c) Safe Depth Shoring/Bracing

CR 11(1)(a) Monitored

CR 11(3)(h) Excavation Inspection Record

GUARDING

ER 6(2)(f) Floor Openings (plus illumination!)

Floor slab sides, Shafts (plus illumination!)
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SITE EQUIPMENT
GSR 13A(a) Ladders condition, secured
IMPROV Scaffold condition, secured
Platforms no. of boards condition Support 1.25. Toe Boards
IMPROV Hand Rails
SITE MACHINES
DMR 3(2)(3) Circulars, guards, riving knives
DMR 2(a) Mixers guarded
ELECTRIC POWER
EMR 6(1) Supply Board, condition E.L Relay Test
GMR 3(1) Condition of Tools, Leads, Plugs, etc
LIFTING MACHINE/TACKLE
DMR 18(8) Lifting of persons
DMR 18(8) Condition, Securing of Load
EXPLOSIVE POWERED TOOLS
CR19(1) Safe Use and Storage
IMPROV Warning Notice
ROOF WORK
CR 8(1) Safety equipment & precautions
CR 8(2) Fall protection plan
CR 8(3) Updated fall protection plan
ASBESTOS CEMENT
AR 10(a) | Suitable Tools | | |

WARNING: Under no circumstances shall any work of any nature whatsoever on any ASBESTOS material is
undertaken unless the work is entrusted and mandated to a “REGISTERED ASBESTOS CONTRACTOR” in terms of
the Asbestos Regulations. [CR 12(9)] (Contact the Regional Manager’s Office)
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HEALTH AND SAFETY FILE COMPILATION AND CONTENTS
(Document attached)

The guidelines and conditions provided in this attached document form an integral constituent of the Health and Safety
Specifications. It is therefore a condition of acceptance that no Health and Safety Plan shall be complete unless all
relevant elements of this document applicable to the above project have been included in the Health and Safety Plan.
The final approval of the Health and Safety Plan in terms of CR 4(2) shall be subject to this requirement based on the
following certification by the Principal Contractor or his Agent:

The content of CR 5 is pivotal when mandatary appointments are contemplated.

GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS
(Document attached)

IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY) (Document attached)

“ATTACHMENTS”

HEALTH AND SAFETY FILE COMPILATION AND CONTENT

GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS

EMERGENCY CONTACT DETAILS - HEALTH & SAFETY ONLY

HEALTH AND SAFETY FILE COMPILATION & CONTENTS

This document serves as a guide to Principle Contractors and Contractors (and their agents) to assist them in

complying with the requirements of the Act and more specifically the Construction Regulations and to ensure a most
comprehensive Health and Safety File. Kindly note the following extractions from the Construction Regulations:

“Every contractor shall ensure that a health and safety file, which shall include all documentation required in terms of
the provisions of the Act and the Regulations, is opened and kept on site and made available to an inspector, client,
client’s agent or principle contractor upon request. [CR 5(7)]

A Principal Contractor shall hand over a consolidated health and safety file to the client upon completion of the
construction work and shall, in addition to the documentation referred to in sub regulation (7) [above], include a record
of all drawings, designs, materials used and other similar information concerning the completed structure. [CR 5(8)]

112



RUSTENBURG LOCAL MUNICIPALITY

A Principal Contractor shall ensure that in addition to the documentation required in the health and safety file as
determined in the two sub regulations above, a comprehensive and updated list of all the contractors on site
accountable to the Principal Contractor, the agreements between the parties and the type of work being done are
included and available. [CR 5(9)]

The information, documentation and lists required to be included in the Health and Safety File as contemplated in the
Construction Regulations [CR 5(7)], shall be suitably and sufficiently documented in terms of the following items listed
below to ensure compliance with the Act as far as is reasonably practicable.

Note: In the event that any of the items listed below may not have reference to the planning, implementation and
completion of the work to be done pertaining to the project on the construction site, it must clearly be indicated as such
with a proper statement e.g. ‘Not Applicable’. All other relevant references or items below shall relate to the
information required as contemplated in the Act and Regulations.

IMPORTANT:  This Health and Safety File shall be regarded as the property of the Client as it has to be consolidated
and handed over to the Client upon completion of the project. The Principal Contractor shall ensure that this file is
adequately protected against any form of damage, abuse or fraud.

TYPES OF REGISTERS

Accident/Incident Register (Annexure 1 of the General Administrative Regulations)
H&S Representatives (‘SHE - Reps’) Inspection Register;

Arc & Gas Welding & Flame Cutting Equipment Inspections;

Inspection of Cranes’

Inspection of Ladders

Inspection of mobile plant and other machinery

Inspections of scaffold

Inspections of hand tools and electrical power tools

Inspection of Vessels under Pressure plus all other excluded under VUP regulations
Firefighting equipment

The H&S Representatives (SHE-Reps) will be required to submit the abovementioned registers as well as other legally
required registers, also from the list below, on a monthly basis to the chairman of the H&S committee for submission
to, and endorsement by the H&S Committee. Also refer to the suggested Agenda for the H&S Committee under
14.10.3

Documents are as follows:
Full version of the copy of OHSAct (updated) (General Administrative Regulation 4.)
Proof of Registration and good standing with a COID Insurer (CR 4(1)(g)

Appointments — in terms of the Construction Regulations * [See references Page 4]
Notification of Construction Work — Annexure 1 [CR 3]
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Scope of work [CR 5(9)]

Records of drawings, designs, materials used and similar information concerning the completed structure [CR 5(8)]
H&S Specifications [CR 4]

H&S Plan - Principal Contractor, Contractor & Sub-contractors [CR 5(1) & (4)]
Proof of Periodic Audits [CR 4, 5 & 6]

List of all Contractors (accountable to Principal Contractor) on site [CR 5(9)]
Contractor Agreements (MANDATORY AGREEMENTS) [CR 5(9)] [section 37(2)]
Input by Construction Safety Officer [CR 6(7)]

Risk Assessment [CR 7(1)]

Copy of Risk Assessment [CR 7(2)]

Medical Certificates of Fitness - Cranes [CR 20(g)]

Medical Certificates of Fitness - Construction vehicles [CR 21(1)(d)(ii)]

Medical Certificates of Fitness — Suspended platforms [CR 15(12)(b)]

Proof of H&S Induction Training [CR 7(4) & (7) & (9)(b)]

Proof of training on Hazards and Work Related Procedures [CR (7(4)]

Fall Protection Plan (building constructions) [CR 8]

Designer notice to contractor of dangers and hazards relating to construction work [CR 9(2)(b)]
Drawings design of structure [CR 9(3)]

Records of Inspections of Structure [CR 9(4)]

Maintenance records — structure safety [CR 9(5)]

Record Excavation Inspection [CR 11(3)(h)]

Method Statement — Excavation Work [CR 11(3)(k)]

Method Statement — Demolition Work [CR 12(2)]

Method Statement — Demolition Work (use of explosives) [CR 12(11)]
Operational Compliance Plan — Suspended Platforms [CR 15(2)(c)]

Certificates, design calculations, sketches and test results [CR 15(3)]
Examination results [CR 15(9)]

Suspended Platform Inspection and Performance Test records [CR 15(11)]
Proof of Training [CR 15(12)(c)]

Proof of Training [CR 12(1)]

Proof of Training [CR 21(1)(d)(i)

Material Hoist Inspections [CR17(8)(c)]

Maintenance Records Material hoist [CR17(8)(d)]

Record Batch Plant Maintenance & Repair [CR18 (9)]

Register for control of cartridges/nails studs — explosive powered tools [CR19(2)(g)(ii)]
Findings and control measures of daily inspections Construction Vehicles & Mobile Plant [CR21(1)(j)]
Record of Temporary Electrical Installation Inspections [CR22(d)]

Record of Electrical Machinery Inspections [CR22(d)]

Proof of Training [CR 27(i)]

Evacuation Plan [CR 27(1)]

H&S Rep & Committee Members details

H&S Committee Meetings’ Minutes
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Other appointments in terms of OHSAct 85 of 1993

The following further identified requirements in terms of the Act and other Regulations of the Act are similarly
applicable as part of the contents of the ‘Health and Safety File’:

Details of Inspections (by Department of Labor)

Recording and Investigation of Incidents — Annexure 1 [GAR 9(1-3)]

Action taken on all incidents [GAR 9(4)]

Certificates of Competency in First Aid [GSR 3(4)]

Record of Medical Surveillance required in terms of OHASA

Proof of compliance with Asbestos Regulation requirements (WHERE APPLICABLE)
Proof of compliance with Major Hazard Installation requirements

The Appointments to be made in writing with job descriptions as per the Construction Regulations may include some or
all of the following:

PRINCIPAL CONTRACTORS- [CR 4(1) (0)]
CONTRACTORS- [CR5(3) (b) + (11)]
COMPETENT PERSONS- [CR6(1) + (2)]
CONSTRUCTION SAFETY OFFICER- [CR 6(6)]

RISK ASSESSOR- [CR7(1) + (4)]

FALL PROTECTION PLANNER- [CR 8(1)(a)]
FORMWORK & SUPPORT SUPERVISOR- [CR10(a) + () + ()]
EXCAVATION SUPERVISOR- [CR 11(1) + (3)(b)(ii)(b) + (3)(K)]
DEMOLITION SUPERVISOR- [CR 12(1) + (2) + (3) + (11)]
SCAFFOLD SUPERVISOR- [CR 14(2)]

SUSPENDED WORK SUPERVISOR- [CR 15(1) + (2)(c) + (8)(c) + (13)]
MATERIAL HOISTS INSPECTOR- [CR 17(8)(a)]

BATCH PLANT OPERATOR [CR 18(1) + (7)]

EXPLOSIVE POWER TOOLS INSPECTOR-  [CR 19(2)(b) + (2)(g)(0)]

CRANE OPERATOR- [CR 20(f)]

CONSTRUCTION VEHICLE OPERATOR- [CR 21(1)(d)() + (1)()]
ELECTRICAL INSTALLATIONS INSPECTOR-  [CR 22(d) + (¢)]

STACKING & STORAGE SUPERVISOR- [CR 26(a)]

FIRE EQUIPMENT INSPECTOR- [CR 27(h)]

DESIGNER- [CR9(2)

EMERGENCY CONTACT DETAILS
The contractor is to add all the important contact information about essentials services, support and assistance.

SERVICE NUMBER CONTACT PERSON
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Hospital
: Ambulance
oo®

j’ Water
N Electricity

@ Police

Fire Brigade

/{@//y Engineer

ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND NECESSARY.
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GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
NO.R. s i 2003

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

CONSTRUCTION REGULATIONS, 2003

The Minister of Labour has under section 43 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993),
after consultation with the Advisory Council for Occupational Health and Safety, made the regulations in the Schedule.
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SCHEDULE
Definitions

1. In these Regulations any word or expression to which a meaning has been assigned in the Act shall have the
meaning so assigned and, unless the context otherwise indicates—

“‘agent” means any person who acts as a representative for a client in the managing the overall construction work.

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented material will remain
stationary in a pile on a surface, rather than sliding or crumbling away;

‘batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as to be
able to mix materials in bulk for the purposes of using the mixed product for construction work;

“client” means any person for whom construction work is performed;

‘competent person” in relation to construction work, means any person having the knowledge, training and experience
specific to the work or task being performed: Provided that where appropriate qualifications and training are registered
in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these
qualifications and training shall be deemed to be the required qualifications and training;

‘construction work” means any work in connection with—

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building
or any similar structure;

(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a
person falling;

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway,
runway, sewer or water reticulation system or any similar civil engineering structure; or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;
“‘construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or both

such persons and material, as the case may be, both on and off the construction site for the purposes of performing
construction work;

‘contractor” means an employer, as defined in section 1 of the Act, who performs construction work and includes
principal contractors;
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“design” in relation to any structure includes drawings, calculations, design details and specifications;
“designer” means any person who—

prepares a design;

checks and approves a design;

(c) arranges for any person at work under his control (including an employee of his, where he is the
employer) to prepare a design, as well as;

(d) architects and engineers contributing to, or having overall responsibility for the design;
(e) build services engineers designing details for fixed plant;

(f) surveyors specifying articles or drawing up specifications;

(9) contractors carrying out design work as part of a design and build project;

(h) temporary works engineer designing formwork and false work; and

(i) interior designers, shop-fitters and landscape architects.

“‘ergonomics” means the application of scientific information concerning humans to the design of objects, systems and
the environment for human use in order to optimise human well-being and overall system performance;

‘excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging or
scooping;

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts, nails
and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position, including
personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails, screens,
barricades, anchorages or similar equipment;

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including

personal equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body
belts;
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“fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering
the nature of work undertaken, and setting out the procedures and methods to be applied in order to eliminate the risk;

“hazard identification” means the identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work being executed or to be executed;

“health and safety file” means a file, or other record in permanent form, containing the information required as
contemplated in these regulations;

“health and safety plan ” means a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified;

“health and safety specification” means a documented specification of all health and safety requirements pertaining to
the associated works on a construction site, so as to ensure the health and safety of persons;

‘material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered platform
hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;

‘medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner,
issued in terms of these regulations, whom shall be registered with the Health Professions Council of South Africa;

‘method statement” means a written document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in any risk assessment;

“‘mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the
purpose of performing construction work on the construction site;

“National Building Regulations" means the National Building Regulations made under section 17(1) of the National
Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government Notice
No. R.1081 of 10 June 1988, as amended;

“person day” means one individual carrying out construction work on a construction site for one normal working shift;

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and is
appointed by the client to be in overall control and management of a part of or the whole of a construction site;

“professional engineer or professional certificated engineer” means any person holding registration as either a
Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46 of
2000);

“professional technologist” means any person holding registration as a Professional Technologist under the
Engineering Profession Act, 2000 ( Act No. 46 of 2000);
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“provincial director” means the provincial director as defined in regulation 1 of the General Adminstrative Regulations
under the Act;

‘risk assessment” means a programme to determine any risk associated with any hazard at a construction site , in
order to identify the steps needed to be taken to remove, reduce or control such hazard;

‘roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part of
a building to the highest point of the roof;

“SABS 085" means the South African Bureau of Standards’ Code of Practice entitled
“The Design, Erection, Use and Inspection of Access Scaffolding”;

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the National
Building Regulations;

“SABS EN 1808" means the South African Bureau of Standards’ Standard Specification entitled: “Safety requirements
on suspended access equipment — Design calculations, stability criteria, construction-tests”;

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: “Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

"scaffold" means any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the sides of
an excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation, and “shoring
system” has a corresponding meaning;

“structure” means—

(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge,
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels , road, drainage works, earthworks,
dam, wall, mast, tower, tower crane, batching plants, pylon, surface and underground tanks, earth retaining structure
or any structure designed to preserve or alter any natural feature, and any other similar structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access
during construction work; or

(c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning or
dismantling and where any such work involves a risk of a person falling two metres or more;
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“suspended platform” means a working platform suspended from supports by means of one or more separate ropes
from each support;

“the Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“‘tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than the
searching for or winning of a mineral;

Scope of application
2.(1) These Regulations, shall apply to any persons involved in construction work.

The provisions of sub regulation 4.(1)(a) shall not be applicable where the construction work carried out is in relation
to a single storey domestic building for a client who is going to reside in such dwelling upon completion thereof.

The provisions of sub regulations 4.(1)(a) and 5(1), 5.(3)(a) and 5(4) shall not be applicable where the construction
work is in progress and more than fifty percent thereof has been completed at the date of promulgation of these
regulations: Provided that an inspector may instruct accordingly that these Regulations shall be applicable.
Notification of construction work
3.(1) A principal contractor who intends to carry out any construction work shall—

before carrying out that work, notify the provincial director in writing of the construction work if it includes—
()  the demolition of a structure exceeding a height of 3 meters; or
(ii) the use of explosives to perform construction work; or
(iii) the dismantling of fixed plant at a height greater than 3m.
before carrying out that work, notify the provincial director in writing when the construction work—
(i) exceeds 30 days or will involve more than 300 person days of construction work; and

(ii) includes excavation work deeper than 1m; or

(iii) includes working at a height greater than 3 meters above ground or a landing.

(2) The notification to the provincial director contemplated in sub regulation (1) must be done on the form similar to
Annexure A to these regulations.
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(3) Aprincipal contractor shall ensure that a copy of the completed form contemplated in sub regulation (2) is kept on
site for inspection by an inspector, client, client’s agent or employee.

Client
4.(1) A client shall be responsible for the following in order to ensure compliance with the provisions of the Act—

(a) to prepare a documented health and safety specification for the construction work, and provide any principal
contractor who is making a bid or appointed to perform construction work for the client with the same;

(b) to promptly provide the principal contractor and his or her agent with any information which might affect the
health and safety of any person at work carrying out construction work;

(c) to appoint each principal contractor in writing for the project or part thereof on a construction site;

(d) to take reasonable steps to ensure that each principal contractor’s health and safety plan as determined in sub
regulation 5(1) is implemented and maintained on the construction site: Provided that the steps taken, shall include
periodic audits at intervals mutually agreed upon between the client and principal contractor, but at least once every
month;

(e) to stop any contractor from executing construction work which is not in accordance with the principal
contractor’s health and safety plan contemplated in sub regulation 5(1) for the site or which poses to be a threat to the
health and safety of persons;

(f to ensure that where changes are brought about, sufficient health and safety information and appropriate
resources are made available to the principal contractor to execute the work safely;

to ensure that every principal contractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to work commencing on site; and

to ensure that potential principal contractors submitting tenders, have made provision for the cost of health and safety
measures during the construction process.

(2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety
plan contemplated in sub regulation 5(1) and thereafter finally approve the health and safety plan for implementation.

(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is
available on request to an employee, inspector or contractor.

123



RUSTENBURG LOCAL MUNICIPALITY

(4) No client shall appoint a principal contractor to perform construction work, unless the client is
reasonably satisfied that the principal contractor that he or she intends to appoint has the necessary competencies and
resources to carry out the work safely.

(5) A client may appoint an agent in writing to act as his or her representative and where such an
appointment is made, the responsibilities as are imposed by these regulations upon a client, shall as far as reasonably
practicable apply to the person so appointed.

(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that
the person he or she intends to appoint has the necessary competencies and resources to perform the duties imposed
on a client by these regulations.

Principal Contractor and Contractor

5.(1) Aprincipal contractor shall provide and demonstrate to the client a suitable and sufficiently documented health
and safety plan, based on the client’s documented health and safety specification contemplated in regulation 4(1)(a),
which shall be applied from the date of commencement of and for the duration of the construction work.

(2) A principal contractor shall take reasonable steps as far as is necessary to ensure co-operation between all
contractors to enable each of those contractors to comply with the provisions of these regulations.

(3) A principal contractor shall be responsible for the following in order to ensure compliance with the provisions of the
Act—

(a) to provide any contractor who is making a bid or appointed to perform construction work for the principal
contractor, with the relevant sections of the documented health and safety specification contemplated in regulation
4(1)(a) pertaining to the construction work which has to be performed;

to appoint each contractor contemplated in paragraph (a) in writing for the part thereof of the project on a construction
site;

to take reasonable steps to ensure that each contractor’s health and safety plan contemplated in sub regulation (4) is
implemented and maintained on the construction site: Provided that the steps taken shall include periodic audits at
intervals mutually agreed upon between the principal contractor and contractor(s), but at least once every month;

(d) to stop any contractor from executing construction work which is not in accordance with the principal
contractor’s and/or contractor’s health and safety plan for the site or which poses a threat to the health and safety of
persons;

(e) to ensure that where changes are brought about, sufficient health and safety information and appropriate
resources are made available to the contractor to execute the work safely;
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to ensure that every contractor is registered and in good standing with the compensation fund or with a licensed
compensation insurer prior to work commencing on site; and

to ensure that potential contractors submitting tenders have made provision for the cost of health and safety measures
during the construction process.

(4) A contractor shall provide and demonstrate to the principal contractor a suitable and sufficiently documented
health and safety plan, based on the relevant sections of the principal contactor’s health and safety specification
contemplated in regulation 5(3)(a) provided by the principal contractor, which plan shall be applied from the date of
commencement of and for the duration of the construction work.

(5) A principal contractor shall discuss and negotiate with the contractor the contents of the health and safety plan
contemplated in sub regulation (4), and shall finally approve that plan for implementation.

(6) A principal contractor shall ensure that a copy of his or her health and safety plan contemplated in sub
regulation (1), as well as the contractor’s health and safety plan contemplated in sub regulation (4), is available on
request to an employee, inspector, contractor, client or client’s agent.

(7) Every contractor shall ensure that a health and safety file, which shall include all documentation
required in terms of the provisions of the Act and these Regulations, is opened and kept on site and made available to
an inspector, client, clients agent or principal contractor upon request.

(8) A principal contractor shall hand over a consolidated health and safety file to the client upon
completion of the construction work and shall, in addition to the documentation referred to in sub regulation (7), include
a record of all drawings, designs, materials used and other similar information concerning the completed structure.

9) A principal contractor shall ensure that in addition to the documentation required in the health and
safety file as determined in sub regulations (7) and (8), a comprehensive and updated list of all the contractors on site
accountable to the principal contractor, the agreements between the parties and the type of work being done is
included and available.

(10) No principal contractor shall appoint a contractor to perform construction work unless the principal
contractor is reasonably satisfied that the contractor he or she intends to appoint, has the necessary competencies
and resources to perform the construction work safely.

(11) Where a contractor appoints another contractor to perform construction work, the responsibilities as
determined in sub regulations (2) to (6) that apply to the principal contractor shall apply to the contractor as if he or she
were the principal contractor.

(12) No contractor shall appoint another contractor to perform construction work unless he or she is

reasonably satisfied that the contractor he or she intends to appoint, has the necessary competencies and resources
to perform the construction work safely.
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(13) Contractors shall co-operate with the principal contractor as far as is necessary to enable each of them to
comply with the provisions of the Act.

(14) Every contractor shall as far as is reasonably practicable, promptly provide the principal contractor with
any information which might affect the health and safety of any person at work carrying out construction work or any
person who might be affected by the work of such a person at work or which might justify a review of the health and
safety plan.

Supervision of construction work

6.(1) Every contractor shall appoint a full-time competent employee designated in writing as the construction
supervisor, with the duty of supervising the performance of the construction work.

(2) The contractor may in writing appoint one or more competent employees to assist the appointed construction
supervisor contemplated in sub regulation (1), and every such employee shall, to the extent clearly defined by the
contractor in the letter of designation, have the same duties as the construction supervisor: Provided that the
designation of any such employee shall not relieve the construction supervisor contemplated in sub regulation (1) of
any personal accountability for failing in his supervisory duties referred to in terms of this regulation.

(3) Where the contractor has not appointed an employee as referred to sub regulation (2), or, in the
opinion of an inspector, not a sufficient number of such employees, that inspector may require the employer to appoint
the number of employees indicated by the inspector, and the provisions of sub regulation (2) shall apply in respect of
those employees as if they had in the first instance been appointed under sub regulation (2).

(4) No construction supervisor appointed in terms of sub regulation (1) shall supervise any construction work
on or in any construction site other than the site in respect of which he or she has been appointed: Provided that a
sufficient number of competent employees have been appropriately designated under sub regulation (2) on all the
construction sites, the appointed construction supervisor may supervise more than one site.

(5) If, however, the construction supervisor appointed in terms of sub regulation (1) for more than one
construction site will not, in the opinion of an inspector, be able to supervise the works favourably, an inspector may
require the contractor to appoint the required number of employees as contemplated in sub regulation (2) to assist the
appointed construction supervisor or instruct the contractor to appoint the construction supervisor who had been
appointed in terms of sub regulation (1) more appropriately.

(6) A contractor shall upon having considered the size of the project, the degree of dangers likely to be
encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time construction safety
officer in writing to assist in the control of all safety related aspects on the site: Provided that, where the question
arises as to whether a construction safety officer is necessary, the decision of an inspector shall be decisive.
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The appointed construction safety officer as contemplated in sub regulation (6) shall as far as is reasonably practicable
be utilised to give input at the early design stage and where not appointed at this stage, he or she shall be given the
opportunity to input into the health and safety plan when wanting to do so, and a record of such shall be kept in the
health and safety file contemplated in regulation 5(7).

(8) No contractor shall appoint a construction safety officer to assist in the control of safety related aspects
on the site unless he or she is reasonably satisfied that the construction safety officer he or she intends to appoint, has
the necessary competencies and resources to assist the contractor.

Risk assessment

7.(1) Every contractor performing construction work shall before the commencement of any construction work and
during construction work, cause a risk assessment to be performed by a competent person appointed in writing and
the risk assessment shall form part of the health and safety plan to be applied on the site and shall include at least—
the identification of the risks and hazards to which persons may be exposed to;

(b) the analysis and evaluation of the risks and hazards identified;

(c) a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have
been identified;

a monitoring plan; and

(e)  areview plan.
(2) A contractor shall ensure that a copy of the risk assessment is available on site for inspection by an inspector,
client, client’s agent, contractor, employee, representative trade union, health and safety representative or any member

of the health and safety committee.

(3) Every contractor shall consult with the health and safety committee or, if no health and safety committee exists,
with a representative group of employees, on the development, monitoring and review of the risk assessment.

(4) A contractor shall ensure that all employees under the his or her control are informed, instructed and
trained by a competent person regarding any hazard and the related work procedures before any work commences,
and thereafter at such times as may be determined in the risk assessment.

A principal contractor shall ensure that all contractors are informed regarding any hazard as stipulated in the risk
assessment before any work commences, and thereafter at such times as may be determined in the risk assessment.

A contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated
and addressed in the risk assessment.

127



RUSTENBURG LOCAL MUNICIPALITY

Notwithstanding the requirements laid down in sub regulation (4), no contractor shall allow or permit any employee to
enter any site, unless such person has undergone health and safety induction training pertaining to the hazards
prevalent on the site at the time of entry.

A contractor shall ensure that all visitors to a construction site undergoes health and safety instruction pertaining to the
hazards prevalent on the site and shall be provided with the necessary personal protective equipment: Provided that
where visits are made only to the site office which is not in direct contact with the construction work activities, those
health and safety instructions and the provision of personal protective equipment may not apply.

Every employee on site shall-

(a) be in possession of proof of the health and safety induction training as determined in sub regulation (7), issued
by a competent person of the contractor prior to the commencement of construction work; and

carry the proof contemplated in paragraph (a) for the duration of that project or for the period that the employee will be
on the construction site.

Fall protection
8.(1)  Acontractor shall cause—
(a) the designation of a competent person, responsible for the preparation of a fall protection plan;

(b) the fall protection plan contemplated in (a) to be implemented, amended where and when necessary and
maintained as required;

steps to be taken in order to ensure the continued adherence to the fall protection plan.
(2)  The fall protection plan contemplated in sub regulation (1), shall include—

a risk assessment of all work carried out from an elevated position which shall include the procedures and methods
used to address all the risks identified per location;

the processes for evaluation of the employees physical and psychological fitness necessary to work at elevated
positions and the records thereof;

the programme for the training of employees working from elevated positions and records thereof; and

the procedure addressing the inspection, testing and maintenance of all fall protection equipment.
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(3) A contractor shall ensure that the construction supervisor appointed in terms of regulation 6(1), is in possession of
the most recently updated version of the fall protection plan.

(4) Notwithstanding the provisions of sub regulations (1) and (2), the contractor shall ensure that—

(a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded,
fenced or barricaded or that similar means are used to safeguard any person from falling through such openings;

(b) no person works in an elevated position, unless such work is performed safely as if working from a scaffold or
ladder;

(c) notices are conspicuously placed at all openings where the possibility exists that a person might fall through
such openings;

(d)  fall prevention and fall arrest equipment is—

(i)  suitable and of sufficient strength for the purpose or purposes for which it is being used having regard to the
work being carried out and the load, including any person, it is intended to bear; and

(i) securely attached to a structure or plant and the structure or plant and the means of attachment thereto is
suitable and of sufficient strength and stability for the purpose of safely supporting the equipment and any person who
is liable to fall;

fall arrest equipment shall only be used where it is not reasonably practicable to use fall prevention equipment; and

(f)  suitable and sufficient steps shall be taken to ensure, as far as is reasonably practicable, that in the event of a fall
by any person, the fall arrest equipment or the surrounding environment does not cause injury to the person.

(5)  Where roof work is being performed on a construction site, the contractor shall ensure that in addition to the
requirements set out in sub regulations (2) and (4), it is furthermore indicated in the fall protection plan—

that the roof work has been properly planned;
that the roof erectors are competent to carry out the work;

that no employees are permitted to work on roofs during inclement weather conditions or if weather conditions are a
hazard to the health and safety of the employees;

that prominent warning notices are to be placed where all covers to openings are not of sufficient strength to withstand
any imposed loads and where fragile material exists;

that the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from entering;
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that suitable and sufficient platforms, coverings or other similar means of support have been provided to be used in
such a way that the weight of any person passing across or working on or from fragile material is supported; and

that there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means of protection to
prevent, so far as is reasonably practicable, the fall of any person, material or equipment.

Structures

9.(1) A contractor shall ensure that—

(a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing structure
or any part thereof, which may become unstable or is in a temporary state of weakness or instability due to the
carrying out of construction work; and

(b) no structure or part of a structure is loaded in a manner which would render it unsafe.

(2) The designer of a structure shall—

before the contract is put out to tender, make available to the client all relevant information about the design of the
relevant structure that may affect the pricing of the construction work;

inform the contractor in writing of any known or anticipated dangers or hazards relating to the construction work, and
make available all relevant information required for the safe execution of the work upon being designed or when the
design is subsequently altered;

subject to the provisions of paragraph (a) and (b) ensure that the following information is included in a report and made
available to the contractor—

(i) a geo-science technical report where appropriate;

(ii) the loading the structure is designed to withstand; and

(i) the methods and sequence of construction.
not include anything in the design of the structure necessitating the use of dangerous procedures or materials
hazardous to the health and safety of persons, which could be avoided by modifying the design or by substituting

materials;

(e) take into account the hazards relating to any subsequent maintenance of the relevant structure and should
make provision in the design for that work to be performed to minimise the risk;
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(f) carry out sufficient inspections at appropriate times of the construction work involving the design of the
relevant structure in order to ensure compliance with the design and a record of those inspections is to be kept on site;

(g) stop any contractor from executing any construction work which is not in accordance with the relevant design;

conduct a final inspection of the completed structure prior to its commissioning in order to render it safe for use and
issue a completion certificate to the contractor; and

ensure that when preparing the design, cognisance is taken of ergonomic design principles in order to minimise
ergonomic related hazards in all phases of the life cycle of a structure.

A contractor shall ensure that all drawings pertaining to the design of the relevant structure are kept on site and are
available on request by an inspector, contractors, client, client's agent or employee.

(4) Any owner of a structure shall ensure that inspections of that structure upon completion are carried out
periodically by competent persons in order to render the structure safe for continued use: Provided that the inspections
are carried out at least once every six months for the first two years and thereafter yearly and records of such
inspections are kept and made available to an inspector upon request.

(5) Any owner of a structure shall ensure that the structure upon completion is maintained in such a manner that the
structure remains safe for continued use and such maintenance records shall be kept and made available to an
inspector upon request.

Formwork and support work

10. A contractor shall ensure that—

(a) all formwork and support work operations are carried out under the supervision of a competent person who
has been appointed in writing for that purpose;

(b) all formwork and support work structures are adequately designed, erected, supported, braced and maintained
so that they will be capable of supporting all anticipated vertical and lateral loads that may be applied to them and also
that no loads are imposed onto the structure that the structure is not designed to withstand;

(c) the designs of formwork and support work structures are done upon close reference to the structural design
drawings and where any uncertainty exists, the structural designer should be consulted;

(d) all drawings pertaining to the design of formwork or support work structures are kept on the site and are
available on request by an inspector, contractor, client, client’s agent or employee;

(e) all equipment used in the formwork or support work structure are carefully examined and checked for
suitability by a competent person, before being used;
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(f) all formwork and support work structures are inspected by a competent person immediately before, during and
after the placement of concrete or any other imposed load and thereafter on a daily basis until the formwork and
support work structure has been removed and the results have been recorded in a register and made available on site;

(9) if, after erection, any formwork and support work structure is found to be damaged or weakened to
such a degree that its integrity is affected, it shall be safely removed or reinforced immediately;

(h) adequate precautionary measures are taken in order to—
(i)  secure any deck panels against displacement; and

(i) prevent any person from slipping on support work or formwork due to the application of formwork
or support work release agents;

(i) as far as is reasonably practicable, the health of any person is not affected through the use of solvents or oils
or any other similar substances;

upon casting concrete, the support work or formwork structure should be left in place until the concrete has acquired
sufficient strength to support safely, not only its own weight, but also any imposed loads and not removed until
authorisation has been given by the competent person contemplated in paragraph (a);

(k) provision is made for safe access by means of secured ladders or staircases for all work to be carried out
above the foundation bearing level;

(I)  all employees required to erect, move or dismantle formwork and support work structures are provided with
adequate training and instruction to perform these operations safely; and

(m) the foundation conditions are suitable to withstand the weight caused by the formwork and support work
structure and any imposed loads such that the formwork and support work structure is stable.
Excavation work

11.(1) A contractor shall ensure that all excavation work is carried out under the supervision of a competent person
who has been appointed in writing.

(2) A contractor shall evaluate, as far as is reasonably practicable, the stability of the ground before excavation work
begins.

(3) Every contractor who performs excavation work shall—

(a) take suitable and sufficient steps in order to prevent, as far as is reasonably practicable, any person from
being buried or trapped by a fall or dislodgement of material in an excavation;
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(b) not require or permit any person to work in an excavation which has not been adequately shored or braced:
Provided that shoring and bracing may not be necessary where—

(i)  the sides of the excavation are sloped to at least the maximum angle of repose measured relative to the
horizontal plane; or

(i) such an excavation is in stable material: Provided that—

(@aa)  permission being given in writing by the appointed competent person contemplated in sub
regulation (1) upon evaluation by him or her of the site conditions; and

(bb)  where any uncertainty pertaining to the stability of the soil still exists, the
decision from a professional engineer or a professional technologist competent in excavations shall be decisive and
such a decision shall be noted in writing and signed by both the competent person contemplated in sub regulation (1)
and the professional engineer or technologist, as the case may be;

(c) take steps to ensure that the shoring or bracing contemplated in paragraph (b) is designed and constructed in
such a manner rendering it strong enough to support the sides of the excavation in question;

(d) ensure that no load, material, plant or equipment is placed or moved near the edge of any excavation where it
is likely to cause its collapse and thereby endangering the safety of, any person, unless precautions such as the
provision of sufficient and suitable shoring or bracing are taken to prevent the sides from collapsing;

(e) ensure that where the stability of an adjoining building, structure or road is likely to be affected by the making
of an excavation, the steps are taken that may be necessary to ensure the stability of such building, structure or road
and the safety of persons;

() cause convenient and safe means of access to be provided to every excavation in which persons are
required to work and such access shall not be further than 6m from the point where any worker within the excavation is
working;

(9) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or other

similar services which may in any way be affected by the work to be performed, and shall before the commencement
of excavation work that may affect any such service, take the steps that may be necessary to render the circumstances
safe for all persons involved;

(h)  cause every excavation, including all bracing and shoring, to be inspected—

(i) daily, prior to each shift;

(i) after every blasting operation;
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(i) after an unexpected fall of ground;

(iv)  after substantial damage to supports; and

(V) after rain,

by the competent person contemplated in sub regulation (1), in order to pronounce the safety of the excavation to
ensure the safety of persons, and those results are to be recorded in a register kept on site and made available to an

inspector, client, client’s agent, contractor or employee upon request;

(i) cause every excavation which is accessible to the public or which is adjacent to public roads or thoroughfares,
or whereby the safety of persons may be endangered, to be—

(i) adequately protected by a barrier or fence of at least one meter in height and as close to the excavation as is
practicable; and

(i) provided with warning illuminants or any other clearly visible boundary indicators at night or when visibility is
poor;

(i) ensure that all precautionary measures as stipulated for confined spaces as determined in the General Safety
Regulations promulgated by Government Notice No.R.1031 of 30 May 1986, as amended, are complied with when
entering any excavation;

(k) ensure that, where the excavation work involves the use of explosives, a method statement is developed in
accordance with the applicable explosives legislation, by an appointed person who is competent in the use of
explosives for excavation work and that the procedures therein are followed; and

(1) cause warning signs to be positioned next to an excavation within which persons are working or carrying out
inspections or tests.

Demolition work

12.(1) A contractor shall appoint a competent person in writing to supervise and control all demolition work on site.
(2) A contractor shall ensure that prior to any demolition work being carried out, and in order also to ascertain the
method of demolition to be used, a detailed structural engineering survey of the structure to be demolished is carried
out by a competent person and that a method statement on the procedure to be followed in demolishing the structure

is developed.

(3) During the demolition, a competent person shall check the structural integrity of the structure at intervals
determined in the method statement contemplated in sub regulation (2), in order to avoid any premature collapses.
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(4) Every contractor who performs demolition work shall—
(a) with regard to a structure being demolished, take steps to ensure that—

()  nofloor, roof or other part of the structure is overloaded with debris or material in a manner which would render it
unsafe;

(i)  all reasonably practicable precautions are taken to avoid the danger of the structure collapsing when any part of
the framing of a framed or partly framed building is removed, or when reinforced concrete is cut; and

(iii) precautions are taken in the form of adequate shoring or such other means as may be necessary to
prevent the accidental collapse of any part of the structure or adjoining structure;

(b) not require or permit any person to work under unsupported overhanging material, which has not been
adequately supported, shored or braced;

(c) take steps to ensure that any support, shoring or bracing contemplated in paragraph (b), is designed and
constructed so that it is strong enough to support the overhanging material;

(d) where the stability of an adjoining building, structure or road is likely to be affected by demolition work on a
structure, take such steps as may be necessary to ensure the stability of such structure or road and the safety of
persons;

(e) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or other similar
services which may in anyway, be affected by the work to be performed, and shall before the commencement of
demolition work that may affect any such service, take the steps that may be necessary to render circumstances safe
for all persons involved;

(f cause every stairwell used and every floor where work is being performed in a building being demolished, to
be adequately illuminated by either natural or artificial means;

(9) cause convenient and safe means of access to be provided to every part of the demolition site in which
persons are required to work; and

(h) erect a catch platform or net above an entrance or passageway or above a place where persons work
or pass under, or fence off the danger area if work is being performed above such entrance, passageway, or place so
as to ensure that all persons are kept safe where there is a danger or possibility of persons being struck by falling
objects.

(5) A contractor shall ensure that no material is dropped to any point, which falls outside the exterior walls of the
structure, unless the area is effectively protected.
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(6) Waste and debris shall not be disposed from a high place by a chute unless the chute—

(a) is adequately constructed and rigidly fastened;

(b) if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four sides;
(c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal;

(d) where necessary, is fitted with a gate at the bottom end to control the flow of material; and
(e) is discharged into a container or an enclosed area surrounded by barriers.

(7) A contractor shall ensure that every chute used to dispose of rubble is designed in such a manner that rubble does
not free-fall and that the chute is strong enough to withstand the force of the debris travelling along the chute.

(8) A contractor shall ensure that equipment is not used on floors or working surfaces, unless such floors or surfaces
are of sufficient strength to support the imposed loads.

(9) Where the risk assessment indicates the presence of asbestos, a contractor shall ensure that all asbestos related
work is conducted in accordance with the provisions of the, Asbestos Regulations promulgated by Government Notice
No.R.155 of 10 February 2002, as amended.

(10) Where the risk assessment indicates the presence of lead, a contractor shall ensure that all lead related work is
conducted in accordance with the provisions of the, Lead Regulations promulgated by Government Notice No.R.236 of
28 February 2002 , as amended.

(11) Where the demolition work involves the use of explosives, a method statement is to be developed in accordance
with the applicable explosives legislation, by an appointed person who is competent in the use of explosives for
demolition work and the procedures therein are adhered to.

(12) A contractor shall ensure that all waste and debris is as soon as reasonably practicable removed and disposed of
from the site in accordance with the applicable legislation.

Tunnelling

13.(1) Any contractor performing tunneling activities or works, shall comply with such requirements as published under
the Mine Health and Safety Act, 1996 (Act No.29 of 1996), as amended.

(2) Notwithstanding the provisions of sub regulation (1), no person shall enter a tunnel, which has a height
dimension less than 800mm.

Scaffolding
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14.(1) Every contractor using access scaffolding, shall ensure that such scaffolding, when used, complies with the
safety standards incorporated for this purpose into these Regulations under section 44 of the Act.

(2) A contractor shall ensure that all scaffolding work operations are carried out under the supervision of a competent
person who has been appointed in writing and that all scaffold erectors, team leaders and inspectors are competent to
carry out their work.

Suspended platforms

15.(1) A contractor shall ensure that all suspended platform work operations are carried out under the supervision of a
competent person who has been appointed in writing, and that all suspended platform erectors, operators and
inspectors are competent to carry out their work.

(2) No contractor shall use or permit the use of a suspended platform, unless—

(a) the design, stability and construction thereof comply with the safety standards incorporated for this purpose
into these Regulations under section 44 of the Act;

(b) in possession of a certificate of system design issued by a professional engineer, certificated engineer or a
professional technologist for the use of the suspended platform system; and

(c) he or she is, prior to the commencement of the work; is in possession of an operational compliance plan
developed by a competent person based on the certificate of system design contemplated in paragraph (b) and
applicable to the environment in which the system is being used, prior to the commencement of the work which must
include proof of the—
()  competent person who has been appointed for supervision;
(i) competency of erectors, operators and inspectors;

operational design calculations which should comply with the requirements of the system design certificate;
(iv) performance test results;
(v) sketches indicating the completed system with the operational loading capacity of the platform;

(vi) procedures for and records of inspections having been carried out; and

procedures for and records of maintenance work having been carried out:
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Provided that sub regulation (2) shall only become applicable six months from the date of promulgation of these
regulations.

(3) A contractor making use of a suspended platform system shall forward a copy of the certificate of
system design issued by a professional engineer, certificated engineer or professional technologist including a copy of
the design calculations, sketches and test results, to the provincial director before commencement of the use of the
system and must further indicate the intended type of work, the system would be used for.

(4) A contractor need not re-submit a copy of the certificate of system design contemplated in sub regulation
(3) for every new project: Provided that the environment in which the system is being used does not change to such an
extent that the system design certificate is no longer applicable and, should uncertainty exist of the applicability of the
system design certificate, the decision of a professional engineer, certificated engineer or professional technologist
shall be decisive.
(5) A contractor shall ensure that the outriggers of each suspended platform—

(a) are constructed of steel or any other material of similar strength and have a safety factor of at least four in
relation to the load it is to carry; and

(b) have suspension points provided with stop devices or other effective devices at the outer ends to prevent the
displacement of ropes.

The contractor shall ensure that—

(@)  the parts of the building or structure on which the outriggers are supported, are checked by means of
calculations to ensure that the required safety factor is adhered to without risk of damage to the building or structure;

(b) the suspension wire rope and the safety wire rope are separately connected to the outrigger;

(c) each person on a suspended platform is provided with and wears a safety harness as a fall prevention device
which must at all times, be attached to the suspended platform or to the anchorage points on the structure whilst on
the suspended platform;

(d) the hand or power driven machinery to be used for the lifting or lowering of the working platform of a
suspended platform is constructed and maintained in such a manner that an uncontrolled movement of the working
platform cannot occur;

(e) the machinery referred to in paragraph (d) is so situated that it is easily accessible for inspection;

(f the rope connections to the outriggers are vertically above the connections to the working platform; and
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(9) where the working platform is suspended by two ropes only, the connections of the ropes to the working
platform are of such height above the level of the working platform as to ensure the stability of the working platform.

(7) Acontractor shall ensure that the suspended platform—

(a) is suspended as near as possible to the structure to which work is being done and, except when light work is
being done, is secured at every working position to prevent horizontal movement between the suspended platform and
the structure;

(b) is fitted with anchorage points to which workers shall attach the lanyard of the safety harness worn and used
by the worker and such anchorage connections shall have sufficient strength to withstand any potential load applied to
it; and

(c) is fitted with a conspicuous notice easily understandable by all workers working with the suspended platform,
showing the maximum mass load which the suspended platform can carry.

(8) A contractor shall cause—

(a) the whole installation and all working parts of the suspended platform to be thoroughly examined in
accordance with the manufacturer’s specification;

(b) the whole installation to be subjected to a performance test as determined by the standard to which the
suspended platform was manufactured;

(c) the performance test contemplated in paragraph (b) to be done by a competent person appointed in writing
with the knowledge and experience of erection and maintenance of suspended platforms or similar machinery and who
shall determine the serviceability of the structures, ropes, machinery and safety devices before they are used following
every time they are erected;

(d) the performance test contemplated in paragraph (b) of the whole installation of the suspended platform shall
be subjected to a load equal to that prescribed by the manufacturer or, in the absence of such load, to a load of 110
per cent of the rated mass load, at intervals not exceeding 12 months and in such a manner that every part of the
installation is stressed accordingly;

(9) Notwithstanding the provisions of sub regulation (8), the contractor shall cause every hoisting rope, hook or other
load-attaching device which forms part of the suspended platform to be thoroughly examined in accordance with the
manufacturer’s specification by the competent person contemplated in sub regulation (8) before they are used
following every time they are assembled, and, in cases of continuous use, at intervals not exceeding three months.

(10) A contractor shall ensure that the suspended platform supervisor appointed in terms of the provisions of sub

regulation (1), or the suspended platform inspector mentioned in sub regulation (1), carries out a daily inspection of all
the equipment prior to use, including establishing whether—
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(a) all connection bolts are secure;

(b) all safety devices are functioning;

(c) all safety devices are not tampered with or vandalised;

(d) the maximum mass load of the platform is not exceeded;

(e) the occupants in the suspended platform are using safety harnesses which have been properly attached;
(f) there are no visible signs of damage to the equipment; and

()  all reported operating problems have been attended to.

(11) A contractor shall ensure that all inspection and performance test records are kept on the construction site at all
times and made available to an inspector, client, client’s agent or employee upon request.

(12) A contractor shall ensure that all employees required to work or to be supported on a suspended platform are—

(a) physically and psychologically fit to work safely in such an environment by being in possession of a medical
certificate of fitness;

(b) competent in conducting their work safely relating to suspended platforms and the training which employees
receive or had received must include at least—

(i) how to access and egress the suspended platform safely;
(ii) how to correctly operate the controls and safety devices of the equipment;
(iii) information on the dangers related to the misuse of safety devices; and

(iv) information on the procedures to be followed in the case of—

(@a)  anemergency;
the malfunctioning of equipment;
(cc)  the discovery of a suspected defect in the equipment; and

(v) instructions on the proper use of safety hamesses.
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(13) Where the outrigger is to be moved, the contractor shall ensure that only persons trained and competent to effect
such move, perform this task and that an inspection be carried out and the results thereof be recorded by the
competent person prior to re-use of the suspended platform.

(14) A contractor shall ensure that the suspended platform is properly isolated after use at the end of each working
day such that no part of the suspended platform will present a danger to any person thereafter.

Boatswain’s chairs

16.(1)  Acontractor shall ensure that every boatswain’s chair or similar device is securely suspended and is
constructed in such a manner so as to prevent any occupant from falling therefrom.

(2) The contractor shall ensure that an inspection is carried out prior and a performance test immediately after, the
boatswain chair has been erected and thereafter a visual inspection should be carried out on a daily basis prior to use.

Material hoists

17.(1) A contractor shall ensure that every material hoist and its tower have been constructed of sound material in
accordance with the generally accepted technical standards and are strong enough and free from defects.

(2) A contractor shall cause the tower of every material hoist to be—

(a) erected on firm foundations and secured to the structure or braced by steel wire guy ropes and to extend to
such a distance above the highest landing as to allow a clear and unobstructed space of at least 900 mm for
overtravel;

(b) enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by moving parts
of the hoist, except on the side or sides giving access to the material hoist, with walls or other effective means to a
height of at least 2100 mm from the ground or floor level; and

(c) provided with a door or gate at least 2100 mm in height at each landing and such door or gate shall be kept
closed, except when the platform is at rest at such a landing.

(3) Acontractor shall cause—
(a) the platform of every material hoist to be designed in such a manner that it shall safely contain the loads being
conveyed and that the combined weight of the platform and the load does not exceed the designed lifting capacity of

the hoist;

(b) the hoisting rope of every material hoist which has a remote winch to be effectively protected from damage by
any external cause to the portion of the hoisting rope between the winch and the tower of the hoist; and
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(c) every material hoist to be provided with an efficient brake capable of holding the platform with its maximum
load in any position when the power is not being supplied to the hoisting machinery.

(4) No contractor shall require or permit trucks, barrows or material to be conveyed on the platform of a material hoist
and no person shall so convey trucks, barrows or material unless such articles are so secured or contained in such a
manner that displacement thereof cannot take place during movement.

(5) A contractor shall cause a notice, indicating the maximum mass load which may be carried at any one time and the
prohibition of persons from riding on the platform of the material hoist, to be affixed around the base of the tower and
at each landing.

(6) A contractor of a material hoist shall not require or permit any person to operate such a hoist, unless the person is
competent in the operation thereof.

(7) No contractor shall require or permit any person to ride on a material hoist.
(8) A contractor shall cause every material hoist—

(a) to be inspected on a daily basis by a competent person who has been appointed in writing and has the
experience pertaining to the erection and maintenance of material hoists or similar machinery.

(b) inspection contemplated in paragraph (a), to include the determination of the serviceability of the entire
material hoist including guides, ropes and their connections, drums, sheaves or pulleys and all safety devices.

(c) inspection result to be entered and signed in a record book which shall be kept on the premises for that
purpose.

(d) to be properly maintained and that the maintenance records in this regard are kept on site.
Batch plants

18.(1) A contractor shall ensure that all batch plants are operated and supervised by a competent person who has
been appointed in writing.

(2) A contractor shall ensure that the placement and erection of a batch plant complies with the requirements set out
by the manufacturer and that such plant is erected as designed.

(3) A contractor shall ensure that all devices to start and stop a batch plant are provided and that these devices are—

(a) placed in an easily accessible position; and
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(b) constructed in such a manner as to prevent accidental starting.

(4) The contractor shall ensure that the machinery and plant selected is suitable for the task and that all dangerous
moving parts of a mixer are placed beyond the reach of persons by means of doors, covers or other similar means.
(5) No person shall be permitted to remove or modify any guard or safety equipment relating to a batch plant, unless
authorised to do so by the appointed person as contemplated in sub regulation (1).

(6) A contractor shall ensure that all persons authorised to operate the batch plant are fully—

(a) aware of all the dangers involved in the operation thereof; and

(b) conversant with the precautionary measures to be taken in the interest of health and safety.

(7) No person supervising or operating a batch plant shall authorise any other person to operate the plant, unless
such person is competent to operate such machinery.

(8) A contractor shall ensure that all precautionary measures as stipulated for confined spaces in the General Safety
Regulations promulgated by Government Notice No.R.1031 dated 30 May 1986, as amended, are adhered to when
entering any silo.

(9) A contractor shall ensure that a record is kept of any repairs or maintenance to a batch plant and that it is made
available, on site, to an inspector, client, client's agent or employee upon request.

(10) A contractor shall ensure that all lifting machines and lifting tackle used in the operation of a batch plant complies
with the requirements of the Driven Machinery Regulations promulgated by Government Notice No.R.295 dated 26
February 1988, as amended,;

(11) A contractor shall ensure that all precautionary measures are adhered to regarding the usage of electrical
equipment in explosive atmospheres, when entering a silo, as contemplated in the Electrical Installation Regulations
promulgated by Government Notice No.R. 2920 dated 23 October 1992, as amended.

Explosive powered tools

19.(1) No contractor shall use or permit any person to use an explosive powered tool, unless—

(a) it is provided with a protective guard around the muzzle end, which effectively confines any flying
fragments or particles; and

(b) the firing mechanism is so designed that the explosive powered tool will not function unless—

() itis held against the surface with a force of at least twice its weight; and
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(i) the angle of inclination of the barrel to the work surface is not more than 15 degrees from a right angle:

Provided that the provisions of this sub regulation shall not apply to explosive powered tools in which the energy of the
cartridge is transmitted to the bolts, nails or similar relevant objects by means of an intermediate piston which has a
limited distance of travel.

(2) Acontractor shall ensure that—

(a) only cartridges suited for the explosive powered tool and the work to be performed are used;

(b) the explosive powered tool is cleaned and examined daily before use and as often as may be necessary for its
safe operation by a competent person who has been appointed;

(c) that the safety devices are in proper working order prior to use;

(d) when not in use, the explosive powered tool and the cartridges are locked up in a safe place, which is
inaccessible to unauthorised persons;

(e) the explosive powered tool is not stored in a loaded condition;
(f) a warning notice is displayed in a conspicuous manner wherever the explosive powered tool is used;
(9) the issuing and collection of cartridges and nails or studs is-

(i) controlled and done in writing by a person having been appointed in writing; and

(ii) recorded in a register and that the recipient has accordingly signed for the receipt thereof as well as
the returning of any spent and unspent cartridges;

(3) No contractor shall permit or require any person to use an explosive powered tool unless such person has been—
(a) provided with and uses suitable protective equipment; and

(b) trained in the operation, maintenance and use of such a tool.

Cranes

20. Notwithstanding the provisions of the Driven Machinery Regulations promulgated by Government Notice No.R.295
of 26 February 1988, as amended, a contractor shall ensure that where tower cranes are used—

(a) account is taken of the effects of wind forces on the structure;

(b) account is taken of the bearing capacity of the ground on which the tower crane is to stand;
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(c) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm and level;
(d) the tower cranes are erected at a safe distance from excavations;

(e) there is sufficient clear space available for erection, operation and dismantling;

(f) the tower crane operators are competent to carry out the work safely; and

(9) the tower crane operators are physically and psychologically fit to work in such an environment by being in
possession of a medical certificate of fitness.

Construction vehicles and mobile plant

21.(1) Acontractor shall ensure that all construction vehicles and mobile plants—
(a) are of an acceptable design and construction;

(b) are maintained in a good working order;

(c) are used in accordance with their design and the intention for which they where designed, having due regard
to safety and health;

(d) are operated by workers who-

(i) have received appropriate training and been certified competent and been authorised to operate such
machinery; and

(ii) are physically and psychologically fit to operate such construction vehicles and mobile plant by being
in possession of a medical certificate of fitness;

(e) have safe and suitable means of access;
(f are properly organised and controlled in any work situation by providing adequate signaling or other control
arrangements to guard against the dangers relating to the movement of vehicles and plant, in order to ensure their

continued safe operation;

(9) are prevented from falling into excavations, water or any other area lower than the working surface by
installing adequate edge protection, which may include guardrails and crash barriers;

(h) where appropriate, are fitted with structures designed to protect the operator from falling material or from being
crushed should the vehicle or mobile plant overturn;
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(i) are equipped with an electrically operated acoustic signaling device and a reversing alarm; and

(i) are on a daily basis inspected prior to use, by a competent person who has been appointed in writing and the
findings of such inspection is recorded in a register.

(2)  AContractor shall furthermore ensure that—
(a) no person rides or be required or permitted to ride on any construction vehicle or mobile plant otherwise than
in a safe place provided thereon for that purpose;
(b) every construction site is organised in such a way that, as far as is reasonably practicable, pedestrians and
vehicles can move safely and without risks to health;
(c) the traffic routes are suitable for the persons using them, sufficient in number, in suitable positions and of
sufficient size;
(d) every traffic route is, where necessary indicated by suitable signs for reasons of health or safety;
(e) all construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal use or
adjacent to construction areas where work is in progress, shall have appropriate lights or reflectors, or barricades
equipped with appropriate lights or reflectors, in order to identify the location of the vehicles or plant;
(f) bulldozers, scrapers, loaders, and other similar mobile plant are, when being repaired or when not in use, fully
lowered or blocked with controls in a neutral position, motors stopped and brakes set;
(9) whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at least two
headlights and two taillights when in operation;
(h) tools and material are secured in order to prevent movement when transported in the same compartment with
employees;
(i) vehicles used to transport employees have seats firmly secured and adequate for the number of employees to be
carried; and
(i) when workers are working on or adjacent to public roads, reflective indicators are provided and worn by the
workers.

Electrical installations and machinery on construction sites

22.Notwithstanding the provisions contained in the Electrical Installation Regulations promulgated by Government
Notice No.R.2920 of 23 October 1992 and the Electrical Machinery Regulations promulgated by Government Notice
No. R.1593 of 12 August 1988, respectively, as amended, a contractor shall ensure that—

(@) before construction commences and during the progress thereof, adequate steps are taken to ascertain the
presence of and guard against danger to workers from any electrical cable or apparatus which is under, over or on the
site;

(b) all parts of electrical installations and machinery are of adequate strength to withstand the working
conditions on construction sites;
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(c) in working areas where the exact location of underground electric power lines is unknown, employees using
jackhammers, shovels or other hand tools which may make contact with a power line, are provided with insulated
protective gloves or otherwise that the handle of the tool being used is insulated;

(d) all temporary electrical installations are inspected at least once a week and electrical machinery on a
daily basis before use on a construction site by competent persons and the records of these inspections are recorded
in a register to be kept on site; and

(e) the control of all temporary electrical installations on the construction site is designated to a competent
person who has been appointed in writing.

Use and temporary storage of flammable liquids on construction sites

23. Notwithstanding the provisions for the use and storage of flammable liquids as determined in the General Safety
Regulations promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall ensure

that—

where flammable liquids are being used, applied or stored at the workplace concerned, this is done in such a
manner which would cause no fire or explosion hazard, and that the workplace is effectively ventilated: Provided that
where the workplace cannot effectively be ventilated-

(i) every employee involved is provided with a respirator, mask or breathing apparatus of a type
approved by the chief inspector, and

(i) steps are taken to ensure that every such employee, while using or applying flammable liquid, uses the
apparatus supplied to him or her;

(b) no person smokes in any place in which flammable liquid is used or stored, and such contractor shall affix a
suitable and conspicuous notice at all entrances to any such areas prohibiting such smoking;

(c) flammable liquids on a construction site is stored in a well ventilated reasonably fire resistant container, cage
or room and kept locked with proper access control measures in place;

(d) an adequate amount of efficient fire-fighting equipment is installed in suitable locations around the flammable
liquids store with the recognised symbolic signs;

(e) only the quantity of flammable liquid needed for work on one day is to be taken out of the store for use;

(f) all containers holding flammable liquids are kept tightly closed when not in actual use and, after their contents
have been used up, to be removed from the construction site and safely disposed of;

(9) where flammable liquids are decanted, the metal containers are bonded or earthed; and
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(h) no flammable material such as cotton waste, paper, cleaning rags or similar material is stored together with
flammable liquids.

Water environments

24. (1) A contractor shall ensure that where construction work is done over or in close proximity to water, provision is
made for—

(a) preventing workers from falling into water; and
(b) the rescuing of workers in danger of drowning.

(2) A contractor shall ensure that where a worker is exposed to the risk of drowning by falling into the water, a
lifejacket is provided to and worn by the worker.

Housekeeping on construction sites

25. Notwithstanding the provisions of the Environmental Regulations for Workplaces promulgated by Government
Notice No.R 2281 dated 16 October 1987, as amended, a contractor shall ensure that—

(a) suitable housekeeping is continuously implemented on each construction site, including provisions for the—
(i) proper storage of materials and equipment; and
(i) removal of scrap, waste and debris at appropriate intervals;

(b) loose materials required for use, are not placed or allowed to accumulate on the site so as to obstruct means
of access to and egress from workplaces and passageways;

(c) waste and debris are not disposed of from a high place with a chute, unless the chute complies with the
requirements set out regulation 12(6); and

(d) construction sites in built-up areas, adjacent to a public way are suitably and sufficiently fenced off and
provided with controlled access points to prevent the entry of unauthorised persons.

(e) acatch platform or net is erected above an entrance or passageway or above a place where persons work or
pass under, or fence off the danger area if work is being performed above such entrance, passageway, or place so as
to ensure that all persons are kept safe where there is a danger or possibility of persons being struck by falling objects.

Stacking and storage on construction sites
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26. Notwithstanding the provisions for the stacking of articles contained in the General Safety Regulations promulgated
by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall ensure that—

(a) a competent person is appointed in writing with the duty of supervising all stacking and storage on a
construction site;

(b) adequate storage areas are provided;

(c) there are demarcated storage areas; and

(d) storage areas are kept neat and under control.
Fire precautions on construction sites

27. Subject to the provisions of the Environmental Regulations for Workplaces promulgated by Government Notice
No.R.2281 of 16 October 1987, as amended, every contractor shall ensure that—

(a) all appropriate measures are taken to avoid the risk of fire;
(b) sufficient and suitable storage is provided for flammable liquids, solids and gases;

(c) smoking is prohibited and notices in this regard are prominently displayed in all places containing readily
combustible or flammable materials;

(d) in confined spaces and other places in which flammable gases, vapours or dust can cause danger—
(i) only suitably protected electrical installations and equipment, including portable lights, are used;

(ii) there are no flames or similar means of ignition;

(iii) there are conspicuous notices prohibiting smoking;

(iv) oily rags, waste and other substances liable to ignite are without delay removed to a safe place; and

(v) adequate ventilation is provided;

(e) combustible materials do not accumulate on the construction site;

(f) welding, flame cutting and other hot work are done only after the appropriate precautions as required have
been taken to reduce the risk of fire;
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(9) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be recommended
by the Fire Chief or local authority concerned, and that such equipment is maintained in a good working order;

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent person, who has been appointed
in writing, in the manner indicated by the manufacturer thereof;

(i) a sufficient number of workers are trained in the use of fire-extinguishing equipment;
(i) where appropriate, suitable visual signs are provided to clearly indicate the escape routes in the case of a fire;
(k) the means of escape is kept clear at all times;
(1) there is an effective evacuation plan providing for all—

(i) persons to be evacuated speedily without panic;

(ii) persons to be accounted for, and

(iii) plant and processes to be shut down; and
(m)  asirenis installed and sounded in the event of a fire.
Construction welfare facilities
28. (1) Notwithstanding the construction site provisions contained in the Facilities Regulations promulgated by
Government Notice No.R. 2362 of 5 October 1990, as amended, a contractor shall, depending on the number of
workers and the duration of the work, provide at or within reasonable access of every construction site, the following
clean and maintained facilities:—
(a) at least one shower facility for every 15 workers;
(b) at least one sanitary facility for every 30 workers;
(c) changing facilities for each sex; and

(d) sheltered eating areas.
A contractor shall provide reasonable and suitable living accommodation for the workers at construction sites which
are remote from their homes and where adequate transportation between the site and their homes, or other suitable

living accommodation, is not available.

Approved inspection authorities
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29. (1) The Chief Inspector may approve as an Inspection Authority any organisation that has been accredited in
terms of the provision of the Act and these regulations.

(2) The Chief Inspector may at any time withdraw any approval of an approved inspection authority, subject to section
35 of the Act.

Offences and penalties

30. Any person who contravenes or fails to comply with any of the provisions of regulations 3, 4, 5, 6, 7, 8, 9, 10, 11,
12,13, 14,15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27 and 28, shall be guilty of an offence and liable upon
conviction to a fine or to imprisonment for a maximum of 12 months and, in the case of a continuous offence, to an
additional fine of R200 for each day on which the offence continues or additional imprisonment of one day for each day
on which the offence continues: Provided that the period of such additional imprisonment shall not exceed 90 days.
Repeal of regulations

31. The following regulations are herewith repealed:

(a) Regulations 11, 12, 13, 13C, 13D, 13E, 13F and 13G of the, General Safety Regulations promulgated by
Government Notice No.R.1031 of 30 May 1986;

(b) Regulations 19 and 20 of the, Driven Machinery Regulations promulgated by Government Notice No.R.295 of
26 February 1988; and

(c) Regulations 14 of the, General Administrative Regulations promulgated by Government Notice No.R.1449 of 6
September 1996.

Short title

32. These regulations shall be known as the Construction Regulations, 2003.
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ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(@)  Name and postal address of principal contractor:

(b)  Name and tel. no of principal contractor’s contact person:

Principal contractor’'s compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel no of client’s contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of
regulation 6.(1).

Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2).

Exact physical address of the construction site or site office:

Nature of the construction work:
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9. Expected commencement date:
10. Expected completion date:
11.  Estimated maximum number of persons on the construction site.

12.  Planned number of contractors on the construction site accountable to principal contractor:

13.  Name(s) of contractors already chosen.

Principal Contractor Date

Client Date
THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR TO
COMMENCEMENT OF WORK ON SITE.

ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER PRINCIPAL
CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF WORK.

GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
NO. R. i, e, 2003

Occupational Health and Safety Act, 1993
Incorporation of Safety Standards in the Construction Regulations, 2003
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Under section 44 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), |, Membathisi Mphumzi
Sherpard Mdladlana, Minister of Labour, after consultation with the Advisory Council for Occupational Health and
Safety, hereby incorporate in the Construction Regulations, 2003 the health and safety standards specified in the
Schedule.

M M S Mdladlana Minister of Labour.

SCHEDULE

1. Regulation 14(1)

The South African Bureau of Standards’ Code of Practice SABS 085, as amended, entitled
“The Design, Erection, Use and Inspection of Access Scaffolding”.

2. Regulation 15(2)(a)

The South African Bureau of Standards’ Standard Specification SABS EN 1808, as amended, entitled” Safety
Requirements on Suspended Access Equipment — Design calculations, stability criteria, construction-tests”.

The South African Bureau of Standards’ Standard Front-end Specification SABS 1903, as amended, entitled “Safety

Requirements on Suspended Access Equipment — Design calculations, stability criteria, construction-tests”.
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Department of Labour

GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS, 2003
Chief Directorate

of

Occupational Health and Safety
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INTRODUCTION

As the name of the regulation indicates, the General Administrative Regulations determines the administrative
procedure of the Occupational Health and Safety Act. This procedure was not placed in the Act itself owing to the fact
that changes can be made to a Regulation with greater ease than that of a Section in the Act. A change to a Section of
the Act needs to be passed by parliament whereas the Minister of the relevant Department can approve a change in a
Regulation.

The General Administrative Regulations, as is the case with all other regulations, is an extension of the Act and should
therefore be seen as a complete unit.

Terms, which were previously defined in the Act, are not redefined in the Regulations. If a specific definition does not
appear in the Regulations, then it should be available in Section 1 of the Act.

DEFINITIONS

All new phrases as well as words (expressions and words which differ from the standard dictionary definitions) that are
used in this regulation, which have not been defined in the Act, will be defined in this regulation. Where the Act or
regulation refers to “mean” the definition in the Act or regulation must be considered and where there’s reference made
to “It Includes” definition from the Act and regulation including the oxford dictionary must be considered

ACCESS TO PREMISES

It is prohibited for an employer to refuse an inspector entry to perform his or her function because an inspector is
entitled by the law to enter employer’s workplace.

Employers should always ensure that inspectors are accompanied by a person who has knowledge and experience of
the activities and safety requirements of the workplace.

EXEMPTIONS

Any exemption, which has been granted to any person, shall be signed by the Chief Inspector of the Department of
Labour. An person who wishes to apply for an exemption should forward his/her application to the office of the Chief
Inspector in Pretoria. The application for exemption should indicate proof that the health and safety of persons who are
likely to be affected by the exemption will not bee prejudiced in consequences of it. Health and safety representatives
and committees must be consulted during the whole process and given time to comment.
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COPY OF THE ACT

Employees together with employers have certain duties and rights, which have been assigned to them in terms of the
Act. In order to comply with the provisions of the Act and regulations, each employee must have access to a copy of
the Act. This regulation requires that—

Each employer with 5 or more employees shall have a copy of at least one Act, which will be made readily available for
perusal by the employee. Owing in the fact that a workplace can be made up of a very large area, and that the
legislator did not intend to be unreasonable, various concessions are made. For example, a meter-reader in the town
of Brits” workplace is the Municipal area of Brits. In such a case it is expected that a copy of the Act be made available
at the point where the employee reports for duty in the morning, or any other suitable position as agreed upon with the
employer.

Each employer with less than 5 employees, shalll, if requested provide a copy of the Act for perusal by the employees.
This includes farm workers and domestic servants.

The copy of the Act may be an electronic reproduction or from a library. The Act and Regulations are amended from
time to time, and it is therefore important to remember that one must obtain a copy of the latest amendments to keep
up to date with the current legislation.

HEALTH AND SAFETY COMMITTEES

Health and Safety committees are made up of all the Health and Safety Representatives together with an equal
amount of employer appointee representatives to represent the employer (there can be more than one committee to
avoid a large congregation of representatives). If more than two committees are established, each health and safety
representative must be member of at least one of the committees. These committees are the point around which self-
regulation revolves.

Employer should provide necessary equipment, facilities and stationary required by the committee in order them to
perform their functions.

It is important to keep the records of the meeting as they can be used as evidence for action taken to eliminate
hazards and vice versa

NEGOTIATIONS AND CONSULTATIONS BEFORE DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES
The regulation prescribes the items which must be agreed upon during negotiations between the employer and
employees representatives. If a dispute arises between the employees and employers or his authorised
representative, the matter should be referred for arbitration. Both parties shall submit a statement within a prescribed
period to both the arbitrator and the other party concerned.

The statement is to contain the following information:
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The proposal for the arrangements and procedures for the nomination of the Health and Safety Representatives.
The decision which is sought.
The arbitrator should then:

Determine when and where the arbitration procedure shall be held. The arbitration may be held in the absence of the
party who failed to submit a statement to the arbitrator and other party;

Determine whether a pre-hearing conference shall be held;

Determine which arbitration procedures shall be followed:;

Determine the procedures for the admission of evidence;

Determine the admissibility of hearsay evidence; and

Determine other relevant procedural matters.

In terms of Section 17(2) of the Act both parties are to come to a decision within 14 days as to who the arbitrator shall
be. If no decision can be made, the president of the Labour Court is to be notified in writing. The president of the
Labour Court in consultation with the Chief Inspector shall appoint an arbitrator, whose decision shall be final. This
arbitrator will be entitled to receive remuneration as is payable to an additional member of the Labour Court.
DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES

The employer must designate Health and Safety Representatives as follows:

Shops and offices— one for up to 100 employees; and

Workplaces other than shops and offices— one for up to 50 employees.

The employer shall ensure that employees designated as health and safety representatives meet the following
requirements:

Employed in a full-time capacity in the specific workplace or section thereof;
Acquainted with conditions and activities at that workplace or section thereof, and
Taking into account the nature of hazards associated with the activities of the workplace or section thereof, the

employer shall provide as far as is reasonable practicable health and safety training to the health and safety
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representatives on how to identify health and safety risks and how to conduct inspections of the workplace or section
thereof.

REPORTING OF INCIDENTS AND OCCUPATIONAL DISEASES

Section 24 of the Act refers to certain incidents occurring at the workplace, or in connection with the use of machinery
whereby a person dies or is injured to be extent where he is likely to die or could have resulted in a major incident.
Such incidents should be reported to the Provincial Director on a WCL 1 or WCL 2 form within seven days.

Certain other types of incidents must be reported to the Provincial Director telephonically, facsimile or similar means of
communication and these types of incidents are as follows—

Where a person, as a result of the incident;

Dies;

Becomes unconscious;

Suffers the loss of a limb or part thereof;

Is injured to the extent that he is likely to die;

Is injured to the extent that he is likely to be permanently disabled;

Is injured to the extent that he is likely to be off for a period of 14 days or more;
Cannot perform his normal duties (those duties for which he was employed).

An incident of major consequence arising out of the use of industrial equipment or machinery or industrial practices at
a workplace.

The health and safety of any person is endangered and where —

A dangerous substance was spilled;

The uncontrolled release of any substance under pressure (pressure greater than 1 atmosphere) took place;
Machinery or any part thereof fractured or failed, resulting in flying, falling or uncontrolled moving objects; or
Machines, which ran out of control

These incidents should also be recorded and investigated in accordance to Regulation 8 of the General Administrative
Regulations.

If an injured person is to die as a result of an incident, which has already been reported in terms of the above, the
employer or user should report such death to the Provincial Director.

Any registered medical practitioner should, in terms of Section 25 of the Act, report all (to the employer and Chief

Inspector) cases of occupational diseases or any other disease, which he believes arose out of a person’s
employment, which he/she has treated. This must be done within 14 days in the form of a WCL 22 form.
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Any other person may in writing, give notice of any disease suspected to be an occupational disease, to the employer
and chief inspector.

RECORDING AND INVESTIGATION OF INCIDENTS

The employer or user of machinery should keep record and investigate all incidents referred to in terms of Section 24
of the Act together with any other incident, which resulted in the person concerned having had to receive medical
treatment other than first aid.

These incidents must be recorded in the form of Annexure 1 of these regulations and be kept for a period of at least 3
years. This record shall be kept on the premises and available for perusal by an inspector.

The employer, a designated person, a health and safety representative or a member of the health and safety
committee must investigate the above-mentioned incidents. This investigation should take place within 7 days from the
date of incident and completed as soon as is reasonable practicable or within the contracted period of contract
workers.

The employer should record the result of the investigation in the Annexure 1. The purpose of the investigation is to
establish the cause of the incident together with the safety measures that can be implemented to prevent the re-
occurrence of such incidents in the future.

The health and safety committee shall examine this record at their next meeting.
WITNESS AT AN INQUIRY

The chief inspector can, in terms of Section 32, direct an inspector to hold a formal inquiry as a result of an incident
reported in terms of Section 24 (refer to Regulation 6). In such an instance, the inspector shall inform the employer or
user of machinery of his intentions, and request the following from him/her:

That all persons witness to the incident; and

That any other person as required by the inspector be notified in connection with the time, date and venue of the
formal inquiry.

The employer or user of machinery is to establish which persons are likely not to attend the inquiry, and shall advise
the inspector of the names and addresses of such persons to allow the inspector to subpoena such persons.

RETURNS

An employer or user shall furnish the inspector with such information as requested for the purpose of the
Administration of the Act.
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