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RUSTENURG LOCAL MUNICIPALITY 

 
CONTRACT NO: RLM/DCD/0027/2023/24  

 
RE-ADVERT; APPOINTMENT OF A SERVICE PROVIDER FOR THE REPAIRS AND MAINTENANCE OF 

HOUSE 29 CANARY AVENUE 
 
 

 DATE 
 

 
NAME OF BIDDER: …………………………………………………………….. 
 
BID PRICE: ……………………………………………. (Vat Incl) 
 
 

 
Prepared by: 

 
RUSTENBURG 

             LOCAL MUNICIPALITY 
CNR BEYERS NAUDE AND MANDELA DRIVE  

                          RUSTENBURG  
014 590 3111 

 

 
BID CLOSES                                                                             DATE  
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PARTICULARS OF THE BIDDER 

NAME OF THE BIDDING OR TENDERING 
COMPANY 

 
 

 
 

 
 

 
 

POSTAL ADDRESS  
 

 
 

 
POSTAL CODE 

 

STREET ADDRESS 
(PHYICAL ADDRESS) 

 
 

 
 

 
 

 
POSTAL CODE 

 

E-MAIL ADDRESS  
 

TELEPHONE NUMBER (TELKOM LINE)  
 

CIDB CRS NUMBER (IF APPLICABLE)  
 

CELLPHONE NUMBER  
 

ALTERNATE CELLPHONE NO.  
 

CENTRAL SUPPLIER DATABASE NUMBER OF 
THE BIDDING COMPANY 

 
 

CRS NUMBER 
 

 

BID INFORMATION (TIME AND DATE OF 
CLOSER) 
 

DATE: 
 
TIME: 

BID PRICE (VAT INCLUSIVE)  
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A bid not complying with the requirements stated hereunder will be regarded as an “Unacceptable bid”, and 

as such will be rejected. 

“Unacceptable bid” means any bid which, in all respects, does not comply with the conditions of bid and 

specifications as set out in the bid documents, including conditions as specified in the Preferential 

Procurement Policy Framework Act (Act 5 of 2000) and related legislation as published in Government 

Gazette number 22549, dated 10 August 2001, in terms of which provision is made for this policy. 

A bid will not be acceptable if: 

1. Any pages have been removed from the bid document, and have therefore not been submitted, or a copy 

of the original bid document has been submitted. 

2. The bid document is completed using a pencil or any other colour ink. Only black ink must be used to 

complete the bid document. Only tick the appropriate option. Please be informed that whether you scratch 

out, tick or circle, your answer will be where the pen ink is reflecting. 

3. The bid has not been properly signed by the designated signatory contained in the tender document. 

4. The bidder attempts to influence or has in fact influenced the evaluation and/or awarding of the contract. 

5. The bid has been submitted after the relevant closing date and time. 

6. Any bidder who during the last five years has failed to perform satisfactorily on a previous contract with 

the municipality, municipal entity or any other organ of state after written notice was given to that bidder 

that performance was unsatisfactory. 

7. Bid offers will be rejected if the bidder has abused the Rustenburg Local municipality’s Supply Chain 

Management System. 

8. Failure to complete and sign and / or disclosing of wrong information in any of the declaration forms. 

9. Compulsory questionnaire must be fully completed and signed. 

NB! In a case of Joint Venture separate compulsory questionnaire forms must be completed and 

submitted.  

10. The bidder has failed in a case of Joint Venture to submit separate MBD 5 forms for each partner.  

TENDERING PROCEDURES: 

 DOCUMENT COMPLETION INSTRUCTION AND RETURNABLE DOCUMENTS SCHEDULE 
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11. In the case of multi directors or joint venture, the bidder has failed to submit separate MBD 4 declaration 

forms for each director. 

NB! If all directors have the same declarations, it is not necessary to submit different MBD 4 forms, 

however it is compulsory for directors to attach their details and signatures on the table provided. 

12. The document is completed electronically and or electronically signed. 

13. Bidder is not registered with Central Supplier Database (CSD) 

14. The bidder fails to attach the following documents: 

• A valid proof of payment with the relevant reference number as stipulated in the tender 

advertisement. 

• Required CIDB Grading Certificate where applicable. 

• The authority of signatory is not submitted (printed on bidder’s letter head) if the tender is a CIDB related project. 

• The bidder failed to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to the 

bid document. 

• Municipal rates and taxes statements of the directors 

✓ Current municipal rates and taxes statement in the names of the director (from previous month 

determined by the date of tender closure) for each directors’ address must be attached; or 

✓ Valid lease agreement of the director/s with all critical contractual obligations (i.e Lease period, 

use of premises, lessors’ responsibilities, leases’ possibilities, amounts related to the lease, 

address of the leased premises, signatures etc) or, 

✓ An original letter from tribal authority not older than three (3) months if the director/s are 

residing in a tribal land, or 

✓ If the rates and taxes account is not in the names of the director/s the attached municipal rates 

and taxes statement must be submitted together with an original affidavit from the property 

owner whose names are appearing on the municipal rates and taxes statement to confirm that 

the director resides in their property. 

• Municipal rates and taxes statements of the company 

✓ Current municipal rates and taxes statement in the name of the company (from previous month 

determined by the date of tender closure) for the company’s’ address must be attached; or 

✓ Valid lease agreement of the company (showing all critical contractual obligations (i.e Lease 

period, use of premises, lessors’ responsibilities, leases’ possibilities, amounts related to the 

lease, address of the leased premises, signatures etc), or 

✓ An original letter from a tribal authority not older than three (3) months if the company is 

operating from a tribal, or 



 
 

RUSTENBURG LOCAL MUNICIPALITY 

7 | P a g e  
 
 

           

Employer  Witness 1  Witness 2          Contractor  Witness 1  Witness 2 
 

 

✓ If the rates and taxes account is not in the names of the company, the attached municipal rates 

taxes statement must be submitted together with an original affidavit from the property owner 

whose names are reflecting on the municipal rates and taxes statement to confirm that the 

company operates from their property. 

NB!! 

The company address written on the tender document, and statement submitted must be the 

same as the one reflecting on the CSD report   

✓ For procurement expected to be less than 10 million, awards will not be made to bidders 

owing municipal rates and taxes for over 90 days at the time of tender closure. 

✓ For procurement expected to be more than 10 million, awards will not be made to bidders 

owing municipal rates and taxes for over 30 days at the time of tender closure. 

 

15. The bidder fails to comply with: 

• Bidders must submit both a hard copy document and an electronic tender document in the form of 
a USB (only) which must be clearly marked with the company name. (Bidders will be disqualified 
for not submitting a USB containing the scanned bidding documentation) 

• Bidders who use correction pens. In a case where a wrong answer is ticked, a straight line must be 

made across the wrong answer, then initial next to the mistake and a correct answer must be 

ticked or provided in writing. 

• Bid documents which are not in envelopes that clearly marked with the bid number and description.
  

• NB! Bidders will not be afforded a chance to rectify by either completing the tender document or 
submitting outstanding mandatory documents.  
 

VERIFICATION OF DOCUMENTS AND INFORMATION. 

• Please note that by submitting this tender document, you are agreeing to the verification 
process of your supporting documents by the Rustenburg Local Municipality.  

• Tax compliance status will be verified using CSD number. (For a bidder to be considered for 
final award, their status must reflect “tax compliance” before final award is made) 

• CIDB Grading will be verified.   

• Sworn Affidavits will be accepted only if its originals submitted. 
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BID NOTICE 
 
RLM/DCD/0027/2023/24 - RE-ADVERT; APPOINTMENT 

OF A SERVICE PROVIDER FOR THE REPAIRS AND 

MAINTENANCE OF HOUSE 29 CANARY AVENUE. 

 

 

 

 

 

 



 

1 

 

BID NO. DESCRIPTION DOC. FEES (NON-

REFUNDABLE) 

EVALUATION 

CRITERION 

ENQUIRIES CLOSING 

DATE 

RLM/DCD/00

27/2024/25 

-RE-ADVERT: 

Appointment of a 

service provider for the 

renovations of the Club 

House in East End 

Sports Facility 

TENDER DOCUMENT 

AMOUNT 

R 500.00 

 

REFERENCE NUMBER: 

0027+Company name 

 

BANK NAME 

Standard Bank 

 

ACCOUNT NUMBER: 

033 054 657 

Bidders who previously 

bought the tender 

document must attach 

their previous Proof of 

Payment. Payment will be 

verified 

❖ Administrative evaluation 

(document completion and 

attachment of mandatory 

documents) to include all 

necessary certifications. 

❖ CIDB Grading of 3GB or 

Higher  

❖ 80/20 preferential point 

system (price = 80 & 

Specific goals = 20) 

NB! That no other evaluation 

criterion should be used 

TECHNICAL 
Mr. I. Phakula 
014 590 3565 

iphakula@rustenb
urg.gov.za 

 

SCM 
Ms. N. Kiet 

014 590 3633 
nkiet@rustenburg. 

gov.za 

 

Date: 
06 Aug 2025 

 
Time:  
09H00 

 

 
 
1. Bid documents must be in a sealed packaging clearly marked with the bid number and description, must be placed in 

the bid box in the foyer of the Municipal offices, Missionary Mpheni House, Beyers Naude Drive, Rustenburg not later 

than the prescribed closing date, where after the bids will be opened in public at the Municipal offices.  

2. All bids will be evaluated in accordance with the Supply Chain Policy of the Rustenburg Local Municipality, PPPFA 2022 

and other related legislations. Bids will remain valid for 90 days. 

3. The lowest or any bid will not be necessarily accepted, and the municipality reserves the right to accept the whole or 

part of any bid. The municipality reserves the right to increase or decrease quantities as indicated in the technical 

specifications. A market analysis conducted will be taken into consideration to ensure right procurement and quality 

service delivery. 

4. Tender submission must comply with the instruction note (Tender Completion and Attachment of Mandatory Documents) 

as well as all other additional tendering condition and requirements stated in the tender document. 

5. Objections or complaints must be submitted in writing to the Municipal Manager at the address stated, and must contain 

the following: 

(a) reasons and/or grounds for the objection or complaint. 
(b) the way in which the objector or complainant’s rights have been affected; and 
(c) the remedy sought by the objector or complainant 

 
6. Any objection or complaint must reach the Municipal Manager with a 14-day period after award has been made. Late 

objections or complaints will not be entertained. 

7. Submissions which fail to adhere to all the requirements and instructions stated on this advert, E-tender advert, CIDB 

Website for CIDB tenders as well as the tender document will lead to disqualification. 

8. Should there be any contradictions between the information on the advert and the information in the tender document, 

then the information on this advert will take precedence. 

 
 
 

TENDER ADVERTISEMENT 

mailto:iphakula@rustenburg.gov.za
mailto:iphakula@rustenburg.gov.za
mailto:kmaloka@rustenburg.gov.za
mailto:kmaloka@rustenburg.gov.za
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TERMS OF REFERENCE 
(SPECIFICATIONS) 

 
 

RLM/DCD/0027/2023/24 - RE-ADVERT; 

APPOINTMENT OF A SERVICE PROVIDER FOR THE 

REPAIRS AND MAINTENANCE OF HOUSE 29 

CANARY AVENUE. 
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TERMS OF REFERENCE/ SPECIFICATIONS 
 

 

No Description Unit Qty 

 PRELIMINARIES & GENERALS   

 PRELIMINARIES AND GENERALS 
NOTES 
The agreement is to be a rectification work contract agreement that will be signed between the 
Employer (RLM) and 
Contractor upon acceptance of the tender offer. 
 
Temporary works and plant 
The contractor shall protect, uphold and maintain all public utilities and services and shall not 
interfere with their operation without the consent of the service authorities and the principal agent.  
The contractor shall notify the Principal Agent of any damage to such services and shall make 
good same at his own cost to the satisfaction of the service authorities. 
 
Fuel, power and water for commissioning of mechanical and other specialized equipment shall also 
include for the cost of all necessary reticulation and connections thereto. 
 
The contractor shall provide noise and dust control to the approval of the Principal Agent. 
 
The contractor shall maintain the access roads, paths, buildings, etc, adjacent to the construction 
area etc, during the 
period of the works in a clean and rubble free condition. 
 
Identity of employees 
All employees of the contractor and his sub-contractors shall be always identifiable by means of ID 
cards, company name and logos imprinted on overalls. Any person found on site not complying 
with the abovementioned conditions the contractor shall be requested by Principal Agent, to 
remove such person from the site. 
 
Health and Safety 
The contractor is to comply with all requirements of the Health and Safety Specification. 
 
Housekeeping and compliance with Principal agent site rules 
The contractor will be responsible for a high standard of housekeeping in his site establishment, 
delivery of materials and goods and removal of rubble, debris, etc, storage areas and construction 
working areas to the approval of the Principal Agent. 
 
Working Hours 
Should the contractor wish to work outside normal working hours or at weekends in order to 
maintain his building program, he shall notify and obtain the approval from the Principal Agent 
before doing so. The cost of this overtime will 
be for the contractor's account. 

 

 

 HEALTH & SAFETY  
Allowance for all health and safety requirements as deemed necessary for the successful 
execution of the project 

Item 
1 

 TEMPORARY WORKS & PLANT 
Plant, equipment, sheds, offices and main notice board  
(Contractor will need single bay independent/free standing scaffold exceeding 2.5m high and not 
exceeding 7m high) 

Item 

1 

 HOUSEKEEPING AND COMPLIANCE WITH PRINCIPAL AGENT SITE RULES 
The contractor will be responsible for a high standard of housekeeping in his site establishment, 
delivery of materials 
and goods and removal of rubble, debris, etc, storage areas and construction working areas to the 
approval of the Principal Agent 

Item 

1 

 INTERIOR   

 MAIN BEDROOM   
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 Replace toilet cistern mechanism  no 1 

 Replace basin taps  no 4 

 Replace shower taps  no 2 

 Replace bath taps  no 2 

 Replace ceiling extractor fan 250mm diameter no 1 

 Adjust and re-align cupboard doors no 13 

 Replace bedroom door handles with a long brass handle no 1 

 Repair and service bedroom door no 1 

 Paint walls  m2 81 

 Paint ceilings m2 58 

 Paint window frames m2 5.6 

 Paint balcony walls  no 42 

 Paint balcony ceiling  m2 9.5 

 Supply and install meranti flash back timber door size 2032mm x 813mm including all ironmongery 
and varnish 3 coats 

no 1 

 Install skirting m 19 

    

 PASSAGE   

 Paint walls with low sheen acrylic PVA m2 171 

 Paint ceilings m2 12 

 Install skirting m2 25 

    

 BATHROOM   

 Paint ceiling m2 13 

 Replace extractor fan 250 diameter no 1 

 Paint window frames m2 3.42 

 Replace shower trap cover no 1 

 Supply and install new light fitting in bathroom no 1 

 Paint doors and frames with non-drip enamel no 2 

 Supply and install 6mm mirror in bathroom size 1610mm x 995mm no 1 

    

 BEDROOM 1   

 Repair cupboard door handles no 4 

 Install door catches no 4 

 Paint walls with low sheen acrylic PVA m2 45 

 Paint ceilings with super acrylic PVA m2 16 

 Paint doors and frames with non-drip enamel no 5 

 Paint window frames m2 6 

 Clean and Paint/varnish window sill m 2 

    

 BEDROOM 2   

 Paint walls with low sheen acrylic PVA m2 48 

 Paint ceilings with super acrylic PVA m2 20 

 Paint window frames m2 6 

 Clean and Paint/varnish window sill m 2 

 Service cupboard doors  no 8 

 Install catches in doors no 4 

 Install door handle on cupboard no 1 

 Paint doors and frames with non-drip enamel no 5 

    

 PASSAGE STORE ROOM   

 Paint walls and ceiling with white super acrylic PVA m2 15 

 Install new cupboard lock on door no 1 

 Paint doors and frames with non-drip enamel no 1 

 Clean and Paint/varnish window sill  m 1.5 

    

 STAIRWAY AND DINNING ROOM AREA   

 Paint walls with low sheen acrylic PVA m2 240 
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 Paint ceilings with super acrylic PVA m2 15 

 Clean and Paint/varnish window sill m 1.5 

 Replace timber skirting with tile skirting m 54 

    

 LOUNGE   

 Paint walls with low sheen acrylic PVA m2 85 

 Paint ceilings with super acrylic PVA m2 27 

 Treat area for termites m2 150 

 Clean and Paint/varnish window sill m 2.7 

 Damp seal around window m2 15 

 Replace timber skirting with tile skirting m 18 

    

 STUDY, STAIRCASE AND PASSAGES   

 Paint Study walls with low sheen acrylic PVA m2 65 

 Clean and Paint/varnish window sill m 1.5 

 Paint staircase walls with low sheen acrylic PVA m2 42 

 Paint passages with low sheen acrylic PVA m2 68 

 Paint tv room walls m2 50 

 Paint window sills m 8.2 

 Replace blinds with new blinds: 960 x 1800 No 2 

 Replace blinds with new blinds: 1900x1800 no 1 

 Replace timber skirting with tile skirting m 18 

    

 HOUSE KEEPERS ROOM   

 Paint walls with low sheen acrylic PVA m2 40 

 Paint ceilings with super acrylic PVA m2 27 

 Replace mirror above bath 1.7m x 1.1m No 1 

 Replace skirting with tile skirting m 13 

 Repair and paint all doors and frames no 6 

 Replace door lock set no 1 

    

 GUEST ROOM   

 Paint walls with low sheen acrylic PVA m2 56 

 Paint ceilings with super acrylic PVA m2 28 

 Service doors and paint with non-drip enamel no 7 

 Damp seal walls behind beds  m2 10 

 Replace timber skirting with tile skirting m 50 

 Paint guest bathroom ceiling  m2 8 

 Replace tiles on bathroom floor m2 3 

 Paint staircase walls m2 43 

 Replace bathroom taps no 4 

 Replace timber skirting with tile skirting m 10.4 

    

 LAUNDRY   

 Paint ceiling m2 23 

 Paint window frames m2 4.4 

 Repair and varnish stable door m2 3.8 

 Replace wash-up unit next to washing machines 1m x 900mm x 600mm no 1 

 Replace broom cupboard including ironmongery 1m x 1925mm x 600mm no 1 

    

 KITCHEN   

 Paint kitchen ceiling m2 26 

 Paint window frames m2 6 

 Replace broken glass m2 1 

 Replace outside sink  no 1 

 Replace outside sink tap no 1 

 Replace cabinets at sink unit including ironmongery 3.3m x780mm x530mm no 1 
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 Replace floor cabinets in cooking area including ironmongery and post form tops 8900mm x 
780mm x 530mm 

no 1 

 Replace wall unit cabinet 1500mm x 590mm no 1 

    

 LOUNGE AND ENTERTAINMENT AREAS   

 Paint bar room ceiling  m2 41 

 Replace mirror 600mmx400mm no 1 

 Varnish all dado rails m 40 

 Supply and install white timber/pvc shaving cabinet 625mm x 615mm no 1 

    

 EXTERIOR   

 Supply and installation of: 
Garage Door Single 
 
1 x Tube shaft 
2 x Horizontal track support 
1 x Section panel set 
2 x Polymer track curve elbow black 
2 x Horizontal track 
3 x Big top hat 
2 x Vertical track 
Garage door spring 
 
Hardware box 
 
1 x Door cable drum left 
1 x Door cable drum right 
4 x Door angle support 
1 x Door flag bracket Left hand 
1 x Door flag bracket Right hand 
1 x Door fastener set 
1 x Door lifting cable 
12 x Door nylon rollers 
1 x Door bottom bracket right 
1 x Door bottom bracket left 
6 x Plastic hinge type 1 
2 x Plastic hinge type 2 
2 x Plastic hinge type 3 
2 x Plastic hinge type 4 
2 x Plastic hinge type 5 
2 x Plastic hinge type 6 
2 x Door side bearing plate 
4 x Track bracket 

no 3 

 Supply and install Garage Door Sectional Motor 48 × 23 × 29 cm including all fittings and 2 
remotes 

no 5 

 Prepare and paint walls with low sheen PVA  m2 34 

 Install new light fitting on a pole at the gate entrance including all connections and fixtures  no 1 

 Install new light fitting to match existing on top of the wall inside the gate no 1 

 High pressure clean all external walls, parapets and roof m2 1919 

 Rake open all cracks and repair with mendall 90 or equally approved and cover with plaster primer. 
Measured over all external square meters 

m2 1319 

 Repair spalling steel patches on concrete balustrades no 5 

 Remove plaster band at the main balcony and seal and re-plaster with bonding liquid mix mortar m2 14 

 Repair barge caps on garage roofs m 4 

 Paint roof with 2 coats roof paint m2 600 

 High pressure clean all paving and repaint to match existing colours with acrylic roof cote m2 911 

 Repair and Waterproof all parapet walls  m2 245 

 Prepare and paint external walls with one coat Micatex and two coats Wall n All or equally 
approved  

m2 1319 
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 Paint ceilings m2 105 

 Paint window frames m2 37 

 Paint all internal and external doors  m2 122 

 Repair and service sliding doors at the pool no 2 

 Remove terrazzo flooring around the swimming pool, scarify floor and tile with heavy duty non slip 
natural stone tile including all trades and finishes 

m2 75 

 Paint on gates and grills m2 50 

 Prepare and paint pool with two coats pool paint m2 80 

 Supply and install pool pump with similar spec as old pump including fixtures and fittings no 1 

 Allowance for cleaning of pool, filling with clean water, chemical treatment, etc sum 1 

 Remove old gargoyle outlets at the main balcony, drill holes to 80mm and install new gargoyle 
outlets including sealing joints with power mastic sealant 

no 7 

    

    

    

    

Contingency an amount of money set aside to cover any unexpected costs that can arise throughout a construction 
project. 
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FUNCTIONALITY 
 
 

RLM/DCD/0027/2023/24 - RE-ADVERT; 
APPOINTMENT OF A SERVICE PROVIDER FOR THE 
REPAIRS AND MAINTENANCE OF HOUSE 29 
CANARY AVENUE. 

 
 
 
 

N/A 
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AUTHORITY FOR SIGNATORY 
 
 

RLM/DCD/0027/2023/24 - RE-ADVERT; 
APPOINTMENT OF A SERVICE PROVIDER FOR THE 
REPAIRS AND MAINTENANCE OF HOUSE 29 
CANARY AVENUE. 
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SIGNATORY AUTHORISATION 

 

 

 
 

 
 
 
 
 
 
 

FORM T2.2.2: AUTHORITY OF SIGNATORY 

 

 

With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is submitted by: (Mark applicable 

block) 

 

a company, and attach hereto a certified copy of the required resolution of the Board of directors 

 

a partnership, and attach hereto a certified copy of the required resolution by all partners  

 

a close corporation, and attach hereto a certified copy of the required resolution of the Board of Officials     

 

a one-man business, and attach hereto certified proof that I am the sole owner of the business  

submitting a tender 

 

a joint venture, and attach hereto          

 

a) an notarially certified copy of the original document under which the joint venture was constituted; and 

b) certified authorised by the participating members of the undersigned to submit tenders and conclude contracts 

on behalf of the joint venture 

  

 

SIGNED ON BEHALF OF TENDERER: ………………………………………………………..……………………. 

 

PLEASE NOTE: 

 

1. Failure to complete all blank spaces on this form or attend to other details mentioned therein will render the 

Bid liable to rejection. 

2. The signatory shall confirm his / her authority thereto by attaching on the tendering company’s letterhead 

a duly signed and dated copy of the relevant resolution of the board of directors / partners. 
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MBD 1 
INVITATION TO BID 

 
RLM/DCD/0027/2023/24 - RE-ADVERT; 
APPOINTMENT OF A SERVICE PROVIDER FOR 
THE REPAIRS AND MAINTENANCE OF HOUSE 29 
CANARY AVENUE. 
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PART A 
MBD 1 

 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RUSTENBURG LOCAL MUNICIPALITY 

BID NUMBER: RLM/DCD/0027/2024/25 
CLOSING 
DATE: 06 August 2025 CLOSING TIME: 09H00 

DESCRIPTION 
RE-ADVERT; APPOINTMENT OF A SERVICE PROVIDER FOR THE REPAIRS AND MAINTENANCE OF 
HOUSE 29 CANARY AVENUE. 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT: 

 
 

RUSTENBURG LOCAL MUNICIPALITY 

MISSIONARY MPHENI HOUSE 

CNR BEYERS NAUDE AND NELSON MANDELA DRIVE, RUSTENBURG 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
……………………. DATE  

CAPACITY UNDER WHICH THIS BID 
IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT SCM 
CONTACT 
PERSON 

Mr. I. Phakula 
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CONTACT PERSON 
Ms.  N. Kiet 
 

TELEPHONE 
NUMBER 

014 590 3565 

 

TELEPHONE NUMBER 
014 590 3633 
 E-MAIL ADDRESS 

iphakula@rustenburg.gov.za 
 

E-MAIL ADDRESS 
nkiet@rustenburg. gov.za 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:iphakula@rustenburg.gov.za
mailto:kmaloka@rustenburg.gov.za
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TERMS AND CONDITIONS FOR BIDDING 
1.  BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED, COMPLETED WITH A BLACK PEN 

1.3. THIS BID IS SUBJECT TO THE RLM SUPPLY CHAIN MANAGEMENT POLICY, PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN 
OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS 
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE   TCS 
CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE 
PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS: (BIDDER MAY NOT BE DISQUALIFIED ON THIS PART IF INDICATED THAT THEY ARE NOT 
FOREIGN BASED SUPPLIER) 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?             YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                              YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?              YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                              YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN 
CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS WILL RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
SIGNATURE OF BIDDER:    …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
 
DATE:       ………………………………………….. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART B 

http://www.sars.gov.za/
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MBD 3.1 
PRICING SCHEDULE 

 
RLM/DCD/0027/2023/24 - RE-ADVERT; 
APPOINTMENT OF A SERVICE PROVIDER FOR THE 
REPAIRS AND MAINTENANCE OF HOUSE 29 
CANARY AVENUE. 
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PART A 
MBD 3.1 

 
PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 
 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 

 
Name of bidder……………………………………    Bid number…………………................................. 
 
Closing Time ……………………                                      Closing date…………………………………………... 
 

 
OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID. 
__________________________________________________________________________ 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.                  ** (ALL APPLICABLE TAXES INCLUDED) 
 
 

 
- Required by:     …………………………………. 
- At:      …………………………………. 
        

………………………………… 
 
- Brand and model     …………………………………. 
       
- Country of origin     …………………………………. 
  
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s)  …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/not firm 
- Delivery basis      …………………………………… 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 
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BILL OF QUANTITIES/ PRICING SCHEDULE 
 
 

 RLM/DCD/0027/2023/24 - RE-ADVERT; 

APPOINTMENT OF A SERVICE PROVIDER FOR THE 

REPAIRS AND MAINTENANCE OF HOUSE 29 

CANARY AVENUE. 
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No Description Unit Qty Unit price Total 

 PRELIMINARIES & GENERALS     

 PRELIMINARIES AND GENERALS 
NOTES 
The agreement is to be a rectification work contract agreement 
that will be signed between the Employer (RLM) and 
Contractor upon acceptance of the tender offer. 
 
Temporary works and plant 
The contractor shall protect, uphold and maintain all public utilities 
and services and shall not interfere with their operation without 
the consent of the service authorities and the principal agent.  
The contractor shall notify the Principal Agent of any damage to 
such services and shall make good same at his own cost to the 
satisfaction of the service authorities. 
 
Fuel, power and water for commissioning of mechanical and other 
specialized equipment shall also include for the cost of all 
necessary reticulation and connections thereto. 
 
The contractor shall provide noise and dust control to the 
approval of the Principal Agent. 
 
The contractor shall maintain the access roads, paths, buildings, 
etc, adjacent to the construction area etc, during the 
period of the works in a clean and rubble free condition. 
 
Identity of employees 
All employees of the contractor and his sub-contractors shall be 
always identifiable by means of ID cards, company name and 
logos imprinted on overalls. Any person found on site not 
complying with the abovementioned conditions the contractor 
shall be requested by Principal Agent, to remove such person 
from the site. 
 
Health and Safety 
The contractor is to comply with all requirements of the Health 
and Safety Specification. 
 
Housekeeping and compliance with Principal agent site rules 
The contractor will be responsible for a high standard of 
housekeeping in his site establishment, delivery of materials and 
goods and removal of rubble, debris, etc, storage areas and 
construction working areas to the approval of the Principal Agent. 
 
Working Hours 
Should the contractor wish to work outside normal working hours 
or at weekends in order to maintain his building program, he shall 
notify and obtain the approval from the Principal Agent before 
doing so. The cost of this overtime will 
be for the contractor's account. 

 

   

 HEALTH & SAFETY  
Allowance for all health and safety requirements as deemed 
necessary for the successful execution of the project 

Item 
1   

 TEMPORARY WORKS & PLANT 
Plant, equipment, sheds, offices and main notice board  
(Contractor will need single bay independent/free standing 
scaffold exceeding 2.5m high and not exceeding 7m high) 

Item 

1   

 HOUSEKEEPING AND COMPLIANCE WITH PRINCIPAL 
AGENT SITE RULES 

Item 
1   
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The contractor will be responsible for a high standard of 
housekeeping in his site establishment, delivery of materials 
and goods and removal of rubble, debris, etc, storage areas and 
construction working areas to the approval of the Principal Agent 

 INTERIOR     

 MAIN BEDROOM     

 Replace toilet cistern mechanism  no 1   

 Replace basin taps  no 4   

 Replace shower taps  no 2   

 Replace bath taps  no 2   

 Replace ceiling extractor fan 250mm diameter no 1   

 Adjust and re-align cupboard doors no 13   

 Replace bedroom door handles with a long brass handle no 1   

 Repair and service bedroom door no 1   

 Paint walls  m2 81   

 Paint ceilings m2 58   

 Paint window frames m2 5.6   

 Paint balcony walls  no 42   

 Paint balcony ceiling  m2 9.5   

 Supply and install meranti flash back timber door size 2032mm x 
813mm including all ironmongery and varnish 3 coats 

no 1   

 Install skirting m 19   

      

 PASSAGE     

 Paint walls with low sheen acrylic PVA m2 171   

 Paint ceilings m2 12   

 Install skirting m2 25   

      

 BATHROOM     

 Paint ceiling m2 13   

 Replace extractor fan 250 diameter no 1   

 Paint window frames m2 3.42   

 Replace shower trap cover no 1   

 Supply and install new light fitting in bathroom no 1   

 Paint doors and frames with non-drip enamel no 2   

 Supply and install 6mm mirror in bathroom size 1610mm x 
995mm 

no 1   

      

 BEDROOM 1     

 Repair cupboard door handles no 4   

 Install door catches no 4   

 Paint walls with low sheen acrylic PVA m2 45   

 Paint ceilings with super acrylic PVA m2 16   

 Paint doors and frames with non-drip enamel no 5   

 Paint window frames m2 6   

 Clean and Paint/varnish window sill m 2   

      

 BEDROOM 2     

 Paint walls with low sheen acrylic PVA m2 48   

 Paint ceilings with super acrylic PVA m2 20   

 Paint window frames m2 6   

 Clean and Paint/varnish window sill m 2   

 Service cupboard doors  no 8   

 Install catches in doors no 4   

 Install door handle on cupboard no 1   

 Paint doors and frames with non-drip enamel no 5   

      

 PASSAGE STORE ROOM     
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 Paint walls and ceiling with white super acrylic PVA m2 15   

 Install new cupboard lock on door no 1   

 Paint doors and frames with non-drip enamel no 1   

 Clean and Paint/varnish window sill  m 1.5   

      

 STAIRWAY AND DINNING ROOM AREA     

 Paint walls with low sheen acrylic PVA m2 240   

 Paint ceilings with super acrylic PVA m2 15   

 Clean and Paint/varnish window sill m 1.5   

 Replace timber skirting with tile skirting m 54   

      

 LOUNGE     

 Paint walls with low sheen acrylic PVA m2 85   

 Paint ceilings with super acrylic PVA m2 27   

 Treat area for termites m2 150   

 Clean and Paint/varnish window sill m 2.7   

 Damp seal around window m2 15   

 Replace timber skirting with tile skirting m 18   

      

 STUDY, STAIRCASE AND PASSAGES     

 Paint Study walls with low sheen acrylic PVA m2 65   

 Clean and Paint/varnish window sill m 1.5   

 Paint staircase walls with low sheen acrylic PVA m2 42   

 Paint passages with low sheen acrylic PVA m2 68   

 Paint tv room walls m2 50   

 Paint window sills m 8.2   

 Replace blinds with new blinds: 960 x 1800 No 2   

 Replace blinds with new blinds: 1900x1800 no 1   

 Replace timber skirting with tile skirting m 18   

      

 HOUSE KEEPERS ROOM     

 Paint walls with low sheen acrylic PVA m2 40   

 Paint ceilings with super acrylic PVA m2 27   

 Replace mirror above bath 1.7m x 1.1m No 1   

 Replace skirting with tile skirting m 13   

 Repair and paint all doors and frames no 6   

 Replace door lock set no 1   

      

 GUEST ROOM     

 Paint walls with low sheen acrylic PVA m2 56   

 Paint ceilings with super acrylic PVA m2 28   

 Service doors and paint with non-drip enamel no 7   

 Damp seal walls behind beds  m2 10   

 Replace timber skirting with tile skirting m 50   

 Paint guest bathroom ceiling  m2 8   

 Replace tiles on bathroom floor m2 3   

 Paint staircase walls m2 43   

 Replace bathroom taps no 4   

 Replace timber skirting with tile skirting m 10.4   

      

 LAUNDRY     

 Paint ceiling m2 23   

 Paint window frames m2 4.4   

 Repair and varnish stable door m2 3.8   

 Replace wash-up unit next to washing machines 1m x 900mm x 
600mm 

no 1   

 Replace broom cupboard including ironmongery 1m x 1925mm x 
600mm 

no 1   
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 KITCHEN     

 Paint kitchen ceiling m2 26   

 Paint window frames m2 6   

 Replace broken glass m2 1   

 Replace outside sink  no 1   

 Replace outside sink tap no 1   

 Replace cabinets at sink unit including ironmongery 3.3m 
x780mm x530mm 

no 1   

 Replace floor cabinets in cooking area including ironmongery and 
post form tops 8900mm x 780mm x 530mm 

no 1   

 Replace wall unit cabinet 1500mm x 590mm no 1   

      

 LOUNGE AND ENTERTAINMENT AREAS     

 Paint bar room ceiling  m2 41   

 Replace mirror 600mmx400mm no 1   

 Varnish all dado rails m 40   

 Supply and install white timber/pvc shaving cabinet 625mm x 
615mm 

no 1   

      

 EXTERIOR     

 Supply and installation of: 
Garage Door Single 
 
1 x Tube shaft 
2 x Horizontal track support 
1 x Section panel set 
2 x Polymer track curve elbow black 
2 x Horizontal track 
3 x Big top hat 
2 x Vertical track 
Garage door spring 
 
Hardware box 
 
1 x Door cable drum left 
1 x Door cable drum right 
4 x Door angle support 
1 x Door flag bracket Left hand 
1 x Door flag bracket Right hand 
1 x Door fastener set 
1 x Door lifting cable 
12 x Door nylon rollers 
1 x Door bottom bracket right 
1 x Door bottom bracket left 
6 x Plastic hinge type 1 
2 x Plastic hinge type 2 
2 x Plastic hinge type 3 
2 x Plastic hinge type 4 
2 x Plastic hinge type 5 
2 x Plastic hinge type 6 
2 x Door side bearing plate 
4 x Track bracket 

no 3   

 Supply and install Garage Door Sectional Motor 48 × 23 × 29 cm 
including all fittings and 2 remotes 

no 5   

 Prepare and paint walls with low sheen PVA  m2 34   

 Install new light fitting on a pole at the gate entrance including all 
connections and fixtures  

no 1   
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 Install new light fitting to match existing on top of the wall inside 
the gate 

no 1   

 High pressure clean all external walls, parapets and roof m2 1919   

 Rake open all cracks and repair with mendall 90 or equally 
approved and cover with plaster primer. Measured over all 
external square meters 

m2 1319   

 Repair spalling steel patches on concrete balustrades no 5   

 Remove plaster band at the main balcony and seal and re-plaster 
with bonding liquid mix mortar 

m2 14   

 Repair barge caps on garage roofs m 4   

 Paint roof with 2 coats roof paint m2 600   

 High pressure clean all paving and repaint to match existing 
colours with acrylic roof cote 

m2 911   

 Repair and Waterproof all parapet walls  m2 245   

 Prepare and paint external walls with one coat Micatex and two 
coats Wall n All or equally approved  

m2 1319   

 Paint ceilings m2 105   

 Paint window frames m2 37   

 Paint all internal and external doors  m2 122   

 Repair and service sliding doors at the pool no 2   

 Remove terrazzo flooring around the swimming pool, scarify floor 
and tile with heavy duty non slip natural stone tile including all 
trades and finishes 

m2 75   

 Paint on gates and grills m2 50   

 Prepare and paint pool with two coats pool paint m2 80   

 Supply and install pool pump with similar spec as old pump 
including fixtures and fittings 

no 1   

 Allowance for cleaning of pool, filling with clean water, chemical 
treatment, etc 

sum 1   

 Remove old gargoyle outlets at the main balcony, drill holes to 
80mm and install new gargoyle outlets including sealing joints 
with power mastic sealant 

no 7   

SUB TOTAL  

CONTINGENCY 10%  

VAT 15%  

TOTAL  

Contingency an amount of money set aside to cover any unexpected costs that can arise throughout a construction 
project. 
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MBD 4 
DECLARATION OF INTEREST 

( IN THE CASE OF MULTI DIRECTORS OR JOINT  
VENTURE BIDDERS MUST SUBMIT SEPARATE MBD 
4 DECLARATIONS  FORMS FOR EACH DIRECTOR) 

 
RLM/DCD/0027/2023/24 - RE-ADVERT; 
APPOINTMENT OF A SERVICE PROVIDER FOR THE 
REPAIRS AND MAINTENANCE OF HOUSE 29 
CANARY AVENUE. 
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No bid will be accepted from persons in the service of the state . 
 

1. Any legal person, including persons employed by the state¹, or persons having a kinship with persons employed 
by the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes 
a price quotation, advertised competitive bid, limited bid or proposal).  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the state, or to persons 
connected with or related to them, it is required that the bidder or his/her authorised representative declare 
his/her position in relation to the evaluating/adjudicating authority where-  

 
 - the bidder is employed by the state; and/or 
  

- the legal person on whose behalf the bidding document is signed, has a relationship with 
persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where 
it is known that such a relationship exists between the person or persons for or on whose behalf 
the declarant acts and persons who are involved with the evaluation and or adjudication of the 
bid.  

 
2. In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

2.1. Full Name of bidder or his or her representative: …………………...………………………… 
 

2.2. Identity Number: …………………………………………………………………………………. 
 

2.3. Position occupied in the Company (director, trustee, hareholder²): …………………………… 
 

2.4. Company Registration Number: …………………………………………………………………. 
 

2.5. Tax Reference Number: ..................................................................................................................... 
 

2.6. VAT Registration Number………………………………………...................................….............. 
 

2.7. Personal Reference Tax Number……………………………………………………………………… 
 

2.7.1. The names of all directors / trustees / shareholders members, their individual identity numbers and state 
employee numbers must be indicated in paragraph 3 below. 

¹“State” means – 
               (a) any national or provincial department, national or provincial public entity or constitutional institution 

within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999); 
 (b) any municipality or municipal entity; 
 (c) provincial legislature; 
 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 
 ²”Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the enterprise or business and exercises control over the enterprise. 
2.8. Are you presently in the service of the state?  

(Tick applicable box) 

YES  NO  

 
2.8.1. If yes, furnish particulars. ….…………………………………………………………… 

 

MBD 4: DECLARATION OF INTEREST 
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…………………………………………………………………………………………….. 
 
¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 
(b) a member of the board of directors of any municipal entity; (c) an official of any municipality or municipal entity; 
 
(d) an employee of any national or provincial department, national or provincial public entity or 
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f)  an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
 

2.9. Have you been in the service of the state for the past twelve months?   
(Tick applicable box) 

YES  NO  

 
 

2.9.1. If yes, furnish particulars.………………………...…………………………………….. 
 
……………………………………………………………………………………………. 
 

2.10. Do you have any relationship (family, friend, other) with persons in the service of the state and 
who may be involved with the evaluation and or adjudication of this bid?      

(Tick applicable box) 

YES  NO  

2.10.1. If yes, furnish particulars.………………………...…………………………………………………………….. 
 
………………………………………………………………………………………………………………….…………………
. 
 

2.11. Are you, aware of any relationship (family, friend, other) between any other bidder and any 
persons    

in the service of the state who may be involved with the evaluation and or adjudication of this 
bid?   

(Tick applicable box) 

YES  NO  

 
2.11.1. If yes, furnish particulars.………………………...…………………………………….. 

 
2.12. Are any of the company’s directors, trustees, managers, principal shareholders or stakeholders 

in  
service of the state? 

 (Tick applicable box) 

YES  NO  
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2.12.1. If yes, furnish particulars.………………………...…………………………………….. 

 
…………………………………………………………………………………………………… 
  

2.13. Are any spouse, child or parent of the company’s directors trustees, managers, principle 
shareholders or stakeholders in service of the state?   

(Tick applicable box) 

YES  NO  

 
2.13.1. If yes, furnish particulars.………………………...…………………………………….. 

 
…………………………………………………………………………………………………… 
 

2.14. Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or business whether or 

not they are bidding for this contract.    

(Tick applicable box) 

YES  NO  

 
2.14.1. If yes, furnish 

particulars.………………………...……………………………………………………………….. 
 
………………………………………………………………………………………….……………………….……………… 
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3. Full details of directors / trustees / members / shareholders. 

 
NB: THE TABLE ABOVE IS TO BE FILLED IF THE COMPANY HAS MORE THAN ONE DIRECTOR. 
 
 

    ……………………………… …………………… 
                   Signature                                                                                Date 
 
 

    …………………………………. …………………………………… 
    Capacity  Name of Bidder 

 
 

     
 
 
 
 
 
 
 
 
 
 
 
 
 

Full Name Identity Number Personal 
Reference 
Tax Number 

State 
Employee 
Number 

Signature  
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MBD 5 
 

DECLARATION FOR PROCUREMENT ABOVE R10 
MILLION (ALL APPLICABLE TAXES INCLUDED) 
 
RLM/DCD/0027/2023/24 - RE-ADVERT; 
APPOINTMENT OF A SERVICE PROVIDER FOR THE 
REPAIRS AND MAINTENANCE OF HOUSE 29 
CANARY AVENUE. 
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MBD 5 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following questionnaire: 

 
1 Are you by law required to prepare annual financial statements for auditing? 

*YES NO 

 
1.1 If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 
 
 ………………………………………………………………................................................................. 
 
 
 ……………………………………………………………………………………………………….. 
 
2 Do you have any outstanding undisputed commitments for municipal services towards any municipality for 

more than three months or any other service provider in respect of which payment is overdue for more than 
30 days? 

*YES NO 

 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards 

any municipality for more than three months or other service provider in respect of which payment is overdue 
for more than 30 days. 

2.2 If yes, provide particulars. 

 
………………………………………………...................................................................……………  

 
 
            …………………………….....................................................................……………………………….  
 
 
            …………………………………..................................................................………………………….  
 
3 Has any contract been awarded to you by an organ of state during the past five years, including particulars 

of any material non-compliance or dispute concerning the execution of such contract?         

*YES NO 

    
3.1       If yes, furnish particulars 

…………………………….............................................................................………………………  
 
 

…….....................…………………………….............................................................…………… 
 
 

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 

payment from the municipality / municipal entity is expected to be transferred out of the Republic?    

*YES NO 
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4.1 If yes, furnish particulars 

……………………………………………………............................................................. 
 
 
…………………………………………………...........................................................….. 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) ………………………………………….................... 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
TRUE AND CORRECT. 

 
       I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION    
       MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 

  
 ………………………………………....................          ………...................…….............    
   Name/s and Surname of Bidder                                       Signature       
   
 
  ………………………………………......................                                         .......................................2025 
    Position in the Firm/Company                         Date 
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MBD 6.1 
PREFERENCE POINTS CLAIM FORM 

 
RLM/DCD/0027/2023/24 - RE-ADVERT; 
APPOINTMENT OF A SERVICE PROVIDER FOR THE 
REPAIRS AND MAINTENANCE OF HOUSE 29 
CANARY AVENUE. 
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This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
b) The 80/20 will be applicable in this tender.  

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE           80 

SPECIFIC GOALS           20 

Total points for Price and SPECIFIC GOALS            100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 

are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 

any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 

organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 

provide goods or services through price quotations, competitive tendering process or any other method 

envisaged in legislation.  

 
MBD 6.1 PREFERENCE CLAIMED IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS, 

2022 
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(b) “price” means an amount of money tendered for goods or services and includes all applicable 

taxes less all unconditional discounts.  

(c) “Rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 

and includes all applicable taxes.  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 

state in response to an invitation for the origination of income-generating contracts through any method 

envisaged in legislation that will result in a legal agreement between the organ of state and a third party 

that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 

assets and concession contracts, excluding direct sales and disposal of assets through public auctions; 

and  

(e) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎 (𝟏 −
𝑷𝒕−𝑷 𝒎𝒊𝒏 ⬚

𝑷 𝒎𝒊𝒏 ⬚
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷 𝒎𝒊𝒏 ⬚

𝑷 𝒎𝒊𝒏 ⬚
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎 (𝟏 +
𝑷𝒕−𝑷 𝒎𝒂𝒙 ⬚

𝑷 𝒎𝒂𝒙 ⬚
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷 𝒎𝒂𝒙 ⬚

𝑷𝒎𝒂𝒙
) 

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 

points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 

will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 

documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 

unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 

documents, stipulate in the case of—  
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(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 

and that the lowest acceptable tender will be used to determine the applicable preference point 

system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  
Note to tenderers: "The tenderer must indicate how they claim points for each preference point system. 
Points claimed will be verified by RLM using the CSD Report, and preference points will be allocated 
accordingly. Bidders who fail to complete the table below will NOT be disqualified BUT will not be allocated 
preference points. 

The specific 
goals allocated 
points in terms 
of this tender 

Number of points 

allocated 

(80/20 system) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

Means of Verification 

Rustenburg 
Jurisdiction 

4  Latest (not older than three months) 
Municipal Account/Traditional Council 

letter   

Rural 
/Township 

Businesses 

4  Latest (not older than three months) 
Municipal Account/Traditional Council 

letter   

Black People 2  Valid Sworn Affidavit  

Persons with 
Disability 

2  Disability verification letter 

Youth 4  Certified ID copy 

Women 2  Certified ID copy 

SMME’s 2  Company registration 

Total  20   

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX]    

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct. 
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ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form. 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 

and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the 

organ of state that the claims are correct.  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 

of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 

have – 

(a) disqualify the person from the tendering process. 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct. 

(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation. 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule has 

been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 
 
 
SURNAME AND NAME:          ………………………………………………………. 
 

DATE:         ……………………………………………………… 

 

ADDRESS:        ……………………………………………………… 

         ……………………………………………………… 
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DECLARATION OF BIDDERS PAST SUPPLY CHAIN 
MANAGEMENT PRACTICES 
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APPOINTMENT OF A SERVICE PROVIDER FOR THE 
REPAIRS AND MAINTENANCE OF HOUSE 29 
CANARY AVENUE. 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
1 This Municipal Bidding Document must form part of all the bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system. 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention 

and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and submitted with 
the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of this 
restriction by the Accounting Officer/Authority of the institution that imposed the restriction 
after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the 
home page.  

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to 
the municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears for 
more than three months? 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 

 
CERTIFICATION 

 
 
I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..………………………….… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
 DECLARATION FORM TRUE AND CORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 

ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 
 ………………………………………...   ………………………….. 
 Signature       Date 
 
 
 
 ……………………………………….   ………………………….. 
 Position      Name of Bidder 
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MBD 9 
CERTIFICATE OF INDEPENDENT BID 

DETERMINATION 
 

RLM/DCD/0027/2023/24 - RE-ADVERT; 
APPOINTMENT OF A SERVICE PROVIDER FOR THE 
REPAIRS AND MAINTENANCE OF HOUSE 29 
CANARY AVENUE. 
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1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or 

concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning 

that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures 

for the combating of abuse of the supply chain management system, and must enable the accounting officer, 

among others, to: 

a. take all reasonable steps to prevent such abuse;   
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 
during the bidding process or the execution of the contract. 

 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 

are considered, reasonable steps are taken to prevent any form of bid-rigging.  
 

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed 
and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods 

and / or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to 

compete. I, the undersigned, in submitting the accompanying bid: RLM/DCD/0027/2023/24 - RE-ADVERT; 

APPOINTMENT OF A SERVICE PROVIDER FOR THE REPAIRS AND MAINTENANCE OF HOUSE 29 CANARY AVENUE. 

(Bid Number and Description) in response to the invitation for the bid made by: 

______________________________RUSTENBURG LOCAL MUNICIPALITY ___________________________ 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of: ___________________________________________________________________ that: 

(Name of Bidder): Bidders are required to fill in the name of their company in the space provided above. 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder. 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder. 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 

who: 

MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
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(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder  

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the 

bid; or 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract.   

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 

the Competition Act  No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 

for criminal investigation and or may be restricted from conducting business with the public sector for a 

period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  

No 12 of 2004 or any other applicable legislation. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 

 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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T1.2 Tender Data 
The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB 
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without 
amendment or alteration for the convenience of tenderers as an Annexure to this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 

Clause  
Number 

Tender Data 

F.1.1 The employer 
The employer is The Rustenburg Local Municipality. 

F.1.3.2 Replace the contents of the clause with the following: 
 
The Standard Conditions of Tender, the Tender Data, List of Returnable Documents and 
Returnable Schedules which are required for the tender evaluation purposes, shall form part 
of the Contract arising from the invitation to tender. 

F.2.1 Eligibility 
Only those tenderers who are registered with the CIDB or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for a 3GB 
class of construction work, are eligible to submit tenders. 
 
Joint ventures are eligible to submit tenders provided that: 
 
Every member of the joint venture is registered with the CIDB; 
The lead partner has a contractor grading designation in the 3GB or higher; and the 
combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 3GB or higher class of construction 
work. 
 
Tenderers faced with the above scenario and who fail to meet the combined designation 
grading will not be considered for the tender. 

F.2.1. Eligibility 

http://www.cidb.org.za/
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Clause  
Number 

Tender Data 

Only those tenderers who have in their employ management and supervisory staff satisfying 
the requirements of the scope of work for labour intensive competencies for supervisory and 
management staff are eligible to submit tenders. 

F.2.2 Accept that the Employer will not compensate the tenderer for any costs incurred in attending 
interviews in the office of the employer. 

 F.2.7 Clarification Meeting 
 There will be no compulsory briefing session. 

F.2.10.5 Pricing and tender offer 
Add the following to the clause: 
 
A digital copy of the Bill of Quantities can be obtained from E-Tender portal  

F.2.11 Alterations to documents 
Add the following to the clause: 
 
To correct errors made, draw a line through the incorrect entry and write the correct entry 
above in black ink and place the full signatures of the authorised signatories next to the 
correct entry. 
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Clause  
Number 

Tender Data 

F.2.12 
 

Alternative tender offers 
If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well 
as modified or proposed Pricing Data must be submitted with the alternative tender offer to 
enable the Employer to evaluate the efficacy of the alternative and its principal elements, to 
take a view on the degree to which the alternative complies with the Employer’s standards 
and requirements and to evaluate the acceptability of the pricing proposals. Calculations must 
be set out in a clear and logical sequence and must clearly reflect all design assumptions.  
Pricing Data must reflect all assumptions in the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the tenderer, in the event that the alternative is accepted, 
to accept full responsibility and liability that the alternative offer complies in all respects with 
the Employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount tendered for 
the alternative offer to cover the Employer’s costs of confirming the acceptability of the 
detailed design before it is constructed. 
Failure to properly comply with this clause, thereby preventing the Employer and/or the 
Engineer to properly assess the full implications of the alternative tender, is likely to disqualify 
the alternative offered from further consideration. 
No submission by the Contractor after award for additional payment or time for completion of 
Works relating to the alternative offer will be considered, the tendered rates submitted shall 
be considered to reflect the full and final cost implications of the alternative offer. 

F.2.13 Submitting a tender offer 
Add the following to the clause: 
 
No claim will be entertained for faults in the tender price resulting from any discrepancies, 
omissions or indistinct figures. 

F.2.13.2 Replace the contents of the clause with the following: 
Return all volumes of the tender document to the Employer after completion of the relevant 
sections of each volume in their entirety by writing in black ink. 
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Clause  
Number 

Tender Data 

All volumes are to be left intact in its original format and no pages shall be removed or re-
arranged. 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original. 

F.2.13.4 Add the following to the clause: 
Only authorised signatories may sign the original tender offer where required in terms of 
2.13.3. 

F.2.13.5 
F2.15.1 

The employer’s address for delivery of tender offers and identification details to be shown on 
each tender offer package are:  
 
Physical address and Location of tender box: Foyer of Missionary Mpheni House,  
                                         c/o Beyers Naude and Nelson Mandela Drive,  
                                         Rustenburg.  
Identification details: BID NO:   RLM/DCD/0027/2023/24 - RE-ADVERT; APPOINTMENT OF 
A SERVICE PROVIDER FOR THE REPAIRS AND MAINTENANCE OF HOUSE 29 CANARY 
AVENUE. 
and the closing date and time of the tender. 
Postal address: P O Box 550, Rustenburg, 0300  
 
The name and address of the tenderer shall be entered on the back of the envelope. 

F.2.13.9 Add the following to the clause: 
Accept that all conditions, which are printed or written upon any stationary used by the 
Tenderer for the purpose of or in connection with the submission of a tender offer for this 
Contract, which are in conflict with the conditions laid down in this document shall be waived, 
renounced and abandoned. 

F.2.14 Information and data to be completed in all respects 
Add the following to the clause: 
The Tenderer is required to enter information in the following sections of the document: 
 
Section T2.2 : Returnable Schedules Section 
Section C1.1 : Form of Offer and Acceptance Section 
Section C1.2 : Contract Data (Part 2) Section 
Section C2.2 : Bill of Quantities 
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Clause  
Number 

Tender Data 

The above sections shall be signed by the Tenderer (and witnesses where required).  
Individual pages should only be initialled by the successful Tenderer and by the witnesses 
after acceptance by the Employer of the Tender Offer. 
 
The Tenderer shall complete and sign the Form of Offer prior to the submission of a Tender 
Offer. 
 
The Schedule of Deviations (if applicable) shall be signed by the successful Tenderer after 
acceptance by the Employer of the Tender Offer. 
 
Accept that the Employer shall in the evaluation of tender offers take due account of the 
Tenderer’s past performance in the execution of similar engineering works of comparable 
magnitude, and the degree to which he possesses the necessary technical, financial and 
other resources to enable him to complete the Works successfully within the contract period.  
Satisfy the Employer and the Engineer as to his ability to perform and complete the Works 
timeously, safely and with satisfactory quality, and furnish details in section T2.2.2 of 
contracts of a similar nature and magnitude which they have successfully executed in the 
past. Accept that the Employer is restricted in accordance with clause 4.(4) of the 
Construction Regulations 2003, to only appoint a contractor whom he is satisfied has the 
necessary competencies and resources to carry out the work safely.  Accept that submitting 
inferior and inadequate information relating to health and safety shall be regarded as 
justifiable and compelling reasons not to accept the Tender Offer of the Tenderer scoring the 
highest number of tender evaluation points. 

F.2.15.1 Closing Time 
The closing time for submission of tender offers is as stated in the Tender Notice and 
Invitation to Tender. 

F.2.15.2 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16.1 Tender offer validity 
The tender offer validity period is 90 days. 

F.2.16.1 Add the following to the clause: 
 
If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall remain 
valid and open for acceptance until the closure of business on the following working day. 

F.2.18 
 

Provide other material 
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Clause  
Number 

Tender Data 

 
 
 
 
 

The tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour intensive 
portion of the works together with satisfactory evidence that such staff members satisfy the 
eligibility requirements. 
Add the following to the clause: 
Accept that if requested, the Tenderer shall within 14 days of the date upon which he is 
requested to do so, submit a full report from his banker as to his financial standing.  The 
Employer may, in its discretion, and subject to the provisions of Section 4(1)(d) of the State 
Tender Board Act 86 of 1968, condone any failure to comply with the foregoing condition. 

F.2.20. Accept that the Employer, reserves the right to approach the Tenderer’s banker or 
guarantor(s) as indicated in the tender document, or the bankers of each of the individual 
members of any joint venture that is constituted for purposes of ascertaining the financial 
strength of the Tenderer or of the individual member of such venture; and affirmation of the 
letter of intent referred to below. 
 
The tenderer is required to submit with his tender a letter of intent from an approved financial 
institution undertaking to provide the Construction Guarantee in the format included in Part 
C1.3 of this procurement document; and such guarantee with be put in place upon 
appointment. 

F.2.22 Return of other tender documents 
Return all retained tender documents prior to the closing time for the submission of Tender 
Offers. 

F.2.23 Certificates 
The tenderer is required to submit with his tender: 
a Certificate of Contractor Registration issued by the CIDB  
a copy of the CSD full report 
All documents stated as mandatory documents. 
 
Where a tenderer satisfies CIDB contractor grading designation requirements through joint 
venture formation, such tenderers must submit the Certificates of Contractor Registration in 
respect of each partner. 

F.3.4 Opening of tender submissions 
Tenders will be opened immediately after the closing time for tender 
 

F.3.5 Two-envelope system 
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EVALUATION ON TENDER PRICE 
 
The following formula will be used to calculate the points for price. 
 

𝑷𝒔 = 𝒙[𝟏 −
𝑷𝒕 − 𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
] 

 
where: 
 
Ps = points scored for comparative price of tender under consideration 
Pt = comparative price of tender under consideration 
Pmin = comparative price of lowest acceptable tender 
X = points assigned to price 
 
NB: The lowest acceptable price will be based on the attached market analysis. 
 
The following specific goals will be utilized for awarding of tenders. They can be applicable individually or 
wholly in awarding of points. The points will be allocated on merit per tender in line with the specification.  

Ownership Points Means of Verification 

Rustenburg Jurisdiction 4 Proof of address as envisaged on the list 
of mandatory documents and a full Central 
Supplier Database full report will be used 
for verification and allocation of points. 

Rural /Township Businesses 4 

Black People 2 

Persons with Disability 2 

Youth 4 

Women 2 

Clause  
Number 

Tender Data 

A two-envelope procedure will not be followed. 

F.3.11 Evaluation of Tenders 
The procedure for the evaluation of responsive tenders is Method 1 (Functionality, 80/20 
Preferential Point System). 
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Annexure F: Standard Conditions of Tender as contained in Annex F of the CIDB Standard for Uniformity in 
Construction Procurement (as amended in Board Notice 86 of 2010 (May 2010) 
F.1 GENERAL 
F.1.1 Actions 
F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other they shall discharge their duties and obligations, as set out in F.2 and 
F.3, timeously and with integrity, behave equitably, honestly and transparently, comply with all legal obligations 
and not engage in anti-competitive practices.  
 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process 
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 
of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in 
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest 
to whoever is responsible for overseeing the procurement process at the start of any deliberations relating to 
the procurement process or as soon as they become aware of such conflict, and abstain from any decisions 
where such conflict exists or recuse themselves from the procurement process, as appropriate. 
 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 
improper acts in some circumstances. A conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in his or her position even if no improper acts 
result.  
 
2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 
family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance or loyalty which would in any way affect any decisions taken.  
 
F.1.1.3  The employer shall not seek and a tenderer shall not submit a tender without having a firm intention 
and the capacity to proceed with the contract. 
 
F.1.2  Tender Documents 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3  Interpretation 
F.1.3.1  The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender.  
 
F.1.3.2  These conditions of tender, the tender data and tender schedules which are only required for tender 
evaluation purposes, shall not form part of any contract arising from the invitation to tender.  
 
F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:   
a) conflict of interest means any situation in which:  
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i) someone in a position of trust has competing professional or personal interests which make it difficult 
to fulfill his or her duties impartially;  
ii)  an individual or organisation is in a position to exploit a professional or official capacity in some way 
for their personal or corporate benefit; or  
iii)  incompatibility or contradictory interests exist between an employee and the organisation which 
employs that employee.  
 
b) comparative offer means the tenderer's financial offer after all tendered parameters that will affect the 
value of the financial offer have been taken into consideration in order to enable comparisons to be made 
between offers on a comparative basis 
 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 
action of the employer or his staff or agents in the tender process; and 
 
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process 
or the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels 
 
e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated 
or not, or a public body 
 
f) quality (functionality) means the totality of features and characteristics of a product or service that bear 
on its ability to satisfy stated or implied needs 
 
F.1.4 Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and 
in a form that can be readily read, copied and recorded. Communications shall be in the English language. The 
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name 
and contact details of the employer's agent are stated in the tender data. 
 
F.1.5 The employer’s right to accept or reject any tender offer 
 
F.1.5.1  The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, 
and may cancel the tender process and reject all tender offers at any time before the formation of a contract. 
The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will 
give written reasons for such action upon written request to do so.  
 
F.1.5.2  The employer may not subsequent to the cancellation or abandonment of a tender process or the 
rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work within 



 
RUSTENBURG LOCAL MUNICIPALITY 

RLM/DCD/0027/2023/24 - RE-ADVERT: APPOINTMENT OF A SERVICE PROVIDER FOR THE REPAIRS 
AND MAINTENANCE OF HOUSE 29 CANARY AVENUE. 

   

 
           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

a period of six months unless only one tender was received and such tender was returned unopened to the 
tenderer. 
 
F.1.6 Procurement procedures 
 
F.1.6.1 General  
 
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer 
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points, as relevant, based on the tender submissions that are received at the closing time for tenders.   
 
F.1.6.2 Competitive negotiation procedure 
 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers who 
make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect 
the competitive position of tenderers shall not apply.  
 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked 
in terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each 
round to enter into competitive negotiations, based on the principle of equal treatment and keeping confidential 
the proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer 
may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer's competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter any 
fundamental aspects of the offers or impose substantial new requirements which restrict or distort competition 
or have a discriminatory effect.  
 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to 
make a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer.  
 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 
tenderers have been requested to submit their best and final offer.  
 
F.1.6.3 Proposal procedure using the two stage-system 
 
F.1.6.3.1 Option 1 
 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a 
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method 
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of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring 
the highest number of evaluation points and award the contract in terms of these conditions of tender.  
 
F.1.6.3.2 Option 2 
 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents.  
 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method 
of evaluation stated in the tender data, and award the contract in terms of these conditions of tender.  
 
F.2 TENDERER’S OBLIGATIONS 
F.2.1 Eligibility 
 
F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer.   
 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as 
the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer's written 
approval to do so prior to the closing time for tenders. 
F.2.2 Cost of tendering 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any 
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary 
to demonstrate that aspects of the offer complies with requirements. 
 
F.2.3 Check documents 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 
 
F.2.4 Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by 
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 
 
F.2.5 Reference documents 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference. 
 
F.2.6 Acknowledge addenda 
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Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account. 
 
F.2.7 Clarification meeting 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of 
the proposed work, services or supply and raise questions. Details of the meetings are stated in the tender 
data. 
 
F.2.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least five working 
days before the closing time stated in the tender data. 
 
F.2.9 Insurance 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek 
qualified advice regarding insurance. 
 
F.2.10 Pricing the tender offer 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being 
those applicable 14 days before the closing time stated in the tender data.  
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.  
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data  
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 
contract identified in the contract data may provide for part payment in other currencies.  
F.2.11 Alterations to documents 
 
Do not make any alterations or additions to the tender documents, except to comply with instructions issued by 
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial 
all such alterations. Erasures and the use of masking fluid are prohibited.  
 
F.2.12 Alternative tender offers 
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative requirements that are 
proposed.  
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F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or 
criteria otherwise acceptable to the employer.  
 
F.2.13 Submitting a tender offer 
 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
provide the whole of the works, services or supply identified in the contract data and described in the scope of 
works, unless stated otherwise in the tender data.  
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.  
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 
stated in the tender data, with an English translation of any documentation in a language other than English, 
and the parts communicated electronically in the same format as they were issued by the employer.  
 
F.2.13.4 Sign the original and all copies of the tender offer where required In terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer.  
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address.  
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked "financial proposal" and place the remaining 
returnable documents in an envelope marked "technical proposal". Each envelope shall state on the outside 
the employer's address and identification details stated in the tender data, as well as the tenderer's name and 
contact address.  
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data.  
 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated.  
 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 
stated otherwise in the tender data.  
 
F.2.14 Information and data to be completed in all respects 
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Accept that tender offers, which do not provide all the data or information requested completely and, in the 
form, required, may be regarded by the employer as non-responsive.  
 
F.2.15 Closing time 
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of 
delivery.  
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline.  
 
F.2.16 Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data.  
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 
agreed additional period with or without any conditions attached to such extension. 
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
substituted by giving the employer's agent written notice before the closing time for tenders that a tender is to 
be withdrawn or substituted.  
 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 
requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE".  
 
F.2.17 Clarification of tender offer after submission 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation 
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors 
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers 
or substance of the tender offer is sought, offered, or permitted.  
 
Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 
tenderer following a competitive selection process, should the Employer elect to do so.  
 
F.2.18 Provide other material 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer's commercial position (including notarized joint venture agreements), preferencing arrangements, or 
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. 
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Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the 
time for submission stated in the employer's request, the employer may regard the tender offer as non-
responsive.  
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  
 
F.2.19 Inspections, tests and analysis 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data.  
 
F.2.20 Submit securities, bonds, policies, etc. 
 
If requested, submit for the employer's acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the 
contract data.  
 
F.2.21 Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract.   
 
F.2.22 Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data  
 
F.2.23 Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the tender data.  
 
F.3 THE EMPLOYER'S UNDERTAKINGS 
 
F.3.1 Respond to requests from the tenderer 
 
F.3.1.1 Unless otherwise stated in the tender data, respond to a request for clarification received up to five 
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents.  
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity 
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 
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submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence:  
 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 
meet any of the collective or individual qualifying requirements;  
 
b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms 
or as another joint venture; or  
 
c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of 
the prequalification process.  
 
F.3.2 Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until seven days before the tender closing time 
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew documents.  
 
F.3.3 Return late tender offers 
 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.  
 
F.3.4 Opening of tender submissions 
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers' agents who choose to attend at the time and place stated in the tender data. Tender submissions for 
which acceptable reasons for withdrawal have been submitted will not be opened.   
 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, 
the total of his prices, preferences claimed and time for completion for the main tender offer only.  
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.  
 
F.3.5 Two-envelope system 
 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers' agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.  
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F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain 
in contention for the award of the contract of the time and place when the financial proposals will be opened. 
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum 
number of points for quality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any preferences claimed. Return unopened financial proposals to tenderers 
whose technical proposals failed to achieve the minimum number of points for quality.  
 
F.3.6 Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for 
the award of a contract, until after the award of the contract to the successful tenderer.  
 
 
F.3.7 Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices. 
 
F.3.8 Test for responsiveness 
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:  
 
a) complies with the requirements of these Conditions of Tender, 
 
b) has been properly and fully completed and signed, and  
 
c) is responsive to the other requirements of the tender documents.  
 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would:  
 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 
Scope of Work,   
 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or  
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c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified.  
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation.  
 
F.3.9 Arithmetical errors, omissions and discrepancies 
 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in words 
shall govern.  
 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after 
the evaluation of tender offers in accordance with F.3.11 for:  
 
a) the gross misplacement of the decimal point in any unit rate;  
 
b) omissions made in completing the pricing schedule or bills of quantities; or  
c) arithmetic errors in:  
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules 
of prices; or 
 
ii) the summation of the prices.  
 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the 
tenderer to either confirm the tender offer as tendered or accept the corrected total of prices.  
 
F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:  
 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. 
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as 
quoted shall govern, and the unit rate shall be corrected. 
 
b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will 
be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered total 
of the prices. 
 
F.3.10 Clarification of tender offers 
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Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the 
tender offer.   
 
F.3.11 Evaluation of tender offers  
 
F.3.11.1 General 
 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria 
and weightings that are specified in the tender data.  
 
F.3.11.2 Method 1: Financial offer  
 
In the case of a financial offer:  
 
a)  Rank tender offers from the most favourable to the least favourable comparative offer.  
 
b)  Recommend the highest ranked tenderer for the award of the contract, unless there are compelling 
and justifiable reasons not to do so.  
 
c)  Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest 
ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and justifiable 
reasons not to do so and the process set out in this subclause is repeated.  
 
F.3.11.3 Method 2: Financial offer and preference  
 
In the case of a financial offer and preferences:  
 
a)  Score each tender in respect of the financial offer made and preferences claimed, if any, in 
accordance with the provisions of F.3.11.7 and F.3.11.8.  
 
b)  Calculate the total number of tender evaluation points (TEv) in accordance with the following formula:  
 
 TEV = NFO + NP 
 
where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance with 
F.3.11.7;  
NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.  
 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest.  
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d)  Recommend the tenderer with the highest number of tender evaluation points for the award of the 
contract, unless there are compelling and justifiable reasons not to do so.  
 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points, and recommend the tenderer 
with the highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this subclause is repeated  
 
F.3.11.4 Method 3: Financial offer and quality  
 
In the case of a financial offer and quality:   
 
a)  Score each tender in respect of the financial offer made and the quality offered in accordance with the 
provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of points 
for quality stated in the tender data, if any. 
 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:  
 
 TEV = NFO + NQ 
 
where: NFO is the number of tender evaluation points awarded for the financial offer made in accordance with 
F.3.11.7;  
NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.  
 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
 
d) Recommend tenderer with the highest number of tender evaluation points for the award of the 
contract, unless there are compelling and justifiable reasons not to do so.  
 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points and recommend the tenderer 
with the highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this subclause is repeated.  
 
F.3.11.5 Method 4: Financial offer, quality and preference 
 
In the case of a financial offer, quality and preferences:  
 
a)  Score each tender in respect of the financial offer made, preference claimed, if any, and the quality 
offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to score the 
minimum number of points for quality stated in the tender data, if any.  
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b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:  
 
 TEV = NFO + NP + NQ 
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in accordance with 
F.3.11.7;  
NP is the number of tender evaluation points awarded for preferences claimed in accordance with F.3.11.8.  
NQ is the number of tender evaluation points awarded for quality offered in accordance with F.3.11.9.  
 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest.  
 
d)  Recommend the tenderer with the highest number of tender evaluation points for the award of the 
contract, unless there are compelling and justifiable reasons not to do so.  
 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points and recommend the tenderer 
with the highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this subclause is repeated.  
 
F.3.11.6 Decimal places 
Score financial offers, preferences and quality, as relevant, to two decimal places.   
 
F.3.11.7 Scoring Financial Offers 
Score the financial offers of remaining responsive tender offers using the following formula:  
NFO = W1 + A 
where: NFO is the number of tender evaluation points awarded for the financial offer.  
W1 is the maximum possible number of tender evaluation points awarded for the financial offer as stated in the 
Tender Data.  
A is a number calculated using the formula and option described in Table F.1 as stated in the Tender Data.  
Table F.1: Formulae for calculating the value of A  

Formula Comparison aimed at achieving Option 1* Option 2* 

1 Highest price or discount 𝐀 = (𝟏 +  
(𝐏 − 𝐏𝐦)

𝐏𝐦
) A = P / Pm 

2 
Lowest price or percentage 
commission / fee 

𝐀 = (𝟏 −  
(𝐏 − 𝐏𝐦)

𝐏𝐦
) A = Pm / P 

*   Pm is the comparative offer of the most favourable comparative offer. 
P is the comparative offer of the tender offer under consideration 
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F.3.11.8 Scoring preferences 
 
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender 
data and reject all claims for preferences where tenderers are not eligible for such preferences.  
 
Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data.  
 
F.3.11.9 Scoring quality 
 
Score each of the criteria and sub-criteria for quality in accordance with the provisions of the Tender Data.  
Calculate the total number of tender evaluation points for quality using the following formula:  
NQ = W2 x SO/MS 
 
where: SO is the score for quality allocated to the submission under consideration;  
MS is the maximum possible score for quality in respect of a submission; and  
W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the 
tender data   
 
F.3.12 Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer to 
provide.  
 
F.3.13 Acceptance of tender offer 
 
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk 
and only if the tenderer:  
 
a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 
employer's procurement,  
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 
professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, expertise 
and the personnel, to perform the contract,  
c) has the legal capacity to enter into the contract,  
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or 
a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any of 
the foregoing,  
e) complies with the legal requirements, if any, stated in the tender data, and  
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f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  
 
F.3.14 Prepare contract documents 
 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of: 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, 
c) other revisions agreed between the employer and the successful tenderer, and 
F.3.14.1 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.15 Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 
signed. 
 
F.3.16 Notice to unsuccessful tenderers 
 
F.3.16.1 Notify the successful tenderer of the employer’s acceptance of his tender offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the 
tender data, or agreed additional period. 
 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify all 
other tenderers that their offers have not been accepted. 
 
 
 
F.3.17 Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the form of offer and acceptance. 
 
F.3.18 Provide written reasons for actions taken 
 
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of 
tender, but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers. 
 
T2.1  additional Returnable Documents 
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Tenderers are required to submit the following with their tenders.  
Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,  
Certified copy of Unemployment Insurance Certificate, Act 4 of 2002, 
Curriculum vitae of the person who prepares the Contractor’s Health and Safety Plan. 
Curriculum vitae of the Health and Safety Officer the successful tenderer intends appointing in accordance 
with the Occupational Health and Safety Act (Act 85 of 1993). 
Curriculum Vitae of all supervisory staff. 
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T2.2.1: Record of Addenda to tender documents 
 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

  
 
 
 

 

  
 
 
 

 

  
 
 
 

 

  
 
 
 

 

  
 
 
 

 

  
 
 
 

 

  
 
 
 

 

  
 
 
 

 

Attach additional pages if more space is required. 
 

 

 

Signed  Date  

Name  Position  
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Tenderer  
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T2.2.2: Compulsory Enterprise Questionnaire   
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . 
. .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 
Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. .  
Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. .  
Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. .  

Section 6:   Record of service of the state 
Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months in the service of any of the following:  
 
□ a member of any municipal council 
□ a member of any provincial 
legislature 
□ a member of the National Assembly 
or the  National Council of Province 
□ a member of the board of directors of 
any  municipal entity 
□  n official of any municipality or 
munici al entity 

□   an employee of any provincial department, 
national or provincial public entity or constitutional 
institution within the meaning of the Public 
Finance Management Act, 1999 (Act 1 of 1999) 
□   a member of an accounting authority of any 
national     or provincial public entity 
□    an employee of Parliament or a provincial 
legislature 
 

 
If any of the above boxes are marked, disclose the following: 
 

Name of sole 
proprietor, partner, director, 
manager, principal 
shareholder or stakeholder  

Name of institution, public off  e, board or 
organ of state and position held 

Status of service 
(tick appropriate column) 

current Within last 
12 months 
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*insert separate page if necessary 

 
 

Section 7:   Record of spouses, children and parents in the service of the state 
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole 
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder in a 
company or close corporation is currently or has been within the last 12 months been in the service of 
any of the following: 
 
□ a member of any municipal 
council 
□ a member of any provincial 
legislature 
□ a member of the National 
Assembly or  the National Council of 
Province 
□ a member of the board of 
directors of any  municipal entity 
□ an official of any municipality or 
municipal  entity 
 

□   an employee of any provincial department, 
national or provincial public entity or constitutional 
institution within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 
□   a member of an accounting authority of any 
national     or provincial public entity 
□  an employee of Parliament or a provincial 
legislature 

 

Name of spouse, child or 
parent 

Name of institution, public office, board 
or organ o  state and position held 

Status of service 
(tick appropriate 
column) 

cu rent Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  
Services that my / our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director 
or other person, who wholly or partly exercises, or may exercise, control over the enterprise appears 
on the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 
Activities Act of 2004;  
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iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise appears,  has within the last five years been convicted of fraud 
or corruption; 
iv) confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the tenderers or those responsible 
for compiling the scope of work that could cause or be interpreted as a conflict of interest; 
iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the 
best of my belief both true and correct. 

 
Signed 

  
Date 

 

Name  Position  

   Enterprise 
name 
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T2.2.3: Certificate of Authority for Joint Ventures 
 
This Returnable Schedule is to be completed by joint ventures. 
 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, to 
sign all documents in connection with the tender offer and any contract resulting from it on our behalf.  
 
 
 

NAME OF FIRM ADDRESS DULY AUTHORISED 
SIGNATORY 

Lead partner 
 
 
 

 
 
 
 
 
 

 
 
 
Signature. . . . . . . . . . . . .  
Name …….. 
Designation 
 

 
 
 

 
 
 
 
 
 
 
 

 
 
 
 
 
Signature. . . . . . . . . . . . .  
Name …….. 
Designation 
 

 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
Signature. . . . . . . . . . . . .  
Name …….. 
Designation 

 
 
 
 
 
 

  
 
 
 
Signature. . . . . . . . . . . . .  
Name …….. 
Designation 
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T2.2.4: Schedule of Proposed Subcontractors  
    

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  
If we are awarded a contract we agree that this notification does not change the requirement for us to 
submit the names of proposed Subcontractors in accordance with requirements in the contract for such 
appointments.  If there are no such requirements in the contract, then your written acceptance of this list 
shall be binding between us. 
We confirm that all subcontractors who are contracted to construct a house are registered as home 
builders with the National Home Builders Registration Council. 

 Name and address of proposed 
Subcontractor 

Nature and extent of work Previous experience with 
Subcontractor. 

    

    

    

    

    

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2.5: Schedule of Plant and Equipment  
 

The following are lists of major items of relevant equipment that I/we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my/our tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 
 
(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is 
acceptable. 
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required.  

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2.6: Schedule of the Tenderer’s Experience 
 

The following is a statement of similar work successfully executed / in progress by myself/ourselves in the 
last 5 years: 

Employer, contact person 
and telephone number. 

Description of contract Value of work 
inclusive of VAT 
(Rand) 

Date 
completed 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2.7: FINANCIAL REFERENCES 
 
 (a) FINANCIAL STATEMENTS 
 
I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with 
my/our Directors' and Auditors' report for consideration by the Employer. 
 
(b) DETAILS OF COMPANY'S BANK 
 
I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for a 
reference: 
 

DESCRIPTION OF 
BANK DETAIL 

BANK DETAIL APPLICABLE TO 
COMPANY HEAD OFFICE 

BANK DETAIL APPLICABLE TO 
THE SITE OF THE WORKS 

Name of bank   

Branch name   

Branch code   

Street address 
 
 
 

 

Postal address 
 
 
 

 

Name of manager   

Telephone number (          ) (          ) 

Fax number (          ) (          ) 

Account number   

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2.8: Proposed amendments and qualifications 
 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents 
in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a 
covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the employer’s handling of material deviations and qualifications. 
 

Page Clause or item Proposal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

Signed  Date  

Name  Position  

Tenderer  

 
 



 

 
Tender       T2.2 
Part T2: Returnable Documents      Returnable Schedules 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

T2.2.9: Supervisory and Safety Personnel 
 PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS 
 

Name 
% Time on 
Site 

Position 
(Current) 

Service 
(Years) 

Name of Project 
And year executed 

Value of 
Works 

Position 
Occupied 

Contracts Manager 
      

Contractor’s Site Agent 100% 
     

Contractor's Foremen 
 

 
     

Construction Health and Safety Officer 100% 
     

Contractors Surveyor 
      

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of curriculum vitas of all 
supervisory and safety personnel. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2.10: Labour Utilisation 
Labour Categories - Definitions 
 
NOTE: These definitions serve as a guideline to complete the following table and will in no respect alter the 
Project Specifications or Standardised Specifications 
 
1. General Foreman / Foreman 
 
An employee who gives out work to and directly co-ordinates and supervises employees.  His duties 
encompass any one or more of the following activities: 
 
a) Supervision; 
b) Maintaining discipline; 
c) Ensuring safety on the workplace; 
d) Being responsible to the Contractor for efficiency and production for his portion of the works; and 
e) Performing skilled work, whether in an instructional capacity or otherwise. 
 
2. Charge hand 
 
An employee engaged in any one or more of the following activities: 
 
a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an artisan; 
b) Giving out work to other employees under his control and supervision; 
c) Ensuring safety on the workplace; 
 d) Maintaining discipline; and 
e) Being directly responsible to a general foreman or foreman or the Contractor or the Contractor's 
representative for efficiency and production for his portion of the works. 
 
3. Artisan 
 
An employee who has successfully completed all prescribed courses at a practical institutional training centre 
for a particular trade and who has successfully completed the on-site period of training as prescribed and who 
has successfully passed the prescribed trade tests. 
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4. Team Leader 
 
 An employee engaged in any one or more of the following activities: 
   
a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled 
person; 
 b) Giving out work to other employees under his control and supervision; 
 c) Maintaining discipline; 
d) Being directly responsible to a Charge hand or a foreman or a general foreman or the 
employer's authorised representative for efficiency and production for his portion of the works. 
 
5. Skilled Employee 
  
 An employee engaged in an ancillary trade or an assistant artisan. 
 
Semi-Skilled Employee 
 
 An employee with any specified skills, an apprentice or a trainee-artisan. 
 
7. Unskilled Employee 
 
 An employee engaged on any task or operation not specified above. 
 
8. Imported Employee 
 
Personnel permanently employed by Contractor. 
 
9. Local Employee 
 
 Temporary workforce employed through Labour Desk. 
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MAN DAYS 
 

 
Categories 

No. of Man Days 
 

Imported Local 
HDI (Y/N) 

Contracts Manager   
 

Site Agent   

 

Foreman/Supervisors (specify type)   

 

3.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

3.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    
 

3.3 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

Safety Inspectors (specify type)   

 

4.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

4.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

5.  Charge hands   

 

6.  Artisans   

 

7.  Operators/Drivers   
 

8.  Clerks/ Storeman   

 

9.  Team Leader   
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Categories 

No. of Man Days 
 

Imported Local 
HDI (Y/N) 

10.  Skilled Labour   

 

11.  Semi-skilled Labour   

 

12. Unskilled Labour   

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2.11: OCCUPATIONAL HEALTH AND SAFETY ACT:  
STATEMENT BY TENDERING ENTITY 
 
 
 
I, ________________________________________________________________________ duly 
authorised 
 
 
to represent ______________________________________________________________ (company 
name) 
 
 
in my capacity as __________________________________________________________________ 
hereby confirm that I accept full and exclusive responsibility for compliance by myself and all persons 
who perform work for me with the provisions of the Occupational Health and Safety Act, No. 85 of 1993 
(as amended) and all regulations promulgated from time to time, whilst performing work on 
_____________________________ 
 
__________________________________________________________________________________
____ 
 
I confirm that all employees who perform work on the site shall be properly trained to do this in a 
manner which is safe and without risk to health and safety to themselves and others in the vicinity and 
undertake to have our activities adequately supervised in the interest of health and safety. 
 
 

Signed  Date  

Name  Position  

Tenderer  

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

T2.2.12: Site Inspection Certificate 
 
 
As required by Clause 2.7 of the Tender Data, I/we certify that I/we have visited the site of the Works 
and attended the site visit and clarification meeting on the date certified below. 
 
 
I/we further certify that I am / we are satisfied with the description of the Work and the explanations 
given by the Engineer at the site visit and clarification meeting. 
 
 
 
 
 
 
__________________________    ___________________________ 
Signature of Tenderer      Date 
 
 
 
Site Visit 
 
 
This will certify that     
 
representing     
 
attended a Site Inspection for this Contract on    20____________ 
 
 
________________________________(signed) 
For the Engineer 
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CONTRACT 
PART 1 (OF 4) : agreementS and contract data 

C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Deed of Guarantee (Pro Forma) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

C1.1 Form of Offer and Acceptance 
  
Offer 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 
RLM/DCD/0027/2023/24 - RE-ADVERT; APPOINTMENT OF A SERVICE PROVIDER FOR THE 
REPAIRS AND MAINTENANCE OF HOUSE 29 CANARY AVENUE. 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . Rand (in words); R 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in 
the conditions of contract identified in the contract data. 
 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the tenderer 
 (Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
 
 
 
Acceptance 



 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.  
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of 
contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an agreement between the 
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
 
The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
conditions of contract identified in the contract data. Failure to fulfill any of these obligations in accordance with 
those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  Unless 
the tenderer (now contractor) within five working days of the date of such receipt notifies the employer in writing of 
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract 
between the parties. 
 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           Date . . . . . . . . . . . . . . . . . . .     
Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
for the 
Employer         Rustenburg Local Municipality 
                         Missionary Mpheni House  
                         c/o Beyers Naude & Nelson Mandela Drive 
                         Rustenburg 
 
 
 
Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                      Date. . . . . . . . . . . . . . . . . .                        
signature  
of witness                                                                                              

 
Schedule of Deviations 



 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
Notes : 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender; 
2. A Tenderer’s covering letter shall not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid become the subject of agreements 
reached during the process of, offer and acceptance, the outcome of such agreement shall be recorded 
here; 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents and which it is agreed by the Parties becomes an 
obligation of the contract shall also be recorded here; 
4. Any change or addition to the tender documents arising from the above agreements and recorded 
here, shall also be incorporated into the final draft of the Contract. 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
By the duly authorised representatives signing this agreement, the employer and the tenderer agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 



 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
 
for the tenderer 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer           
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .              Date . . . . . . . . . . . . . . . . . . .     
Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
Rustenburg Local Municipality 
Missionary Mpheni House  
c/o Beyers Naude & Nelson Mandela Drive 
Rustenburg 
 
 
 
Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                       Date. . . . . . . . . . . . . . . . . .                        
signature  
of witness                                                                                              
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C1.2 Contract Data  
 
GENERAL CONDITIONS OF CONTRACT 
 
The General Conditions of Contract for Construction Works, 2nd Edition (2010), published by the South 
African Institution of Civil Engineering, is applicable to this Contract. 
 
The General Conditions of Contract are not bound into this document, but are available at the 
Contractor’s expense from the Secretary of the South African Institution of Civil Engineering, Private 
Bag X200, Halfway House, Midrand, 1685 or www.saice.org.za. 
 
CONTRACT DATA 
 
In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works, 2nd Edition 
(2010), the following Contact Data apply to this Contract. 
 
The Contract Data consists of two parts.  Part 1 contains information provided by the Employer, while 
Part 2 contains information to be provided by the Contractor. 
 
Part 1: Data Provided by the Employer 

Clause Contract Data 

1.1.1.5 Replace the contents of Clause 1.1.1.5 with the following: 
The “Commencement Date” means the date on which the contactor receives a 
written instruction from the Employer to commence with the Works. The 
instruction to commence with the works will not be issued later than 28 days from 
the date that the Agreement made in terms of the Form of Offer and Acceptance 
comes into effect. 

1.1.1.13 The Defects Liability Period for the Works shall be 365 days. 

1.1.1.14 Add the following to the end of this definition: 
This clause shall apply mutatis mutandis to any portion or phase of the Works 
that may be described in the Scope of Works or in the Contract Data, or agreed 
subsequently between the Contractor and the Employer, and committed to 
writing.  
The time for achieving practical completion is 6 Months. 

1.1.1.15 The Employer is Rustenburg Local Municipality. 

1.1.1.16 The Engineer means any Director, Associate or Professional Engineer appointed 
generally or specifically by the management of the firm Rustenburg Local 
Municipality to fulfil the functions of the Engineer in terms of the Conditions of 
Contract. 

1.1.1.26 The pricing strategy is Re-measurement Contract. 

1.2.1 
 

Add the following to the clause: 
1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it 
being during office hours or otherwise. 
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Clause Contract Data 

1.2.1.4 Posted to the Contractor’s address, and delivered by the postal 
authorities. 
1.2.1.5 Delivered by a courier service, and signed for by the recipient or his 
representative. 

1.2.1.2 The address of the Employer is: 
Rustenburg Local Municipality 
C/o Beyers Naudé & Nelson Mandela Drive 
 
P O Box 550 
Rustenburg 
0300 

1.3.6 Add the following new Clause: 
The copyright in all documents, drawings and records (prepared by the Engineer) 
related in any manner to the Works shall vest in the Employer or the Engineer or 
both (according to the dictates of the Contract that has been entered into by the 
Engineer and the Employer for the Works), and the Contractor shall not furnish 
any information in connection with the Works to any person or organisation 
without the prior approval of the Employer to this effect. 

3.1.3 The Engineer is, in terms of his appointment by the Employer for the design and 
administration of the Works included in the Contract, required to obtain the 
specific approval of the Employer for the execution of the following duties:  
3.1.3.1 The issuing of an order to suspend the progress of the Works, the extra 
cost resulting from which order is to be borne by the Employer in terms of Clause 
5.11 or the effect of which is liable to give rise to a claim by the Contractor for an 
extension of time under Clause 5.12 of these conditions.  
3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of the 
Works in terms of Clause 6.3, the estimated effect of which will be to increase the 
Contract Price by an amount exceeding R50 000, the evaluation of all variation 
orders in terms of Clause 6.4 and the adjustment of the sum(s) tendered for 
General Items in terms of Clause 6.11. 
3.1.3.3 The approval of any claim submitted by the Contractor in terms of   
Clause 10.1. 
 

4.1.2 Add the following to the clause: 
The Contractor shall provide the following to the Engineer for retention by the 
Employer or his assignee in respect of all works designed by the Contractor: 
 
4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional 
Engineer confirming that all such works have been designed in accordance with 
the appropriate codes of practice. 
4.1.2.2 proof of registration and of adequate and current professional indemnity 
insurance cover held by the designer(s). 
4.1.2.3 design calculations should the Engineer request a copy thereof. 
4.1.2.4 engineering drawings and workshop details (both signed by the relevant 
professional engineer), in order to allow the Engineer to compare the design with 
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Clause Contract Data 

the specified requirements and to record any comments he may have with 
respect thereto. 
4.1.2.5 “As-Built” drawings in DXF electronic format after completion of the 
Works. 
The Contractor shall be responsible for the design of the Temporary Works. 

4.3.3 Add the following new clause: 
The Contractor shall comply with the Occupational Health and Safety 
Specification prepared by the Employer in terms of the Construction Regulations, 
2003 promulgated in terms of Section 43 of the Occupational Health and Safety 
Act (Act No. 85 of 1993). 
Without limiting the Contractor’s obligations in terms of the Contract, the 
Contractor shall before commencement of the Works or any part thereof, be in 
the possession of an approved Health and Safety Plan.   
The Contractor shall submit an approved Health and Safety Plan to the Engineer 
within 14 days from the date that the Agreement made in terms of the Form of 
Offer and Acceptance comes into effect. 

4.3.4 Add the following new clause: 
Contractor’s liability as mandatory 
Notwithstanding any actions which the Employer may take, the Contractor 
accepts sole liability for due compliance with the relevant duties, obligations, 
prohibitions, arrangements and procedures imposed by the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the 
Construction Regulations, 2003, for which he is liable as mandatory.  By entering 
into this Contract it shall be deemed that the parties have agreed in writing to the 
above provisions in terms of Section 37 (2) of the Act.   

4.3.5 Add the following new clause: 
Contractor to notify Employer 
The Employer retains an interest in all inquiries conducted under this Contract in 
terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993) and its Regulations following any incident involving the 
Contractor and/or Sub-Contractor and/or their employees.  The Contractor shall 
notify the Employer in writing of all investigations, complaints or criminal charges 
which may arise pursuant to work performed under this Contract in terms of the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Regulations. 

4.3.6 Add the following new clause: 
Contractor’s Designer 
The Contractor and his designer shall accept full responsibility and liability to 
comply with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 
the Construction Regulations, 2003 for the design of the Temporary Works and 
those part of the Permanent Works which the Contractor is responsible to design 
in terms of the Contract. 

4.3.7 Add the following new clause:  
The Ministerial Determination 4, Expanded Public Works Programmes, issued in 
terms of the Basic Conditions of Employment Act of 1997 by the Minister of 
Labour in Government Notice No 949 of 22 October 2010, as appended to these 
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Clause Contract Data 

Contract Data as Annexure A, shall apply to works described in the Scope of 
Work as being labour intensive and which are undertaken by unskilled or semi-
skilled workers. 

4.10.3 Add the following new clause:  
The Contractor shall use local labour in accordance with the requirements 
contained within the Scope of Work. 

5.3.1 Add the following: 
The documentation required before commencement with Works Execution are: 
Health and Safety Plan (Refer to Clause 4.3) 
Initial Programme (Refer to Clause 5.6) 
A detailed cash flow forecast (Refer to Clause 5.6.2.6) 
Security (Refer to Clause 6.2) 
Insurance (Refer to Clause 8.6) 

5.3.2 Add the following: 
The time to submit the documentation required (Refer to Clause 5.3.1) before 
commencement with Works execution is 14 days. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as 
set out in the Scope or Works and/or Site information. 

5.6.1 Add the following to the clause: 
In this regard the Contractor shall have regard for the phases and sub-phases (if 
applicable) for the Development, which shall also be the order in which the 
Permanent Works shall be constructed, unless otherwise agreed between the 
parties and committed to writing.  If phased construction is applicable, the phases 
and sub-phases will be described in the Specifications and/or will be indicated on 
the Phasing Plan which forms part of the Drawings. 

5.7.1 Delete the last paragraph of the clause and replace with the following: 
No such instruction by the Engineer to expedite progress shall be the subject of 
additional compensation to the Contractor unless the instruction explicitly states 
that the Contractor is entitled to additional compensation, and cites the amount of 
such compensation or the basis upon which it is to be determined. 

5.8.1 The non-working days are Sundays. 
Special non-working days shall be all South African Statutory holidays and the 
official building holidays (which commences on 16 December and ends on  
10 January). 

5.12.3 Delete the contents of the clause and insert the following: 
If an extension of time is granted, other than an extension resulting from 
abnormal rainfall in terms of Clause 5.12.5, the Contractor shall be paid such 
additional time-related General Items as are appropriate having regard to any 
other compensation which may already have been granted in respect of the 
circumstances concerned. 

5.12.5 Add the following new clause: 
Extension of time due to Abnormal Rainfall 
Extension of time for completion of the Contract shall be allowed in the event of 
abnormal rainfall in accordance with the following formula: 
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Clause Contract Data 

V = (Nw - Nn) + (Rw - Rn)/20 
Where: 
V  =  Extension of time in calendar days for the calendar month under 
consideration 
Nw  =  Actual number of days during the calendar month under 
  consideration on which a rainfall of 10mm and more is recorded 
Rw  =  Actual total rainfall in mm recorded during the calendar month  
  under consideration 
Nn  =  Average number of days, derived from rainfall records, on which 
  a rainfall of 10mm and more was recorded during the relevant  
  calendar month as per the data tabulated hereinafter 
Rn  = Average total rainfall in mm for the relevant calendar month,  
  derived from rainfall records, as tabulated hereinafter 
 
Where the extension of time due to abnormal rainfall has to be calculated for 
portion of a calendar month, pro rata values shall be used.  Should V be negative 
for any particular month, and should its absolute value exceed the corresponding 
value of Nn, then V shall be taken as being equal to minus Nn.  The total 
extension of time to be granted shall be the algebraic sum of all the monthly 
extensions, provided that if this total is negative then the time for completion shall 
not be reduced due to subnormal rainfall. 
 
Rainfall records for the period of construction shall be taken on Site.  The 
Contractor shall provide and install all the necessary equipment for accurately 
measuring the rainfall.  The Contractor shall also provide, erect and maintain a 
security fence plus gate, padlock and keys at each measuring station, all at his 
own cost. The Engineer or his Representative shall take and record the daily 
rainfall readings. The Contractor shall be permitted to attend these readings, in 
the company of the Engineer’s Representative. Access to the measuring 
gauge(s) shall at all times be under the Engineer's control.  
 
The rainfall records applicable to this Contract are those recorded at Weather 
Station Rustenburg ARG 0511/5234.  The following values of Nn and Rn shall 
apply: 

Month Rn (mm) Nn   (days) 
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Clause Contract Data 

 
 
 
 
 
 
 
 
 
 
 
 
 
No adjustment 
to the total for time-related preliminary and general items will be applicable for 
any automatic extension of time for completion granted in terms of this clause. 

January 
February 
March 
April 
May 
June 
July 
August 
September 
October 
November 
December 

130,1 
94,2 
75,1 
60,3 
9,8 
5,9 
1,6 
7,2 
18,8 
57,5 
89,4 
105,8 

4 
3 
2 
2 
0 
0 
0 
0 
0 
2 
3 
3 

TOTAL 655,7 19 

5.13. Delete the contents of the clause and insert the following: 
5.13.1 If the Contractor fails by the Due Completion Date to complete the 
Works, or any specific portion thereof that is identified in the Scope of Works to 
the extent which entitles him in terms of Clause 5.14.2 to receive a Certificate of 
Practical Completion for the Works, then the Contractor shall be liable to the 
Employer for the sum(s) stated below as (a) penalty(ies) for every day which shall 
elapse between the Due Completion Date for the Works or the specific portion of 
the Works and the actual Date of Practical Completion of the Works or of the 
specific portion. 
The penalty for delay shall be: R2000-00 per day. 
5.13.2 If before the issue of a Certificate of Practical Completion for the whole of 
the Works, or for any specific portion thereof that is identified in the Scope of 
Works, any further part of the Works has been:   
5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or 
5.13.2.2 occupied or used by the Employer, his agents, employees or other 
contractors (not being employed by the Contractor); 
then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall be 
reduced by the amount which is determined by the Engineer to be appropriate 
under the circumstances. 
5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the 
Contractor from his obligation to complete the Works, nor from any of his 
obligations and liabilities under the Contract. 
5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 
5.13.1 shall be accumulative. The Employer may, without prejudice to any  other 
method of recovery, deduct the amounts of all such penalties from any monies in 
his possession that are or may become due to the Contractor. 
5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit 
the right of the Engineer of the Employer to act in terms of Clause 9.2. 

5.13.4 Add the following new Clause: 
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Clause Contract Data 

If the Contractor shall, without the prior written permission of the Engineer, in 
respect of any portions of the Works which are prescribed in the Scope of Work 
to be executed using labour intensive construction methods, or for which the 
maximum size and capacity of mechanical plant and equipment is restricted in 
terms of the Contract: 
fail to execute such portions of the Works, or any parts thereof, utilising labour 
intensive construction methods strictly in accordance with the provisions of the 
Contract;  or 
utilise in the execution of such portions of the Works, or any parts thereof, 
mechanical plant or equipment which is in conflict with the terms of the Contract;  
or 
utilise in the execution of such portions of the Work, workers drawn from sources 
other than those allowed in terms of the Contract; 
then the Contractor shall be liable to the Employer for the percentage stated 
below of the value of the Works so executed in conflict with the provisions of the 
relevant Scope of Work, as a penalty for non-compliance. 
The penalty for non-compliance is: 15% of the value of Works specified. 
The imposition of penalties in terms of this clause shall not relieve the Contractor 
from his obligation to complete the Works, nor from any of his obligations and 
liabilities under the Contract. 

5.16.3 The Latent defect period is 10 years after the issue of the Final Approval 
Certificate in terms of Clause 15.6.1 

6.1.1 Add the following to the clause: 
Payment for works identified in the Scope of Work as being labour-intensive shall 
only  be made in accordance with the provisions of the Contract if the works are 
constructed strictly in accordance with the provisions of the Scope of Work.  Any 
non-payment for such works shall not relieve the Contractor in any way from his 
obligations either in contract or in delict. 

6.2.1 Add the following to this Clause: 
The amount of the Surety will be 10% of the Contract Price (including Value 
Added Tax) at the time that the Agreement comes into effect.  The guarantee 
shall remain valid until the issue of the Certificate or Certificates of Completion in 
respect of the whole of the Permanent Works. The Pro Forma Form of Guarantee 
bound into the General Conditions of Contract is replaced by the Form of 
Guarantee (Deed of Surety ship) which is included in Part C1.3 of this document. 
This approval or otherwise shall be based upon legal opinion to be provided by 
the Engineer. 

6.8.2 The application of a Contract Price Adjustment factor will not apply to this 
Contract. “Refer to Contract Price Adjustment Schedule for details”. 

6.8.3 Price Adjustments for variations in the cost of special materials will be allowed.  
“The Contractor will be required to provide full details in Part 2 of the Contract 
Data”. 

6.8.4 In line 8 delete the words “between the Employer and the Contractor”. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 
80%. 
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Clause Contract Data 

6.10.3 The percentage retention is 10%.  The Limit of Retention Money is 5% of the 
Contract Price at the time of the Agreement made in terms of the Form of Offer 
and Acceptance coming into effect. 

6.10.4 In line 4 delete the word “said” and insert the word “correct”. 

6.10.9 Replace the first sentence of the clause with the following: 
Within 14 days after the date of final approval as stated in the Final Approval 
Certificate, the Contractor shall deliver to the Engineer a final statement claiming 
final statement of all moneys due to him for additional work ordered by the 
Engineer after the Certificate of Completion date (save in respect of matters in 
dispute, in terms of Clause 58, and not yet resolved) plus the remainder of 
retention monies (subject to Clause 49.5.1) retained by the Employer. 

6.11.1.3 Delete “15 %” and replace it with “25%”. 

8.6.1.3 The limit of indemnity for liability insurance is R5 000 000 per event, the number 
of events being unlimited. 

10.5.3 The number of Adjudication Board Members to be appointed is 1 (One). 
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CONTRACT PRICE ADJUSTMENT SCHEDULE 

Clause Contract Data 

1.1 The application of a Contract Price Adjustment factor will not apply to this 
Contract.  The price adjustment formula provided in the General Conditions of 
Contract will apply, together with the following coefficients and the definition of the 
relevant indices indicated below; 
X=0,10  a=0.15  b=0.20  c=0.55  d=0.1 

1.2 Replace the definitions of the relevant indices with the following: 
“L” is the “Labour Index” and shall be the “Consumer Price Index” as published in 
the Consumer Price Index Statistical Release P0141 (Table A – Consumer Price 
Index and percentage change according to Rustenburg of Statistics South Africa. 
“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as 
published in the Production Price Index Statistical Release P0142.1  
(Table 12 – Price Index for selected materials) of Statistics South Africa. 
“M” is the “Materials Index” and shall be the “Civil Engineering” index as 
published in the Production Price Index Statistical Release P0142.1 (Table 11 – 
Production Price for materials used in certain industries) of Statistics South 
Africa. 
“F” is the “Fuel Index” and shall be the “Diesel fuel – Coast and Witwatersrand” 
index as published in the Production Price Index Statistical Release  
P0142.1 (Table 12 - Production Price Index for selected materials) of Statistics 
South Africa. 

1.3 The base month shall be the month prior to the closing date of this tender. 
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Part 2: Data provided by the Contractor 

Claus
e 

Contract Data 

1.1.1.9 The name of the Contractor is: 
 
 

1.2.1.2 The address of the Contractor is: 
 
 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

Type of Security 
Contractor’s choice. 
Indicate “Yes” or 
“No” 

Cash deposit of 10% of the Contract Sum (Incl. VAT).  

Performance guarantee of10 % of the Contract Sum (Incl. VAT).  

Retention of 10% of the value of the Works (Incl. VAT).  

Cash deposit of 5% of the Contract Sum (Incl. VAT) plus retention 
of 5% of the value of the Works (Incl. VAT). 

 

Performance guarantee of 5% of the Contract Sum (Incl. VAT) 
plus retention of 5% of the value of the Works (Incl. VAT). 

 

 

6.8.3 The variation in cost of special materials is: 

Special Material Method Price for Base Month 

 
 
 
 
 

  

 
END OF SECTION 
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PRO FORMA 
PERFORMANCE GUARANTEE 
 
Contract No RE-ADVERT - RLM/DCD/0027/2023/24 - RE-ADVERT; APPOINTMENT OF A SERVICE 
PROVIDER FOR THE REPAIRS AND MAINTENANCE OF HOUSE 29 CANARY AVENUE.   
 
For use with the General Conditions of Contract for Construction Works, Second Edition, 2010. 
 
GUARANTOR DETAILS AND DEFINITIONS 
“Guarantor” means: …………………………………………………………………………….......... 
 
Physical address: …………………………………………………………………………………... 
 
“Employer” means:  _________________________________ 
 
“Contractor” means:  _________________________________ 
 
“Engineer” means:  _________________________________ 
 
“Works” means: _________________________________ 
 
“Site” means:  _________________________________ 
 
“Contract” means:  The agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means:  The accepted amount inclusive of tax of R ………………………………………… 
 
Amount in Words                    
……………………………………………………………………………………… 
“Guaranteed Sum” means:  The maximum aggregate amount of 
……………………………………………….. 
Amount in Words                    
……………………………………………………………………………………… 
 
“Expiry Date” means:   ……………………………………………………………………………………… 
 
CONTRACT DETAILS 
 
Engineer issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate Completion 
of the Works as defined in the Contract. 
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PERFOMANCE GUARANTEE 
1.   The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum 
2. The Guarantor’s period of liability shall be from and including the date of issue of this 
performance Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of 
the Certificate of Completion of the Works or the date of payment in full of the Guaranteed sum, 
whichever occurs first. The Engineer and/or the Employer shall advise the Guarantor in writing of the 
date on which the Certificate of Completion of the Works has been issued. 
3. The Guarantor hereby acknowledges that: 
3.1   any  reference in this Performance Guarantee to the Contract is made for the purpose of 
convenience and shall not be construed as any intention whatsoever to create an accessory obligation 
or any intention whatsoever to create a suretyship; 
3.2  its obligation under this Performance Guarantee is restricted to the payment of money. 
4.  Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes 
to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
4.1  A copy of a first written demand issued by the Employer to the Contractor stating that payment 
of a sum Certified by the Engineer in an Interim or Final Payment Certificate has not been made in 
terms of the Contract and failing such payment within seven (7) calendar days, the Employer intends to 
call upon the Guarantor to make payment in terms of 4.2; 
4.2  A first written demand issued by the Employer to the Guarantor at the Guarantor‘s physical  
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first 
written demand in terms of 4.1 and the sum certified has still not been paid; 
4.3  A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum certified in 4. 
5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to 
the Employer the Guaranteed Sum or the Full outstanding balance upon receipts of a first written 
demand from the Employer to the Guarantor at the Guarantor’s physical address calling up this 
Performance Guarantee, such demand stating that: 
5.1  the Contract has been terminated due to the Contractor’s default and that this Performance 
Guarantee is called up in terms of 5; or  
5.2  a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the performance Guarantee is called up in terms of 5; and  
5.3  the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 
6.  It is recorded that the aggregate amount of payments required to be made by the Guarantor in 
terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in term 1. 
7.  Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of 
the final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance 
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly 
and calculated from the date payment was made by the Guarantor to the Employer until the date of 
refund. 
8.  Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 
receipt of the first written demand to the Employer. 
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9.  Payment by the Guarantor in terms of 5 will only be made against the return of the original 
Performance Guarantee by the Employer. 
10.  The Employer shall have the absolute right to arrange his affairs with the Contractor in any 
manner which the employer may deem fit and the Guarantor shall not have the right to claim his release 
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 
11.  The Guarantor chooses the physical address as stated above for the services of all notices for 
all purposes in connection herewith. 
12.  This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 
2, where after no claims will be considered by the Guarantor after it has expired. 
13.  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 
regarded as a liquid document for the purposes of obtaining a court order. 
14.  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to 
the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the 
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s 
court. 
 
Signed at……………………………………………………………………………………………. 
 
Date……………………………………………………………………………............................... 
 
Guarantor’s signatory (1)……………………………………………………............................. 
 
Capacity…………………………………………………………………………………................ 
 
Guarantor’s signatory (2)……………………………………………………………………....... 
 
Capacity……………………………………………………………………………………………. 
 
Witness signatory (1)……………………………………………………………………………… 
 
Witness signatory (2)………………………………………………………………………………  
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RUSTENBURG LOCAL MUNICIPALITY 
 

CONTRACT 
PART 2 (OF 4)  : PRICING DATA  

C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
C2.1 Pricing Instructions 
 
 
1.     Measurement and payment shall be in accordance with the relevant provisions of COLTO 1998 Edition 
for Road and Bridgework for State Road Authorities referred to in the Scope of Work. The Preliminary and 
General items shall be measured in accordance with the provisions of COLTO 1200, General Requirements 
and Provisions. 
 
2. The units of measurement described in the Bills of Quantities are metric units.  Abbreviations used 
in these Bills of Quantities are as follows: 
           
          % = percent 
h = hour 
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          ha = hectare  
          kg = kilogram 
          kl                        = kilolitre 
          km = kilometre 
          km-pass  = kilometre-pass 
          kPa             =  kilopascal 
          kW = kilowatt 
l                        = litre  
          m = metre 
          mm = millimetre  
          m² = square metre  
m²-pass = square metre-pass   
m³ = cubic metre    
m³-km = cubic metre-kilometre  
MN = meganewton 
          MN.m = meganewton-metre  
          MPa = megapascal  
          No. = number 
 Prov sum = Provisional sum   
          PC sum = Prime Cost sum 
          R/only = Rate only 
          sum = lump sum 
          t = ton (1000 kg) 
  W/day  =  Work day 
    Pers. Days        =        person days 
 
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance is made for waste. 
 
4. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described 
under the items.  Such prices and rates cover all costs and expenses that may be required in and for the 
execution of the work described in accordance with the provisions of the Scope of Work, and shall cover the 
cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as well as 
overhead charges and profit.  These prices will be used as a basis for assessment of payment for additional 
work that may have to be carried out. 
 
5. It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances, 
Regulations, By-laws, International Standards and National Standards that were published 28 days before 
the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on standards) 
 
6. Where the  Scope of Work requires detailed drawings and designs or other information to be 
provided, all costs associated therewith are deemed to have been provided for and included in the unit rates 
and sum amount tendered such items 
 
7. An item against which no price is entered will be considered to be covered by the other prices or 
rates in the Bills of Quantities. A single lump sum will apply should a number of items be grouped together 
for pricing purposes. 
 

http://www.stanza.org.za/
http://www.iso.org/
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8. The quantities set out in these Bills of Quantities are approximate and do not necessarily represent 
the actual amount of work to be done.  The quantities of work accepted and certified for payment will be 
used for determining payments due and not the quantities given in the Bills of Quantities. 
 
9. Reasonable compensation will be received where no pay item appears in respect of work required 
in the Bills of Quantities in terms of the Contract and which is not covered in any other pay item. 
 
10. The short descriptions of the items of payment given in these Bills of Quantities are only for the 
purposes of identifying the items.  More details regarding the extent of the work entailed under each item 
appear in the Scope of Work. 
 
Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the COLTO 
Standardised Specifications.   
 
12. All prices and rates entered in the Bill of Quantities must be excluding Value Added Tax (VAT).  VAT 
will be added last on the summary page of the Bill of Quantities. 
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BUILDING PROJECTS 
 
 
1. PREAMBLE 
 
In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), the 
Rustenburg Local Municipality, as the Client and/or its Agent on its behalf, shall be responsible to prepare Health & 
Safety Specifications for any intended construction project and provide any Principal Contractor who is making a bid or 
appointed to perform construction work for the Client and/or its Agent on its behalf with the same.  
 
The Client’s further duties are as described in the Act and the Regulations made there-under. In terms of Section 7 of 
the Act read with the Construction Regulation 5, the Principal Contractor shall be responsible for the Health & Safety 
Policy for the site as well as the Health and Safety Plan for the project. 
 
This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety Act, 1993 (Act 
No. 85 of 1993), hereinafter referred to as ‘The Act’.  Notwithstanding this, cognisance should be taken of the fact that 
no single Act or its set of Regulations can be read in isolation.  Furthermore, although the definition of Health and 
Safety Specifications stipulates ‘a documented specification of all health and safety requirements pertaining to 
associated works on a construction site, so as to ensure the health and safety of persons’, it is required that the entire 
scope of the Labour legislation, including the Basic Conditions of Employment Act be considered as part of the legal 
compliance system.  With reference to this specification document this requirement is limited to all health, safety and 
environmental issues pertaining to the site of the project as referred to here-in.  Despite the foregoing it is reiterated 
that environmental management shall receive due attention. 
 
Due to the wide scope and definition of construction work, every construction activity and site will be different, and 
circumstances and conditions may change even on a daily basis.  Therefore, due caution is to be taken by the 
Principal Contractor when drafting the Health and Safety Plan based on these Health and Safety Specifications.  Prior 
to drafting the Health and Safety Plan, and in consideration of the information contained here-in, the contractor shall 
set up a Risk Assessment Program to identify and determine the scope and details of any risk associated with any 
hazard at the construction site, in order to identify the steps needed to be taken to remove, reduce or control such 
hazard. This Risk Assessment and the steps identified will be the basis or point of departure for the Health and Safety 
Plan. The Health and Safety Plan shall include documented ‘Methods of Statement’ (see definitions under Construction 
Regulations) detailing the key activities to be performed in order to reduce as far as practicable, the hazards identified 
in the Risk Assessment. 
 
 
 
 
In this a high premium is to be placed on the health and safety of the most valuable assets of the Rustenburg Local 
Municipality. These are its personnel, the personnel of its Clients and the physical assets of which it is the custodian 
and may also include the public as well.  The responsibilities the Department and relevant stakeholders have toward its 
employees and other people present in the facilities or on the sites are captured further in this specification document. 
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These responsibilities stem from both moral, civil and a variety of legal obligations.  The Principal Contractor is to take 
due cognisance of the above statement. 
 
Every effort has been made to ensure that this specification document is accurate and adequate in all respects. Should 
it however, contain any errors or omissions they may not be considered as grounds for claims under the contract for 
additional reimbursement or extension of time, or relieve the Principal Contractor from his responsibilities and 
accountability in respect of the project to which this specification document pertains.  Any such inaccuracies, 
inconsistencies and/or inadequacies must immediately be brought to the attention of the Agent and/or Client. 
 
2.    SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 
 
The Health and Safety Specifications pertaining to all the projects, cover the subjects contained in the index and is 
intended to outline the normal as well as any special requirements of the Client  pertaining to the health and safety 
matters (including the environment) applicable to the project in question. These Specifications should be read in 
conjunction with the Act, the Construction Regulations and all other Regulations and Safety Standards which were or 
will be promulgated under the Act or incorporated into the Act and be in force or come into force during the effective 
duration of the project. The stipulations in this specification, as well as those contained in all other documentation 
pertaining to the project, including contract documentation and technical specifications shall not be interpreted, in any 
way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety Standards which are 
promulgated under, or incorporated into the Act.    
 
3.    PURPOSE 
 
The Client is obligated to implement measures to ensure the health and safety of all people and properties affected 
under its custodianship or contractual commitments, and is further obligated to monitor that these measures are 
structured and applied according to the requirements of these Health and Safety Specifications.  (All references to the 
singular shall also be regarded as references to the plural) 
 
 
 
 
The purpose of this specification document is to provide the relevant Principal Contractor (and his /her contractor) with 
any information other than the standard conditions pertaining to construction sites which might affect the health and 
safety of persons at work and the health and safety of persons in connection with the use of plant and machinery; and 
to protect persons other than persons at work against hazards to health and safety arising out of or in connection with 
the activities of persons at work during the carrying out of construction work for the Rustenburg Local Municipality.  The 
Principal Contractor (and his /her contractor) is to be briefed on the significant health and safety aspects of the project 
and to be provided with information and requirements on inter alia: 
 
a) Safety considerations affecting the site of the project and its environment; 
b) Health and safety aspects of the associated structures and equipment; 
c) Submissions on health and safety matters required from the Principal Contractor (and his /her contractor); and 
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d) The Principal Contractor’s (and his /her contractor) health & safety plan. 
 
To serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected from 
him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Regulations made 
there-under including the applicable safety standards, and in particular in terms of Section 8 of the Act. 
 
To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in its entirety 
shall apply to the contract to which this specification document applies. The Construction Regulations promulgated on 
18 July 2003 and incorporated into the above Act by Government Notice R 1010, published in Government Gazette 
25207 shall apply to any person involved in construction work pertaining to this project, as will the Act. 
 
4.    DEFINITIONS   
 
“Purpose of the Act” -  To provide for the health and safety of persons at work and the health and safety of persons in 
connection with the use of plant and machinery; the protection of persons other than persons at work against hazards 
to health and safety arising out of or in connection with the activities of persons at work; to establish an advisory 
council for occupational health and safety; and to provide for matters connected therewith. 
 
“Agent” –   means any person who acts as a representative for a client; 
 
“Client” –   means any person for whom construction work is performed; 
 
‘‘Construction Work’’ - is defined as any work in connection with: 
  
the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or any 
similar structure; 
 
the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a person 
falling; 
 
the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway, sewer or 
water reticulation system or any similar civil engineering structure; or 
 
the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work; 
 
“Contractor” – means an employer, as defined in Section 1 of the Act, who performs construction work and includes 
Principal Contractors; 
 
“Health and Safety File” – means a file, or other record in permanent form, containing the information required a 
contemplated in the regulations; 
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“Health and Safety Plan” – means a documented plan which addresses hazards identified and includes safe 
work procedures to mitigate, reduce or control the hazards identified; 
 
“Health and Safety Specification” – means a documented specification of all health and safety requirements 
pertaining to the associated works on a construction site, so as to ensure the health and safety of persons; 
 
“Method Statement” – means a document detailing the key activities to be performed in order to reduce as 
reasonably as practicable the hazards identified in any risk assessment; 
 
“Principal Contractor” – means an employer, as defined in section 1 of the Act who performs construction work and is 
appointed by the client to be in overall control and management of a part of or the whole of a construction site; 
 
“Risk Assessment” – means a program to determine any risk associated with any hazard at a construction site, in 
order to identify the steps needed to be taken to remove, reduce or control such hazard. 
 
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 
 
5.1       Structure and Organization of OH&S Responsibilities 
 
5.1.1. Overall Supervision and Responsibility for OH&S 
 
5.1.1.1 The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in terms of 
Construction Regulation 4(1)(c), implements and maintains the agreed and approved H&S Plan.  Failure on the part of 
the Client or Agent to comply with this requirement   will not relieve the Principal Contractor from any one or more of 
his/her duties under the Act and Regulations. 
 
5.1.1.2 The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to ensure that the 
Employer (as defined in the Act) complies with the Act.  The pro forma Legal Compliance Audit may be used for this 
purpose by the Principal Contractor or his/her appointed contractor. 
 
5.1.1.3 All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective appointment forms 
to regularly, in writing, report to their principals on matters of health and safety per routine and ad hoc inspections and 
on any deviations as soon as observed, regardless of whether the observation was made during any routine or ad hoc 
inspection and to ensure that the reports are made available to the principal Contractor to become part of site records 
(Health & Safety File). 
 
5.1.1.4 The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of Construction 
Regulation 6 to regularly, in writing, report to their principals on matters of health and safety per routine and ad hoc 
inspections and on any deviations as soon as observed, regardless of whether the observation was made during any 
routine or ad hoc inspection and to ensure that the reports are made available to the principal Contractor to become 
part of site records (Health & Safety File). 
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5.1.1.5 All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of the Act. 
 
5.1.2.   FURTHER (SPECIFIC) SUPERVISION RESPONSIBILITIES FOR OH&S 
 
5.1.2.1 Several appointments or designations of responsible and /or competent people in specific areas of 
construction work are required by the Act and Regulations.  The following competent appointments, where applicable, 
in terms of the Construction Regulations are required to ensure compliance to the Act, Regulations and Safety 
Standards. 
 
5.1.3 Required appointments as per the Construction Regulations:- 
 

Item Regulation Appointment Responsible Person 

1. 4(1)(c) Principal contractor for each phase or project Client 

2. 5.(3)(b)  Contractor Principal Contractor 

3. 5(11) Contractor Contractor 

4. 6(1) Construction supervisor  Contractor 

5. 6(2) Construction supervisor sub-ordinates  Contractor 

6. 6(6) Construction Safety Officer   Contractor 

7. 7(1) Person to carry out risk assessment Contractor 

8. 7(4) Trainer/Instructor Contractor 

9. 8(1)(a) Fall protection planner Contractor 

10. 10 (a) Formwork & support work supervisor  Contractor 

11. 10(e) + (f) Formwork & support work examiner Contractor 

12. 11(1) Excavation supervisor Contractor 

13. 11(3)(b)(ii)(b) Professional engineer or technologist Contractor 

14. 11(3)(k) Explosives expert Contractor 

15. 12(1) Supervisor demolition work Contractor 

16. 12(2) + (3) Demolition expert Contractor 

17. 12(11) Explosives expert Contractor 

18. 14(2) Scaffold supervisor Contractor 

19. 15(1) Suspended platform supervisor Contractor 

20. 15(2)(c) Compliance plan developer Contractor 

21. 15(8)(c) Suspended platform expert Contractor 

22. 15(13) Outrigger expert Contractor 

23. 17(8)(a) Material hoist inspector Contractor 

24. 18(1) Batch plant supervisor Contractor 

25. 18(7) Batch plant operator Contractor 

26. 19(2)(b) Power tool expert Contractor 

27. 19.2 (g) (i) Power tool controller Contractor 

28. 20(f) Tower crane operator Contractor 

29. 21(1)(d)(i) Construction vehicle and mobile plant operator Contractor 
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30. 21(1)(j) Construction vehicle and mobile plant inspector Contractor 

31. 22(d) Temporary  electrical installations inspector Contractor 

32. 22 (e) Temporary electrical installations controller  Contractor 

33. 26 (a) Stacking and storage supervisor Contractor 

34. 27 (h) Fire equipment inspector Contractor 

 
5.1.4 This list may be used as a reference or tool to determine which components of the Act and Regulations would 
be applicable to a particular site, as was intended under paragraph 3 & 4 of the Chapter “Introduction” (page 4) above.  
This list must not be assumed to be exclusive or comprehensive. 
 
5.2    COMMUNICATION & LIAISON 
 
5.2.1 OH&S Liaison between the Employer, the Principal Contractor, the other Contractors, the Designer and other 
concerned parties shall be through the H&S Committee as per the procedures determined by the H&S Committee. 
 
5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or in 
writing, as and when the need arises. 
 
5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S Representatives 
(‘SHE – Reps’) 
  
5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to the other 
Contractors e.g. design changes agreed with the Client and/or its Agent on its behalf and the Designer, instructions by 
the Client and/or his/her agent, exchange of information between Contractors, the reporting of hazardous/dangerous 
conditions/situations etc. 
 
6. INTERPRETATION  
 
The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction Regulations, 
distinguish between the roles, responsibilities and functions of employers and employees respectively.  It views 
consultants and contractors as employees of the “owner” of a construction or operational project, the “owner” being 
regarded as the employer.  Only if formally agreed to by way of the written agreement in this regard between the 
“owner(s)” and consultant and /or between the “owner(s)” and the contractor(s), will these assumptions be relinquished 
in favour of the position agreed upon between the relevant parties. 
 
The position taken by the Construction Regulations is that the “owner”, in terms of its instructions, operates (has to 
operate) in the role of client as per relevant definition.  The contractors working for the “client” are seen to be in two 
categories, i.e. the Principal Contractor and Contractors.  The Principal Contractor has to take full responsibility for the 
health and safety on the site of the relevant project / contract.  This includes monitoring health and safety conditions 
and overseeing administrative measures required by the Construction Regulations from all contractors on the project 
site.  
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      (Ordinary / sub) Contractors are required to operate under the scrutiny and control (in terms of all health and safety 
measures which are covered in the Construction Regulations) of the Principal Contractor.  Where, for the work the 
Principal Contractor will have to execute himself, practical health and safety measures are applicable, he will also be 
subject to the relevant requirements with which (ordinary / sub) Contractors have to comply.  The Principal Contractor 
will, however, not have to actually fulfill such requirements in respect of any of the work / functions of any (ordinary / 
sub) Contractors on the site for which he has been appointed as Principal Contractor.  However, he has to monitor / 
oversee such processes, ensuring that the requirements are complied with and that the required appointments / 
evaluations / inspections / assessments and tests are done and that the records are duly generated and kept as 
prescribed in the Construction Regulations.  This has to feature clearly in the Principal Contractor’s Health and Safety 
Plan.  
 
7. RESPONSIBILITIES 
 
7.1 CLIENT 
 
7.1.1 The Client or his appointed Agent on his behalf will appoint each Principal Contractor for each project in writing 
for assuming the role of Principal Contractor as intended by the Construction Regulations and determined by the Bills 
of Quantities. 
  
7.1.2 The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor the 
contents of the health and safety plan of the both Principal Contractor and Contractor for approval. 
 
7.1.3 The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health and safety 
plan of both the Principal Contractor and Contractor is implemented and maintained. The steps taken will include 
periodic audits at intervals of at least once every month.  
 
7.1.4 The Client or his appointed Agent on his behalf will prevent the Principal Contractor and/or the Contractor from 
commencing or continuing with construction work should the Principal Contractor and/or the Contractor at any stage in 
the execution of the works be found to: 
 
have failed to have complied with any of the administrative measures required by the Construction Regulations in 
preparation for the construction project or any physical preparations necessary in terms of the Act; 
 
have failed to implement or maintain their health and safety plan; 
 
have executed construction work which is not in accordance with their health and safety plan; or 
 
act in any way which may pose a threat to the health and safety of any person(s) present on the site of the works or in 
its vicinity, irrespective of him/them being employed or legitimately on the site of the works or in its vicinity. 
 
7.2 PRINCIPAL CONTRACTOR  
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7.2.1 The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. The 
Principal Contractor shall sign and agree to those terms and conditions and shall, before commencing work, notify the 
Department of Labour of the intended construction work in terms of Regulation 3 of the Construction Regulations. 
Annexure B of this Specification contains a “Notification of Construction Work” form. The Principal Contractor shall 
submit the notification in writing prior to commencement of work and inform the Client or his Agent accordingly. 
 
7.2.2 The Principal Contractor shall ensure that he is fully conversant with the requirements of this Specification and 
all relevant health and safety legislation. This Specification is not intended to supersede the Act nor the Construction 
Regulations or any part of either.  Those sections of the Act and the Construction Regulations which apply to the scope 
of work to be performed by the Principal Contractor in terms of this contract (entirely or in part) will continue to be 
legally required of the Principal Contractor to comply with.  The Principal Contractor will in no manner or means be 
absolved from the responsibility to comply with all applicable sections of the Act, the Construction Regulations or any 
Regulations proclaimed under the Act or which may perceivable be applicable to this contract.   
 
7.2.3 The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently documented 
health and safety plan based on this Specification, the Act and the Construction Regulations, which shall be applied 
from the date of commencement of and for the duration of execution of the works. This plan shall, as appendices, 
include the health and safety plans of all Sub-contractors for which he has to take responsibility in terms of this 
contract.  
 
7.2.4 The Principal Contractor shall provide proof of his registration and good standing with the Compensation Fund 
or with a licensed compensation insurer prior to commencement with the works.    
 
7.2.5 The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has made provision for 
the cost of compliance with the specified health and safety requirements, the Act and Construction Regulations.  (Note:  
This shall have to be contained in the conditions of tender upon which a renderer’s offer is based.) 
 
7.2.6 The Principal Contractor shall consistently demonstrate his competence and the adequacy of his resources to 
perform the duties imposed on the Principal Contractor in terms of this Specification, the Act and the Construction 
Regulations. 
 
7.2.7 The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and is 
presented upon request to the Client, an Inspector, Employee or Sub-contractor.  
 
7.2.8 The Principal Contractor shall ensure that a health and safety file, which shall include all documentation 
required in terms of the provisions of this Specification, the Act and the Construction Regulations, is opened and kept 
on site and made available to the Client or Inspector upon request. Upon completion of the works, the Principal 
Contractor shall hand over a consolidated health and safety file to the Client. 
 
7.2.9 The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed on his 
Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they were the Principal 
Contractor. 
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7.2.10 The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan and 
revise the same as required, following which revised plan shall be submitted to the Client and/or his/her Agent for 
approval. 
 
8. SCOPE OF WORK   
 
These specifications are applicable to the scope of works of both civil engineering and architectural building projects 
as detailed in their specific tender documents, this amongst all includes for example:  
             
Site clearance & establishment  
 
Site hoarding, demarcation and demolition 
 
Bulk Earthworks  
 
Piling  
 
Columns 
 
Preparation of site by leveling, compaction and e.t.c 
 
Excavations for other services Etc.” 
 
N.B    Construction Regulation 5(3) (g) determines that potential contractors submitting tenders have made provision 
for the cost of health and safety measures during the construction process. The Principal Contractor shall on tendering 
make provision for the cost of health and safety measures in terms of his/her documented Health and Safety Plan and 
measures based on these Health and Safety Specifications during the period of the project.  The cost shall be duly 
quantified and clearly identified for such identifiable purpose. 
 
9.     HEALTH AND SAFETY FILE 
 
9.1 The Principal Contractor must, in terms of Construction Regulation 5(7), keep a Health & Safety File on site at 
all times that must include all documentation required in terms of the Act and Regulations and must also include a list 
of all Contractors on site that are accountable to the Principal Contractor and the agreements between the parties and 
details of work being done. A more detailed list of documents and other legal requirements that must be kept in the 
Health and Safety File is attached as an addendum to this document. 
 
9.2 The Health and Safety File will remain the property of the Client and/or its Agent on its behalf throughout the 
period of the project and shall be consolidated and handed over to the Client and/or its Agent on its behalf at the time 
of completion of the project. 
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10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING OH&S 
PERFORMANCE   
 
10.1 The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) and 
report on this to the Client and/or its Agent on its behalf on a monthly basis. 
 
11.  IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD WORKING 
PROCEDURES (SWP) AND METHOD STATEMENTS 
 
11.1 The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and 
Method Statements for each activity executed in the contract or project (see 4. below “Project/Site Specification 
Requirements”) 
 
11.2 The identification of hazards is over and above the hazards identification programme and those hazards 
identified during the drafting of the Health and Safety Plan. 
 
12. ARRANGEMENTS FOR MONITORING AND REVIEW 
 
12.1 Monthly Audit by Client and/or its Agent on its behalf 
 
The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with the Principal Contractor 
Audit to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor has implemented, is 
adhering to and is maintaining the agreed and approved OH&S Plan. 
 
 
12.2 Other audits and inspections by client and/or its agent on its behalf. 
 
 
12.2.1 The Client and/or its Agent on its behalf reserves the right to conduct any other ad hoc audits and inspections 
as it and/or its Agent on its behalf deem necessary. 
 
12.2.2 A representative of the Principal Contractor and the relevant Health and Safety Representative(s) i.e. (Safety 
Officer / or SHE-Reps) must accompany the Client and/or its Agent on its behalf on all Audits and Inspections and may 
conduct their own audit/inspection at the same time. Each party will, however, take responsibility for the results of 
his/her own audit/inspection results. The Client and/or its Agent on its behalf may require to be handed a copy of the 
minutes of the previous Health and Safety Committee meeting and Safety Officer/ SHE Rep’s daily safety inspection 
reports reflecting possible recommendations made to the Employer for reference purposes. 
 
12.3 INCIDENTS REPORTS 
 
The Principal Contractor shall report all incidents where an employee is injured on duty to the extent that he/she: 
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Dies 
becomes unconscious 
loses a limb or part of a limb 
is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent physical defect or 
likely to be unable for a period of at least 14 days either to work or continue with the activity for which he/she was 
usually employed  
 
OR where: 
 
a major incident occurred; 
the health or safety of any person was endangered; 
where a dangerous substance was spilled; 
the uncontrolled release of any substance under pressure took place; 
machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects; 
machinery ran out of control, 
 
The Report of the above incidents must be made to the Provincial Director of the Department of Labour within seven 
days and at the same time to the Client and/or its Agent on its behalf.  
 
The Principal Contractor is required to provide the Client and/or its Agent on its behalf with copies of all statutory 
reports required in terms of the Act and the Regulations. 
 
The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a monthly “SHE Risk 
Management Report”. 
 
The Principal Contractor is required to provide as soon as possible the Client and/or its Agent on its behalf with copies 
of all internal and external accident/incident investigation reports including the reports as per clause 12 above. As soon 
as the occurrence of any accident/incident of whatever nature comes to the notice of the Principal Contractor, it shall 
be reported immediately to any of the following: 
 
EOHSE cc: 014 5333 792 - OHS Consultants for the Rustenburg Local Municipality 
 
Department of Labour:  014 5928 214 
 
The client (Rustenburg Local Municipality): 014 590 3550 
 
REVIEW 
 
The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work Processes at 
each Production Planning and Progress Report meeting as the construction work develops and progresses and each 
time changes are made to the designs, plans and construction methods and processes.  
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The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and all other 
concerned parties with copies of any changes, alterations or amendments as contemplated in the above paragraph. 
                      
                                                                              
SITE RULES AND OTHER RESTRICTIONS 
 
Site OH&S Rules 
 
The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health and 
Safety Plan and associated aspects of the construction. 
 
When required for a site by law, visitors and non-employees upon entering the site shall be issued with the proper 
Personal Protective Equipment (PPE) as and when necessary. 
 
Security Arrangements 
 
The Principal Contractor must establish site access rules and implement and maintain these throughout the 
construction period. Access control must include the rule that non-employees shall at all times be provided with fulltime 
supervision while on site. 
 
The Principal Contractor must develop a set of Security rules and procedures and maintain these throughout the 
construction period. 
 
If not already tasked to the H&S Officer appointed in terms of Construction Regulation 6(6), the Principal Contractor 
must appoint a competent Emergency Controller who must develop contingency plans for any emergency that may 
arise on site as indicated by the risk assessments. These must include a monthly practice/testing programme for the 
plans e.g. January: trench collapse, February: flooding etc. and practiced/tested with all persons on site at the time, 
participating. 
 
Training 
 
The contents and syllabi of all training required by the Act and Regulations including any other related or relevant 
training as required must be included in the Principal Contractor’s Health and Safety Plan and Health and Safety File. 
  
 
 
 
General Induction Training 
 
All employees of the Principal and other Contractors must be in possession of proof of General Induction training. 
 
Site Specific Induction Training 
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All employees of the Principal and other Contractors must be in possession of Site Specific Occupational Health and 
Safety Induction or other qualifying training. 
 
Other Training 
 
All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in possession of 
valid proof of training. 
All legal appointees in terms of the Act and Regulations must be in possession of valid proof of training as follows: 
 
Occupational Health and Safety Training Requirements: (as required by the Construction Regulations and as indicated 
by the Health and Safety Specification Document & the Risk Assessment/s and recommendations by the Health and 
Safety Committee): 
 
General Induction (Section 8 of the Act) 
Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 
Site/Project Manager 
Construction Supervisor 
OH&S Representatives (Section 18 (3) of the Act) 
Training of the Appointees indicated in 12.6.1 & 12.6.2 above 
Operation of Cranes (Driven Machinery Regulations 18 (11) 
Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 
Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction Regulation 27) 
As a minimum basic First Aid to be upgraded when necessary (General Safety Regulations 3) 
Storekeeping Methods & Safe Stacking (Construction Regulation 26) 
Emergency, Security and Fire Co-coordinator 
 
Accident and Incident Investigation 
 
The Principal Contractor is responsible to oversee the investigation of all accidents/incidents where employees and 
non-employees were injured to the extent that he/she/they had to receive first aid or be referred for medical treatment 
by a doctor, hospital or clinic. (General Administrative Regulation 9). 
 
The results of the investigation to be entered into the Accident/Incident Register listed above. (General Administrative 
Regulation 9). 
 
The Principal Contractor is responsible for the investigation of all non-injury incidents as described in Section 24 (1) (b) 
& (c) of the Act and keeping a record of the results of such investigations including the steps taken to prevent similar 
incidents in future. 
 



 
RUSTENBURG LOCAL MUNICIPALITY 

 

80 

 

The Principal Contractor is responsible for the investigation of all road traffic accidents relating to the construction site 
and keeping a record of the results of such investigations including the steps taken to prevent similar accidents in 
future. 
 
Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated and reported on in 
writing, irrespective of whether such incident gave rise to injury or damage. 
 
H&S Representatives (SHE-Reps – ‘safety, health & environment’) and H&S Committees: Designation of H&S 
Representatives (‘SHE – Reps’) 
 
Where the Principal Contractor employs more than 20 persons (including the employees of other   Contractors (sub-
contractors) he has to appoint one H&S Representatives for every 50 employees or part thereof. (Section 17 of the Act 
and General Administrative Regulation 6. & 7). 
 
H&S Representatives have to be designated in writing and the designation shall be in accordance with the Collective 
Agreement as concluded between the parties as is required in terms of General Administration Regulation 6.  
 
 
Duties and Functions of the H&S Representatives 
The Principal Contractor must ensure that the designated H&S Representatives conduct at least a weekly inspection of 
their respective areas of responsibility using a checklist and report thereon to the Principal Contractor, after which 
these reports shall be consolidated for submission to the Health and Safety Committee. 
 
H&S Representatives must be included in and be part of accident/incident investigations. 
 
H&S Representatives shall be members of at least one H&S Committee and must attend all meetings of that H&S 
committee. 
 
Establishment of H&S Committee(s) 
 
The Principal Contractor must establish H&S Committees consisting of designated H&S Representatives together with 
a number of Employers Representatives appointed as per Section 19(3) that are not allowed to exceed the number of 
H&S Representatives on the committee. The persons nominated by the employer on a H&S Committee must be 
designated in writing for such period as may be determined by him. The H&S Committee shall co-opt advisory 
(temporary) members and determine the procedures of the meetings including the chairmanship. 
 
The H&S Committee must meet minimum monthly and consider, at least, the following Agenda for the first meeting. 
Thereafter the H&S Committee shall determine its own procedures as per the previous paragraph.  
 
Agenda: 
 
Opening and determining of chairmanship (only when necessary) 



 
RUSTENBURG LOCAL MUNICIPALITY 

 

81 

 

Minutes of Previous Minutes; 
Observations; 
Program and Safety considerations; 
Hygiene; 
Housekeeping improvement; 
Incidents & Accidents / Injuries 
Registers: 
H&S Rep. Inspections; 
Matters of First Aid; 
Scaffolding; 
Ladders; 
Excavations; 
Mobile plant and machinery; 
Portable Electric Equipment; 
Fire Equipment 
Explosive Power Tools; 
Power Hand tools; 
Incident! Report Investigation; 
Pressure Vessels; 
Personal Protective Equipment. 
Safety performance Evaluations 
Education & Safety promotion program; 
First Aid Officials and training in First Aid; 
Demarcation of work- /hazardous-/safe/areas/walkways; 
Posters and signage; 
Environmental preservation and conservation; 
Specific training programmes; 
General 
Date of Next Meeting 
Closing  
 
PROJECT/SITE SPECIFIC REQUIREMENTS 
 
The following is a list of specific activities and considerations that have been identified for the project and site and for 
which Risk Assessments, Standard Working Procedures (SWP), management and control measures and Method 
Statements (where necessary) have to be developed by the Principal Contractor: 
 
Clearing & Grubbing of the Area/Site 
 
Site Establishment including: 
Office/s 
Secure/Safe Storage and storage areas for materials, plant & equipment 
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Ablution facilities 
Sheltered dining area 
Accommodation facilities 
Vehicle access to the site 
Dealing with existing Structures (.i.e. demolition)   
Location of existing Services 
Installation & Maintenance of Temporary Construction Electrical Supply, Lighting and Equipment 
Adjacent Land uses/Surrounding property exposures 
Boundary & Access control/Public Liability Exposures (Remember: the Employer is also responsible for the OH&S of 
non-employees affected by his/her work activities.) 
Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by dogs, bees, 
snakes, lightning, allergies etc. 
Exposure to Noise 
Exposure to Vibration 
Exposure to dust (i.e. cement dust, etc)  
Protection against dehydration and heat exhaustion 
Protection from wet & cold conditions 
Dealing with HIV/Aids and other diseases as per specific programme provided by the client and/or its Agent on its 
behalf. 
 
Use of Portable Electrical Equipment including: 
Angle grinder 
Electrical Drilling machine 
Skill saw 
 
Excavations including: 
Ground/soil conditions 
Trenching 
Shoring 
Drainage 
Daily inspections 
 
Welding including: 
Arc Welding 
Gas welding 
Flame Cutting 
Use of LP Gas torches and appliances 
  
Loading & Offloading of Trucks; 
 
Aggregate/Sand and other Materials Delivery; 
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Manual and Mechanical Handling of heavy materials; 
 
Lifting and Lowering Operations; 
 
 
Driving & Operation of Construction Vehicles and Mobile Plant including: 
 
Trenching machine 
Excavator 
Bomag Roller 
Saw cutter 
Plate Compactor 
Front End Loader 
Tipper Trucks 
Mobile Cranes and the ancillary lifting tackle 
Parking of Vehicles & Mobile Plant 
Towing of Vehicles & Mobile Plant 
 
Use and Storage of Flammable Liquids and other Hazardous Substances – the client and/or its Agent on its behalf to 
be informed of this prior to commencing of the project; 
 
Layering and Bedding of trench floor; 
 
Installation of Pipes in trenches; 
 
Backfilling of Trenches 
 
Protection against Flooding 
 
Gabion work 
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OHS Act Section/ 
Regulation 

Subject Requirements 

Construction 
Regulation 3 

Notice of carrying 
out Construction 
work 

Department of Labour notified 
Copy of Notice available on Site 

General Admin. 
Regulation 4 

*Copy of OH&S Act 
(Act 85 of 1993) 

Updated copy of Act & Regulations on site. 
Readily available for perusal by employees.  

COID Act 
Section 80 

*Registration with 
Compensation 
Insurer 

Written proof of registration/Letter of good standing 
available on Site 

Construction. 
Regulation 4 & 5(1) 

H&S Specification & 
Programme  

H&S Spec received from Client and/or its Agent on its 
behalf 
OH&S programme developed & Updated regularly 

Section 8(2)(d)  
Construction  
Regulation 7 

*Hazard 
Identification & Risk 
Assessment 

Hazard Identification carried out/Recorded 
Risk Assessment and – Plan drawn up/Updated 
RA Plan available on Site 
Employees/Sub-Contractors informed/trained 

Section 16(2) 
*Assigned duties 
(Managers) 

Responsibility of complying with the OH&S Act assigned to 
other person/s by CEO.  

Construction 
Regulation 6(1) 

Designation of 
Person Responsible 
on Site 

Competent person appointed  in writing as 
Construction Supervisor with job description 

Construction 
Regulation 6(2) 

Designation of 
Assistant for above 

Competent person appointed  in writing as 
Assistant Construction Supervisor with job description 

Section 17 & 18 
General 
Administrative 
Regulations 6 & 7 

*Designation of 
Health & Safety 
Representatives 

More than 20 employees - one H&S Representative, one 
additional H&S Rep. for each 50 employees or part thereof. 
Designation in writing, period and area of responsibility 
specified in terms of GAR 6 & 7  
Meaningful H&S Rep. reports. 
Reports actioned by Management. 

Section 19 & 20 
General 
Administrative 
Regulations 5 

*Health & Safety 
Committee/s 

H&S Committee/s established. 
All H&S Reps shall be members of H&S Committees 
Additional members are appointed in writing. 
Meetings held monthly, Minutes kept. 
Actioned by Management. 

Section 37(1) & (2) 
*Mandatory 
Agreements with 
(Sub-)Contractors 

Written agreement with (Sub-)Contractors 
List of (Sub-) Contractors displayed.  
Proof of Registration with Compensation Insurer/Letter of 
Good Standing 
Construction Supervisor designated 
Written arrangements re.  



 
RUSTENBURG LOCAL MUNICIPALITY 

 

85 

 

Use of 

Explosives - the client and/or its Agent on its behalf to be informed of this prior to commencing of the project; 
 
Protection from Overhead Power Lines; 
 
As discovered by the Principal Contractor’s hazard identification exercise; 
 
As discovered from any inspections and audits conducted by the Client and/or its Agent on its behalf or by the Principal 
Contractor or any other Contractor on site 
 
As discovered from any accident/incident investigation. 
 
The following are in particular requirements depending on scope of works and will form a basis for compliance audits. 
 
16.1      Administrative & Legal Requirements 
Education, Training & Promotion 
Public Safety & Emergency Preparedness 
Personal Protective Equipment 
Housekeeping 
Working at heights  
Scaffolding, Formwork & Support work 
Ladders 
Electrical Safeguarding 
Emergency/Fire Prevention & Protection 
 Excavations & Demolition 
 Tools 
 Cranes 

H&S Reps & H&S Committee  
Written arrangements re. First Aid 

Section 24 & 
General Admin. 
Regulation 8 
COID Act Sect.38, 39 
& 41 

*Reporting of 
Incidents 
(Dept. of Labour) 

Incident Reporting Procedure displayed. 
All incidents in terms of Sect. 24 reported to the Provincial 
Director, Department of Labour, within 3 days. (Annexure 
1?)(WCL 1 or 2) and to the Client and/or its Agent on its 
behalf 
Cases of Occupational Disease Reported 
Copies of Reports available on Site 
Record of First Aid injuries kept 

General Admin. 
Regulation 9 

*Investigation and 
Recording of 
Incidents 

All injuries which resulted in the person receiving medical 
treatment other than first aid, recorded and investigated by 
investigator designated in writing. 
Copies of Reports (Annexure 1) available on Site  
Tabled at H&S Committee meeting 
Action taken by Site Management. 
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 Personnel & Material Hoists 
 Transport & Materials Handling 
 Site Plant & Machinery  
 Plant & Storage Yards/Site Workshops Specifics  
      16.18   Health & Hygiene 

 
17. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC OBLIGATORY 
REQUIREMENTS TO ENSURE COMPLIANCE 
 
17.1 ADMINISTRATIVE & LEGAL REQUIREMENTS 
 
 

OHS Act Section/ 
Regulation 

Subject 
Requirements 

Construction 
Regulation 8 

Fall Prevention & 
Protection 

Competent person appointed to draw up and supervise 
the Fall Protection Plan 
Proof of appointees competence available on Site 
Risk Assessment carried out for work at heights 
Fall Protection Plan drawn up/updated & Available on Site 

Construction. 
Regulation 8(5) 

Roof work 

Competent person appointed to plan & supervise Roof 
work.  
Proof of appointees competence available on Site 
Risk Assessment carried out 
Roof work Plan drawn up/updated 
Roof work inspect before each shift. Inspection register 
kept 
Employees medically examined for physical & 
psychological fitness. Written proof  on site 

Construction. 
Regulation 9 

Structures 

Information re. the structure being erected received from 
the Designer including: 
- geo-science technical report where relevant 
- the design loading of the structure 
- the methods & sequence of construction 
- anticipated dangers/hazards/special measures to 
construct safely 
Risk Assessment carried out 
Method statement drawn up 
All above available on Site 
Structures inspected before each shift. Inspections 
register kept 
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Construction. 
Regulation 10 

Formwork & 
Support work 

Competent person appointed in writing to supervise 
erection, maintenance, use and dismantling of Support & 
Formwork 
Design drawings available on site 
Risk Assessment carried out 
Support & Formwork inspected: 
- before use/inspection 
- before pouring of concrete 
- weekly whilst in place 
- before stripping/dismantling. 
- Inspection register kept 

Construction. 
Regulation 14 

Scaffolding 

Competent persons appointed in writing to: 
- erect scaffolding (Scaffold Erector/s) 
- act as Scaffold Team Leaders 
- inspect Scaffolding weekly and after inclement weather 
(Scaffold Inspector/s) 
Written Proof of Competence of above appointees 
available on Site 
Copy of SABS 085 available on Site  
Risk Assessment carried out  
Inspected weekly/after bad weather. Inspection register/s 
kept 

Construction. 
Regulation 15 

Suspended 
Platforms 

Competent persons appointed in writing to: 
- control the erection of Suspended platforms  
- act as Suspended platforms Team Leaders 
- inspect Suspended Scaffolding weekly and after 
inclement weather  
Risk Assessment conducted 
Certificate of Authorisation issued by a registered 
professional engineer available on Site/copy forwarded to 
the Department of Labour  
The following inspections of the whole installation carried 
out by a competent person 
- after erection and before use 
- daily prior to use. Inspection register kept 
The following tests to be conducted by a competent 
person: 
- load test of whole installation and working parts every 
three months 
- hoisting ropes/hooks/load attaching devices quarterly. 
Tests log book kept 
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Employees working on Suspended Platform medically 
examined for physical & psychological fitness. Written 
proof available 

 
 

OHS Act Section/ 
Regulation 

Subject Requirements 

Construction.  
Regulation 11 

Excavations 

Competent person/s appointed in writing to supervise 
and inspect excavation work 
Written Proof of Competence of above appointee/s 
available on Site 
Risk Assessment carried out  
Inspected: 
- before every shift 
- after any blasting 
- after an unexpected fall of ground 
- after any substantial damage to the shoring 
- after rain. Inspections register kept 
Method statement developed where explosives will 
be/ are used 

Construction. 
Regulation 12 

Demolition Work 

Competent person/s appointed in writing to supervise 
and control Demolition work 
Written Proof of Competence of above appointee/s 
available on Site 
Risk Assessment carried out  
Engineering survey and Method Statement available 
on Site 
Inspections to prevent premature collapse carried out 
by competent person before each shift. Inspection 
register kept 

Construction. 
Regulation 17 

Materials Hoist 

Competent person appointed in writing to inspect the 
Material Hoist 
Written Proof of Competence of above appointee 
available on Site. 
Materials Hoist to be inspected weekly by a 
competent person. Inspections register kept. 

Construction. 
Regulation 19 

Explosive Powered 
Tools 

Competent person appointed to control the issue of 
the Explosive Powered Tools & cartridges and the 
service, maintenance and cleaning. Register kept of 
above 
Empty cartridge cases/nails/fixing bolts returns 
recorded 
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Cleaned daily after use Work areas are demarcated! 

Construction. 
Regulation 18 

Batch Plants 

Competent person appointed to control the operation 
of the Batch Plant and the service, maintenance and 
cleaning. Register kept of above 
Risk Assessment carried out 
Batch Plant to be inspected weekly by a competent 
person. Inspections register kept 

Construction. 
Regulation 20/ 
Driven Machinery 
Regulations 18 & 
19 

Cranes & Lifting 
Machines Equipment 

Competent person appointed in writing to inspect 
Cranes, Lifting Machines & Equipment 
Written Proof of Competence of above appointee 
available on Site. 
Cranes & Lifting tackle identified/numbered 
Register kept for Lifting Tackle 
Log Book kept for each individual Crane 
Inspection: - All cranes  - daily by operator 
- Tower Crane/s - after erection/6monthly 
- Other cranes - annually by comp. person 
- Lifting tackle(slings/ropes/chain slings etc.) - daily or 
before every new application 

Construction. 
Regulation 22/ 
Electrical 
Machinery 
Regulations 9 & 
10/ 
Electrical 
Installation 
Regulations 

*Inspection & 
Maintenance of 
Electrical Installation & 
Equipment (including 
portable electrical 
tools) 

Competent person appointed in writing to inspect/test 
the installation and equipment. 
Written Proof of Competence of above appointee 
available on Site. 
Inspections: 
- Electrical Installation & equipment inspected after 
installation, after alterations and quarterly. Inspection 
Registers kept 
Portable electric tools, electric lights and extension 
leads must be uniquely identified/ numbered. 
Weekly visual inspection by User/Issuer/Store man. 
Register kept. 

Construction 
Regulation 26/ 
General Safety 
Regulation 8(1)(a) 

*Designation of 
Stacking & Storage 
Supervisor. 

Competent Person/s with specific knowledge and 
experience designated to supervise all Stacking & 
Storage 
Written Proof of Competence of above appointee 
available on Site 

 
 

OHS Act Section 
/Regulation 

Subject Requirements 
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Construction. 
Regulation 27/ 
Environmental 
Regulation 9 

*Designation of 
a Person to  
Co-ordinate 
Emergency 
Planning 
And Fire 
Protection 

Person/s with specific knowledge and experience designated to 
co-ordinate emergency contingency planning and execution 
and fire prevention measures 
Emergency Evacuation Plan developed: 
Drilled/Practiced  
Plan & Records of Drills/Practices available on Site 
Fire Risk Assessment carried out 
All Fire Extinguishing Equipment identified and on register. 
Inspected weekly. Inspection Register kept 
Serviced annually 

General Safety 
Regulation 3 

*First Aid 

Every workplace provided with sufficient number of First Aid 
boxes. (Required where 5 persons or more are employed) 
First Aid freely available 
Equipment as per the list in the OH&S Act. 
One qualified First Aider appointed for every 50 employees. 
(Required where more than 10 persons are employed) 
List of First Aid Officials and Certificates  
Name of person/s in charge of First Aid box/es displayed. 
Location of First Aid box/es clearly indicated. 
Signs instructing employees to report all  
Injuries/illness including first aid injuries 

General Safety 
Regulation 2 

Personal 
Safety 
Equipment 
(PSE) 

PSE Risk Assessment carried out 
Items of PSE prescribed/use enforced 
Records of Issue kept 
Undertaking by Employee to use/wear PSE 
PSE remain property of Employer, not to be removed from 
premises GSR 2(4) 

General Safety 
Regulation 9 

*Inspection & 
Use of 
Welding/Flame 
Cutting 
Equipment 

Competent Person/s with specific knowledge and experience 
designated to Inspect Electric Arc, Gas Welding and Flame 
Cutting Equipment 
Written Proof of Competence of above appointee available on 
Site 
All new vessels checked for leaks, leaking vessels NOT taken 
into stock but returned to supplier immediately 
Equipment identified/numbered and entered into a register 
Equipment inspected weekly. Inspection Register kept 
Separate, purpose made storage available for full and empty 
vessels 

Hazardous 
Chemical 
Substances 
(HCS) 

*Control of 
Storage & 
Usage of HCS 

Competent Person/s with specific knowledge and experience 
designated to Control the Storage & Usage of HCS (including 
Flammables) 
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Regulations 
Construction 
Regulation 23 

and 
Flammables 

Written Proof of Competence of above appointee available on 
Site  
Risk Assessment carried out 
Register of HCS kept/used on Site 
Separate, purpose made storage available for full and empty 
containers 

Vessels under 
Pressure 
Regulations 
 

Vessels under 
Pressure 
(VUP) 

Competent Person/s with specific knowledge and experience 
designated to supervise the use, storage, maintenance, 
statutory inspections & testing of VUP’s 
Written Proof of Competence of above appointee available on 
Site 
Risk Assessment carried out 
Certificates of Manufacture available on Site 
Register of VUP’s on Site 
Inspections & Testing by Approved Inspection Authority (AIA): 
 -     after installation/re-erection or repairs 
every 36 months. 
Register/Log kept of inspections, tests. Modifications & repair 

 

OHS Act Section 
/Regulation 

Subject Requirements 

Construction 
Regulation 21 

Construction 
Vehicles & 
Earth Moving 
Equipment 

Operators/Drivers appointed to: 
Carry out a daily inspection prior to use 
Drive the vehicle/plant that he/she is competent to 
operate/drive 
Written Proof of Competence of above appointee available on 
Site. Record of Daily inspections kept 

General Safety 
Regulation 13A 

*Inspection of 
Ladders 

Competent person appointed in writing to inspect Ladders 
Ladders inspected at arrival on site and weekly there after. 
Inspections register kept 
Application of the types of ladders (wooden, aluminium etc.) 
regulated by training and inspections and noted in register 

General Safety 
regulation 13B 

Ramps Competent person appointed in writing to Supervise the 
erection & inspection of Ramps. Inspection register kept. Daily 
inspected and noted in register 

 
 
EDUCATION & TRAINING 
 

Subject Requirement 
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*Company OH&S Policy 
Section 7(1) 

Policy signed by CEO and published/Circulated to Employees 
Policy displayed on Employee Notice Boards 
Management and employees committed. 

*Company/Site OH&S Rules 
(Section 13(a) 

Rules published 
Rules displayed on Employee Notice Boards 
Rules issued and employees effectively informed or trained: written 
proof 
Follow-up to ensure employees understand/adhere to the policy and 
rules. 

*Induction & Task Safety 
Training 
(Section 13(a) 

All new employees receive OH&S Induction Training. 
Training includes Task Safety Instructions. 
Employees acknowledge receipt of training.  
Follow-up to ensure employees understand/adhere to instructions. 

*General OH&S Training 
(Section 13(a) 

All current employees receive specified OH&S training: written proof 
Operators of Plant & Equipment receive specified training 
Follow-up to ensure employees understand/adhere to instructions. 

*Occupational Health & 
Safety Promotion 

 
Incident Experience Board indicating e.g. 
* No. of hours worked without an Injury  
* No. of days worked without an Injury 
Mission, Vision and Goal 
Star Grading - Board kept up to date. 
Safety Posters displayed & changed regularly 
Employee Notice Board for OH&S Notices. 
Site OH&S Competition. 
Company OH&S Competition. 
Participation in Regional OH&S Competition 
Suggestion scheme. 

  
  
PUBLIC SAFETY, SECURITY MEASURES & EMERGENCY PREPAREDNESS 
 

Subject Requirement 
*Notices &Signs Notices & Signs at entrances / along perimeters indicating 

“No Unauthorised Entry”. 
Notices & Signs at entrance instructing visitors and non - employees 
what to do, where to go and where to report on entering the site/yard 
with directional signs. e.g. “Visitors to report to Office” 
Notices & Signs posted to warn of overhead work and other hazardous 
activities. e.g. General Warning Signs 

 
*Site Safeguarding 
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Nets, Canopies, Platforms, Fans etc. to protect members of the public 
passing / entering the site. 

*Security Measures Access control measures/register in operation 
Security patrols after hours during weekends and holidays 
Sufficient lighting after dark 
Guard has access to telephone/ mobile/other means of emergency 
communication 

*Emergency Preparedness 
 

Emergency contact numbers displayed and made available to Security 
& Guard 
Emergency Evacuation instructions posted up on all notice boards 
(including employees’ notice boards) 
Emergency contingency plan available on site/in yard 
Doors open outwards/unobstructed 
Emergency alarm audible all over (including in toilets) 

*Emergency Drill & 
Evacuation 

Adequate No. of employees trained to use Fire Fighting Equipment. 
Emergency Evacuation Plan available displayed and practiced. 
(See Section 1 for Designation & Register) 

 
PERSONAL PROTECTIVE EQUIPMENT 
 

Subject Requirement 

*PPE needs analysis 
Need for PPE identified and prescribed in writing. 
PPE remain property of Employer, not to be removed from premises 
GSR 2(4) 

*Head Protection 
All persons on site wearing Safety Helmets including Sub-contractors 
and Visitors (where prescribed)  

*Foot Protection 
All employees on site wearing Safety Footwear including Gumboots for 
concrete / wet work and non-slip shoes for roof work. 
Visitors to wear same upon request or where prescribed 

*Eye and Face Protection 

Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, 
Welding Helmets etc.) used when operating the following: 
* Jack/ Kango Hammers   
* Angle / Bench Grinders 
* Electric Drills (Overhead work into concrete / cement / bricks 
* Explosive Powered tools 
* Concrete Vibrators / Pokers 
* Hammers & Chisels 
* Cutting / Welding Torches 
* Cutting Tools and Equipment 
* Guillotines and Benders 
* Shears 
* Sanders and Sanding Machines 
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* CO2 and Arc Welding Equipment 
* Skill / Bench Saws 
* Spray Painting Equipment etc. 

*Hearing Protection 

Hearing Protectors (Muffs, Plugs etc.) used when operating the 
following: 
* Jack / Kango Hammers 
* Explosive Powered Tools  
* Wood/Aluminium Working Machines e.g. saws, planers, routers 

*Hand Protection 

Protective Gloves worn by employees handling / using: 
* Cement / Bricks / Steel / Chemicals 
* Welding Equipment 
* Hammers & Chisels 
* Jack / Kango Hammers etc. 

*Respiratory Protection 

Suitable/efficient prescribed Respirators worn correctly by employees 
handling / using: 
* Dry cement 
* Dusty areas 
* Hazardous chemicals 
* Angle Grinders  
* Spray Painting etc. 

*Fall Prevention Equipment 

Suitable Safety Belts / Fall Arrest Equipment correctly used by persons 
working on / in unguarded, elevated positions e.g.: 
* Scaffolding 
* Riggers 
* Lift shafts 
* Edge work 
* Ring beam edges etc. 
  Other methods of fall prevention applied e.g. catch nets 

*Protective Clothing 
All jobs requiring protective clothing (Overalls, Rain Wear, Welding 
Aprons etc.) Identified and clothing worn. 

*PPE Issue & Control 

Identified Equipment issued free of charge. 
All PPE maintained in good condition. (Regular checks). 
Workers instructed in the proper use & maintenance of PPE. 
Commitment obtained from wearer accepting conditions and to wear the 
PPE. 
Record of PPE issued kept on H&S File. 
PPE remain property of Employer, not to be removed from premises 
GSR 2(4) 

 
HOUSEKEEPING 
 

Subject  Requirement 
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*Scrap Removal System 

All items of Scrap/Unusable Off-cuts/Rubble and redundant material 
removed from working areas on a regular basis. (Daily) 
Scrap/Waste removal from heights by chute/hoist/crane. 
Nothing thrown/swept over sides. 
Scrap disposed of in designated containers/areas 
Removal from site/yard on a regular basis. 

Stacking & Storage 
 
(See Section 1 for Designation 
& Register) 

Stacking: 
* Stable, on firm level surface/base. 
* Prevent leaning/collapsing 
* Irregular shapes bonded 
* Not exceeding 3x the base 
* Stacks accessible 
* Removal from top only. 
Storage: 
* Adequate storage areas provided. 
* Functional – e.g. demarcated storage areas/racks/bins etc. 
* Special areas identified and demarcated e.g. flammable gas, cement 
etc. 
* Neat, safe, stable and square. 
* Store/storage areas clear of superfluous material. 
* Storage behind sheds etc. neat/under control. 
* Storage areas free from weeds, litter etc. 

*Waste Control/ 
Reclamation 

Re-usable off-cuts and other re-usable material removed daily and 
kept to a minimum in the work areas. 
All re-usable materials neatly stacked/stored in designated areas. 
(Nails removed/bent over in re-usable timber). 
Issue of hardware/nails/screws/cartridges etc. controlled and return of 
unused items monitored. 

Sub-contractors 
(Housekeeping) 

Sub-contractors are required to comply with Housekeeping 
requirements. 

 
 
WORKING AT HEIGHTS (INCLUDING ROOF WORK) 
 

Subject Requirement 

Openings 
Unprotected openings adequately guarded/fenced/barricaded/catch 
nets installed 

Roofing  

Roof work discontinued when bad/hazardous weather 
Fall protection measures (including warning notices) when working 
close to edges or on fragile roofing material 
Covers over openings in roof of robust construction/secured against 
displacement 
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SCAFFOLDING / FORMWORK / SUPPORT WORK  
 

Subject Requirement 

Access/System 
Scaffolding 
 
 
 
 
 
 

Foundation firm / stable  
Sufficient bracing. 
Tied to Structure/prevented from side or cross movement 
Platform boards in good condition/sufficient/secured. 
Handrails and toe boards provided. 
Access ladders / stairs provided. 
Area/s under scaffolding tidy. 
Safe/unsafe for use signs 
Complying with OH&S Act/SABS 085 

Free Standing 
Scaffolding 

Foundation firm / stable  
Sufficient bracing. 
Platform boards in good condition/sufficient/secured. 
Handrails and toe boards provided. 
Access ladders / stairs provided. 
Area/s under scaffolding tidy. 
Safe/unsafe for use signs 
Height to base ratio correct 
Outriggers used /tied to structure where necessary 
Complying with OH&S Act/SABS 085 

*Mobile Scaffolding 

Foundation firm / stable  
Sufficient bracing. 
Platform boards in good condition/sufficient/secured. 
Handrails and toe boards provided. 
Access ladders / stairs provided. 
Area/s under scaffolding tidy. 
Safe/unsafe for use signs  

*Mobile Scaffolding 

Wheels / swivels in good condition 
Brakes working and applied. 
Height to base ratio correct. 
Outriggers used where necessary 
Complying with OH&S Act/SABS 085 

Suspended Scaffolding 

Outriggers securely supported and anchored. 
Correct No. of steel wire ropes used. 
Platform as close as possible to the structure. 
Handrails on all sides 
All winches / ropes / cables / brakes inspected regularly and replaced as 
prescribed 
Scaffolding complies with OHS Act (Act 85/93) 
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Winch(es) maintained by competent person(s) 

Formwork / Support Work 

All components in good condition. 
Foundation firm / stable. 
Adequate bracing / stability ensured. 
Good workmanship / uprights straight and plumb. 
Good cantilever construction. 
Safe access provided. 
Areas under support work tidy. 
Same standards as for system scaffolding. 

Special Scaffolding 
Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an 
acceptable standard and inspected by specialists.  

Edges & Openings 

Edges barricaded to acceptable standards. 
Manhole openings covered / barricaded. 
Openings in floor / other openings covered, barricaded/fenced. 
Stairs provided with handrails. 
Lift shafts barricaded / fenced off. 

 
LADDERS 
 

Subject Requirement 

*Physical Condition / Use 
& Storage 
 
 
 
 

Stepladders - hinges/stays/braces/stiles in order. 
Extension ladders - ropes/rungs/stiles/safety latch/hook in order. 
Extension / Straight ladders secured or tied at the bottom / top. 
No joined ladders used 
Wooden ladders are never painted except with varnish 
Aluminium ladders NOT to be used with electrical work 
All ladders stored on hooks / racks and not on ground. 
Ladders protrude 900 mm above landings / platforms / roof. 
Fixed ladders higher than 5 m have cages/Fall arrest system 

 
ELECTRICAL INSTALLATIONS AND SAFEGUARDING 
 

Subject Requirement 
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*Electrical Distribution 
Boards & Earth Leakage  

Colour coded / numbered / symbolic sign displayed. 
Area in front kept clear and unobstructed. 
Fitted with inside cover plate / openings blanked off / no exposed “live” 
conductors / terminals/Door kept close 
Switches / circuit breakers identified. 
Earth leakage protection unit fitted and operating.  
Tested with instrument: Test results within 15 – 30 milliamps 
Aperture/Opening/s provided for the plugging in and removal of extension 
leads without the need to open the door 
Apertures and openings used for extension leads to be protected against the 
elements and especially rain 

*Electrical Installations & 
Wiring 

Temporary wiring / extension leads in good condition / no bare or exposed 
wires. 
Earthing continuity / polarity correct: 
Looking at the open connectors to connect the wiring, the word “Brown” has 
the letter ‘R’ in it, so the b’R’own wire connects to the ‘R’ight hand connector.  
“Blue” has the letter ‘L’ in it, so the b’L’ue wire connects to the ‘L’eft hand 
connector. 
Cables protected from mechanical damage and moisture. 
Correct loading observed e.g. no heating appliance used from lighting circuit 
etc. 
Light fittings/lamps protected from mechanical damage/moisture. 
Cable arrestors in place and used inside plugs 

*Physical condition of 
Electrical Appliances & 
Tools 

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp 
supply socket)  
Insulation / casing in good condition. 
Earth wire connected/intact where not of double insulated design 
Double insulation mark indicates that no earth wire is to be connected. 
Cord in good condition/no bare wires/secured to machine & plug. 
Plug in good condition, connected correctly and correct polarity. 

 
EMERGENCY,  FIRE PREVENTION AND PROTECTION 
 

Subject Requirement 

*Fire Extinguishing 
Equipment 
 
 
 
 

Fire Risks Identified and on record 
The correct and adequate Fire Extinguishing Equipment available for: 
* Offices 
* General Stores 
* Flammable Store 
* Fuel Storage Tank/s and catchment well 
* Gas Welding / Cutting operations 
* Where flammable substances are being used / applied. 
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* Equipment Easily Accessible 

*Maintenance Fire equipment checked minimum monthly, serviced yearly 

*Location & Signs Fire Extinguishing Equipment: 
* Clearly visible  
* Unobstructed 
* Signs posted including “No Smoking” / “No Naked Lights” where required. 
(Flammable store, Gas store, Fuel tanks etc.)  

 

Subject Requirement 

* Storage Issue & Control 
of Flammables (incl. Gas 
cylinders 

Storage Area provided for flammables with suitable doors, ventilation, bund 
etc. 
Flammable store neat / tidy and no Class A combustibles. Decanting of 
flammable substances carried out in ignition free and adequately ventilated 
area. Container bonding principles applied  
Only sufficient quantities issued for one task or one day’s usage 
Separate, special gas cylinder store/storage area. 
Gas Cylinders stored / used / transported upright and secured in 
trolley/cradle/structure and ventilated. 
Types of Gas Cylinders clearly identified as well as the storage area and 
stored separately. 
Full cylinders stored separately from empty cylinders. 
All valves, gauges, connections, threads of all vessels to be checked 
regularly for leaks. 
Leaking acetylene vessels to be returned to the supplier IMMEDIATELY. 

*Storage, Issue & Control  
of Hazardous Chemical 
Substances (HCS)  
  

HCS storage principles applied: products segregated 
Only approved, non-expired HCS to be used 
Only the prescribed PPE shall be used as the minimum protection 
Provision made for leakage/spillage containment and ventilation 
Emergency showers/eye wash facilities provided 
HCS under lock & key controlled by designated person 
Decanted/issued in containers as prescribed with information/warning labels 
Disposal of unwanted HCS by accredited disposal agent 
No dumping or disposal of any HCS on or inside the storage area or 
anywhere else on the project site 
All vessels or containers to be regularly checked for leaks 

 
EXCAVATIONS 
 

Subject Requirement 

Excavations deeper than  
1.5 m. 

Shored / Braced to prevent caving / falling in. 
Provided with an access ladder. 
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 Excavations guarded/barricaded/lighted after dark in public areas 
Soil dumped at least 1 m away from edge of excavation 
On sloping ground soil dumped on lower side of excavation 
All excavations are subject to daily inspections 

 
TOOLS 
 

Subject Requirement 

*Hand Tools 

Shovels / Spades / Picks: 
* Handles free from cracks and splinters 
* Handles fit securely 
* Working end sharp and true 
Hammers: 
* Good quality handles, no pipe or reinforcing steel handles. 
* Handles free from cracks and splinters 
Handles fit securely 
Chisels:  
* No mushroomed heads / heads chamfered 
* Not hardened 
* Cutting edge sharp and square 
Saws:     
* Teeth sharp and set correctly 
* Correct saw used for the job 

*Explosive Powered 
Tools. 

Only used by trained / authorised personnel. 
Prescribed warning signs placed / displayed where tool is in use. 
Work area must be properly isolated/ demarcated during use of tool. 
Inspected at least monthly by competent person and results recorded. 
Issue and return recorded including cartridges / nails and unused cartridges / 
nails / empty shells recorded. 
Cleaned daily after use. 

 
 
CRANES 
 

Subject Requirement 

Tower Crane 
 
 
 
 
 
 

Only operated by trained authorised operator with valid certificate of training 
Structure - no visible defects 
Electrical installation good/safe 
Crane hook: Throat pop marked/safety latch fitted/functional 
SWL/MML displayed 
Limit switches with backup switches fitted/operational 
Access Ladder fitted with backrests/Fall arrest system installed 
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 Lifting tackle in good condition/inspection colour coding 
Lifting tackle checked daily 

*Mobile Crane 
 
 
 
 
 

Only operated by trained authorised operator with valid certificate of training  
Rear view mirrors  
Windscreen visibility good 
Windscreen wipers operating effectively 
Indicators operational 
Hooter working 
Tyres safe/sufficient tread/pressure visibly sufficient 
No missing Wheel nuts 
Headlights, taillights operational 
Reverse alarm working and audible and known by all employees 
Grease nipples and grease on all joints 
No Oil leaks 
Hydraulic pipes visibly sound/no leaks 
No corrosion on Battery terminals 
Boom visibly in good condition/no apparent damage  
Cable/sheaves greased/no visible damage/split wires/corrosion and checked 
daily 
Brakes working properly 
Crane hook: Throat pop marked/safety latch fitted/functional 
SWL/MML displayed 
By-pass valves operational 
Deflection chart displayed/visible to operator/driver 
Outriggers functional used 

*Gantry Crane 

Only operated by trained authorised persons 
Correct slinging techniques used 
Recognised/displayed on chart signals used 
Log book kept/up to date 
Prescribed inspections conducted on crane &lifting tackle and checked daily 
“Crane overhead” signage, where applicable 
Crane hook: Throat pop marked/safety latch fitted/functional 
SWL/MML displayed/load limiting switches fitted/operational 

 
14.14  BUILDER’S HOIST 
 

Subject Requirement 

Builder’s Hoist 
 
 
 
 

“Hoist In Operation” - sign displayed. 
General construction strong and free from patent defects. 
Tower: * Adequately secured / braced. 
* At least 900 mm available for over travel. 
* Barricaded at least 2 100 mm high at ground level and floors. 
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* Landing place provided with gate at least 1 800 high. 
Platform: * No persons conveyed on platform 
* Steel wire ropes with breaking strength of six times max. load. 
* Signal systems used which may include two way radio connection. 
* Goods prevented from moving / falling off. 
* Effective brake capable of stopping and holding max. load. 
 

 
14.15   TRANSPORT & MATERIALS HANDLING EQUIPMENT 
 

Subject Requirement 

*Site Vehicles All Site Vehicles, Dumpers, Bobcats, Loaders etc; checked daily before use by 
driver / operator. 
Inventory of vehicles used/operated on site 
Inspection by means of a checklist / results recorded.  
No persons riding on equipment not designed or designated for passengers. 
Site speed limit posted, enforced and not exceeded. 
Drivers / Operators trained / licensed and carrying proof. 
No unauthorised persons allowed driving / operating equipment.  

Conveyors Conveyor belt nip points and drive gear guarded. 
Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be 
functional under full load. 

 
14.16  SITE PLANT AND MACHINERY 
 

Subject Requirement 

Brick Cutting 
Machine 

Operator Trained. 
Only authorised persons use the machine. 
Emergency stop switch clearly marked and accessible. 
Area around the machine dry and slip/trip free/clear of off-cuts 
All moving drive parts guarded/electrical supply cable protected 
Operator using correct PPE - eye/face/hearing/foot/hands/body.  

*Electric Arc Welder Welder Trained. 
Only authorised / trained persons use welder. 
Earth cable adequately earthed to work. 
Electrode holder in good condition/safe 
Cables, clamps & lugs/connectors in good condition. 
Area in which welding machine is used is dry/protected from wet. 
Welder using correct PPE - eye/ face/foot/body/respirator. 
Correct transparent screens & warning signs placed 
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*Woodworking 
Machines 

Operators Trained. 
Only authorised persons use machines. 
Provided with guards. 
Guards used. 
Operators using correct PPE - eye/face/feet/hearing 
Circular saws strictly operated according to prescribed methods and settings 
Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminium) 
shall be used for various applications 

*Compressors Relief valves correctly set and locked / sealed. 
Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge: 
not on glass cover. 
All drives adequately guarded. 
Receiver/lines drained daily 
Hoses good condition/clamped, not wired 
Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR on 
bare skin 

Concrete Mixer / 
Batch Plant 

Top platform provided with guardrails. 
Dust abatement methods in use. 
Operators using correct PPE - eye / hands / respirators. 
All moving drive parts guarded. 
Emergency stops identified / indicated and accessible. 
Area kept clean/dry/and free from tripping and slipping hazards. 
Operators’ overseer identified and crane signals displayed and used.  

*Gas Welding / 
Flame 
Cutting Equipment 

Only authorised/trained persons use the equipment. 
Torches and gauges in good condition. 
Flashback arrestors fitted at cylinders and gauges. 
Hoses in good condition/correct type/all connections with clamps  
Cylinders stored, used and transported in upright position, secured in trolley / 
cradle / to structure. 
All cylinders regularly checked for leaks, leaking cylinders returned immediately 
Fire prevention/control methods applied/hot work permits 

 
14.17 PLANT & STORAGE YARDS/SITE WORKSHOPS SPECIFICS 
 

Subject                                                  Requirements 

Section 8(2)(1) 
General Machinery 
Regulation 2(1): 
Supervision of the 
Use & Maintenance of 
Machinery 

Person/s with specific knowledge and experience designated in writing to 
Supervise the Use & Maintenance of Machinery 
Critical items of Machinery identified/numbered/placed on register/inventory 
Inspection/maintenance schedules for abovementioned 
Inspections/maintenance carried out to above schedules 
Results recorded 
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General Machinery 
Regulation 9(2): 
Notices re. Operation 
of Machinery 

Schedule D Notice posted in Work areas 

Vessels under 
Pressure Regulation 
13(1)(b): 
Supervision of the 
Use & Maintenance of 
Vessels under 
Pressure (VuP) 

Person/s with specific knowledge and experience designated in writing to 
Supervise the Use & Maintenance of VuP’s 
VuP’s identified/numbered/placed on register/Manufacturers plate intact 
Inspection/maintenance schedules for abovementioned 
Inspections/maintenance carried out to above schedules 
Results recorded/Test certificates available 

Lock-out Procedure Lock-out procedure in operation 

Ergonomics Ergonomics survey conducted – results on record 
Survey results applied 

Demarcation & Colour 
Coding 

Demarcation principles applied 
All services, pipes, electrical installation, stop-start controls, emergency controls 
etc. colour coded to own published or SABS standard 
Employees trained to identify colour coding 

Portable & Bench 
Grinders 

Area around grinder clear/trip/slip free  
Bench grinders mounted securely/grinder generally in good condition/No 
excessive vibration 
On/Off switch/button clearly demarcated/accessible 
Adequate guards in place 
Tool rest – secure/square/max. 2 mm gap, perpendicular to drive shaft 
Stone/disk - correct type and size/mounted correctly/dressed 
Use of Eye protection enforced 

Battery Storage & 
Charging 

Adequately ventilated, ignition free room/area/no smoking sign/s 
Batteries placed on rubber/wooden surface 
Emergency shower/eye wash provided 
No acid storage in area 
Prescribed methods in place and adhered to when charging batteries 

Ancillary Lifting 
Equipment 

Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/ 
numbered on register 
Chains in good condition/links no excessive wear/checked daily 
Lifting hooks – throat pop marked/safety latch fitted 
SWL/MML marked/displayed 

Presses/Guillotines/ 
Shears 

Only operated by trained/authorised persons 
Interlocks/lock-outs fitted/PPE worn or used at all times 
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14.18    WORKPLACE ENVIRONMENT, HEALTH AND HYGIENE 
 

Subject Requirement 

*Lighting Adequate lighting in places where work is being executed e.g. stairwells and 
basements. 
Light fittings placed / installed causing no irritating/blinding glare. 
Stroboscopic effect eliminated (not only reduced) where moving objects or 
machinery is used 

*Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / 
adhesives / welding / petrol or diesel/ motors running and in confined spaces / 
basements.  

*Noise Tasks identified where noise levels exceeds 85 dB at any one time. 
All reasonable steps taken to reduce noise levels at the source. 
Hearing protection used where noise levels could not be reduced to below 85 dB. 

*Heat Stress Measures in place to prevent heat exhaustion in heat stress problem areas e.g. 
steel decks, when the WBGT index reaches 30. (See Environmental Regulation 
4) 
Cold drinking water readily available at all times. 

*Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees (National Building 
Regulations prescribe chemical toilets for Construction sites) 
Toilet paper available. 
Sufficient showers provided. 
Facilities for washing hands provided 
Soap/cleaning agent available for washing hands 
Means of drying hands available 
Lock-up changing facilities / area provided. 
Ablution facilities kept hygienic and clean. 

 
*Eating / Cooking 
Facilities 

Adequate storage facilities provided. 
Weather protected eating area provided, separate from changing area  
Refuse bins with lids provided. 
Facilities kept clean and hygienic.  

*Pollution of 
Environment 

Measures in place to minimize dust generation. 
Accumulation or littering of empty cement pockets, plastic wrapping / bags, 
packing materials etc. prevented. 
Spillage / discarding of oil, chemicals and dieseline into storm water and other 
drains or into existing or newly dug holes/cavities on site expressly prohibited. 

*Hazardous 
Chemical 
Substances 
 
 

All substances identified and list available e.g. acids, flammables, poisons etc. 
Material Safety Data Sheets (MSDS) indicating hazardous properties and 
emergency procedures in case of incident on file and readily available. 
Substances stored safely. 
Expiry dates meticulously checked where applicable 
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THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 
 
The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, and will abide by 
his/her responsibilities, duties and functions as per the requirements of the Act and Regulations with specific reference 
to Section 8 of the Act. 
 
The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times and in 
addition to that he/she will introduce and maintain a file titled “Health and Safety File”, or other record in permanent 
form, which shall contain all relevant aspects and information as contemplated in the Construction Regulations. He/she 
will make this file available to the client or his representative whenever necessary or on request to an interested party. 
 
THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 
 
The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction Regulations 
as published under government notice No.R1010 dated 18 July 2003. 
 
The Principal Contractor is specifically referred to the following elements of the Construction Regulations: 
 
Regulation No. 1      - Definitions  
Regulation No. 2      - Scope of application 
Regulation No. 3      - Notification of construction work 
Regulation No. 5      - Principal Contractor and Contractor 
Regulation No. 6      - Supervision of construction work 
Regulation No. 7      - Risk Assessment 
Regulation No. 26    - Stacking & Storage on construction sites 
Regulation No. 28    - Construction welfare facilities 
Regulation No. 29    - Approved Inspection authorities 
Regulation No. 30    - Offences and penalties 
This list must not be taken to be exclusive or exhaustive!  
   
The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to the above 
regulations, and document each record in the Health and Safety File. 
 
THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARD TO HAZARDOUS ACTIVITIES 
The following activities are identifiable as hazardous in terms of the Construction Regulations. 
 
The contractor shall execute the activities in accordance with the following Construction Regulations and other 
applicable regulations of the Act: 
 
Regulation No. 8   - fall protection 
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Regulation No. 9   - Structures  
 
Regulation No. 10  - Formwork and support work 
 
Regulation No. 11  - Excavation work 
 
Regulation No. 12  - Demolition work 
 
Regulation No. 13 - Tunneling 
 
Regulation No. 14  - Scaffolding  
 
Regulation No. 15  - Suspended platforms  
 
Regulation No. 16  - Boatswain’s chairs  
 
Regulation No. 17  - Material hoists 
 
Regulation No. 18  - Batch plants  
 
Regulation No. 19  - Explosive powered tools  
 
Regulation No. 20  - Cranes  
 
Regulation No. 21       - Construction vehicles & mobile plant. 
 
Regulation No. 22  - Electrical installations and machinery on construction sites 
 
Regulation No. 23  - Use and temporary storage of flammable liquids on construction sites  
 
Regulation No. 24  - Water environments 
 
Regulation No. 25 - Housekeeping on construction sites 
 
Regulation No. 27 - Fire precautions on construction sites.  
 
This list must not be taken to be exclusive or exhaustive! 
    
All of the above requirements will be read in conjunction with the relevant regulations and health and safety standards 
as required by the Act. All documents and records required by the Construction Regulations will be kept in the Health 
and Safety File and will be made available at any time when required by the client or his representative, or on request 
to an interested party. 
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 GENERAL NOTES TO THE PRINCIPAL CONTRACTOR  
 
LEGAL FRAMEWORK 
 
The below listed Acts and Principles applies to the State as well as to State owned buildings and premises:  
The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises" 
The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the municipal by-laws and any 
special requirements of the local supply authority 
The Fire Brigade Services Act 1987, Act 99 of 1987 as amended  
The National Building Regulations and Building Standards Act 1977 (Act 103 of 1977) as amended and relevant 
proclaimed Regulations (SABS 0400) 
The Post Office Act 1958 (Act 44 of 1958) as amended 
The Electricity Act 1984, Act 41 of 1984  
The Regulations of Local Gas Board(s), including Publications of the SABS Standards and Codes of Practice, with 
specific reference to GNR 17468 dated 4th October 1997; 
Legislation pertaining to water usage and the environment; 
Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.) 
Common Law. 
 
LEGAL LIABILITIES 
 
Common Law is mainly based on the following principles : 
 
Would the reasonable person have foreseen the hazard? 
 
That is a reasonable person in that specific position, taking experience, qualifications, authority, position in the 
organization etc. into consideration 
 
Would the reasonable person have taken precautionary measures (action) to prevent or limit the hazard? 
 
HOUSE KEEPING 
  
Good housekeeping will be maintained at all times as per Construction Regulation No. 25.  
 
Poor housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire hazards and 
reduction in production. Good housekeeping will enhance production time. 
 
Particular emphasis is to be placed on the following crucial elements of a construction site: 
 
Phase priorities and production/plant layout 
Enclosures 
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Pits, openings and shoring 
Storage facilities 
Effective, sufficient and maintained lighting or illumination 
Principal sources of injuries e.g. stairways, runways, ramps, loose building material 
Oil, grease, water, waste, rubble, glass, storm water 
Color coding 
Demarcations 
Pollution 
Waste disposal 
Ablution and hygiene facilities 
First aid 
 
This list must not be taken to be exclusive or exhaustive!  
   
In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dump site and 
records will be maintained. Where it is found to be impractical to use a registered dump site or it is not available, the 
Principal Contractor will ensure that the matter is brought to record with the client or his representative, after which 
suitable, acceptable alternatives will be sought and applied. 
 
Dross and refuse from metals, and waste matters or by-products whose nature is such that they are poisonous or 
capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed of by methods approved of 
by an inspector. 
 
NOTE:  No employer (Principal Contractor) shall require or permit any person to work at night or after hours unless 
there is adequate, suitable artificial lighting including support services in respect of Health and Safety. 
 
LOCKOUT SYSTEMS – ELECTRICAL 
 
A system of control shall be established in order that no unauthorized person can energize a circuit, open a valve, or 
activate a machine on which people are working or doing maintenance,  even if equipment, plant or machinery is out of 
commission for any period, thus eliminating injuries and damage to people and equipment as far as is reasonably 
practicable. 
 
Physical/mechanical lock-out systems shall be part of the safety system and included in training.  Lockouts shall be 
tagged and the system tested before commencing with any work or repairs. 
 
 INCIDENT INVESTIGATION 
 
Inspection and reporting is the best way in which a responsible contractor can control his area of responsibility. All 
incidents therefore, irrespective of whether it gave rise to loss, injury, damage or not, shall be investigated and the 
results recorded in the Health and Safety File.  (Attached GAR 9) 
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GENERAL  
 
The project under control of the Principal Contractor shall be subject to periodic health and safety audits that will be 
conducted by the client at intervals agreed upon between the Principal Contractor and the client, provided such 
intervals will not exceed periods of one month. 
  
The Principal Contractor is to ensure that he/she and all persons under his control on the construction site shall adhere 
to the above specifications, as non-conformance will lead to the client taking action as directed by Construction 
Regulation 4.1(e).  
 
The Principal Contractor should note that he/she shall be held liable for any anomalies including costs and resulting 
deficiencies due to delays caused by non-conformance and/or non-compliance to the above Health and Safety 
Specifications and the Health and Safety Plan based on these specifications.  
 
IMPORTANT LISTS AND RECORDS TO BE KEPT 
 
The following are lists of several records that are to be kept in terms of the Construction Regulations. The lists are: 
 
List of appointments 
 
List of record keeping responsibilities 
 
Inspection checklist 
 
These lists and documents are to be used as a point of reference to determine which components of the Act would be 
applicable to a particular site or task or project, as was intended under paragraph 1 (“Preamble”) above. 
 
LIST OF APPOINTMENTS 
 

ITEM Regulation Appointment Responsible Person 

1. 4(1)(c) Principal contractor for each phase or project Client 

2. 5.(3)(b)  Contractor Principal Contractor 

3. 5(11) Contractor Contractor 

4. 6(1) Construction supervisor  Contractor 

5. 6(2) Construction supervisor sub-ordinates  Contractor 

6. 6(6) Health and Safety Officer   Contractor 

7. 7(1) Person to Carry Out Risk Assessment Contractor 

8. 7(4) Trainer/Instructor Contractor 

9. 8(1)(a) Fall Protection Planner Contractor 

10. 10 (a) Formwork & Support Work Supervisor  Contractor 

11. 10(e) + (f) Formwork & Support Work Examiner Contractor 

12. 11(1) Excavation Supervisor Contractor 
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13. 11(3)(b)(ii)(b) Professional Engineer or Technologist Contractor 

14. 11(3)(k) Explosives Expert Contractor 

15. 12(1) Supervisor Demolition Work Contractor 

16. 12(2) + (3) Demolition Expert Contractor 

17. 12(11) Explosives Expert Contractor 

18. 14(2) Scaffold Supervisor Contractor 

19. 15(1) Suspended Platform Supervisor Contractor 

20. 15(2)(c) Compliance Plan Developer Contractor 

21. 15(8)(c) Suspended Platform Expert Contractor 

22. 15(13) Outrigger Expert Contractor 

23. 17(8)(a) Material Hoist Inspector Contractor 

24. 18(1) Batch Plant Supervisor Contractor 

25. 18(7) Batch Plant Operator Contractor 

26. 19(2)(b) Power Tool Expert Contractor 

27. 19.2 (g) (i) Power Tool Controller Contractor 

28. 20(f) Tower Crane Operator Contractor 

29. 21(1)(d)(i) Construction Vehicle and Mobile Plant Operator Contractor 

30. 21(1)(j) Construction Vehicle and Mobile Plant Inspector Contractor 

31. 22(d) Temporary  Electrical Installations Inspector Contractor 

32. 22 (e) Temporary Electrical Installations Controller  Contractor 

33. 26 (a) Stacking and Storage Supervisor Contractor 

34. 27 (h) Fire Equipment Inspector Contractor 

 
LIST OF RECORD KEEPING RESPONSIBILITIES 
 

item CR RECORDS TO BE KEPT Responsible Person 

1. 3(3) Notification to Provincial Director – Annexure A 
Available on site 

Principal Contractor 

2. 4(3) Copy of Principal Contractor’s Health & Safety Plan 
Available on request 

Client 

3. 5(6) Copy of Principal Contractor’s Health & Safety Plan 
As well as each Contractor’s Health & Safety Plan 
Available on request 

Principal Contractor 

4. 5(7) Health and Safety File opened and kept on site (including all 
documentation required into. OHSA & Regulations 
Available on request 

Every Contractor 

5. 5(8) Consolidated Health and Safety File handed to Client on 
completion of Construction work. 
To include all documentation required i.e. OHSA & Regulations 
and records of all drawings, designs, materials used and similar 
information on the structure 

Principal Contractor 
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6. 5(9) Comprehensive and Updated List of all Contractors on site, the 
agreements between the parties and the work being done 
Included in Health and Safety file and available on request  

Principal Contractor 

7. 6(7) Keep record on the Health and Safety File of the input by 
Construction Safety Officer [CR 6 (7)] at design stage or on the 
Health and Safety Plan 

Contractor 

8. 7(2) Risk Assessment - Available on site for inspection Contractor 

9. 7 (9) Proof of Health and Safety Induction Training Every Employee on 
site 

10. 8(3) Construction Supervisor [CR 6(1)] has latest updated version of 
Fall Protection Plan [CR 8(1)] 

Contractor 

11. 9(2)(b) Inform contractor in writing of dangers and hazards relating to 
construction work 

Designer of Structure 

12. 9(3) All drawings pertaining to the design of structure 
On site available for inspection 

Contractor 

13. 9(4) Record of inspections of the structure [First 2 years – once every 6 
months, thereafter yearly] - Available on request 

Owner of Structure 

14. 9(5) Maintenance records - safety of structure - Available on request Owner of Structure 

15. 10(d) Drawings pertaining to the design of formwork/support work 
structure - Kept on site, available on request 

Contractor 

16. 11(3)(h) Record of excavation inspection - On site available on request Contractor 

17. 15(11) Suspended Platform inspection and performance test records 
Kept on site available, on request 

Contractor 

18. 17(8)(c) Material Hoist daily inspection entered and signed in record book 
kept on the premises 

Contractor 

19. 17(8)(d) Maintenance records for Material Hoist - Available on site Contractor 

20. 18(9) Records of Batch Plant maintenance and repairs 
On site available for inspection 

Contractor 

21. 19(2)(g)(ii) Issuing and collection of cartridges and nails or studs (Explosive 
Powered Tools) recorded in register – recipient signed for receipt 
as well as return  

Contractor 

22. 21(1)(j) Findings of daily inspections (prior to use) of Construction Vehicles 
and Mobile Plant 

Contractor 

23. 22(d) Record of temporary electrical installation inspections [once a 
week] and electrical machinery [daily before use] in a register and 
kept on site 

Contractor 

24. 27(l) Fire Evacuation Plan Contractor 

 
INSPECTION CHECKLIST 
 

Employer Particulars 
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Employer:  

Registered Name of Enterprise:  

Trade Name of Enterprise:  

Company Registration No.:  

SARS Registration No.:  

UIF Registration No.:  

COIDA Registration No.:  

Relevant SETA for EEA purposes:  

Industry Sector:  

Bargaining Council:  

Contact Person:  

Address of Premises:  

Postal Address:  

Telephone Number:  

Fax Number:  

E-mail Address:   

Chief Executive Officer:  

Chief Executive Officer Address:  

Competent Person:  

Maximum power demand: in KW  

Health and Safety Representatives:  

Activities, products manufactured and/ 
services rendered: 

 

Raw materials, materials and chemical/ 
biological substances: 

 

Total Number of Employees:                 
Male:                              
Female: 

 
 

Contractor Particulars 

Contractors:   
     

Site Address:  

Contracts Manager:  

Managing Director:  

 
Competent Persons: 

  

CR14: SCAFFOLDING:   

CR15: SUSPENDED SCAFFOLDING:   

CR17(6): MATERIAL HOIST (S):   

CR18(1): BATCH PLANT:   
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CR8(1)(a): FALL PROTECTION:   

CR11(1)(1): EXCAVATION WORK:   

CR12: DEMOLITION WORK:   

CR19(2)(b): EXPLOSIVE POWER TOOLS   

CR26(a): STACKING    

 

INSPECTION 

SECTION/REG
S 

ITEM CHECKED N/A YES NO 

APPOINTMENTS 

CR6(1) Supervisor:       

CR6(2) Assistant Supervisor:       

S17(1) Health & Safety Representative: (ratio)       

S19(1) Health & Safety Committees       

CR 12(1) Demolition Director       

DOCUMENTS 

GAR 9(1) Records of Incidents       

GAR 4 Copy of the Act       

GAR 7  Safety Reps Report       

GAR 8 Safety Committee Minutes       

DMR 18(7) Lifting Machinery Log (Crane)       

CR 3(3) Notification of Construction Work       

CR 7(2) Risk Assessment       

CR 7(9)(e) Proof of the Health & Safety Induction Training       

CR 11(13)(h) Inspection of Excavation (Records)       

CR 20(g) Crane Operator Medical Certificate       

CR 21(11) Mobile Plant Operator Medical Certificate    

CR 18(9) Batch Plant Repairs & Maintenance Records       

CR22(d) Temporary Electrical Installation Record       

CR 5(7) Health & Safety File       

CR 15(11) Suspended Platforms' Performance Records       

CR 17(b)& (c ) Material Hoists Record Book       

IMPROV  
NOTICE 

Scaffolding Log Book       

CR 21(1)(d)(ii) Medical Certificate of Fitness       

CR 21(1)(I) Construction Vehicle & Mobile Plant Register       

CR 22(d) Electrical Installation & Machinery Register       

INCIDENTS 

GAR 8(1) S24 Reported      
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GAR 9(1) Recorded     
Investigated  
Action Taken 

     

PUBLIC SITE 

FR 2(1) Sanitary Facilities      

CR 28(1) (c) Changing Facilities for each sex      

CR 25(d) Perimeter fence & no admittance      

CR 25(e) Overhead protection netting/falling objects      

NB Notice Pedestrian warning      

PERSONAL SAFETY EQUIPMENT 

  Items Issued:      

GSR 2(3) Items Required:      

S23 (What is the payment on each item?)      

SAFETY PLANS 

 FIRST AID 

GSR 3(6) Name(s) of First Aider(s):    

CR 4(1)(3) Client's Health & Safety Specification      

CR5 Principal's contractor H&S Plan      

 

FIRE HAZARD & PRECAUTIONS 

GSR 4 Flammables used, waste, hot work, diesel, fuel, gas      

ER 9(1) Portable Extinguishers      

ELECTRICAL INSTALLATIONS & MACHINERY 

 CR22  Guarding & PPE to Electrical Installations      

ILLUMINATION 

ER 3(6) Dangerous Places and signage as well      

  Housekeeping      

ER6(2)(b),(c),( ) Clear space storage    

ER6(3) Disposal of waste      

EXCAVATIONS 

CR 11(3)(l) Barricades (plus illumination!)      

CR 11(3)(c) Safe Depth Shoring/Bracing      

CR 11(1)(a) Monitored      

CR 11(3)(h) Excavation Inspection Record      

GUARDING 

ER 6(2)(f) Floor Openings (plus illumination!)      

  Floor slab sides, Shafts (plus illumination!)      

SITE EQUIPMENT 

GSR 13A(a) Ladders condition, secured      

IMPROV Scaffold condition, secured      

  Platforms no. of boards condition Support 1.25. Toe Boards      
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IMPROV Hand Rails      

SITE MACHINES 

DMR 3(2)(3) Circulars, guards, riving knives      

DMR 2(a) Mixers guarded      

ELECTRIC POWER 

EMR 6(1) Supply Board, condition E.L Relay Test      

GMR 3(1) Condition of Tools, Leads, Plugs, etc      

LIFTING MACHINE/TACKLE 

DMR 18(8) Lifting of persons      

DMR 18(8) Condition, Securing of Load      

EXPLOSIVE POWERED TOOLS 

CR 19(1) Safe Use and Storage      

IMPROV Warning Notice      

ROOF WORK 

CR 8(1) Safety equipment & precautions      

CR 8(2) Fall protection plan      

CR 8(3) Updated fall protection plan      

ASBESTOS CEMENT 

AR 10(a)  Suitable Tools    

 
 
WARNING: Under no circumstances shall any work of any nature whatsoever on any ASBESTOS material is 
undertaken unless the work is entrusted and mandated to a “REGISTERED ASBESTOS CONTRACTOR” in terms of 
the Asbestos Regulations.  [CR 12(9)] (Contact the Regional Manager’s Office) 
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HEALTH AND SAFETY FILE COMPILATION AND CONTENTS 
(Document attached) 
 
The guidelines and conditions provided in this attached document form an integral constituent of the Health and Safety 
Specifications.  It is therefore a condition of acceptance that no Health and Safety Plan shall be complete unless all 
relevant elements of this document applicable to the above project have been included in the Health and Safety Plan.  
The final approval of the Health and Safety Plan in terms of CR 4(2) shall be subject to this requirement based on the 
following certification by the Principal Contractor or his Agent: 
 
The content of CR 5 is pivotal when mandatary appointments are contemplated.  
 
GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS 
(Document attached) 
 
 IMPORTANT CONTACT DETAILS (HEALTH & SAFETY ONLY) (Document attached) 
 
“ATTACHMENTS” 
 
HEALTH AND SAFETY FILE COMPILATION AND CONTENT 
 
GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS 
 
EMERGENCY CONTACT DETAILS - HEALTH & SAFETY ONLY 
 
HEALTH AND SAFETY FILE COMPILATION & CONTENTS 
 
This document serves as a guide to Principle Contractors and Contractors (and their agents) to assist them in 
complying with the requirements of the Act and more specifically the Construction Regulations and to ensure a most 
comprehensive Health and Safety File.  Kindly note the following extractions from the Construction Regulations: 
 
 
“Every contractor shall ensure that a health and safety file, which shall include all documentation required in terms of 
the provisions of the Act and the Regulations, is opened and kept on site and made available to an inspector, client, 
client’s agent or principle contractor upon request.  [CR 5(7)] 
 
 
A Principal Contractor shall hand over a consolidated health and safety file to the client upon completion of the 
construction work and shall, in addition to the documentation referred to in sub regulation (7) [above], include a record 
of all drawings, designs, materials used and other similar information concerning the completed structure.  [CR 5(8)] 
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A Principal Contractor shall ensure that in addition to the documentation required in the health and safety file as 
determined in the two sub regulations above, a comprehensive and updated list of all the contractors on site 
accountable to the Principal Contractor, the agreements between the parties and the type of work being done are 
included and available.  [CR 5(9)]” 
 
The information, documentation and lists required to be included in the Health and Safety File as contemplated in the 
Construction Regulations [CR 5(7)], shall be suitably and sufficiently documented in terms of the following items listed 
below to ensure compliance with the Act as far as is reasonably practicable.  
  
Note: In the event that any of the items listed below may not have reference to the planning, implementation and 
completion of the work to be done pertaining to the project on the construction site, it must clearly be indicated as such 
with a proper statement e.g. ‘Not Applicable’.  All other relevant references or items below shall relate to the 
information required as contemplated in the Act and Regulations. 
 
IMPORTANT: This Health and Safety File shall be regarded as the property of the Client as it has to be consolidated 
and handed over to the Client upon completion of the project.  The Principal Contractor shall ensure that this file is 
adequately protected against any form of damage, abuse or fraud. 
 
TYPES OF REGISTERS 
 
Accident/Incident Register (Annexure 1 of the General Administrative Regulations) 
H&S Representatives (‘SHE - Reps’) Inspection Register; 
Arc & Gas Welding & Flame Cutting Equipment Inspections; 
Inspection of Cranes’ 
Inspection of Ladders 
Inspection of mobile plant and other machinery 
Inspections of scaffold 
Inspections of hand tools and electrical power tools 
Inspection of Vessels under Pressure plus all other excluded under VUP regulations 
Firefighting equipment 
 
The H&S Representatives (SHE-Reps) will be required to submit the abovementioned registers as well as other legally 
required registers, also from the list below, on a monthly basis to the chairman of the H&S committee for submission 
to, and endorsement by the H&S Committee.  Also refer to the suggested Agenda for the H&S Committee under 
14.10.3 
 
Documents are as follows: 
 
Full version of the copy of OHSAct (updated) (General Administrative Regulation 4.) 
Proof of Registration and good standing with a COID Insurer (CR 4(1)(g) 
Appointments – in terms of the Construction Regulations * [See references Page 4] 
Notification of Construction Work – Annexure 1 [CR 3] 
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Scope of work [CR 5(9)] 
Records of drawings, designs, materials used and similar information concerning the completed structure [CR 5(8)]  
H&S Specifications [CR 4] 
H&S Plan – Principal Contractor, Contractor & Sub-contractors [CR 5(1) & (4)]  
Proof of Periodic Audits [CR 4, 5 & 6] 
List of all Contractors (accountable to Principal Contractor) on site [CR 5(9)]  
Contractor Agreements (MANDATORY AGREEMENTS) [CR 5(9)] [section 37(2)] 
Input by Construction Safety Officer [CR 6(7)] 
Risk Assessment [CR 7(1)] 
Copy of Risk Assessment [CR 7(2)] 
Medical Certificates of Fitness - Cranes [CR 20(g)] 
Medical Certificates of Fitness - Construction vehicles [CR 21(1)(d)(ii)] 
Medical Certificates of Fitness – Suspended platforms [CR 15(12)(b)] 
Proof of H&S Induction Training [CR 7(4) & (7) & (9)(b)] 
Proof of training on Hazards and Work Related Procedures [CR (7(4)] 
Fall Protection Plan (building constructions) [CR 8] 
Designer notice to contractor of dangers and hazards relating to construction work [CR 9(2)(b)]  
Drawings design of structure [CR 9(3)] 
Records of Inspections of Structure [CR 9(4)] 
Maintenance records – structure safety [CR 9(5)] 
Record Excavation Inspection [CR 11(3)(h)] 
Method Statement – Excavation Work [CR 11(3)(k)] 
Method Statement – Demolition Work [CR 12(2)] 
Method Statement – Demolition Work (use of explosives) [CR 12(11)] 
Operational Compliance Plan – Suspended Platforms [CR 15(2)(c)] 
Certificates, design calculations, sketches and test results [CR 15(3)] 
Examination results [CR 15(9)] 
Suspended Platform Inspection and Performance Test records [CR 15(11)] 
Proof of Training [CR 15(12)(c)] 
Proof of Training [CR 12(1)] 
Proof of Training [CR 21(1)(d)(i) 
Material Hoist Inspections [CR17(8)(c)] 
Maintenance Records Material hoist [CR17(8)(d)] 
Record Batch Plant Maintenance & Repair [CR18 (9)] 
Register for control of cartridges/nails studs – explosive powered tools [CR19(2)(g)(ii)] 
Findings and control measures of daily inspections Construction Vehicles & Mobile Plant [CR21(1)(j)] 
Record of Temporary Electrical Installation Inspections [CR22(d)] 
Record of Electrical Machinery Inspections [CR22(d)] 
Proof of Training [CR 27(i)] 
Evacuation Plan [CR 27(l)] 
H&S Rep & Committee Members details 
H&S Committee Meetings’ Minutes  
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Other appointments in terms of OHSAct 85 of 1993 
 
The following further identified requirements in terms of the Act and other Regulations of the Act are similarly 
applicable as part of the contents of the ‘Health and Safety File’: 
 
Details of Inspections (by Department of Labor) 
Recording and Investigation of Incidents – Annexure 1 [GAR 9(1-3)] 
Action taken on all incidents [GAR 9(4)] 
Certificates of Competency in First Aid [GSR 3(4)] 
Record of Medical Surveillance required in terms of OHASA       
Proof of compliance with Asbestos Regulation requirements (WHERE APPLICABLE) 
Proof of compliance with Major Hazard Installation requirements 
 
The Appointments to be made in writing with job descriptions as per the Construction Regulations may include some or 
all of the following: 
 
PRINCIPAL CONTRACTORS-       [CR 4(1) (c)] 
CONTRACTORS-          [CR 5(3) (b) + (11)] 
COMPETENT PERSONS-      [CR 6(1) + (2)] 
CONSTRUCTION SAFETY OFFICER-     [CR 6(6)] 
RISK ASSESSOR-     [CR 7(1) + (4)] 
FALL PROTECTION PLANNER-        [CR 8(1)(a)] 
FORMWORK & SUPPORT SUPERVISOR-     [CR 10(a) + (e) + (f)] 
EXCAVATION SUPERVISOR-        [CR 11(1) + (3)(b)(ii)(b) + (3)(k)] 
DEMOLITION SUPERVISOR-       [CR 12(1) + (2) + (3) + (11)]  
SCAFFOLD SUPERVISOR-    [CR 14(2)] 
SUSPENDED WORK SUPERVISOR-      [CR 15(1) + (2)(c) + (8)(c) + (13)] 
MATERIAL HOISTS INSPECTOR-    [CR 17(8)(a)] 
BATCH PLANT OPERATOR      [CR 18(1) + (7)] 
EXPLOSIVE POWER TOOLS INSPECTOR-   [CR 19(2)(b) + (2)(g)(i)] 
CRANE OPERATOR-         [CR 20(f)] 
CONSTRUCTION VEHICLE OPERATOR-    [CR 21(1)(d)(i) + (1)(j)] 
ELECTRICAL INSTALLATIONS INSPECTOR-   [CR 22(d) + (e)] 
STACKING & STORAGE SUPERVISOR-   [CR 26(a)] 
FIRE EQUIPMENT INSPECTOR-    [CR 27(h)] 
DESIGNER-        [CR 9(2) 
 
EMERGENCY CONTACT DETAILS 
 
The contractor is to add all the important contact information about essentials services, support and assistance. 
 
        SERVICE     NUMBER          CONTACT PERSON 
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ADD OTHER IMPORTANT HEALTH & SAFETY CONTACT DETAILS AS MAY BE FOUND NECESSARY. 
 
 
 
 
 
 
 

Hospital   

   

Ambulance   

   

Water   

Electricity   

Police   

   

Fire Brigade   

   

Engineer   
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GOVERNMENT NOTICE 
 
DEPARTMENT OF LABOUR 
No. R. .................. .................. 2003 
 
 
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993  
 
 
 CONSTRUCTION REGULATIONS, 2003 
 
 
The Minister of Labour has under section 43 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), 
after consultation with the Advisory Council for Occupational Health and Safety, made the regulations in the Schedule. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SCHEDULE 
 
Definitions 
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1. In these Regulations any word or expression to which a meaning has been assigned in the Act shall have the 

meaning so assigned and, unless the context otherwise indicates⎯ 
 
“agent”  means any person who acts as a representative for a client in the managing the overall construction work.   
 
“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented material will remain 
stationary in a pile on a surface, rather than sliding or crumbling away;  
 
“batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as to be 
able to mix materials in bulk for the purposes of using the mixed product for construction work; 
 
“client” means any person for whom construction work is performed; 
 
“competent person” in relation to construction work, means any person having the knowledge, training and experience 
specific to the work or task being performed: Provided that where appropriate qualifications and training are registered 
in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these 
qualifications and training shall be deemed to be the required qualifications and training;  
 

“construction work” means any work in connection with⎯ 
 
(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building 
or any similar structure; 
 
(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a 
person falling;  
 
(c)  the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, 
runway, sewer or water reticulation system or any similar civil engineering structure; or 
 
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work; 
 
“construction vehicle” means a vehicle used for  means of conveyance for transporting persons or material or both 
such persons and material, as the case may be, both on and off the construction site for the purposes of performing 
construction work; 
 
 
“contractor” means an employer, as defined  in section 1 of  the Act, who performs construction work and includes 
principal contractors;  
 
“design” in relation to any structure includes drawings, calculations, design details and  specifications; 
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“designer” means any person who⎯ 
 
prepares a design; 
 
checks and approves a design; 
 
(c)  arranges for any person at work under his control (including an employee of his, where he is the 
employer) to prepare a design, as well as; 
 
(d) architects and engineers contributing to, or having overall responsibility for the design; 
 
(e) build services engineers designing details for fixed plant; 
 
(f)  surveyors specifying articles or drawing up specifications; 
 
(g)  contractors carrying out design work as part of a design and build project; 
 
(h) temporary works engineer designing formwork and false work; and 
 
(i)  interior designers, shop-fitters and landscape architects. 
 
“ergonomics” means the application of scientific information concerning humans to the design of objects, systems and 
the environment for human use in order to optimise human well-being and overall system performance; 
 
 “excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging or 
scooping; 
 
“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts, nails 
and similar objects for the purpose of providing fixing; 
  
“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position, including 
personal equipment, body harness, body belts, lanyards,  lifelines or physical equipment, guardrails, screens, 
barricades, anchorages or similar equipment; 
 
“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including 
personal equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body 
belts;  
 
“fall protection plan” means a documented plan, of all risks relating to working from an elevated position, considering 
the nature of work undertaken, and setting out the procedures and methods to be applied in order to eliminate the risk; 
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“hazard identification” means the identification and documenting of existing or expected hazards to the health and 
safety of persons, which are normally associated with the type of construction work being executed or to be executed; 
 
“health and safety file” means a file, or other record in permanent form, containing the information required as 
contemplated in these regulations; 
 
“health and safety plan ” means a documented plan which addresses hazards identified and includes safe work 
procedures to mitigate, reduce or control the hazards identified;  
 
“health and safety specification” means a documented specification of all health and safety requirements pertaining to 
the associated works on a construction site, so as to ensure the health and safety of persons; 
 
“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered platform 
hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;  
 
“medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner, 
issued in terms of these regulations, whom shall be registered with the Health Professions Council of South Africa; 
 
“method statement” means a written document detailing the key activities to be performed in order to reduce as 
reasonably as practicable the hazards identified in any risk assessment; 
 
“mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the 
purpose of performing construction work on the construction site;  
 
“National Building Regulations" means the National Building Regulations made under section 17(1) of the National 
Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government Notice 
No. R.1081 of 10 June 1988, as amended;  
 
“person day” means one individual carrying out construction work on a construction site for one normal working shift;  
 
“principal contractor” means an employer, as defined in section 1 of the  Act who performs construction work and is 
appointed by the client to be in overall control and management of a part of or the whole of a construction site;  
 
“professional engineer or  professional certificated engineer” means any person holding registration as either a 
Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46 of 
2000); 
 
“professional technologist” means any person holding registration as a Professional Technologist under the 
Engineering Profession Act, 2000 ( Act No. 46 of 2000);  
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“provincial director” means the provincial director as defined in regulation 1 of the General Adminstrative Regulations 
under the Act; 
 
“risk assessment” means a programme to determine any risk associated with any hazard at a construction site , in 
order to identify the steps needed to be taken to remove, reduce or control such  hazard; 
 
“roof apex height” means the dimensional height in metres measured from the lowest ground level abutting any part of 
a building to the highest point of the roof; 
 
“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled  
“The Design, Erection, Use and Inspection of Access Scaffolding”; 
 
“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the National 
Building Regulations; 
 
“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety requirements 
on suspended access equipment – Design calculations, stability criteria, construction-tests”; 
 
“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: “Safety 
requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 
 
"scaffold" means any temporary elevated platform and supporting structure used for providing access to and 
supporting workmen or materials or both; 
 
“shoring” means a structure such as a  hydraulic, mechanical or timber/steel shoring system that supports the sides of 
an excavation and which is intended  to prevent the cave-in or the collapse of the sides of an excavation, and “shoring 
system” has a corresponding meaning; 
 

“structure” means⎯  
 
(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, 
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels , road, drainage works, earthworks, 
dam, wall, mast, tower, tower crane, batching plants,  pylon, surface and underground tanks, earth retaining structure 
or any structure designed to preserve or alter any natural feature, and any other similar structure; 
 
(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access 
during construction work; or 
 
(c)  any fixed plant in respect of work which includes the installation, commissioning, decommissioning or 
dismantling and where any such work involves a risk of a person falling two metres or more; 
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“suspended platform” means a working platform suspended from supports by means of one or more separate ropes 
from each support; 
 
“the Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);  
 
“tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than  the 
searching for or winning of a mineral; 
 
Scope of application  
 
2.(1)  These Regulations, shall apply to any persons involved in  construction work. 
 
 The provisions of sub regulation 4.(1)(a) shall not be applicable where the construction work carried out is in relation 
to a single storey domestic building for a client who is going to reside in such dwelling upon completion thereof. 
 
The provisions of sub regulations 4.(1)(a) and 5(1), 5.(3)(a) and 5(4) shall not be applicable  where the construction 
work is in progress and more than fifty percent thereof has been completed at the date of promulgation of these 
regulations: Provided that an inspector may instruct accordingly that these Regulations shall be applicable. 
  
Notification of construction work 
 

3.(1)  A  principal contractor who intends to carry out any construction work shall⎯ 
  

     before carrying out that work, notify the provincial director in writing  of the construction work if it includes⎯ 
 
(i)       the demolition of a structure exceeding a height of 3 meters; or 
   
(ii) the use of explosives  to perform construction work; or 
 
(iii) the dismantling of fixed plant at a height greater than 3m. 
 

before carrying out that work, notify the provincial director in writing when the construction work⎯ 
 
(i) exceeds 30 days or will involve more than 300 person days of construction work; and  
 
  (ii) includes excavation work deeper than 1m; or 
 
 (iii) includes working at a height greater than 3 meters above ground or a landing. 
 
(2) The notification to the provincial director contemplated in sub regulation (1) must be done on the form similar to 
Annexure A to these regulations. 
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(3)  A principal contractor shall ensure that a copy of the completed form contemplated  in sub regulation (2) is kept on 
site for inspection by an inspector, client, client’s agent or employee. 
 
Client 
 

4.(1)  A  client shall be responsible for  the following  in order to ensure compliance with the provisions of the Act⎯ 
 
(a)  to prepare a documented health and safety specification for the construction work,  and provide any principal 
contractor who is making a bid or appointed to perform construction work for the client with the same; 
 
(b) to promptly provide the principal contractor and his or her agent with any information which might affect the 
health and safety of any person at work carrying out construction work; 
 
(c) to appoint each principal contractor in writing for the project or part thereof  on a construction site; 
 
(d) to take reasonable steps to ensure that each principal contractor’s health and safety plan as determined in sub 
regulation 5(1) is implemented and maintained on the construction site: Provided that the steps taken, shall include 
periodic audits at intervals mutually agreed upon between the client and principal contractor, but at least once every 
month;  
 
(e) to stop any contractor from executing construction work which is not in accordance with the principal 
contractor’s health and safety plan contemplated in sub regulation 5(1) for the site or which poses to be a threat to the 
health and safety of persons; 
 
(f) to ensure that where changes are brought about, sufficient health and safety information and appropriate 
resources are made available to the principal contractor to execute the work safely; 
 
to ensure that every principal contractor is registered and in good standing with the compensation fund or with a 
licensed compensation insurer prior to work commencing on site; and  
 
  to ensure that potential principal contractors submitting tenders, have made provision for the cost of health and safety 
measures during the construction process.  
 
 (2)  A client shall discuss and negotiate with the principal contractor the contents of the health and safety 
plan contemplated in sub regulation 5(1) and thereafter finally approve the health and safety plan for implementation. 
 
   (3)  A client shall ensure that a copy of the principal contractor’s health and safety plan is             
available on request to an employee, inspector or contractor. 
 
  (4) No client shall appoint a principal contractor to perform construction work, unless the client is 
reasonably satisfied that the principal contractor that he or she intends to appoint has the necessary competencies and 
resources to carry out the work safely. 
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  (5)  A client may appoint an agent in writing to act as his or her representative and where such an 
appointment is made, the responsibilities as are imposed by these regulations upon a client, shall as far as reasonably 
practicable apply to the person so appointed. 
 
  (6)  No client shall appoint any person as his agent, unless the client is reasonably satisfied that 
the person he or she intends to appoint has the necessary competencies and resources to perform the duties imposed 
on a client by these regulations.  
 
Principal Contractor and Contractor 
 
5. (1)  A principal contractor shall provide and demonstrate to the client a suitable and sufficiently documented health 
and safety plan, based on the client’s documented health and safety specification contemplated in regulation 4(1)(a), 
which shall be applied from the date of commencement of and for the duration of the construction work. 
 
(2) A principal contractor shall take reasonable steps as far as is necessary to ensure co-operation between all 
contractors to enable each of those contractors to comply with the provisions of these regulations. 
(3) A principal contractor shall be responsible for the following in order to ensure compliance with the provisions of the 

Act⎯ 
 
(a)  to provide any contractor who is making a bid or appointed to perform construction work for the principal 
contractor, with the relevant sections of the documented health and safety specification  contemplated in regulation 
4(1)(a)  pertaining to the construction work which has to be performed; 
 
to appoint each contractor contemplated in paragraph (a) in writing for the part thereof of the project on a construction 
site; 
 
to take reasonable steps to ensure that each contractor’s health and safety plan contemplated in sub regulation (4) is 
implemented and maintained on the construction site: Provided that the steps taken shall include periodic audits at 
intervals mutually agreed upon between the principal contractor and contractor(s), but at least once every month;  
 
(d) to stop any contractor from executing construction work which is not in accordance with the principal 
contractor’s and/or contractor’s health and safety plan  for the site or which poses a threat to the health and safety of 
persons; 
 
(e)  to ensure that where changes are brought about, sufficient health and safety information and appropriate 
resources are made available to the contractor to execute the work safely;  
 
to ensure that every contractor is registered and in good standing with the compensation fund or with a licensed 
compensation insurer prior to work commencing on site; and 
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to ensure that potential contractors submitting tenders have made provision for the cost of health and safety measures 
during the construction process.  
 
(4)  A contractor shall provide and demonstrate to the principal contractor a suitable and sufficiently documented 
health and safety plan, based on the relevant sections of the principal contactor’s health and safety specification 
contemplated in regulation 5(3)(a) provided by the principal contractor, which plan shall be applied from the date of 
commencement of and for the duration of the construction work. 
 
(5)  A principal contractor shall discuss and negotiate with the contractor the contents of the health and safety plan 
contemplated in sub regulation (4), and shall finally approve that plan for implementation. 
 
(6)  A principal contractor shall ensure that a copy of his or her health and safety plan contemplated in sub 
regulation (1), as well as the contractor’s health and safety plan contemplated in sub regulation (4), is available on 
request to an employee, inspector, contractor, client or client’s agent. 
 
  (7) Every contractor shall ensure that a health and safety file, which shall include all documentation 
required  in terms of the provisions of the Act and these Regulations, is opened and kept on site and made available to 
an inspector, client, clients agent or principal contractor upon request.  
 
  (8)  A principal contractor shall hand over a consolidated health and safety file to the client upon 
completion of the construction work and shall, in addition to the documentation referred to in sub regulation (7), include 
a record of all drawings, designs, materials used and other similar information concerning the completed structure. 
 
 (9) A principal contractor shall ensure that in addition to the documentation required in the health and 
safety file as determined in sub regulations (7) and (8), a comprehensive and updated list of all the contractors on site 
accountable to the principal contractor, the agreements between the parties and the type of work being done is 
included and available.  
 
  (10) No principal contractor shall appoint a contractor to perform construction work unless the principal 
contractor is reasonably satisfied that the contractor he or she  intends to appoint, has the necessary competencies 
and resources to perform the construction work safely. 
 
 (11) Where a contractor appoints another contractor to perform construction work, the responsibilities as 
determined in sub regulations (2) to (6) that apply to the principal contractor shall apply to the contractor as if he or she 
were the principal contractor. 
 
 (12) No contractor shall appoint another contractor to perform construction work unless he or she is 
reasonably satisfied that the contractor he or she intends to appoint, has the necessary competencies and resources 
to perform the construction work safely. 
 
 (13) Contractors shall co-operate with the principal contractor as far as is necessary to enable each of them to 
comply with the provisions of the Act. 
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 (14) Every contractor shall as far as is reasonably practicable, promptly provide the principal contractor with 
any information which might affect the health and safety of any person at work carrying out construction work or any 
person who might be affected by the work of such a person at work or which might justify a review of the health and 
safety plan.  
 
Supervision of construction work 
 
6.(1)  Every contractor shall appoint a full-time competent employee designated in writing as the construction 
supervisor, with the duty of supervising the performance of the construction work. 
 
 (2) The contractor may in writing appoint one or more competent employees to assist the appointed construction 
supervisor contemplated in sub regulation (1), and every such employee shall, to the extent clearly defined by the 
contractor in the letter of designation, have the same duties as the construction supervisor: Provided that the 
designation of any such employee shall not relieve the construction supervisor contemplated in sub regulation (1) of 
any personal accountability for failing in his supervisory duties referred to in terms of this regulation. 
 
 (3) Where the contractor has not appointed an employee as referred to sub regulation (2), or, in the 
opinion of an inspector, not a sufficient number of such employees, that inspector may require the employer to appoint 
the number of employees indicated by the inspector, and the provisions of sub regulation (2) shall apply in respect of 
those employees as if they had in the first instance been appointed under sub regulation (2). 
 
 (4) No construction supervisor appointed in terms of sub regulation (1) shall supervise any construction work 
on or in any construction site other than the site in respect of which he or she has been appointed: Provided that a 
sufficient number of competent employees have been appropriately designated under sub regulation (2) on all the 
construction sites, the appointed construction supervisor may supervise more than one site. 
 
 (5) If, however, the construction supervisor appointed in terms of sub regulation (1) for more than one 
construction site will not, in the opinion of an inspector, be able to supervise the works favourably, an inspector may 
require the contractor to appoint the required number of employees as contemplated in sub regulation (2) to assist the 
appointed construction supervisor or instruct the contractor to appoint the construction supervisor who had been 
appointed in terms of sub regulation (1) more appropriately. 
 
 (6) A contractor shall upon having considered the size of the project, the degree of dangers likely to be 
encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time construction safety 
officer in writing to assist in the control of all safety related aspects on the site: Provided that, where the question 
arises as to whether a construction safety officer is necessary, the decision of an inspector shall be decisive. 
 
The appointed construction safety officer as contemplated in sub regulation (6) shall as far as is reasonably practicable 
be utilised to give input at the early design stage and where not appointed at this stage, he or she shall be given the 
opportunity to input into the health and safety plan when wanting to do so, and a record of such shall be kept in the 
health and safety file contemplated in regulation 5(7).  
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   (8)  No contractor shall appoint a construction safety officer to assist in the control of safety related aspects 
on the site unless he or she is reasonably satisfied that the construction safety officer he or she intends to appoint, has 
the necessary competencies and resources to assist the contractor. 
 
Risk assessment 
 
7.(1) Every contractor performing construction work shall before the commencement of any construction work and 
during construction work, cause a risk assessment to be performed by a competent person appointed in writing and 

the risk assessment shall form part of the health and safety plan to be applied on the site and shall include at least⎯ 
 
the identification of the risks and hazards to which persons may be exposed to; 
 
  (b) the analysis and evaluation of the risks and hazards identified;  
 
(c) a documented plan of  safe work procedures to mitigate, reduce or control the risks and hazards that have 
been identified;   
 
a monitoring plan; and  
 
   (e) a review plan.  
 
(2) A contractor shall ensure that a copy of the risk assessment is available on site for inspection by an inspector, 
client, client’s agent, contractor, employee, representative trade union, health and safety representative or any member 
of the health and safety committee. 
 
(3) Every contractor shall consult with the health and safety committee or, if no health and safety committee exists, 
with a representative group of employees, on the development, monitoring and review of the risk assessment. 
 
 (4) A contractor shall ensure that all employees under the his or her control are informed, instructed and 
trained by a competent person regarding any hazard and the related work procedures before any work commences, 
and thereafter at such times as may be determined in the risk assessment. 
 
A principal contractor shall ensure that all contractors are informed regarding any hazard as stipulated in the risk 
assessment before any work commences, and thereafter at such times as may be determined in the risk assessment. 
 
A contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated 
and addressed in the risk assessment. 
 
Notwithstanding the requirements laid down in sub regulation (4), no contractor shall allow or permit any employee to 
enter any site, unless such person has undergone health and safety induction training pertaining to the hazards 
prevalent on the site at the time of entry. 
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A contractor shall ensure that all visitors to a construction site undergoes health and safety instruction pertaining to the 
hazards prevalent on the site and shall be provided with the necessary personal protective equipment: Provided that 
where visits are made only to the site office which is not in direct contact with the construction work activities, those 
health and safety instructions and the provision of personal protective equipment may not apply.  
 
 Every employee on site shall- 
 
(a) be in possession of proof of the health and safety induction training as determined in sub regulation (7), issued 
by a competent person of the contractor prior to the commencement of construction work; and 
 
carry the proof contemplated in paragraph (a) for the duration of that project or for the period that the employee will be 
on the construction site. 
 
Fall protection 
 

8.(1)  A contractor shall cause⎯  
 
(a) the designation of a competent person, responsible for the preparation of a fall protection plan; 
 
(b) the fall protection plan contemplated in (a) to be implemented, amended where and when necessary and 
maintained as required; 
 
steps to be taken in order to ensure the continued adherence to the fall protection plan.  
 

   (2)  The fall protection plan contemplated in sub regulation (1), shall include⎯ 
 
a risk assessment of all work carried out from an elevated position which shall include the procedures and methods 
used to address all the risks identified per location; 
 
the processes for evaluation of the employees physical and psychological fitness necessary to work at elevated 
positions and the records thereof; 
 
the programme for the training of employees working from elevated positions and records thereof; and 
 
the procedure addressing the inspection, testing and maintenance of all fall protection equipment. 
 
(3) A contractor shall ensure that the construction supervisor appointed in terms of regulation 6(1), is in possession of 
the most recently updated version of the fall protection plan. 
 

(4)  Notwithstanding the provisions of sub regulations (1) and (2), the contractor shall ensure that⎯ 
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(a)  all unprotected openings in  floors, edges, slabs, hatchways and stairways are adequately guarded, 
fenced or barricaded or that similar means are used to safeguard any person from falling through such openings;  
 
(b) no person works in an elevated position, unless such work is performed safely as if working from a scaffold or 
ladder; 
 
(c) notices are conspicuously placed at all openings where the possibility exists that  a person might fall through 
such openings; 
 

(d)      fall prevention and fall arrest equipment is⎯ 
 
(i)       suitable and of sufficient strength for the purpose or purposes for which it is being used having regard to the 
work being carried out and the load, including any person, it is intended to bear; and 
 
(ii)      securely attached to a structure or plant and the structure or plant and the means of attachment thereto is 
suitable and of sufficient strength and stability for the purpose of safely supporting the equipment and any person who 
is liable to fall;  
 
fall arrest equipment shall only be used where it is not reasonably practicable to use fall prevention equipment; and 
 
(f)     suitable and sufficient steps shall be taken to ensure, as far as is reasonably practicable, that in the event of a fall 
by any person, the fall arrest equipment or the surrounding environment does not cause injury to the person.   
 
 (5) Where roof work is being performed on a construction site, the contractor shall ensure that in addition to the 

requirements set out in sub regulations (2) and (4), it is furthermore indicated in the fall protection plan⎯ 
  
that the roof work has been properly planned; 
 
that the roof erectors are competent to carry out the work; 
 
that no employees are permitted to work on roofs during inclement weather conditions or if weather conditions are a 
hazard to the health and safety of the employees;  
 
that prominent warning notices are to be placed where all covers to openings are not of sufficient strength to withstand 
any imposed loads and where fragile material exists; 
 
that the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from entering; 
 
that suitable and sufficient platforms, coverings or other similar means of support have been provided to be used in 
such a way that the weight of any person passing across or working on or from fragile material is supported; and 
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that there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means of protection to 
prevent, so far as is reasonably practicable, the fall of any person, material or equipment. 
 
Structures 
 

9.(1)  A  contractor shall ensure that⎯ 
 
(a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing structure 
or any part thereof, which may become unstable or is in a temporary state of weakness or instability due to the 
carrying out of construction work; and 
 
(b) no structure or part of a structure is loaded in a manner which would render it unsafe. 
 

(2)  The designer of a structure shall⎯ 
 
before the contract is put out to tender, make available to the client all relevant information about the design of the 
relevant structure that may affect the pricing of the construction work; 
 
inform the contractor in writing of any known or anticipated dangers or hazards relating to the construction work, and 
make available all relevant information required for the safe execution of the work upon being designed or when the 
design is subsequently altered; 
 
subject to the provisions of paragraph (a) and (b) ensure that the following information is included in a report and made 

available to the contractor⎯  
 
(i)        a geo-science technical report where appropriate;  
 
  (ii)        the loading the structure is designed to withstand; and 
 
  (iii)       the methods and sequence of construction. 
 
not include anything in the design of the structure necessitating the use of dangerous  procedures or materials 
hazardous to the health and safety of persons, which could be avoided by modifying the design or by substituting 
materials;  
 
(e) take into account the hazards relating to any subsequent maintenance of the relevant structure and should 
make provision in the design for that work to be performed to minimise the risk; 
 
(f) carry out sufficient inspections at appropriate times of the construction work involving the design of the 
relevant structure in order to ensure compliance with the design and a record of those inspections is to be kept on site; 
 
(g)   stop any contractor from executing any construction work which is not in accordance with the relevant design; 
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conduct a final inspection of the completed structure prior to its commissioning in order to render it safe for use and 
issue a completion certificate to the contractor; and 
 
ensure that when  preparing the design, cognisance is taken of ergonomic design principles in order to minimise 
ergonomic related hazards in all phases of the life cycle of a structure. 
 
A contractor shall ensure that all drawings pertaining to the design of the relevant structure are kept on site and are 
available on request by an inspector, contractors, client, client’s agent or employee. 
 
(4) Any owner of a structure shall ensure that inspections of that structure upon completion are carried out 
periodically by competent persons in order to render the structure safe for continued use: Provided that the inspections 
are carried out at least once every six months for the first two years and thereafter yearly and records of such 
inspections are kept and made available to an inspector upon request. 
 
(5)  Any owner of a structure shall ensure that the structure upon completion is maintained in such a manner that the 
structure remains safe for continued use and such maintenance records shall be kept and made available to an 
inspector upon request. 
 
Formwork and support work 
 

10. A contractor shall ensure that⎯ 
 
(a)        all formwork and support work operations are carried out under the supervision of a competent person who 
has been appointed in writing for that purpose; 
 
(b) all formwork and support work structures are adequately designed, erected, supported, braced and maintained 
so that they will be capable of supporting all anticipated vertical and lateral loads that may be applied to them and also 
that no loads are imposed onto the structure that the structure is not designed to withstand;  
 
(c) the designs of formwork and support work structures are done upon close reference to the structural design 
drawings and where any uncertainty exists, the structural designer should be consulted; 
 
(d) all drawings pertaining to the design of formwork or support work structures are kept on the site and are 
available on request by an inspector, contractor, client, client’s agent or employee; 
 
(e) all equipment used in the formwork or support work structure are carefully examined and checked for 
suitability by a competent person, before being used; 
 
(f) all formwork and support work structures are inspected by a competent person immediately before, during and 
after the placement of concrete or any other imposed load and thereafter on a daily basis until the formwork and 
support work structure has been removed and the results have been recorded in a register and made available on site; 
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(g)  if, after erection, any formwork and support work structure is found to be damaged or weakened to 
such a degree that its integrity is affected, it shall be safely removed or reinforced immediately; 
  

(h) adequate precautionary measures are taken in order to⎯ 
 
  (i)      secure any deck panels against displacement; and 
 
  (ii)    prevent any person from slipping on support work or formwork due to the application of formwork 
or support work release agents;  
 
(i) as far as is reasonably practicable, the health of any person is not affected through the use of solvents or oils 
or any other similar substances;  
 
upon casting concrete, the support work or formwork structure should be left in place until the concrete has acquired 
sufficient strength to support safely, not only its own weight, but also any imposed loads and not removed until 
authorisation has been given by the competent person contemplated in paragraph (a); 
 
(k)       provision is made for safe access by means of secured ladders or staircases for all work to be carried out 
above the foundation bearing  level; 
 
(l)      all employees required to erect, move or dismantle formwork and support work structures are provided with 
adequate training and instruction to perform these operations safely; and  
 
(m)    the foundation conditions are suitable to withstand the weight caused by the formwork and support work 
structure and any imposed loads such that the formwork and support work structure  is stable. 
Excavation work 
 
11.(1) A contractor shall ensure that all excavation work is carried out under the supervision of a competent person 
who has been appointed in writing.  
 
(2) A contractor shall evaluate, as far as is reasonably practicable, the stability of the ground before excavation work 
begins.  
 

(3)  Every contractor who performs excavation work shall⎯ 
 
(a) take suitable and sufficient steps in order to prevent, as far as is reasonably practicable, any person from 
being buried or trapped by a fall or dislodgement of material in an excavation;  
 
(b) not require or permit any person to work in an excavation which has not been adequately shored or braced: 

Provided that shoring and bracing may not be necessary where⎯ 
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(i)      the sides of the excavation are sloped to at least the maximum angle of repose measured relative to the 
horizontal plane; or  
 

                 (ii)       such an excavation is in stable material: Provided that⎯ 
 
  (aa) permission being given in writing by the appointed competent person contemplated in sub 
regulation (1) upon evaluation by him or her of the site conditions; and 
 
    (bb)  where any uncertainty pertaining to the stability of the soil still exists, the 
decision from a professional engineer or a professional technologist competent in excavations shall be decisive and 
such a decision shall be noted in writing and signed by both the competent person contemplated in sub regulation (1) 
and the professional engineer or technologist, as the case may be;  
 
(c) take steps to ensure that the shoring or bracing contemplated  in paragraph (b) is designed and constructed in 
such a manner rendering it strong enough to support the sides of the excavation in question; 
 
(d) ensure that no load, material, plant or equipment is placed or moved near the edge of any excavation where it 
is likely to cause its collapse and thereby endangering the safety of, any person, unless precautions such as the 
provision of sufficient and suitable shoring or bracing are taken to prevent the sides from collapsing; 
 
(e) ensure that where the stability of an adjoining building, structure or road is likely to be affected by the making 
of an excavation, the steps are taken that may be necessary to ensure the stability of such building, structure or road 
and the safety of persons; 
 
           (f)         cause convenient and safe means of access to be provided to every excavation in which persons are 
required to work and such access shall not be further than 6m from the point where any worker within the excavation is 
working;  
(g)    ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or other 
similar services which may in any way be affected by the work to be performed, and shall before the commencement 
of excavation work that may affect any such service, take the steps that may be necessary to render the circumstances 
safe for all persons involved;  
 

(h)       cause every excavation, including all bracing and shoring, to be inspected⎯ 
 
(i)         daily, prior to each shift; 
 
(ii)        after every blasting operation; 
 
(iii)       after an unexpected fall of ground;  
 
(iv)       after substantial damage to supports; and 
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(v)        after rain, 
 
by the competent person contemplated in sub regulation (1), in order to pronounce the safety of the excavation to 
ensure the safety of persons, and those results are to be recorded in a register kept on site and made available to an 
inspector, client, client’s agent, contractor or employee upon request;  
  
(i) cause every excavation which is accessible to the public or which is adjacent to public roads or thoroughfares, 

or whereby the safety of persons may be endangered, to be⎯ 
 
(i)      adequately protected by a barrier or fence of at least one meter in height and as close to the excavation as is 
practicable; and 
 
(ii)      provided with warning illuminants or any other clearly visible boundary indicators at night or when visibility is 
poor; 
 
(j) ensure that all precautionary measures as stipulated for confined spaces as determined in the General Safety 
Regulations promulgated by Government Notice No.R.1031 of 30 May 1986, as amended, are complied with when 
entering any excavation;  
 
(k) ensure that, where the excavation work involves the use of explosives, a method statement is developed in 
accordance with the applicable explosives legislation, by an appointed person who is competent in the use of 
explosives for excavation work and that the procedures therein are followed; and 
 
(l) cause warning signs to be positioned next to an excavation within which persons are working or carrying out 
inspections or tests. 
 
Demolition work 
 
12.(1)  A contractor shall appoint a competent person in writing to supervise and control all demolition work on site.  
 
(2)   A contractor shall ensure that prior to any demolition work being carried out, and in order also to ascertain the 
method of demolition to be used, a detailed structural engineering survey of the structure to be demolished is carried 
out by a competent person and that a method statement on the procedure to be followed in demolishing the structure 
is developed. 
 
(3)  During the demolition, a competent person shall check the structural integrity of the structure at intervals 
determined in the method statement contemplated in sub regulation (2), in order to avoid any premature collapses. 
 

(4)   Every contractor who performs demolition work shall⎯ 
 

(a) with regard to a structure being demolished, take steps to ensure that⎯ 
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(i)      no floor, roof or other part of the structure is overloaded with debris or material in a manner which would render it 
unsafe; 
 
(ii)     all reasonably practicable precautions are taken to avoid the danger of the structure collapsing when any part of 
the framing of a framed or partly framed building is removed, or when reinforced concrete is cut; and 
 
(iii)    precautions are taken in the form of adequate shoring or such other                     means as may be necessary to 
prevent the accidental collapse of any  part of the structure or adjoining structure; 
 
(b) not require or permit any person to work under unsupported overhanging material, which has not been 
adequately supported, shored or braced; 
 
(c) take steps to ensure that any support, shoring or bracing contemplated in paragraph (b), is designed and 
constructed so that it is strong enough to support the overhanging material; 
 
(d) where the stability of an adjoining building, structure or road is likely to be affected by demolition work on a 
structure, take such steps as may be necessary to ensure the stability of such structure or road and the safety of 
persons; 
 
(e) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or other similar 
services which may in anyway, be affected by the work to be performed, and shall before the commencement of 
demolition work that may affect any such service, take the steps that may be necessary to render circumstances safe 
for all persons involved; 
 
(f) cause every stairwell used and every floor where work is being performed in a building being demolished, to 
be adequately illuminated by either natural or artificial means; 
 
(g) cause convenient and safe means of access to be provided to every part of the demolition site in which 
persons are required to work; and 
 
(h)   erect a catch platform or net above an entrance or passageway or above a place where persons work 
or pass under, or fence off the danger area if work is being performed above such entrance, passageway, or place  so 
as to ensure that all persons are kept safe where there is a danger or possibility of persons being struck by falling 
objects. 
  
(5) A contractor shall ensure that no material is dropped to any point, which falls outside the exterior walls of the 
structure, unless the area is effectively protected.  
 

(6)  Waste and debris shall not be disposed from a high place by a chute unless the chute⎯ 
 
(a) is adequately constructed and rigidly fastened; 
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(b) if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four sides; 
 
(c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal; 
 
(d) where necessary, is fitted with a gate at the bottom end to control the flow of material; and 
 
(e) is discharged into a container or an enclosed area surrounded by barriers.  
 
(7)  A contractor shall ensure that every chute used to dispose of rubble is designed in such a manner that rubble does 
not free-fall and that the chute is strong enough to withstand the force of the debris travelling along the chute. 
 
(8)  A contractor shall ensure that equipment is not used on floors or working surfaces, unless such floors or surfaces 
are of sufficient strength to support the imposed loads. 
 
(9)  Where the risk assessment indicates the presence of asbestos, a contractor  shall ensure that all asbestos related 
work is conducted in accordance with the provisions of the, Asbestos Regulations promulgated by Government Notice 
No.R.155 of 10 February 2002, as amended. 
 
(10)  Where the risk assessment indicates the presence of lead, a contractor shall ensure that all lead related work is 
conducted in accordance with the provisions of the, Lead Regulations promulgated by Government Notice No.R.236 of 
28 February 2002 , as amended. 
 
(11)  Where the demolition work involves the use of explosives, a method statement is to be developed in accordance 
with the applicable explosives legislation,  by an appointed person who is competent in the use of explosives for 
demolition work and the procedures therein are adhered to. 
 
(12)  A contractor shall ensure that all waste and debris is as soon as reasonably practicable removed and disposed of 
from the site in accordance with the applicable legislation.  
 
Tunnelling 
 
13.(1) Any contractor performing tunneling activities or works, shall comply with such requirements as published under 
the Mine Health and Safety Act, 1996 (Act No.29 of 1996), as amended.  
 
(2) Notwithstanding the provisions of sub regulation (1), no person shall enter a tunnel, which has a height 
dimension less than 800mm.  
 
Scaffolding 
 
14.(1)  Every contractor using access scaffolding, shall ensure that such scaffolding, when used, complies with the  
safety standards incorporated for this purpose into these Regulations under section 44 of the Act. 
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(2)  A contractor shall ensure that all scaffolding work operations are carried out under the supervision of a competent 
person who has been appointed in writing and that all scaffold erectors, team leaders and  inspectors are competent to 
carry out their work. 
 
Suspended platforms   
 
15.(1)  A contractor shall ensure that all suspended  platform work operations are carried out under the supervision of a 
competent person who has been appointed in writing, and that all suspended platform erectors, operators and 
inspectors are competent to carry out their work. 
 

  (2)  No contractor shall use or permit the use of a suspended platform, unless⎯ 
 
(a) the design, stability and construction thereof comply with the safety standards incorporated for this purpose 
into these Regulations under section 44 of the Act;  
 
(b) in possession of a certificate of system design issued by a professional engineer,  certificated engineer or a 
professional technologist for the use of the suspended platform system; and 
 
(c) he or she is, prior to the commencement of the work, is in possession of an operational compliance plan 
developed by a competent person based on the certificate of system design contemplated in paragraph (b) and 
applicable to the environment in which the system is being used, prior to the commencement of the work which must 

include proof of the⎯ 
 
(i)       competent person who has been appointed for supervision; 
 
(ii)      competency of erectors, operators and inspectors; 
 
    operational design calculations which should comply with the requirements of the system design certificate; 
 
(iv) performance test results; 
 
(v)    sketches indicating the completed system with the operational loading capacity of the platform;  
 
(vi) procedures for and records of inspections having been carried out; and 
 
procedures for and records of maintenance work having been carried out: 
 
Provided that sub regulation (2) shall only become applicable six months from the date of promulgation of these 
regulations. 
 
 (3)  A contractor making use of a suspended platform system shall forward a copy of the certificate of 
system design issued by a professional engineer, certificated engineer or professional technologist including a copy of 
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the design calculations, sketches and test results, to the provincial director before commencement of the use of the 
system and must further indicate the intended type of work, the system would be used for. 
 
 (4) A contractor need not re-submit a copy of the certificate of system design contemplated in sub regulation 
(3) for every new project: Provided that the environment in which the system is being used does not change to such an 
extent that the system design certificate is no longer applicable and, should uncertainty exist of the applicability of the 
system design certificate, the decision of a professional engineer, certificated engineer or professional technologist 
shall be decisive. 
 

(5)  A contractor shall ensure that the outriggers of each suspended platform⎯ 
 
(a) are constructed of steel or any other material of similar strength and have a safety factor of at least four in 
relation to the load it is to carry; and 
 
(b) have suspension points provided with stop devices or other effective devices at the outer ends to prevent the 
displacement of ropes. 
 

The contractor shall ensure that⎯ 
 
  (a) the parts of the building or structure on which the outriggers are supported, are checked by means of 
calculations to ensure that the required safety factor is adhered to without risk of damage to the building or structure; 
 
(b) the suspension wire rope and the safety wire rope are separately connected to the outrigger; 
 
(c) each person on a suspended platform is provided with and wears a safety harness as a fall prevention device 
which must at all times, be attached to the suspended platform or to the anchorage points on the structure whilst on 
the suspended platform; 
 
(d) the hand or power driven machinery to be used for the lifting or lowering of the working platform of a 
suspended platform is constructed and maintained in such a manner that an uncontrolled movement of the working 
platform cannot occur; 
 
(e) the machinery referred to in paragraph (d) is so situated that it is easily accessible for inspection; 
 
(f) the rope connections to the outriggers are vertically above the connections to the working platform; and 
 
(g) where the working platform is suspended by two ropes only, the connections of the ropes to the working 
platform are of such height above the level of the working platform as to ensure the stability of the working platform. 
 

(7)   A contractor shall ensure that the suspended platform⎯ 
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(a) is suspended as near as possible to the structure to which work is being done and, except when light work is 
being done, is secured at every working position to prevent horizontal movement between the suspended platform and 
the structure; 
 
(b) is fitted with anchorage points to which workers shall attach the lanyard of the safety harness worn and used 
by the worker and such anchorage connections shall have sufficient strength to withstand any potential load applied to 
it; and 
 
(c)  is fitted with a conspicuous notice easily understandable by all workers working with the suspended platform, 
showing the maximum mass load which the suspended platform can carry.  
                               

(8)  A contractor shall cause⎯ 
   
(a) the whole installation and all working parts of the suspended platform to be thoroughly examined in 
accordance with the manufacturer’s specification;   
 
(b) the whole installation to be subjected to a performance test as determined  by the standard to which the 
suspended platform was manufactured;   
 
(c) the performance test contemplated in paragraph (b) to be done by a competent person appointed in writing 
with the knowledge and experience of erection and maintenance of suspended platforms or similar machinery and who 
shall determine the serviceability of the structures, ropes, machinery and safety devices before they are used following 
every time they are erected;   
 
(d) the performance test contemplated in paragraph (b) of the whole installation of the suspended platform shall 
be subjected to a load equal to that prescribed by the manufacturer or, in the absence of such load, to a load of 110 
per cent of the rated mass load, at intervals not exceeding 12 months and in such a manner that every part of the 
installation is stressed accordingly; 
 
(9)  Notwithstanding the provisions of sub regulation (8), the contractor  shall cause every hoisting rope, hook or other 
load-attaching device which forms part of the suspended platform to be thoroughly examined in accordance with the 
manufacturer’s specification by the competent person contemplated in sub regulation (8) before they are used 
following every time they are assembled, and, in cases of continuous use, at intervals not exceeding three months.  
 
(10) A contractor shall ensure that the suspended platform supervisor appointed in terms of the provisions of sub 
regulation (1), or the suspended platform inspector mentioned in sub regulation (1), carries out a daily inspection of all 

the equipment prior to use, including establishing whether⎯ 
 
(a)  all connection bolts are secure; 
 
(b) all safety devices are functioning; 
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(c) all safety devices are not tampered with or vandalised; 
 
(d) the maximum mass load of the platform is not exceeded; 
 
(e) the occupants in the suspended platform are using safety harnesses which have been properly attached; 
  
(f) there are no visible signs of damage to  the equipment; and 
 
(g)       all reported operating problems have been attended to. 
 
(11)   A contractor shall ensure that all inspection and performance test records are kept on the construction site at all 
times and made available to an inspector, client, client’s agent or employee upon request. 
 

(12)   A contractor shall ensure that all employees required to work or to be supported on a suspended platform are⎯ 
 
(a) physically and psychologically fit to work safely in such an environment by being in possession of a medical 
certificate of fitness; 
 
(b) competent in conducting their work safely relating to suspended platforms and the training which employees 

receive or had received must include at least⎯ 
 
(i) how to access and egress the suspended platform safely; 
 
(ii) how to correctly operate the controls and safety devices of the equipment; 
 
(iii) information on the dangers related to the misuse of safety devices; and 
 

(iv) information on the procedures to be followed in the case of⎯ 
 
 
(aa) an emergency; 
 
the malfunctioning of equipment; 
 
(cc) the discovery of a suspected defect in the equipment; and 
 
(v) instructions on the proper use of safety harnesses. 
 
(13)  Where the outrigger is to be moved, the contractor shall ensure that only persons trained and competent to effect 
such move, perform this task and that an inspection be carried out and the results thereof be recorded by the 
competent person prior to re-use of the suspended platform. 
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(14)  A contractor shall ensure that the suspended platform is properly isolated after use at the end of each working 
day such that no part of the suspended platform will present a danger to any person thereafter. 
 
Boatswain’s chairs 
 
16.(1)   A contractor shall ensure that every boatswain’s chair or similar device is securely suspended and is 
constructed in such a manner so as to prevent any occupant from falling therefrom.  
 
(2) The contractor shall ensure that an inspection is carried out prior and a performance test immediately after, the 
boatswain chair has been erected and thereafter a visual inspection should be carried out on a daily basis prior to use.  
 
Material hoists  
 
17.(1) A contractor shall ensure that every material hoist and its tower have been constructed of sound material in 
accordance with the generally accepted technical standards and are strong enough and free from defects.  
 

(2)  A contractor shall cause the tower of every material hoist to be⎯ 
 
(a) erected on firm foundations and secured to the structure or braced by steel wire guy ropes and to extend to 
such a distance above the highest landing as to allow a clear and unobstructed space of at least 900 mm for 
overtravel; 
 
(b) enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by moving parts 
of the hoist, except on the side or sides giving access to the material hoist, with walls or other effective means to a 
height of at least 2100 mm from the ground or floor level; and 
 
(c) provided with a door or gate at least 2100 mm in height at each landing and such door or gate shall be kept 
closed, except when the platform  is at rest at such a landing. 
 

(3)  A contractor shall cause⎯ 
 
(a) the platform of every material hoist to be designed in such a manner that it shall safely contain the loads being 
conveyed and that the combined weight of the platform and the load does not exceed the designed lifting capacity of 
the hoist; 
 
(b) the hoisting rope of every material hoist which has a remote winch to be effectively protected from damage by 
any external cause to the portion of the hoisting rope between the winch and the tower of the hoist; and 
 
(c) every material hoist to be provided with an efficient brake capable of holding the platform with its maximum 
load in any position when the power is not being supplied to the hoisting machinery. 
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(4)  No contractor shall require or permit trucks, barrows or material to be conveyed on the platform of a material hoist 
and no person shall so convey trucks, barrows or material unless such articles are so secured or contained in such a 
manner that displacement thereof cannot take place during movement. 
 
(5)  A contractor shall cause a notice, indicating the maximum mass load which may be carried at any one time and the 
prohibition of persons from riding on the platform of the material hoist, to be affixed around the base of the tower and 
at each landing. 
 
(6)  A contractor of a material hoist shall not require or permit any person to operate such a hoist, unless the person is 
competent in the operation thereof. 
 
(7)  No contractor shall require or permit any person to ride on a material hoist.  
 

(8)  A contractor shall cause every material hoist⎯ 
 
(a) to be inspected on a daily basis by a competent person who has been appointed in writing and has the 
experience pertaining to the erection and maintenance of material hoists or similar machinery. 
 
(b) inspection contemplated in paragraph (a), to include the determination of the serviceability of the entire 
material hoist including guides, ropes and their connections, drums, sheaves or pulleys and all safety devices. 
 
(c) inspection result to be entered and signed in a record book which shall be kept on the premises for that 
purpose. 
 
(d) to be properly maintained and that the maintenance records in this regard are kept on site. 
 
Batch plants 
 
18.(1)  A contractor shall ensure that all batch plants are operated and supervised by a  competent person who has 
been appointed in writing.  
 
(2)  A contractor shall ensure that the placement and erection of a batch plant complies with the requirements set out 
by the manufacturer and that such plant is erected as designed. 
 

(3)  A contractor shall ensure that all devices to start and stop a batch plant are provided and that these devices are⎯ 
 
(a) placed in an easily accessible position; and 
 
(b) constructed in such a manner as to prevent accidental starting.  
 
 (4)  The contractor shall ensure that the machinery and plant selected is suitable for the task and that all dangerous 
moving parts of a mixer are placed beyond the reach of persons by means of doors, covers or other similar means.  
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(5)  No person shall be permitted to remove or modify any guard or safety equipment relating to a batch plant, unless 
authorised to do so by the appointed person as contemplated in sub regulation (1).  
 

(6)  A contractor shall ensure that all persons authorised to operate the batch plant are fully⎯ 
 
(a)  aware of all the dangers involved in the operation thereof; and 
 
(b) conversant with the precautionary measures to be taken in the interest of health and safety. 
 
(7)  No person supervising or operating a batch plant shall authorise any other person to operate the plant, unless 
such person is competent to operate such machinery. 
 
(8)  A contractor shall ensure that all precautionary measures as stipulated for confined spaces in the General Safety 
Regulations promulgated by Government Notice No.R.1031 dated 30 May 1986, as amended, are adhered to when 
entering any silo.  
 
(9)  A contractor shall ensure that a record is kept of any repairs or maintenance to a batch plant and that it is made 
available, on site, to an inspector, client, client’s agent or employee upon request. 
 
(10) A contractor shall ensure that all lifting machines and lifting tackle used in the operation of a batch plant complies 
with the requirements of the Driven Machinery Regulations promulgated by Government Notice No.R.295 dated 26 
February 1988, as amended; 
 
(11) A contractor shall ensure that all precautionary measures are adhered to regarding the usage of electrical 
equipment in explosive atmospheres, when entering a silo, as contemplated in the Electrical Installation Regulations 
promulgated by Government Notice No.R. 2920 dated 23 October 1992, as amended.  
 
Explosive powered tools 
 

19.(1)  No contractor shall use or permit any person to use an explosive powered tool, unless⎯ 
 
(a)  it is provided with a protective guard around the muzzle end, which effectively confines any flying 
fragments or particles; and 
 

(b)  the firing mechanism is so designed that the explosive powered tool will not function unless⎯ 
 
(i)       it is held against the surface with a force of at least twice its weight; and 
 
(ii)     the angle of inclination of the barrel to the work surface is not more than 15 degrees from a right angle:  
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Provided that the provisions of this sub regulation shall not apply to explosive powered tools in which the energy of the 
cartridge is transmitted to the bolts, nails or similar relevant objects by means of an intermediate piston which has a 
limited distance of travel. 

(2)  A contractor shall ensure that⎯ 
 
(a) only cartridges suited for the explosive powered tool and the work to be performed are used; 
 
(b) the explosive powered tool is cleaned and examined daily before use and as often as may be necessary for its 
safe operation by a competent person who has been appointed; 
 
(c) that the safety devices are in proper working order prior to use; 
 
(d) when not in use, the explosive powered tool and the cartridges are locked up in a safe place, which is 
inaccessible to unauthorised persons; 
 
(e) the explosive powered tool is not stored in a loaded condition; 
 
(f) a warning notice is displayed in a conspicuous manner wherever the explosive powered tool is used; 
 
(g) the issuing and collection of cartridges and nails or studs is- 
 
 (i) controlled and done in writing by a person having been appointed in writing; and  
 
 (ii) recorded in  a register and that the recipient has accordingly signed for the receipt thereof as well as 
the returning of any spent and unspent cartridges;  
 

(3) No contractor shall permit or require any person to use an explosive powered tool unless such person has been⎯ 
 
(a) provided with and uses suitable protective equipment; and 
 
(b) trained in the operation, maintenance and use of such a tool. 
 
Cranes 
 
20. Notwithstanding the provisions of the Driven Machinery Regulations promulgated by Government Notice No.R.295 

of 26 February 1988, as amended, a contractor shall ensure that where tower cranes are used⎯  
 
(a) account is taken of the effects of wind forces on the structure; 
 
(b) account is taken of the bearing capacity of the ground on which the tower crane is to stand; 
 
(c) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm and level; 
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(d) the tower cranes are erected at a safe distance from excavations; 
 
(e) there is sufficient clear space available for erection, operation and dismantling;  
 
(f) the tower crane operators are competent to carry out the work safely; and  
 
(g) the tower crane operators are physically and psychologically fit to work in such an environment by being in 
possession of a medical certificate of fitness. 
 
Construction vehicles and mobile plant  
 

21.(1)  A contractor shall ensure that all construction vehicles and mobile plants⎯ 
 
(a) are of an acceptable design and construction; 
 
(b) are maintained in a good working order; 
 
(c) are used in accordance with their design and the intention for which they where designed, having due regard 
to safety and health; 
 
(d) are operated by workers who- 
 
 (i) have received appropriate training and been certified competent and been authorised to operate such 
machinery; and 
 
 (ii) are physically and psychologically fit to operate such construction vehicles and mobile plant by being 
in possession of a medical certificate of fitness; 
 
(e) have safe and suitable means of access; 
 
(f) are properly organised and controlled in any work situation by providing adequate signaling or other control 
arrangements to guard against the dangers relating to the movement of vehicles and plant, in order to ensure their 
continued safe operation; 
 
(g) are prevented from falling into excavations, water or any other area lower than the working surface by 
installing adequate edge protection, which may include guardrails and crash barriers; 
 
(h) where appropriate, are fitted with structures designed to protect the operator from falling material or from being 
crushed should the vehicle or mobile plant overturn;  
 
(i) are equipped with an electrically operated acoustic signaling device and a reversing alarm; and 
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(j) are on a daily basis inspected prior to use, by a competent person who has been appointed in writing and the 
findings of such inspection is recorded in a register. 
 

  (2)  A Contractor shall furthermore ensure that⎯ 
(a) no person rides or be required or permitted to ride on any construction vehicle or mobile plant otherwise than 
in a safe place provided thereon for that purpose; 
(b) every construction site is organised in such a way that, as far as is reasonably practicable, pedestrians and 
vehicles can move safely and without risks to health; 
(c) the traffic routes are suitable for the persons using them, sufficient in number, in suitable positions and of 
sufficient size; 
(d) every traffic route is, where necessary indicated by suitable signs for reasons of health or safety; 
(e) all construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal use or 
adjacent to construction areas where work is in progress, shall have appropriate lights or reflectors, or barricades 
equipped with appropriate lights or reflectors, in order to identify the location of the vehicles or plant; 
(f) bulldozers, scrapers, loaders, and other similar mobile plant are, when being repaired or when not in use, fully 
lowered or blocked  with controls in a neutral position, motors stopped and brakes set; 
(g) whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at least two 
headlights and two taillights when in operation; 
(h) tools and material are secured in order to prevent movement when transported in the same compartment with 
employees; 
(i)     vehicles used to transport employees have seats firmly secured and adequate for the number of employees to be 
carried; and 
(j) when workers are working on or adjacent to public roads, reflective indicators  are provided and worn by the 
workers.  
 
Electrical installations and machinery on construction sites 
 
22.Notwithstanding the provisions contained in the Electrical Installation Regulations promulgated by Government 
Notice No.R.2920 of 23 October 1992 and the Electrical Machinery Regulations promulgated by Government Notice 

No. R.1593 of 12 August 1988, respectively, as amended, a contractor shall ensure that⎯ 
 
(a)     before construction commences and during the progress thereof, adequate steps are taken to ascertain the 
presence of and guard against danger to workers from any electrical cable or apparatus which is under, over or on the 
site; 
 
(b)        all parts of electrical installations and machinery are of adequate strength to withstand the working 
conditions on construction sites; 
 
(c)     in working areas where the exact location of underground electric power lines is unknown, employees using 
jackhammers, shovels or other hand tools which may make contact with a power line, are provided with insulated 
protective gloves or otherwise that the handle of the tool being used is insulated; 
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(d)         all temporary electrical installations are inspected at least once a week and electrical machinery on a 
daily basis before use on a construction site by competent persons and the records of these inspections are recorded 
in a register to be kept on site; and 
 
(e)        the control of all temporary electrical installations on the construction site is designated to a competent 
person who has been appointed in writing.    
 
Use and temporary storage of flammable liquids on construction sites 
 
23. Notwithstanding the provisions for the use and storage of flammable liquids as determined in the General Safety 
Regulations promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall ensure 

that⎯ 
 
       where flammable liquids are being used, applied or stored at the workplace concerned, this is done in such a 
manner which would cause no fire or explosion hazard, and that the workplace is effectively ventilated: Provided that 
where the workplace cannot effectively be ventilated- 
 
 (i) every employee involved is provided with a respirator, mask or breathing apparatus of a type 
approved by the chief inspector, and 
 
(ii) steps are taken to ensure that every such employee, while using or applying flammable liquid, uses the 
apparatus supplied to him or her; 
 
(b) no person smokes in any place in which flammable liquid is used or stored, and such contractor shall affix a 
suitable and conspicuous notice at all entrances to any such areas prohibiting such smoking; 
 
(c) flammable liquids on a construction site is stored in a well ventilated reasonably fire resistant container, cage 
or room and kept locked with proper access control measures in place; 
 
(d) an adequate amount of efficient fire-fighting equipment is installed in suitable locations around the flammable 
liquids store with the recognised symbolic signs; 
 
(e) only the quantity of flammable liquid needed for work on one day is to be taken out of the store for use; 
 
(f) all containers holding flammable liquids are kept tightly closed when not in actual use and, after their contents 
have been used up, to be removed from the construction site and safely disposed of;  
 
(g)  where flammable liquids are decanted, the metal containers are bonded or earthed; and 
 
(h) no flammable material such as cotton waste, paper, cleaning rags or similar material is stored together with 
flammable liquids. 
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Water environments 
 
24. (1) A contractor shall ensure that where construction work is done over or in close proximity to water, provision is 

made for⎯ 
 
(a) preventing workers from falling into water; and 
 
(b) the rescuing of workers in danger of drowning. 
  
(2)  A contractor shall ensure that where a worker is exposed to the risk of drowning by falling into the water, a 
lifejacket is provided to and worn by the worker.  
 
Housekeeping on construction sites 
 
25. Notwithstanding the provisions of the Environmental Regulations for Workplaces promulgated by Government 

Notice No.R 2281 dated 16 October 1987, as amended, a contractor shall ensure that⎯ 
 

(a) suitable housekeeping is continuously implemented on each construction site, including provisions for the⎯ 
 
(i)        proper storage of materials and equipment; and 
 
(ii)       removal of scrap, waste and debris at appropriate intervals; 
 
(b) loose materials required for use, are not placed or allowed to accumulate on the site so as to obstruct means 
of access to and egress from workplaces and passageways;  
 
(c) waste and debris are not disposed of from a high place with a chute, unless the chute complies with the 
requirements set out regulation 12(6); and 
 
(d) construction sites in built–up areas, adjacent to a public way are suitably and sufficiently fenced off and 
provided with controlled access points to prevent the entry of unauthorised persons. 
 
(e)      a catch platform or net is erected above an entrance or passageway or above a place where persons work or 
pass under, or fence off the danger area if work is being performed above such entrance, passageway, or place so as 
to ensure that all persons are kept safe where there is a danger or possibility of persons being struck by falling objects. 
 
Stacking and storage on construction sites 
 
26. Notwithstanding the provisions for the stacking of articles contained in the General Safety Regulations promulgated 

by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall ensure that⎯ 
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(a) a competent person is appointed in writing with the duty of supervising all stacking and storage on a 
construction site; 
 
 (b) adequate storage areas are provided; 
 
 (c) there are demarcated storage areas; and 
 
 (d) storage areas are kept neat and under control. 
 
Fire precautions on construction sites 
 
27. Subject to the provisions of the Environmental Regulations for Workplaces promulgated by Government Notice 

No.R.2281 of 16 October 1987, as amended, every contractor shall ensure that⎯  
 
(a) all appropriate measures are taken to avoid the risk of fire; 
 
(b) sufficient and suitable storage is provided for flammable liquids, solids and gases; 
 
(c)       smoking is prohibited and notices  in this regard are prominently displayed in all places containing readily 
combustible or flammable materials; 
 

(d) in confined spaces and other places in which flammable gases, vapours or dust can cause danger⎯ 
 
(i)    only suitably protected electrical installations and equipment, including portable lights, are used; 
 
(ii)    there are no flames or similar means of ignition; 
 
(iii)   there are conspicuous notices prohibiting smoking; 
 
(iv)  oily rags, waste and other substances liable to ignite are without delay removed to a safe place; and 
 
(v)     adequate ventilation is provided; 
 
(e) combustible materials do not accumulate on the construction site; 
 
(f) welding, flame cutting and other hot work are done only after the appropriate precautions as required have 
been taken to reduce the risk of fire; 
 
(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be recommended 
by the Fire Chief or local authority concerned, and that such equipment is maintained in a good working order; 
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(h)    the fire equipment contemplated in paragraph (g) is inspected by a competent person,  who has been appointed 
in writing, in the manner indicated by the manufacturer thereof;  
 
(i) a sufficient number of workers are trained in the use of fire-extinguishing equipment; 
 
(j) where appropriate, suitable visual signs are provided to clearly indicate  the escape routes in the case of a fire; 
 
(k) the means of escape is kept clear at all times; 
 

(l) there is an effective evacuation plan providing for all⎯ 
 
 (i)  persons to be evacuated speedily without panic; 
 
 (ii) persons to be accounted for, and  
 
 (iii) plant and processes to be shut down; and 
 
(m) a siren is installed and sounded in the event of a fire. 
 
Construction welfare facilities 
 
28. (1) Notwithstanding the construction site provisions contained in the Facilities Regulations promulgated by 
Government Notice No.R. 2362 of 5 October 1990, as amended, a contractor shall, depending on the number of 
workers and the duration of the work, provide at or within reasonable access of every construction site, the following 

clean and maintained facilities:⎯ 
 
(a) at least one shower facility for every 15  workers;  
 
(b) at least one sanitary facility for every 30 workers; 
 
(c) changing facilities for each sex; and  
 
 (d) sheltered eating areas. 
 
A contractor shall provide reasonable and suitable living accommodation for the workers at construction sites which 
are remote from their homes and where adequate transportation between the site and their homes, or other suitable 
living accommodation, is not available. 
 
Approved inspection authorities 
 
29. (1)   The Chief Inspector may approve as an Inspection Authority any organisation that has been accredited in 
terms of the provision of the Act and these regulations.  
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(2) The Chief Inspector may at any time withdraw any approval of an approved inspection authority, subject to section 
35 of the Act. 
 
Offences and penalties 
 
30. Any person who contravenes or fails to comply with any of the provisions of regulations 3, 4, 5, 6, 7, 8, 9, 10, 11, 
12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27 and 28, shall be guilty of an offence and liable upon 
conviction to a fine or to imprisonment for a maximum of 12 months and, in the case of a continuous offence, to an 
additional fine of R200 for each day on which the offence continues or additional imprisonment of one day for each day 
on which the offence continues: Provided that the period of such additional imprisonment shall not exceed 90 days. 
 
Repeal of regulations 
 
31. The following regulations are herewith repealed: 
 
(a) Regulations 11, 12, 13, 13C, 13D, 13E, 13F and 13G of the, General Safety Regulations promulgated by 
Government Notice No.R.1031 of 30 May 1986;  
 
(b) Regulations 19 and 20 of the, Driven Machinery Regulations promulgated by Government Notice No.R.295 of 
26 February 1988; and 
 
(c) Regulations 14 of the, General Administrative Regulations promulgated by Government Notice No.R.1449 of 6 
September 1996.  
 
Short title 
 
32. These regulations shall be known as the Construction Regulations, 2003. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
RUSTENBURG LOCAL MUNICIPALITY 

 

157 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
ANNEXURE A 
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
Regulation 3 of the Construction Regulations, 2003 
 
NOTIFICATION OF CONSTRUCTION WORK 

 
   
1.(a) Name and postal address of principal contractor: 
____________________________________________________________________ 
   (b)   Name and tel. no of principal contractor’s contact person: 
____________________________________________________________________ 
 
   Principal contractor’s compensation registration number: __________________________ 
 
3.(a)  Name and postal address of client:  
____________________________________________________________________ 
 
 (b)   Name and tel no of client’s contact person or agent:                    
_______________________________________________________________ 
 
4.(a)    Name and postal address of designer(s) for the project: 
____________________________________________________________________ 
 
   (b)    Name and tel. no of designer(s) contact person: 
       _________________________________________________________ 
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      Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of 
regulation 6.(1).  ____________________________________________________________ 
 
 
 
Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2). 
____________________________________________________________________ 
 
      Exact physical address of the construction site or site office:  
____________________________________________________________________ 
 
 
      Nature of the construction work:                                            
______________________________________________________________ 
    ______________________________________________________________ 
   ______________________________________________________________ 
9. Expected commencement date: _______________________ 
10. Expected completion date: ___________________________ 
11.     Estimated maximum number of persons on the construction site.                                                
_____________________ 
12.    Planned number of contractors on the construction site accountable to principal    contractor: 
______________________ 
13.    Name(s) of contractors already chosen. 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
  
 
 
 
__________________________       _________________________ 
Principal Contractor                         Date 
 
 
 
__________________________       _________________________ 
Client                                          Date 
 
 
THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR TO 
COMMENCEMENT OF WORK ON SITE. 
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ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER PRINCIPAL 
CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF WORK.  
 
 
 
GOVERNMENT NOTICE 
 
DEPARTMENT OF LABOUR 
No. R. .................. .   ................2003 
 
 
Occupational Health and Safety Act, 1993  
Incorporation of Safety Standards in the Construction Regulations, 2003 
 
Under section 44 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), I, Membathisi Mphumzi 
Sherpard Mdladlana, Minister of Labour, after consultation with the Advisory Council for Occupational Health and 
Safety, hereby incorporate in the Construction Regulations, 2003 the health and safety standards specified in the 
Schedule. 
 
M M S Mdladlana Minister of Labour.  
 
SCHEDULE 
 
1. Regulation 14(1) 
The South African Bureau of Standards’ Code of Practice SABS 085, as amended, entitled 
“The Design, Erection, Use and Inspection of Access Scaffolding”. 
 
2. Regulation 15(2)(a) 
The South African Bureau of Standards’ Standard Specification SABS EN 1808, as amended,  entitled“ Safety 
Requirements on Suspended Access Equipment – Design calculations, stability criteria, construction-tests”. 
 
The South African Bureau of Standards’ Standard Front-end Specification SABS 1903, as amended, entitled “Safety 
Requirements on Suspended Access Equipment – Design calculations, stability criteria, construction-tests”. 
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Department of Labour 
 
GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS, 2003 
 
Chief Directorate  
 
of  
 
Occupational Health and Safety 
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INTRODUCTION 
 
As the name of the regulation indicates, the General Administrative Regulations determines the administrative 
procedure of the Occupational Health and Safety Act.  This procedure was not placed in the Act itself owing to the fact 
that changes can be made to a Regulation with greater ease than that of a Section in the Act. A change to a Section of 
the Act needs to be passed by parliament whereas the Minister of the relevant Department can approve a change in a 
Regulation. 
 
The General Administrative Regulations, as is the case with all other regulations, is an extension of the Act and should 
therefore be seen as a complete unit.   
 
Terms, which were previously defined in the Act, are not redefined in the Regulations.  If a specific definition does not 
appear in the Regulations, then it should be available in Section 1 of the Act. 
 
DEFINITIONS 
 
All new phrases as well as words (expressions and words which differ from the standard dictionary definitions) that are 
used in this regulation, which have not been defined in the Act, will be defined in this regulation. Where the Act or 
regulation refers to “mean” the definition in the Act or regulation must be considered and where there’s reference made 
to “It Includes” definition from the Act and regulation including the oxford dictionary must be considered 
 
ACCESS TO PREMISES 
 
It is prohibited for an employer to refuse an inspector entry to perform his or her function because an inspector is 
entitled by the law to enter employer’s workplace. 
 
Employers should always ensure that inspectors are accompanied by a person who has knowledge and experience of 
the activities and safety requirements of the workplace. 
 
EXEMPTIONS 
 
Any exemption, which has been granted to any person, shall be signed by the Chief Inspector of the Department of 
Labour. An person who wishes to apply for an exemption should forward his/her application to the office of the Chief 
Inspector in Pretoria. The application for exemption should indicate proof that the health and safety of persons who are 
likely to be affected by the exemption will not bee prejudiced in consequences of it. Health and safety representatives 
and committees must be consulted during the whole process and given time to comment. 
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COPY OF THE ACT 
 
Employees together with employers have certain duties and rights, which have been assigned to them in terms of the 
Act. In order to comply with the provisions of the Act and regulations, each employee must have access to a copy of 
the Act. This regulation requires that— 
 
Each employer with 5 or more employees shall have a copy of at least one Act, which will be made readily available for 
perusal by the employee.  Owing in the fact that a workplace can be made up of a very large area, and that the 
legislator did not intend to be unreasonable, various concessions are made. For example, a meter-reader in the town 
of Brits’ workplace is the Municipal area of Brits. In such a case it is expected that a copy of the Act be made available 
at the point where the employee reports for duty in the morning, or any other suitable position as agreed upon with the 
employer. 
 
Each employer with less than 5 employees, shall, if requested provide a copy of the Act for perusal by the employees. 
This includes farm workers and domestic servants. 
  
The copy of the Act may be an electronic reproduction or from a library. The Act and Regulations are amended from 
time to time, and it is therefore important to remember that one must obtain a copy of the latest amendments to keep 
up to date with the current legislation. 
 
HEALTH AND SAFETY COMMITTEES 
 
Health and Safety committees are made up of all the Health and Safety Representatives together with an equal 
amount of employer appointee representatives to represent the employer (there can be more than one committee to 
avoid a large congregation of representatives). If more than two committees are established, each health and safety 
representative must be member of at least one of the committees. These committees are the point around which self-
regulation revolves. 
 
Employer should provide necessary equipment, facilities and stationary required by the committee in order them to 
perform their functions. 
 
It is important to keep the records of the meeting as they can be used as evidence for action taken to eliminate 
hazards and vice versa 
 
NEGOTIATIONS AND CONSULTATIONS BEFORE DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES 
 
The regulation prescribes the items which must be agreed upon during negotiations between the employer and 
employees representatives. If a dispute arises between the employees and employers or his authorised 
representative, the matter should be referred for arbitration. Both parties shall submit a statement within a prescribed 
period to both the arbitrator and the other party concerned. 
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The statement is to contain the following information: 
 
The proposal for the arrangements and procedures for the nomination of the Health and Safety Representatives. 
 
The decision which is sought. 
 
The arbitrator should then: 
 
Determine when and where the arbitration procedure shall be held. The arbitration may be held in the absence of the 
party who failed to submit a statement to the arbitrator and other party; 
 
Determine whether a pre-hearing conference shall be held; 
 
Determine which arbitration procedures shall be followed; 
 
Determine the procedures for the admission of evidence; 
 
Determine the admissibility of hearsay evidence; and 
 
Determine other relevant procedural matters. 
 
In terms of Section 17(2) of the Act both parties are to come to a decision within 14 days as to who the arbitrator shall 
be. If no decision can be made, the president of the Labour Court is to be notified in writing. The president of the 
Labour Court in consultation with the Chief Inspector shall appoint an arbitrator, whose decision shall be final. This 
arbitrator will be entitled to receive remuneration as is payable to an additional member of the Labour Court. 
 
DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES 
 
The employer must designate Health and Safety Representatives as follows: 
 
Shops and offices― one for up to 100 employees; and 
 
Workplaces other than shops and offices― one for up to 50 employees. 
 
The employer shall ensure that employees designated as health and safety representatives meet the following 
requirements: 
 
Employed in a full-time capacity in the specific workplace or section thereof; 
 
Acquainted with conditions and activities at that workplace or section thereof, and 
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Taking into account the nature of hazards associated with the activities of the workplace or section thereof, the 
employer shall provide as far as is reasonable practicable health and safety training to the health and safety 
representatives on how to identify health and safety risks and how to conduct inspections of the workplace or section 
thereof. 
 
REPORTING OF INCIDENTS AND OCCUPATIONAL DISEASES 
 
Section 24 of the Act refers to certain incidents occurring at the workplace, or in connection with the use of machinery 
whereby a person dies or is injured to be extent where he is likely to die or could have resulted in a major incident. 
Such incidents should be reported to the Provincial Director on a WCL 1 or WCL 2 form within seven days. 
 
Certain other types of incidents must be reported to the Provincial Director telephonically, facsimile or similar means of 
communication and these types of incidents are as follows— 
 
Where a person, as a result of the incident; 
Dies; 
Becomes unconscious; 
Suffers the loss of a limb or part thereof; 
Is injured to the extent that he is likely to die; 
Is injured to the extent that he is likely to be permanently disabled; 
Is injured to the extent that he is likely to be off for a period of 14 days or more; 
Cannot perform his normal duties (those duties for which he was employed). 
 
An incident of major consequence arising out of the use of industrial equipment or machinery or industrial practices at 
a workplace. 
 
The health and safety of any person is endangered and where – 
 
A dangerous substance was spilled; 
The uncontrolled release of any substance under pressure (pressure greater than 1 atmosphere) took place; 
Machinery or any part thereof fractured or failed, resulting in flying, falling or uncontrolled moving objects; or 
Machines, which ran out of control 
 
These incidents should also be recorded and investigated in accordance to Regulation 8 of the General Administrative 
Regulations. 
 
If an injured person is to die as a result of an incident, which has already been reported in terms of the above, the 
employer or user should report such death to the Provincial Director. 
 
Any registered medical practitioner should, in terms of Section 25 of the Act, report all (to the employer and Chief 
Inspector) cases of occupational diseases or any other disease, which he believes arose out of a person’s 
employment, which he/she has treated. This must be done within 14 days in the form of a WCL 22 form. 
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Any other person may in writing, give notice of any disease suspected to be an occupational disease, to the employer 
and chief inspector. 
 
RECORDING AND INVESTIGATION OF INCIDENTS 
 
The employer or user of machinery should keep record and investigate all incidents referred to in terms of Section 24 
of the Act together with any other incident, which resulted in the person concerned having had to receive medical 
treatment other than first aid. 
 
These incidents must be recorded in the form of Annexure 1 of these regulations and be kept for a period of at least 3 
years. This record shall be kept on the premises and available for perusal by an inspector. 
 
The employer, a designated person, a health and safety representative or a member of the health and safety 
committee must investigate the above-mentioned incidents. This investigation should take place within 7 days from the 
date of incident and completed as soon as is reasonable practicable or within the contracted period of contract 
workers.  
 
The employer should record the result of the investigation in the Annexure 1. The purpose of the investigation is to 
establish the cause of the incident together with the safety measures that can be implemented to prevent the re-
occurrence of such incidents in the future. 
 
The health and safety committee shall examine this record at their next meeting.  
WITNESS AT AN INQUIRY 
 
The chief inspector can, in terms of Section 32, direct an inspector to hold a formal inquiry as a result of an incident 
reported in terms of Section 24 (refer to Regulation 6).  In such an instance, the inspector shall inform the employer or 
user of machinery of his intentions, and request the following from him/her: 
 
That all persons witness to the incident; and 
 
That any other person as required by the inspector be notified in connection with the time, date and venue of the 
formal inquiry. 
 
The employer or user of machinery is to establish which persons are likely not to attend the inquiry, and shall advise 
the inspector of the names and addresses of such persons to allow the inspector to subpoena such persons. 
 
RETURNS 
 
An employer or user shall furnish the inspector with such information as requested for the purpose of the 
Administration of the Act. 
 


