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PARTICULARS OF THE BIDDER 

NAME OF THE BIDDING OR 
TENDERING COMPANY 

 
 

 
 

 
 

 
 

 
 

POSTAL ADDRESS  
 

 
 

 
POSTAL CODE 

 

STREET ADDRESS 
(PHYICAL ADDRESS) 

 
 

 
 

 
 

 
POSTAL CODE 

 

E-MAIL ADDRESS  
 

TELEPHONE NUMBER (TELKOM LINE)  
 

CIDB CRS NUMBER (IF APPLICABLE)  
 

CELLPHONE NUMBER  
 

ALTERNATE CELLPHONE NO.  
 

CENTRAL SUPPLIER DATABASE 
NUMBER OF THE BIDDING COMPANY 
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PLEASE TAKE NOTE OF THE FOLLOWING: 
 

DOCUMENT COMPLETION INSTRUCTION AND RETURNABLE DOCUMENTS SCHEDULE 
 

CENTRAL SUPPLIER DATABASE REGISTRATION (CSD) 

 Bidders must be registered on CSD and provide their registration number on the tender/ quotation document 

COMPLETION OF THE DOCUMENT 
 

PLEASE READ AND FOLLOW INSTRUCTIONS BELOW ON HOW TO COMPLETE DIFFERENT FORMS IN 

THE DOCUMENT AND FILL THEM AS INSTRUCTED 

 The tender documents must be completed in full i.e. Compulsory Questionnaire, MBD 1, Pricing Schedule, MBD 4, 

MBD 5, MBD 6.1, MBD 7.2, MBD  8, MBD 9, Section 38 and the Form of Offer, including all witness signatures on 

all the above stated forms. 

 

 NB! FAILURE TO ADHERE TO THE BELOW MENTIONED POINTS WILL INVALIDATE THE TENDER AND 

RESULT IN DISQUALIFICATION 

 

 COMPULSORY QUESTIONAIRE must be fully completed and signed 

In a case of Joint Venture separate COMPULSORY QUESTIONAIRE forms must be completed and 

submitted.  

 MBD 1 must be fully completed and signed 

 PRICING SCHEDULE must be fully completed and signed 

 MBD 4 -only tick the appropriate answer. Please be informed that whether you scratch out, tick or circle, your 

answer will be where the pen ink is reflecting and the form must be fully completed and signed.  

 In a case of Joint Venture or multi- directors, all the required details of the directors must be provided 

on the table on MBD 4 and the form must be fully completed and signed.  

 MBD 5 -only tick the appropriate answer. Please be informed that whether you scratch out, tick or circle, your 

answer will be where the pen ink is reflecting.  

 In a case of Joint Venture separate MBD 5 forms must be completed and submitted. (complete if 

applicable) 

 MBD 6.1 – must be fully completed. 

 MBD 7.2 must be fully completed. 

 MBD 8 - only tick the appropriate answer box, whether you scratch out, tick or circle, your answer will 

be where the pen ink is reflecting and the form must be fully completed and signed.  

 MBD 9 - must be fully completed and signed 

 SECTION 38 - only tick the appropriate answer box, whether you scratch out, tick or circle, your answer will 

be where the pen ink is reflecting. Must be fully completed and signed, including signatures of witnesses. 
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 Note that should you answer “NO” to any of the declaration questions on section 38 form, then supporting 

documents MUST be attached. 

 SIGNATORY AUTHORISATION – complete and sign the form  

 The document must not be dismantled; page numbers must be sequential  

 

THE FOLLOWING MANDATORY DOCUMENTS MUST BE SUBMITTED TOGETHER WITH THE BID DOCUMENT 

 Deposit slip with tender reference number as stipulated in the tender document.  

 CSD report  

 

 FOR ALL DOCUMENTS THAT WILL NEED CERTIFICATION (AND AFFIDAVITS WHERE APPLICABLE) 

BIDDERS ARE REQUESTED NOT TO SUBMIT COPIES OF CERTIFIED COPIES. 

 
 A valid and certified (not older than (3) three months on the date of tender closure) BBBEE Certificate for the 

company (if it is a JV the BBBEE must be consolidated) 

 

MUNICIPAL RATES AND TAXES STATEMENTS OF THE DIRECTORS 

 

 Current municipal rates and taxes statement (from previous billable month) for each directors’ address must be 

attached; or 

 Valid lease agreement of the director/s with all critical contractual obligations or, 

 An original letter from tribal authority not older than three (3) months if the director/s are residing in a tribal land, or 

 If the rates and taxes account is not in the names of the director/s the attached municipal rates and taxes 

statement must be submitted together with an original affidavit from the property owner whose names are 

appearing on the municipal rates and taxes statement to confirm that the director resides in their property. 

 

MUNICIPAL RATES AND TAXES STATEMENTS OF THE COMPANY 

 

 Current municipal rates and taxes statement (from previous billable month) for the company’s’ address must be 

attached; or 

 Valid lease agreement of the company (showing all critical contractual obligations, or 

 An original letter from a tribal authority not older than three (3) months if the company is operating from a tribal, or 

 If the rates and taxes account is not in the names of the company, the attached municipal rates taxes statement 

must be submitted together with an original affidavit from the property owner whose names are reflecting on the 

municipal rates and taxes statement to confirm that the company operates from their property. 

NB!! 
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 FOR PROCUREMENT EXPECTED TO BE LESS THAN 10 MILLION, AWARDS WILL NOT BE MADE TO 

BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 90 DAYS AT THE TIME OF TENDER 

CLOSURE  

 FOR PROCUREMENT EXPECTED TO BE MORE THAN 10 MILLION, AWARDS WILL NOT BE MADE TO 

BIDDERS OWING MUNICIPAL RATES AND TAXES FOR OVER 30 DAYS AT THE TIME OF TENDER 

CLOSURE  

 Required CIDB Grading Certificate where applicable 

 Signatory resolution – Please attach a copy of Signatory resolution where instructed 

 If the submission is from a Joint Venture, then a JV agreement must be attached 

 

VERIFICATION OF DOCUMENTS AND INFORMATION. 

 Tax compliance status will be verified using CSD number. (For a bidder to be considered for final award, their 
status must reflect “tax compliance” before final award is made) 

 CIDB Grading will be verified  

 BBBEE certificates will be verified with relevant registration bodies. 

 Sworn Affidavits will be accepted only if its originals submitted. 

 

ALLOCATION OF BBBEE POINTS 

 No points will be allocated for a BBBEE certificate that is a copy of a certified copy or not that is not certified. 

 No points will be allocated if the attached sworn affidavit (BBBEE) is a copy. 

 

INSTRUCTION ON THE SUBMISSION OF TENDER DOCUMENTS 

 A tender document must be in a sealed document that has on the outside the bid number and bid description. Both 

the bid number and the bid description must be on the envelope for the document to be acceptable. 

 If the bid number and description are not clearly marked on the envelope, the bid will be received 

 The tender document must be in the tender box before the specified closing time and date. 

 Bidders who arrive when the tender box is open are late. 

 Failure to comply with the above will lead to the bid not being opened. 

 



 
 

 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

RLM/DRT/0105/2021/22: APPOINTMENT OF CONTRACTOR FOR 
THE CONSTRUCTION OF RUSTENBURG RAPID TRANSPORT 

STATIONS SUPERSTRUCTURES ZONE A 
 

 
THE TENDER   5  
Part T1: Tendering procedures  

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

CONTENTS   

THE TENDER 

Part T1: Tendering procedures   

T1.1 Tender Notice and Invitation to Tender   

T1.2 Tender Data   

Part T2: Returnable documents   

T2.1 List of Returnable Documents   

T2.2 Returnable Schedules   

THE CONTRACT 

Part C1: Agreement and Contract Data   

C1.1 Form of Offer and Acceptance    

C1.2 Contract Data    

C1.3  Form of Guarantee     

Part C2: Pricing data   

C2.1  Pricing Instructions   

C2.2 Bills of Quantities   

Part C3: Scope of Work   

C3 Scope of Work   

Part C4: Site information    

C4.1 Location of the Works   

C4.2 OHS Specifications    

C4.3 Site Administration Forms   

TENDER DRAWINGS 

 
 
 

 
 



 
 

 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

RLM/DRT/0105/2021/22: APPOINTMENT OF CONTRACTOR FOR 
THE CONSTRUCTION OF RUSTENBURG RAPID TRANSPORT 

STATIONS SUPERSTRUCTURES ZONE A 
 

 
THE TENDER   6  
Part T1: Tendering procedures  

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 
T1.1 Tender Notice and Invitation to Tenders  

NB! THE BID DOCUMENTS SHOULD BE RETURNED PACKAGED IN THE MANNER IN WHICH 
THEY APPEAR IN THE TABLE OF CONTENTS FOR EASE OF REFERENCE. 
 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RUSTENBURG LOCAL MUNICIPALITY 

BID NUMBER: RLM/DRT/0105/2021/22 CLOSING DATE: 23 JUNE 2022 
CLOSING 
TIME: 11H00 

DESCRIPTION 

APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG 

RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE 
BID BOX SITUATED AT: 

 
 

RUSTENBURG LOCAL MUNICIPALITY 

MISSIONARY MPHENI HOUSE 

CNR BEYERS NAUDE AND NELSON MANDELA DRIVE, RUSTENBURG 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  
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B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE 
STATUS 
LEVEL 
SWORN 
AFFIDAVIT   

 Yes    
 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST 
BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN 
BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER 
PART B:3] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  

TOTAL BID 
PRICE R 

SIGNATURE OF BIDDER 
……………………. DATE  

CAPACITY UNDER WHICH THIS 
BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: 
TECHNICAL INFORMATION MAY BE 
DIRECTED TO: 

DEPARTMENT SCM Roads and Transport 

CONTACT PERSON MS O SEROLE Mr. T Phiri 

TELEPHONE NUMBER 014 590 3123 014 590 3721 

E-MAIL ADDRESS oserole@rustenburg.gov.za  tphiri@rustenburg.gov.za 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. 

LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED, COMPLETED WITH 
A BLACK PEN 

1.3. THIS BID IS SUBJECT TO THE RLM SUPPLY CHAIN MANAGEMENT POLICY, 
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION 
NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE 
TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY 
ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL 
NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART 
B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; 
EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                
  YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                
  YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                
  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                 
  YES   NO 

http://www.sars.gov.za/
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3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                              
  YES   NO  

 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO 
REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN 
REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 

 
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS WILL RENDER THE BID 

INVALID. 
 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
SIGNATURE OF BIDDER:  …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
 
DATE:      ………………………………………….. 
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1. Bid document is sold for a non-refundable amount of R 1000-00 per bid document and will be available 
on the e-tender website and must be downloaded. Sealed bid documents marked: 
RLM/DRT/0105/2021/22: APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION 
OF RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 

2. must be placed in the bid box in the foyer of the Municipal offices, Missionary Mpheni House, 
Beyers Naude Drive, Rustenburg not later than 23 June 2022 @ 11h00 where after the bids 
will be opened in public at the Municipal offices.  
 

3. One sealed envelope containing “Administrative Evaluation (Document completion and 
attachment of mandatory documents), Functionality (minimum qualifying score 70 out of 100, 
CIDB grading 7GB or higher Consideration of the market analysis and 80/20 Preference Point 
Systems (Price = 80 & BBBEE Points = 20” must be deposited in the box before the closing 
date and time. 

4. Please note that no bid documents will be given to couriers unless the courier company is in 
the possession of a letter on an official letterhead, confirming on behalf of the company the full 
details of the specific bid/bids to be collected, as well as the payment of the full amount 
payable for bids required. 

 
5.  The Council will not be responsible for bids not received or received late by mail. Bids will 

remain valid for 90 days (Ninety). 
 

6. Bidders will also be required to show compliance with the B-BBEE and Preferential 
Procurement Policy.  

 
7. All bids will be adjudicated based on the highest price offered above the market value. 

 
8. An updated record of payment of rates, taxes and services to the relevant Municipality must be 

attached. Failure to do so will invalidate the bid submitted 
 

9. No bids will be considered from any person(s) in the service of the state (as defined in 

Regulation 1 of Local Government: Municipal Supply Chain Management Regulations).  
 

10. All bids must be submitted on the official forms provided and a successful bidder will be 

required to fill and sign a written Contract Form (MBD 7).  
 

11. Enquiries relating to this tender should be addressed to Mr Tsholanang Phiri @ 014 590 3725 

 
 

RUSTENBURG LOCAL MUNICIPALITY, P.O. BOX 16, MISSIONARY MPHENI HOUSE, 
MUNICIPAL MANAGER 
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T1.2 Tender Data 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB 
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without 
amendment or alteration for the convenience of tenderers as an Annexure to this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 

Clause  
number 

Tender Data 

F.1.1 The employer 
The employer is The Rustenburg Local Municipality. 

F.1.2 The Tender and Contract 
The tender documents issued by the employer comprise: 
 
Volume 1 
 

Part T1: Tendering Procedure 
T1.1 Tender notice and invitation to tender 
T1.2  Tender data 
 
Part T2: Returnable documents 
T2.1  List of returnable documents 
T2.2  Returnable schedules 
 
Part C1:  Agreements and contract data 
C1.1   Form of offer and acceptance 
C1.2  Contract data 
C1.3  Form of Guarantee 
 
Part C2:  Pricing data 
C2.1 Pricing instructions 
C2.2  Bills of Quantities 
C2.3  Summary of Bill of Quantities 
 
Part C3:  Scope of work 
 
Part C4:  Site information 
C4.1  Location of the Works 
C4.2  OHS Spécifications 
C4.3  Site Administration Forms 
 
Part C4:  Tender Drawings 

http://www.cidb.org.za/
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Clause  
number 

Tender Data 

 

F.1.3.2 Replace the contents of the clause with the following: 
 
The Standard Conditions of Tender, the Tender Data, List of Returnable Documents and 
Returnable Schedules which are required for the tender evaluation purposes, shall form part 
of the Contract arising from the invitation to tender. 

  

F.2.1 Eligibility 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to 
the evaluation of submissions, in a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for a CE 
class of construction work, are eligible to submit tenders. 
 
Joint ventures are eligible to submit tenders provided that: 
 
1. Every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the 6CE or higher; and the 

combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered for a 6CE or 
higher class of construction work. 

 
Tenderers faced with the above scenario and who fail to meet the combined designation 
grading will not be considered for the tender. 
 

F.2.1. Eligibility 
Only those tenderers who have in their employ management and supervisory staff satisfying 
the requirements of the scope of work for labour intensive competencies for supervisory and 
management staff are eligible to submit tenders. 

F.2.2 Accept that the Employer will not compensate the tenderer for any costs incurred in 
attending interviews in the office of the employer. 
 

 F.2.7 Clarification Meeting 
The arrangements for a compulsory clarification meeting are as stated in the Tender 
Notice and Invitation to Tender.  
 
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will 
be issued to and tenders will be received only from those tendering entities 
appearing on the attendance list. 
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Clause  
number 

Tender Data 

F.2.10.5 Pricing and tender offer 
Add the following to the clause: 
 
A digital copy of the Bill of Quantities can be obtained from Mr Tsholanang Phiri (Email: 
tphiri@rustenburg.gov.za) at the office of the Engineer upon sufficient notice. 

F.2.11 Alterations to documents 
Add the following to the clause: 
 
To correct errors made, draw a line through the incorrect entry and write the correct entry 
above in black ink and place the full signatures of the authorised signatories next to the 
correct entry. 

F.2.12 
 

Alternative tender offers 
If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
alternative tender offer is that it demonstrably satisfies the Employer’s standards and 
requirements, the details of which may be obtained from the Employer.  
 
Calculations, drawings and all other pertinent technical information and characteristics as 
well as modified or proposed Pricing Data must be submitted with the alternative tender 
offer to enable the Employer to evaluate the efficacy of the alternative and its principal 
elements, to take a view on the degree to which the alternative complies with the 
Employer’s standards and requirements and to evaluate the acceptability of the pricing 
proposals. Calculations must be set out in a clear and logical sequence and must clearly 
reflect all design assumptions.  Pricing Data must reflect all assumptions in the development 
of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the tenderer, in the event that the alternative is accepted, 
to accept full responsibility and liability that the alternative offer complies in all respects with 
the Employer’s standards and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount tendered for 
the alternative offer to cover the Employer’s costs of confirming the acceptability of the 
detailed design before it is constructed. 

Failure to properly comply with this clause, thereby preventing the Employer and/or the 
Engineer to properly assess the full implications of the alternative tender, is likely to 
disqualify the alternative offered from further consideration. 

No submission by the Contractor after award for additional payment or time for completion 
of Works relating to the alternative offer will be considered, the tendered rates submitted 
shall be considered to reflect the full and final cost implications of the alternative offer. 

F.2.13 Submitting a tender offer 
Add the following to the clause: 

mailto:tphiri@rustenburg.gov.za
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Clause  
number 

Tender Data 

 
No claim will be entertained for faults in the tender price resulting from any discrepancies, 
omissions or indistinct figures. 

F.2.13.2 Replace the contents of the clause with the following: 
 
Return all volumes of the tender document to the Employer after completion of the relevant 
sections of each volume in their entirety by writing in black ink. 
 
All volumes are to be left intact in its original format and no pages shall be removed or re-
arranged. 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original. 

F.2.13.4 Add the following to the clause: 
 
Only authorised signatories may sign the original tender offer where required in terms of 
2.13.3. 

F.2.13.5 
F2.15.1 

The employer’s address for delivery of tender offers and identification details to be shown 
on each tender offer package are:  
 
Location of tender box: Foyer of Missionary Mpheni House,  
                                         c/o Beyers Naude and Nelson Mandela Drive,  
                                         Rustenburg.  
 
Physical address: Missionary Mpheni House,  
                               c/o Beyers Naude and Nelson Mandela Drive,  
                               Rustenburg. 
 

Identification details: RLM/DRT/0105/2021/22: APPOINTMENT OF CONTRACTOR FOR 
THE CONSTRUCTION OF RUSTENBURG RAPID TRANSPORT STATIONS 
SUPERSTRUCTURES ZONE A 
and the closing date and time of the tender. 
 
Postal address: P O Box 550, Rustenburg, 0300  
 
The name and address of the tenderer shall be entered on the back of the envelope. 

F.2.13.9 Add the following to the clause: 
 
Accept that all conditions, which are printed or written upon any stationary used by the 
Tenderer for the purpose of or in connection with the submission of a tender offer for this 
Contract, which are in conflict with the conditions laid down in this document shall be 
waived, renounced and abandoned. 
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F.2.14 Information and data to be completed in all respects 
 
Add the following to the clause: 
 
The Tenderer is required to enter information in the following sections of the document: 
 
Section T2.2 ......... : Returnable Schedules Section 
Section C1.1 ........ : Form of Offer and Acceptance Section 
Section C1.2 ........ : Contract Data (Part 2) Section 
Section C2.2 ........ : Bill of Quantities 
 
The above sections shall be signed by the Tenderer (and witnesses where required).  
Individual pages should only be initialled by the successful Tenderer and by the witnesses 
after acceptance by the Employer of the Tender Offer. 
 
The Tenderer shall complete and sign the Form of Offer prior to the submission of a Tender 
Offer. 
 
The Schedule of Deviations (if applicable) shall be signed by the successful Tenderer after 
acceptance by the Employer of the Tender Offer. 
 
Accept that the Employer shall in the evaluation of tender offers take due account of the 
Tenderer’s past performance in the execution of similar engineering works of comparable 
magnitude, and the degree to which he possesses the necessary technical, financial and 
other resources to enable him to complete the Works successfully within the contract period.  
Satisfy the Employer and the Engineer as to his ability to perform and complete the Works 
timeously, safely and with satisfactory quality, and furnish details in section T2.2.2 of 
contracts of a similar nature and magnitude which they have successfully executed in the 
past. Accept that the Employer is restricted in accordance with clause 4.(4) of the 
Construction Regulations 2003, to only appoint a contractor whom he is satisfied has the 
necessary competencies and resources to carry out the work safely.  Accept that submitting 
inferior and inadequate information relating to health and safety shall be regarded as 
justifiable and compelling reasons not to accept the Tender Offer of the Tenderer scoring 
the highest number of tender evaluation points. 

F.2.15.1 Closing Time 
The closing time for submission of tender offers is as stated in the Tender Notice and 
Invitation to Tender. 

F.2.15.2 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16.1 Tender offer validity 
The tender offer validity period is 90 days. 

F.2.16.1 Add the following to the clause: 
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If the tender validity expires on a Saturday, Sunday or public holiday, the tender shall 
remain valid and open for acceptance until the closure of business on the following working 
day. 

F.2.18 
 
 
 
 
 
 

Provide other material 
The tenderer shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour intensive 
portion of the works together with satisfactory evidence that such staff members satisfy the 
eligibility requirements. 

Add the following to the clause: 

Accept that if requested, the Tenderer shall within 14 days of the date upon which he is 
requested to do so, submit a full report from his banker as to his financial standing.  The 
Employer may, in its discretion, and subject to the provisions of Section 4(1)(d) of the State 
Tender Board Act 86 of 1968, condone any failure to comply with the foregoing condition. 

F.2.20. Accept that the Employer, reserves the right to approach the Tenderer’s banker or 
guarantor(s) as indicated in the tender document, or the bankers of each of the individual 
members of any joint venture that is constituted for purposes of ascertaining the financial 
strength of the Tenderer or of the individual member of such venture; and affirmation of the 
letter of intent referred to below. 
 
The tenderer is required to submit with his tender a letter of intent from an approved 
financial institution undertaking to provide the Construction Guarantee in the format included 
in Part C1.3 of this procurement document; and such guarantee with be put in place upon 
appointment. 

F.2.22 Return of other tender documents 
Return all retained tender documents prior to the closing time for the submission of Tender 
Offers. 

F.2.23 Certificates 
The tenderer is required to submit with his tender: 

1. a Certificate of Contractor Registration issued by the Construction Industry 
Development Board  

2. a copy of the CSD summary report 
3. Copies of legal registration documents of the company/close 

corporation/partnership including certified copies of identity documents of directors. 
4. Bank Rating Letter 
5. Documents and Schedules listed in Part T2. 

 
Where a tenderer satisfies CIDB contractor grading designation requirements through joint 
venture formation, such tenderers must submit the Certificates of Contractor Registration in 
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Tender Data 

respect of each partner. 

F.3.4 Opening of tender submissions 
Tenders will be opened immediately after the closing time for tender 
 

F.3.5 Two-envelope system 
A two-envelope procedure will not be followed. 

F.3.11 Evaluation of Tenders 
The procedure for the evaluation of responsive tenders is Method 2 (Functionality, 80/20 
Preferential Point System). 

 
POINTS AWARDED FOR FUNCTIONALITY 
 

The tenderer will be required to achieve a minimum score of 70 points in the technical  evaluation to be 

considered further in the valuation process. 

FUNCTIONALITY 

For a bidder to qualify it is a requirement to score a minimum of 70 out of a maximum of 100 points for functionality. 

 Value: 0 = No score; Values: 1 = Poor; 3 = Good; 5 = Excellent 

 Criteria Weight Value Score 

1 Previous Experience (35)     

1.1 

Project size  building projects (35) (PLEASE attach 

appointment letters and completion letters per project on 

client letterhead) 
35   

  R 1 000 000 – R 9 000 000  (Value=1)    

  R 9 000 001 – R 19 000 000 (Value=3)    

  Above R 19 000 001 (Value=5)    

2 Key project personnel  - (Please attach organogram)    

2.1 
Experience in years (50) 
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 Criteria Weight Value Score 

 

Project Manager (5) (Btech, Beng or Bsc in Civil Eng)(Attach CV 
with clear relevant Building projects experience) 

 1-5 years (Value=1) 

 6-10 years (Value=3) 

 11 years and above (Value=5) 

10   

 

Contracts Manager (5) (Btech, Beng or Bsc in Civil Eng) (Attach CV 
with clear relevant Building projects experience) 

 1-5 years (Value=1) 

 6-10 years (Value=3) 

 11 years and above (Value=5) 

10   

 

Site Agent (5) (ND in Civil or higher) (Attach CV with clear relevant 
Building projects experience) 

 1-5 years (Value=1) 

 6-10 years (Value=3) 

 11 years and above (Value=5) 

10   

 

Quantity Surveyor (3) (Btech, Beng or Bsc in Quantity Surveying) 
(Attach CV with clear relevant Building projects experience) 

 1-5 years (Value=1) 

 6-10 years (Value=3) 

 11 years and above (Value=5) 

5   

 

General Foremen – Buildings (3) (ND in Civil or higher) (Attach CV 
with clear relevant Building projects experience) 

 1- 5 years (Value=1) 

 6-10 years (Value=3)  

 13 years and above (Value=5) 

5   

 

Surveyor (2) (Attach CV with clear relevant Building projects 
experience) 

 1- 5 years (Value=1) 

 6-10 years (Value=3)  

 11 years and above (Value=5) 

5   

 

Health and Safety Officer (2) (Safety management ND) 

 1- 5 years (Value=1) 

 6-10 years (Value=3)  

 11 years and above (Value=5) 

5   

3 Locality  5   
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 Criteria Weight Value Score 

3.1 within South Africa  (Value = 1)    

3.2 Within North West    (Value = 3)    

3.3 Within Rustenburg   (Value = 5)    

4 

Bank rating – Letter from the bank showing companies bank 
rating 
 
A – Value = 1 
B – Value = 3 
C – Value = 5 

10   

 
 TOTAL 100(a)   

     

  
 

 

 The tenderer will is required to attach all of the in order to be evaluated further. Bidders who 

do not attach any of the above will be disqualified. 

 

The Preference Points System assigns a score to each tenderer tender price and on the 

tenderer’s B-BBEE status. These scores are combined to determine an overall score for the 

tender. The tender with the highest score will be considered for acceptance. 

 

The weighting of tender Price and Preference for the tender will be done by way of a point 

system: 

 

In the case of acquisition of services, works or goods up to a Rand value equal to or above 

R30 000 and up to R50 million: 

 

 80 points are assigned to Price; and 

 20 points are assigned to Preference. 

 

The total points for Price and Preference in each case above must add up to 100 points. 

Points scored will be rounded off to the nearest 2 decimal places. 

 

 FORMULA FOR SCORING TENDER PRICE 
 
The following formula will be used to calculate the points for price. 
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where: 
 
Ps = points scored for comparative price of tender under consideration 
Pt = comparative price of tender under consideration 
Pmin = comparative price of lowest acceptable tender 
X = points assigned to price 
 
FORMULA FOR SCORING B-BBE STATUS 

 The points allocated to a tenderer will be in accordance with the Preferential Procurement 
Regulations, 2017 published in Government Gazette No. 40553 dated 20 January 2017. 
 
The following table is applicable: 
 

B-BBEE Status Level of 
Contributor 

Number of points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 
 

F3.13.1 Acceptance of tender offer 
Tender offers will only be accepted if: 
a) the tenderer has in his or her possession an original valid Tax Clearance Certificate 

issued by the South African Revenue Services or has made arrangements to meet 
outstanding tax obligations; 

b) the tenderer is registered with the Construction Industry Development Board in an 
appropriate contractor grading designation; 

c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person 
prohibited from doing business with the public sector;  
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d) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii)  failed to perform on any previous contract and has been given a written notice to 

this effect; and 
e) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 

interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender process. 

F.3.14 Replace the contents of the clause with the following: 
Notice of non-acceptance of tender will not be sent to individual unsuccessful tenderers.  
Particulars of the accepted tender can be obtained from the Engineer. 

F.3.18 The number of paper copies of the signed contract to be provided by the employer is two 
(2). 
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Annex: Standard Conditions of Tender 

 
(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement (as amended in 

Board Notice 86 of 2010 (May 2010)) 
 
F.1  General  
 
F.1.1  Actions  
 
F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. 
In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations 
and not engage in anticompetitive practices.  
 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of 
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their 
tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to 
whoever is responsible for overseeing the procurement process at the start of any deliberations relating to the 
procurement process or as soon as they become aware of such conflict, and abstain from any decisions where 
such conflict exists or recuse themselves from the procurement process, as appropriate.  
 
Note: 1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances. A conflict of interest can create an appearance of 
impropriety that can undermine confidence in the ability of that person to act properly in his or 
her position even if no improper acts result.  

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, 
indirect or family interests in the tender or outcome of the procurement process and any 
personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any 
decisions taken.  

 
F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm intention and 
the capacity to proceed with the contract.  
 
F.1.2  Tender Documents  
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  
 
F.1.3  Interpretation  
 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender.  
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender 
evaluation purposes, shall not form part of any contract arising from the invitation to tender.  
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F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:  
a) conflict of interest means any situation in which: 

 i) someone in a position of trust has competing professional or personal interests which make it 
difficult to fulfil his or her duties impartially;  
ii) an individual or organisation is in a position to exploit a professional or official capacity in 
some way for their personal or corporate benefit; or  
iii) incompatibility or contradictory interests exist between an employee and the organisation 
which employs that employee.  
 

b)  comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the 
value of the financial offer have been taken into consideration in order to enable comparisons to be 
made between offers on a comparative basis  

 
c)  corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; and  
 
d)  fraudulent practice means the misrepresentation of the facts in order to influence the tender process 

or the award of a contract arising from a tender offer to the detriment of the employer, including 
collusive practices intended to establish prices at artificial levels  

 
e)  organization means a company, firm, enterprise, association or other legal entity, whether incorporated 

or not, or a public body  
 
f)  quality (functionality) means the totality of features and characteristics of a product or service that bear 

on its ability to satisfy stated or implied needs  
 
F.1.4  Communication and employer’s agent  
 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in 
a form that can be readily read, copied and recorded. Communications shall be in the English language. The 
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name 
and contact details of the employer’s agent are stated in the tender data.  
 
F.1.5  The employer’s right to accept or reject any tender offer  
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and 
may cancel the tender process and reject all tender offers at any time before the formation of a contract. The 
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but will give 
written reasons for such action upon written request to do so.  
 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the 
rejection of all responsive tender offers reissue a tender covering substantially the same scope of work within a 
period of six months unless only one tender was received, and such tender was returned unopened to the 
tenderer.  
 
F.1.6  Procurement procedures  
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F.1.6.1 General  
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who 
in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, 
as relevant, based on the tender submissions that are received at the closing time for tenders.  
 
F.1.6.2 Competitive negotiation procedure  
 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers 
shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers who 
make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect 
the competitive position of tenderers shall not apply.  
 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms 
of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter 
into competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed 
solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may request that 
tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive position provided that 
such clarification, specification, fine tuning or additional information does not alter any fundamental aspects of 
the offers or impose substantial new requirements which restrict or distort competition or have a discriminatory 
effect.  
 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a 
fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall 
be advised when they are to submit their best and final offer.  
 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers 
have been requested to submit their best and final offer.  
 
F.1.6.3 Proposal procedure using the two-stage system  
 
F.1.6.3.1 Option 1 
 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a 
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of 
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the 
highest number of evaluation points and award the contract in terms of these conditions of tender.  
 
F.1.6.3.2 Option 2  
 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents.  
 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 
evaluation stated in the tender data and award the contract in terms of these conditions of tender.  
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F.2  Tenderer’s obligations  
 
F.2.1  Eligibility  
 
F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, 
or any of his principals, is not under any restriction to do business with employer.  
 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as 
the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders.  
 
F.2.2  Cost of tendering  
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any 
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary 
to demonstrate that aspects of the offer complies with requirements.  
 
F.2.3  Check documents  
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission.  
 
F.2.4  Confidentiality and copyright of documents  
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by 
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.  
 
F.2.5  Reference documents  
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference.  
 
F.2.6  Acknowledge addenda  
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary, 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.  
 
F.2.7  Clarification meeting  
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of 
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 
data.  
 
F.2.8  Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least five working days 
before the closing time stated in the tender data.  
 
F.2.9  Insurance  
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek 
qualified advice regarding insurance.  
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F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being 
those applicable 14 days before the closing time stated in the tender data.  
 
F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.  
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data.  
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 
contract identified in the contract data may provide for part payment in other currencies.  
 
F.2.11  Alterations to documents  
Do not make any alterations or additions to the tender documents, except to comply with instructions issued by 
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial 
all such alterations. Erasures and the use of masking fluid are prohibited.  
 
F.2.12  Alternative tender offers  
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 
strictly in accordance with all the requirements of the tender documents, is also submitted as well as a schedule 
that compares the requirements of the tender documents with the alternative requirements that are proposed. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or 
criteria otherwise acceptable to the employer.  
 
F.2.13  Submitting a tender offer  
 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
provide the whole of the works, services or supply identified in the contract data and described in the scope of 
works, unless stated otherwise in the tender data.  
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in no erasable ink.  
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 
stated in the tender data, with an English translation of any documentation in a language other than English, 
and the parts communicated electronically in the same format as they were issued by the employer.  
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing 
to contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold 
liable for the purpose of the tender offer.  
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F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address.  
 
F.2.13.6 Where a two envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the 
employer’s address and identification details stated in the tender data, as well as the tenderer's name and 
contact address.  
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data.  
 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening 
of the tender offer if the outer package is not sealed and marked as stated.  
 
F.2.13.9 Accept that tender offers submitted by facsimile or email will be rejected by the employer, unless stated 
otherwise in the tender data.  
 
F.2.14  Information and data to be completed in all respects  
Accept that tender offers, which do not provide all the data or information requested completely and, in the form, 
required, may be regarded by the employer as nonresponsive.  
 
F.2.15  Closing time  
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of 
delivery.  
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline.  
 
F.2.16  Tender offer validity  
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data.  
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 
agreed additional period with or without any conditions attached to such extension.  
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is to be 
withdrawn or substituted.  
 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.  
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F.2.17  Clarification of tender offer after submission  
 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation 
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors 
by the adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or 
substance of the tender offer is sought, offered, or permitted. 
 
Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 

tenderer following a competitive selection process, should the Employer elect to do so.  
 
F.2.18  Provide other material  
 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing arrangements, or 
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the 
time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive.  
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  
 
F.2.19  Inspections, tests and analysis  
Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data.  
 
F.2.20  Submit securities, bonds, policies, etc.  
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the 
contract data.  
 
F.2.21  Check final draft  
Check the final draft of the contract provided by the employer within the time available for the employer to issue 
the contract.  
 
F.2.22  Return of other tender documents  
If so, instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 
  
 
F.2.23  Certificates  
Include in the tender submission or provide the employer with any certificates as stated in the tender data.  
 
F.3  The employer’s undertakings  
 
F.3.1  Respond to requests from the tenderer  
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F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five 
working days before the tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents.  
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity 
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 
submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence:  
a)  an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements;  
b)  the new partners to a joint venture were not prequalified in the first instance, either as individual firms or 

as another joint venture; or  
c)  in the opinion of the Employer, acceptance of the material change would compromise the outcome of 

the functionality process.  
 
F.3.2  Issue Addenda  
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three days before the tender closing time stated 
in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender 
Data, the Employer may grant such extension and, shall then notify all tenderers who drew documents.  
 
F.3.3  Return late tender offers  
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary 
to open a tender submission to obtain a forwarding address), to the tenderer concerned.  
 
F.3.4  Opening of tender submissions  
 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions for 
which acceptable reasons for withdrawal have been submitted will not be opened.  
 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated 
in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of 
his prices, preferences claimed and time for completion for the main tender offer only.  
 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.  
 
F.3.5  Two-envelope system  
 
F.3.5.1 Where stated in the tender data that a two envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated 
in the tender data and announce the name of each tenderer whose technical proposal is opened.  
 
 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain 
in contention for the award of the contract of the time and place when the financial proposals will be opened. 
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum 
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number of points for quality stated in the tender data, and announce the score obtained for the technical 
proposals and the total price and any preferences claimed. Return unopened financial proposals to tenderers 
whose technical proposals failed to achieve the minimum number of points for quality.  
 
F.3.6  Non-disclosure  
Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for 
the award of a contract, until after the award of the contract to the successful tenderer. 
  
F.3.7 Grounds for rejection and disqualification  
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices.  
 
F.3.8  Test for responsiveness  
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:  
a)  complies with the requirements of these Conditions of Tender,  
b)  has been properly and fully completed and signed, and  
c)  is responsive to the other requirements of the tender documents.  
 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would:  
a)  detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work,  
b)  significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or  
c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.  
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation.  
 
F.3.9  Arithmetical errors, omissions and discrepancies  
 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern.  
 
F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after 
the evaluation of tender offers in accordance with F.3.11 for:  
a) the gross misplacement of the decimal point in any unit rate;  
b)  omissions made in completing the pricing schedule or bills of quantities; or  
c) arithmetic errors in: i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or ii) the summation of the prices.  
 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 
tender offer as tendered or accept the corrected total of prices. 
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F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 
a)  If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 

the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected.  

b)  Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices.  

 
F.3.10  Clarification of a tender offer  
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the 
tender offer.  
 
F.3.11  Evaluation of tender offers  
 
F.3.11.1  General  
 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria 
and weightings that are specified in the tender data.  
 
F.3.11.2  Method 1: Financial offer  
 
In the case of a financial offer:  
a)  Rank tender offers from the most favourable to the least favourable comparative offer.  
b)  Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and 

justifiable reasons not to do so.  
c)  Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest 

ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and 
justifiable reasons not to do so and the process set out in this sub clause is repeated.  

 
 
F.3.11.4  Method 3: Financial offer and quality 
 
In the case of a financial offer and quality:  
 
a)  Score each tender in respect of the financial offer made and the quality offered in accordance with the 

provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of 
points for quality stated in the tender data, if any.  

 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula:  

TEV =NFO + NQ  
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7;  
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NQ is the number of tender evaluation points awarded for quality offered in accordance with 
F.3.11.9.  

 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest 
 
d)  Recommend tenderer with the highest number of tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not to do so.  
 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluation points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this sub clause is repeated.  

 
F.3.11.5  Method 4: Financial offer, quality and preferences 
 
In the case of a financial offer, quality and preferences:  
 
a)  Score each tender in respect of the financial offer made, preference claimed, if any, and the quality 

offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to 
score the minimum number of points for quality stated in the tender data, if any.  

 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following formula, 

unless otherwise stated in the Tender Data:  
 

TEV =NFO + NP + NQ  
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7;  
NP is the number of tender evaluation points awarded for preferences claimed in accordance 
with F.3.11.8.  
NQ is the number of tender evaluation points awarded for quality offered in accordance with 
F.3.11.9.  

 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest.  
 
d)  Recommend the tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so.  
 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluation points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this sub clause is repeated.  

 
F.3.11.6  Decimal places 
 
Score financial offers, preferences and quality, as relevant, to two decimal places.  
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F.3.11.7  Scoring Financial Offers 
 
Score the financial offers of remaining responsive tender offers using the following formula:  

 
NFO =W1xA  

 
where:  NFO is the number of tender evaluation points awarded for the financial offer.  

W1 is the maximum possible number of tender evaluation points awarded for the financial offer 
as stated in the Tender Data.  
A is a number calculated using the formula and option described in Table F.1 as stated in the 
Tender Data.  

 
 

Table F.1: Formulae for calculating the value of A  
 
 
 
 
 
 
 
 
 
 
 

F.3.11.8  Scoring preferences  
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the tender 
data and reject all claims for preferences where tenderers are not eligible for such preferences. Calculate the 
total number of tender evaluation points for preferences claimed in accordance with the provisions of the tender 
data.  
 
F.3.11.9  Scoring quality 
 
Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.  
Calculate the total number of tender evaluation points for quality using the following formula:  

 
NQ = W2 x SO/ MS  

 
where:  SO is the score for quality allocated to the submission under consideration;  

MS is the maximum possible score for quality in respect of a submission; and  
W2 is the maximum possible number of tender evaluation points awarded for the quality as 
stated in the tender data  

 
F.3.12  Insurance provided by the employer  
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer to 
provide.  

Formula  Comparison aimed at achieving  Option 1a  Option 2 a  

1  Highest price or discount  
)

m

)m(
(1

P

PP 
  A = P / Pm 

2  Lowest price or percentage 
commission / fee  

)
m

)m(
(1

P

PP 
  A = Pm / P 

where: 
Pm = the comparative offer of the most favourable tender offer. 
P = the comparative offer of tender offer under consideration.  
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F.3.13  Acceptance of tender offer  
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk 
and only if the tenderer:  
a)  is not under restrictions, or has principals who are under restrictions, preventing participating in the 

employer’s procurement,  
b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, 
expertise and the personnel, to perform the contract,  

c)  has the legal capacity to enter into the contract,  
d)  is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a 

judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any 
of the foregoing,  

e)  complies with the legal requirements, if any, stated in the tender data, and  
f)  is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  
 
F.3.14  Prepare contract documents  
 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of:  
a)  addenda issued during the tender period,  
b)  inclusion of some of the returnable documents, and  
c)  other revisions agreed between the employer and the successful tenderer.  
 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  
 
F.3.15  Complete adjudicator's contract  
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 
signed.  
 
F.3.16  Notice to unsuccessful tenderers  
 
F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the 
tender data, or agreed additional period.  
 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other 
tenderers that their tender offers have not been accepted.  
 
F.3.17  Provide copies of the contracts  
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the form of offer and acceptance.  
 
F.3.18  Provide written reasons for actions taken  
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Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of 
tender, but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between tenderers.  
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THE TENDER 

PART T2: RETURNABLE DOCUMENTS 

 
T2.1 List of Returnable Documents 
T2.2 Returnable Documents 
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T2.1 List of returnable documents 

1. Tenderers are required to submit the following with their tenders or within three days of receipt of the 

Employer’s or his Agent’s written request for same: 

(a) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,  

(b) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002, 

(c) Curriculum vitae of the person who prepares the Contractor’s Health and Safety Plan, 
and 

(d) Curriculum vitae of the Health and Safety Officer the successful tenderer intends 
appointing in accordance with the Occupational Health and Safety Act (Act 85 of 1993). 

(e) Curriculum Vitae of all supervisory staff. 

(f) Insurance  

(g) Guarantee 

 

2. The returnable schedules included in Section T2.2 will be used to evaluate tenders received.  These 

schedules will also form part of the Contract. 
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T2.2 Returnable schedules 

1.  Returnable Schedules required only for tender evaluation purposes  
 

T2.2.1 Record of Addenda to Tender Documents 

T2.2.2 Compulsory Enterprise Questionnaire 

T2.2.3 Certificate of authority for joint ventures (where applicable) 

T2.2.4 Schedule of Proposed Subcontractors 

T2.2.5 Schedule of Plant and Equipment  

T2.2.6 Schedule of the Tenderer’s Experience 

T2.2.7 Financial References 

T2.2.8 Proposed Amendments and Qualifications 

T2.2.9 Supervisory and Safety Personnel 

T2.2.10 Labour Utilisation 

T2.2.11 Compliance with OHSA (Act 85 of 1993) 

T2.2.12 Site Inspection Certificate 

T2.2.13 Authority of Signatory 

T2.2.14 General Conditions of Contract 

T2.2.15 MBD Pricing Schedule 

T2.2.16 MBD 4 Declaration of Interest 

T2.2.17 MBD 5 Declaration of Procurement above R 10 million 

T2.2.18 MBD 6.1 Preference Points Claim Form in terms of PPR 2011 

T2.2.19 MBD 6.2 Declaration certificate for local production and content for designated 
sectors 

T2.2.20 MBD 8 Past Supply Chain Management Practices 

T2.2.21 MBD 9 Certificate of Independent Bid Determination  

T2.2.22 Section 38 – Declaration Form 

T2.2.23 Confirmation of Outstanding Municipal Rates and Taxes  
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T2.2.1: Record of Addenda to tender documents 
 

We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.   
 
 
 

 

Attach additional pages if more space is required. 
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Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.2: Compulsory Enterprise Questionnaire   
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 

respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or the 

 National Council of Province 

□ a member of the board of directors of any 

 municipal entity 

□ an official of any municipality or municipal entity 

□   an employee of any provincial department, national 

or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

□   a member of an accounting authority of any national     

or provincial public entity 

□    an employee of Parliament or a provincial legislature 

 
 
If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, manager, 

principal shareholder or 
stakeholder  

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate column) 

current Within last 
12 months 
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*insert separate page if necessary 

 
 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner in 
a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
 

□ a member of any municipal council 

□ a member of any provincial legislature 

□ a member of the National Assembly or 

 the National Council of Province 

□ a member of the board of directors of any 

 municipal entity 

□ an official of any municipality or municipal 

 entity 
 

□   an employee of any provincial department, national or 

provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

□   a member of an accounting authority of any national     

or provincial public entity 

□  an employee of Parliament or a provincial legislature 

 

Name of spouse, child
or 
parent 

Name of institution, public office, board 
or organ o

state and position held 

Status of service 
(tick appropriate 
column) 

cu
rent Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my 

/ our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 
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person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of 
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director, or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

 

Signed 

  

Date 

 

Name  Position  

   Enterprise 
name 
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T2.2.3: Certificate of Authority for Joint Ventures 

 

This Returnable Schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf.  

NAME OF FIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

Lead partner 
 
 

 

 

 

 

 

 

 

 

 

 

Signature. . . . . . . . . . . . .  

Name …….. 

Designation 

 

 

 

 

  

 

 

 

 

Signature. . . . . . . . . . . . .  

Name …….. 

Designation 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature. . . . . . . . . . . . .  

Name …….. 

Designation 

 

 

 

 

 

 

  

 

 

 

Signature. . . . . . . . . . . . .  

Name …….. 

Designation 
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T2.2.4: Schedule of Proposed Subcontractors  
    

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the contract for such appointments.  If there 
are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the 
National Home Builders Registration Council. 

 Name and address of proposed 
Subcontractor 

Nature and extent of work Previous experience with 
Subcontractor. 

1.     

2.     

3.     

4.     
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5.   
 
 
 
 
 
 
 
 

  

 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.5: Schedule of Plant and Equipment  
 
The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 
for this contract or will acquire or hire for this contract if my/our tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 

 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired or acquired for this contract if my/our tender is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required.  
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Signed  Date 
 

Name  Position 
 

Tenderer 
 

 
 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/DRT/0105/2021/22 
  

APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 

 

 
THE TENDER   50 T2.2 
Part T2: Returnable Documents Returnable Schedules 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

T2.2.6: Schedule of the Tenderer’s Experience 
The following is a statement of similar work successfully executed / in progress by myself/ourselves in the last 5 
years: 

Employer, contact person 
and telephone number. 

Description of contract Value of work 
inclusive of VAT 
(Rand) 

Date 
completed 
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Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.7: Financial References 
 
 (a) FINANCIAL STATEMENTS 
 

I/We agree, if required, to furnish an audited copy of the latest set of financial statements 
together with my/our Directors' and Auditors' report for consideration by the Employer. 

 
(b) DETAILS OF COMPANY'S BANK 
 

I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for 
a reference: 

 

DESCRIPTION OF 
BANK DETAIL 

BANK DETAIL APPLICABLE TO 
COMPANY HEAD OFFICE 

BANK DETAIL APPLICABLE 
TO THE SITE OF THE WORKS 

Name of bank   

Branch name   

Branch code   

Street address 
 
 
 

 

Postal address 
 
 
 

 

Name of manager   

Telephone number (          ) (          ) 

Fax number (          ) (          ) 

Account number   
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Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.8: Proposed amendments and qualifications 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his 
tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender 
Data regarding the employer’s handling of material deviations and qualifications. 
 

Page Clause or item Proposal 
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Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.9: Supervisory and Safety Personnel 

 

PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS 
 

Name 
% Time on 

Site 
Position 
(Current) 

Service 
(Years) 

Name of Project 
And year executed 

Value of 
Works 

Position 
Occupied 

Contracts Manager 

      

Contractor’s Site Agent 100% 

     

Contractor's Foremen 
 

 

     

Construction Health and Safety Officer 100% 

     

Contractors Surveyor 

      

Tenderers shall indicate the percentage of working time these persons will be engaged on site. Tenderers are required to provide copies of curriculum vitas of all supervisory and safety personnel. 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.10: Labour Utilisation 

 
Labour Categories - Definitions 
 
NOTE: These definitions serve as a guideline to complete the following table and will in no respect alter the 
Project Specifications or Standardised Specifications 
 
1. General Foreman / Foreman 
 

An employee who gives out work to and directly co-ordinates and supervises employees.  His duties 
encompass any one or more of the following activities: 

 
a) Supervision; 
b) Maintaining discipline; 
c) Ensuring safety on the workplace; 
d) Being responsible to the Contractor for efficiency and production for his portion of the works; 

and 
e) Performing skilled work, whether in an instructional capacity or otherwise. 

 
2. Charge hand 
 

An employee engaged in any one or more of the following activities: 
 

a) Being primarily employed in a supervisory capacity, but who may also be doing the work of an 
artisan; 

b) Giving out work to other employees under his control and supervision; 
c) Ensuring safety on the workplace; 

 d) Maintaining discipline; and 
e) Being directly responsible to a general foreman or foreman or the Contractor or the 

Contractor's representative for efficiency and production for his portion of the works. 
 
3. Artisan 
 

An employee who has successfully completed all prescribed courses at a practical institutional training 
centre for a particular trade and who has successfully completed the on-site period of training as 
prescribed and who has successfully passed the prescribed trade tests. 

 
4. Team Leader 
 
 An employee engaged in any one or more of the following activities: 
   

a) Being employed in a supervisory capacity, but who may also be doing the work of a skilled 
person; 

 b) Giving out work to other employees under his control and supervision; 
 c) Maintaining discipline; 

d) Being directly responsible to a Charge hand or a foreman or a general foreman or the 
employer's authorised representative for efficiency and production for his portion of the works. 

 
5. Skilled Employee 
  
 An employee engaged in an ancillary trade or an assistant artisan. 
 
6. Semi-Skilled Employee 
 
 An employee with any specified skills, an apprentice or a trainee-artisan. 
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7. Unskilled Employee 
 
 An employee engaged on any task or operation not specified above. 
8. Imported Employee 
 

Personnel permanently employed by Contractor. 
 
9. Local Employee 
 
 Temporary workforce employed through Labour Desk. 
 
 

MAN DAYS 
 

 

Categories a) No. of Man Days  

b) Imported c) Local d) HDI (Y/N) 

1. Contracts Manager   

 

2. Site Agent   

 

3. Foreman/Supervisors (specify type)   

 

3.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

3.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

3.3 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

4. Safety Inspectors (specify type)   

 

4.1 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

4.2 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _    

 

5.  Charge hands   

 



 

 

THE TENDER   59 T2.2 
Part T2: Returnable Documents Returnable Schedules 
 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 
 

 

Categories a) No. of Man Days  

b) Imported c) Local d) HDI (Y/N) 

6.  Artisans   

 

7.  Operators/Drivers   

 

8.  Clerks/ Storeman   

 

9.  Team Leader   

 

10.  Skilled Labour   

 

11.  Semi-skilled Labour   

 

12. Unskilled Labour   

 

 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.11: Occupational Health and Safety Act: Statement by Tendering Entity 
 
 
 
I, ________________________________________________________________________ duly authorised 
 
 
to represent ______________________________________________________________ (company name) 
 
 
in my capacity as __________________________________________________________________ hereby 

confirm that I accept full and exclusive responsibility for compliance by myself and all persons who perform 

work for me with the provisions of the Occupational Health and Safety Act, No. 85 of 1993 (as amended) and 

all regulations promulgated from time to time, whilst performing work on _____________________________ 

 

______________________________________________________________________________________ 
 
I confirm that all employees who perform work on the site shall be properly trained to do this in a manner 
which is safe and without risk to health and safety to themselves and others in the vicinity and undertake to 
have our activities adequately supervised in the interest of health and safety. 
 
 

Signed  Date  

Name  Position  

Tenderer  
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T2.2.12: Site Inspection Certificate 

 

 

As required by Clause 2.7 of the Tender Data, I/we certify that I/we have visited the site of the Works and 

attended the site visit and clarification meeting on the date certified below. 

 

 

I/we further certify that I am / we are satisfied with the description of the Work and the explanations given by 

the Engineer at the site visit and clarification meeting. 

 

 

 

 

 

 

__________________________    ___________________________ 

Signature of Tenderer      Date 

 

 

 

Site Visit 

 

 

This will certify that    ___________________________________________  

 

representing    ___________________________________________  

 

attended a Site Inspection for this Contract on   ____________________________  20____________ 

 

 

 

 

 

________________________________(signed) 

For the Engineer 
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T2.2.13: Authority of Signatory 

 
 
With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is submitted by: 
(Mark applicable block) 

 
a company, and attach hereto a certified copy of the required resolution of the Board 

of Directors 

 

a partnership, and attach hereto a certified copy of the required resolution by all 

partners 

 

a close corporation, and attach hereto a certified copy of the required resolution of the 

Board of Officials 

 

a one-man business, and attach hereto certified proof that I am the sole owner of the 

business submitting this tender 

 

a joint venture, and attach hereto 

 

- an notarially certified copy of the original document under which the joint 

venture was constituted; and 

- certified authorisation by the participating members of the undersigned to 

submit tenders and conclude contracts on behalf of the joint venture 

 

 

 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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T2.2.14: General Conditions of Contract  

 

(NOT TO BE ALTERED) 
 
 

PROCUREMENT: GENERAL CONDITIONS OF CONTRACT 
Dated July 2010 as set out by the National Treasury: Republic of South Africa  

 
 

TABLE OF CLAUSES 
1. Definitions 
2. Application 
3. General 
4. Standards 
5. Use of contract documents and information inspection 
6. Patent Rights 
7. Performance security 
8. Inspections, tests and analyses 
9. Packing 
10. Delivery and documents 
11. Insurance 
12. Transportation 
13. Incidental Services 
14. Spare parts 
15. Warranty 
16. Payment 
17. Prices 
18. Variation orders 
19. Assignment 
20. Subcontracts 
21. Delays in the supplier’s performance 
22. Penalties 
23. Termination for default 
24. Anti-dumping and countervailing duties and rights 
25. Force Majeure 
26. Termination for insolvency 
27. Settlement of Disputes 
28. Limitation of Liability 
29. Governing language 
30. Applicable law 
31. Notices 
32. Taxes and duties 
33. Transfer of contracts 
34. Amendments of contracts 
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35. Prohibition of restrictive practices 
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General Conditions of Contract 
 

1. Definitions  
 
1. The following terms shall be interpreted as indicated: 

 
1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids. 

 
1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, as 

recorded in the contract form signed by the parties, including all attachments and appendices thereto 
and all documents incorporated by reference therein. 
 

1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper 
performance of his contractual obligations. 
 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence 
the action of a public official in the procurement process or in contract execution. 
 

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its 
government and encouraged to market its products internationally. 
 

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which 
the services are supplied. Goods are produced when, through manufacturing, processing or 
substantial and major assembly of components, a commercially recognized new product results that 
is substantially different in basic characteristics or in purpose or utility from its components. 
 

1.7 “Day” means calendar day. 
 

1.8 “Delivery” means delivery in compliance of the conditions of the contract or order.  
 

1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 
 

1.10  “Delivery into consignees store or to his site” means delivered and unloaded in the specified 
store or depot or on the specified site in compliance with the conditions of the contract or order, the 
supplier bearing all risks and charges involved until the goods are so delivered and a valid receipt is 
obtained. 
 

1.11  "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the 
RSA at lower prices than that of the country of origin and which have the potential to harm the local 
industries in the RSA. 
 

1.12 ”Force majeure” means an event beyond the control of the supplier and not involving the     
supplier’s fault or negligence and not foreseeable. Such events may include, but is not restricted to, 
acts of the purchaser in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 
quarantine restrictions and freight embargoes. 
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1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of any bidder, and includes collusive practice 
among bidders (prior to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the bidder of the benefits of free and open competition. 
 

1.14 “GCC” means the General Conditions of Contract. 
 

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is 
required to supply to the purchaser under the contract. 

 
1.16 “Imported content” means that portion of the bidding price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether by the supplier 
or his subcontractors) and which costs are inclusive of the costs abroad, plus freight and other direct 
importation costs such as landing costs, dock dues, import duty, sales duty or other similar tax or 
duty at the South African place of entry as well as transportation and handling charges to the factory 
in the Republic where the goods covered by the bid will be manufactured. 
 

1.17 “Local content” means that portion of the bidding price, which is not included in the imported 
content provided that local manufacture does take place. 
 

1.18 “Manufacture” means the production of products in a factory using labour, materials, 
components and machinery and includes other related value-adding activities. 
 

1.19 “Order” means an official written order issued for the supply of goods or works or the 
rendering of a service. 
 

1.20 “Project site,” where applicable, means the place indicated in bidding documents. 
 

1.21 “Purchaser” means the organization purchasing the goods. 
 

1.22 “Republic” means the Republic of South Africa. 
 

1.23 “SCC” means the Special Conditions of Contract. 
 

1.24 “Services” means those functional services ancillary to the supply of the goods, such as 
transportation and any other incidental services, such as installation, commissioning, provision of 
technical assistance, training, catering, gardening, security, maintenance and other such obligations 
of the supplier covered under the contract. 
 

1.25 “Supplier” means the successful bidder who is awarded the contract to maintain and 
administer the required and specified service(s) to the State. 
 

1.26 “Tort” means in breach of contract. 
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1.27 “Turnkey” means a procurement process where one service provider assumes total 
responsibility for all aspects of the project and delivers the full end product / service required by the 
contract. 
 

1.28 “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical 
writing. 

 
2. Application  
 

2.1. These general conditions are applicable to all bids, contracts and orders including bids for functional 
and professional services (excluding professional services related to the building and construction 
industry), sales, hiring, letting and the granting or acquiring of rights, but excluding immovable 
property, unless otherwise indicated in the bidding documents. 

 
2.2. Where applicable, special conditions of contract are also laid down to cover specific goods, services 

or works. 
 

2.3. Where such special conditions of contract are in conflict with these general conditions, the special 
conditions shall apply. 
 

 
 
3. General  
 

3.1. Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any 
expense incurred in the preparation and submission of a bid. Where applicable a nonrefundable fee 
for documents may be charged. 
 

3.2. Invitations to bid are usually published in locally distributed news media and on the 
municipality/municipal entity website. 

 
4. Standards  
 

4.1. The goods supplied shall conform to the standards mentioned in the bidding documents and 
specifications. 

 
5. Use of contract documents and information inspection 
 

5.1. The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any 
provision thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or 
on behalf of the purchaser in connection therewith, to any person other than a person employed by 
the supplier in the performance of the contract. Disclosure to any such employed person shall be 
made in confidence and shall extend only as far as may be necessary for purposes of such 
performance. 
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5.2. The supplier shall not, without the purchaser’s prior written consent, make use of any document or 
information mentioned in GCC clause 5.1 except for purposes of performing the contract. 
 

5.3.  Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property 
of the purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s 
performance under the contract if so required by the purchaser. 
 

5.4. The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance 
of the supplier and to have them audited by auditors appointed by the purchaser, if so required by 
the purchaser. 

 
6. Patent Rights  
 

6.1. The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, 
trademark, or industrial design rights arising from use of the goods or any part thereof by the 
purchaser. 
 

6.2. When a supplier developed documentation / projects for the municipality / municipal entity, the 
intellectual, copy and patent rights or ownership of such documents or projects will vest in the 
municipality / municipal entity. 

 
7. 7. Performance security 
 

7.1.  Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall 
furnish to the purchaser the performance security of the amount specified in SCC. 

7.2. The proceeds of the performance security shall be payable to the purchaser as compensation for 
any loss resulting from the supplier’s failure to complete his obligations under the contract. 
 

7.3. The performance security shall be denominated in the currency of the contract or in a freely 
convertible currency acceptable to the purchaser and shall be in one of the following forms: 
 
(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the 
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding 
documents or another form acceptable to the purchaser; or 
(b) a cashier’s or certified cheque. 
 

7.4. The performance security will be discharged by the purchaser and returned to the supplier not later 
than thirty (30) days following the date of completion of the supplier’s performance obligations under 
the contract, including any warranty obligations, unless otherwise specified. 

 
8. Inspections, tests and analyses 
 

8.1. All pre-bidding testing will be for the account of the bidder. 
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8.2. If it is a bid condition that goods to be produced or services to be rendered should at any stage be 
subject to inspections, tests and analyses, the bidder or contractor’s premises shall be open, at all 
reasonable hours, for inspection by a representative of the purchaser or organization acting on 
behalf of the purchaser. 
 

8.3. If there are no inspection requirements indicated in the bidding documents and no mention is made 
in the contract, but during the contract period it is decided that inspections shall be carried out, the 
purchaser shall itself make the necessary arrangements, including payment arrangements with the 
testing authority concerned. 
 

8.4. If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods to be in 
accordance with the contract requirements, the cost of the inspections, tests and analyses shall be 
defrayed by the purchaser. 
 

8.5. Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the contract 
requirements, irrespective of whether such goods or services are accepted or not, the cost in 
connection with these inspections, tests or analyses shall be defrayed by the supplier. 

8.6. Goods and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the 
contract requirements may be rejected. 
 

8.7. Any contract goods may on or after delivery be inspected, tested or analysed and may be rejected if 
found not to comply with the requirements of the contract. Such rejected goods shall be held at the 
cost and risk of the supplier who shall, when called upon, remove them immediately at his own cost 
and forthwith substitute them with goods, which do comply with the requirements of the contract. 
Failing such removal the rejected goods shall be returned at the suppliers cost and risk. Should the 
supplier fail to provide the substitute goods forthwith, the purchaser may, without giving the supplier 
further opportunity to substitute the rejected goods, purchase such goods as may be necessary at 
the expense of the supplier. 
 

8.8. The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the 
contract on account of a breach of the conditions thereof, or to act in terms of Clause 22 of GCC. 

 
9. Packing  
 

9.1. The supplier shall provide such packing of the goods as is required to prevent their damage or 
deterioration during transit to their final destination, as indicated in the contract. The packing shall be 
sufficient to withstand, without limitation, rough handling during transit and exposure to extreme 
temperatures, salt and precipitation during transit, and open storage. Packing, case size weights 
shall take into consideration, where appropriate, the remoteness of the goods’ final destination and 
the absence of heavy handling facilities at all points in transit. 
 

9.2. The packing, marking, and documentation within and outside the packages shall comply strictly with 
such special requirements as shall be expressly provided for in the contract, including additional 
requirements, if any, and in any subsequent instructions ordered by the purchaser. 
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10. Delivery and documents 
 

10.1. Delivery of the goods and arrangements for shipping and clearance obligations shall be 
made by the supplier in accordance with the terms specified in the contract. 

 
11. Insurance  
 

11.1. The goods supplied under the contract shall be fully insured in a freely convertible currency 
against loss or damage incidental to manufacture or acquisition, transportation, storage and delivery 
in the manner specified. 

 
12. Transportation 
 

12.1. Should a price other than an all-inclusive delivered price be required, this shall be specified. 
 
13. Incidental Services 
 

13.1. The supplier may be required to provide any or all of the following services, including 
additional services, if any: 

(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods; 
(b) furnishing of tools required for assembly and/or maintenance of the supplied goods; 
(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the 
supplied goods; 
(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of 
time agreed by the parties, provided that this service shall not relieve the supplier of any warranty 
obligations under this contract; and  
(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-
up, operation, maintenance, and/or repair of the supplied goods. 

 
13.2. Prices charged by the supplier for incidental services, if not included in the contract price for 

the goods, shall be agreed upon in advance by the parties and shall not exceed the prevailing rates 
charged to other parties by the supplier for similar services. 

 
14. Spare parts  
 

14.1. As specified, the supplier may be required to provide any or all of the following materials, 
notifications, and information pertaining to spare parts manufactured or distributed by the supplier: 

 
(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this election 
shall not relieve the supplier of any warranty obligations under the contract; and; 
(b) in the event of termination of production of the spare parts: 

(i) advance notification to the purchaser of the pending termination, in sufficient time to permit the 
purchaser to procure needed requirements; and  
(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and 
specifications of the spare parts, if requested. 
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15. Warranty  
 

15.1. The supplier warrants that the goods supplied under the contract are new, unused, of the 
most recent or current models and that they incorporate all recent improvements in design and 
materials unless provided otherwise in the contract. The supplier further warrants that all goods 
supplied under this contract shall have no defect, arising from design, materials, or workmanship 
(except when the design and/or material is required by the purchaser’s specifications) or from any 
act or omission of the supplier, that may develop under normal use of the supplied goods in the 
conditions prevailing in the country of final destination. 
 

15.2. This warranty shall remain valid for twelve (12) months after the goods, or any portion 
thereof as the case may be, have been delivered to and accepted at the final destination indicated in 
the contract, or for eighteen (18) months after the date of shipment from the port or place of loading 
in the source country, whichever period concludes earlier, unless specified otherwise. 
 

15.3. The purchaser shall promptly notify the supplier in writing of any claims arising under this 
warranty. 
 

15.4. Upon receipt of such notice, the supplier shall, within the period specified and with all 
reasonable speed, repair or replace the defective goods or parts thereof, without costs to the 
purchaser. 
 

15.5. If the supplier, having been notified, fails to remedy the defect(s) within the period specified, 
the purchaser may proceed to take such remedial action as may be necessary, at the supplier’s risk 
and expense and without prejudice to any other rights which the purchaser may have against the 
supplier under the contract. 

 
16. Payment  
 

16.1. The method and conditions of payment to be made to the supplier under this contract shall 
be specified. 
 

16.2. The supplier shall furnish the purchaser with an invoice accompanied by a copy of the 
delivery note and upon fulfillment of other obligations stipulated in the contract. 
 

16.3. Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days 
after submission of an invoice or claim by the supplier. 
 

16.4. Payment will be made in Rand unless otherwise stipulated. 
 
17. Prices  
 

17.1. Prices charged by the supplier for goods delivered and services performed under the 
contract shall not vary from the prices quoted by the supplier in his bid, with the exception of any 
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price adjustments authorized or in the purchaser’s request for bid validity extension, as the case may 
be. 

 
18. Variation orders 
 

18.1. In cases where the estimated value of the envisaged changes in purchase does not vary 
more than 15% of the total value of the original contract, the contractor may be instructed to deliver 
the goods or render the services as such. In cases of measurable quantities, the contractor may be 
approached to reduce the unit price, and such offers may be accepted provided that there is no 
escalation in price. 

 
19. Assignment  
 

19.1. The supplier shall not assign, in whole or in part, its obligations to perform under the 
contract, except with the purchaser’s prior written consent. 

 
 
 
20. Subcontracts 
 

20.1. The supplier shall notify the purchaser in writing of all subcontracts awarded under these 
contracts if not already specified in the bid. Such notification, in the original bid or later, shall not 
relieve the supplier from any liability or obligation under the contract. 

 
21. Delays in the supplier’s delivery and/or performance 
 

21.1. Delivery of the goods and performance of services shall be made by the supplier in 
accordance with the time schedule prescribed by the purchaser in the contract. 
 

21.2. If at any time during performance of the contract, the supplier or its subcontractor(s) should 
encounter conditions impeding timely delivery of the goods and performance of services, the supplier 
shall promptly notify the purchaser in writing of the fact of the delay, it’s likely duration and its 
cause(s). As soon as practicable after receipt of the supplier’s notice, the purchaser shall evaluate 
the situation and may at his discretion extend the supplier’s time for performance, with or without the 
imposition of penalties, in which case the extension shall be ratified by the parties by amendment of 
contract. 
 

21.3. The right is reserved to procure outside of the contract small quantities or to have minor 
essential services executed if an emergency arises, the supplier’s point of supply is not situated at or 
near the place where the goods are required, or the supplier’s services are not readily available. 
 

21.4. Except as provided under GCC Clause 25, a delay by the supplier in the performance of its 
delivery obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC 
Clause 22, unless an extension of time is agreed upon pursuant to GCC Clause 22.2 without the 
application of penalties. 
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21.5. Upon any delay beyond the delivery period in the case of a goods contract, the purchaser 

shall, without cancelling the contract, be entitled to purchase goods of a similar quality and up to the 
same quantity in substitution of the goods not supplied in conformity with the contract and to return 
any goods delivered later at the supplier’s expense and risk, or to cancel the contract and buy such 
goods as may be required to complete the contract and without prejudice to his other rights, be 
entitled to claim damages from the supplier. 

 
22. Penalties  
 

22.1. Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform 
the services within the period(s) specified in the contract, the purchaser shall, without prejudice to its 
other remedies under the contract, deduct from the contract price, as a penalty, a sum calculated on 
the delivered price of the delayed goods or unperformed services using the current prime interest 
rate calculated for each day of the delay until actual delivery or performance. The purchaser may 
also consider termination of the contract pursuant to GCC Clause 23. 

 
23. Termination for default 
 

23.1. The purchaser, without prejudice to any other remedy for breach of contract, by written 
notice of default sent to the supplier, may terminate this contract in whole or in part: 

 
(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, 
or within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2; 
(b) if the supplier fails to perform any other obligation(s) under the contract; or 
(c) if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in 
competing for or in executing the contract. 

 
23.2. In the event the purchaser terminates the contract in whole or in part, the purchaser may 

procure, upon such terms and in such manner, as it deems appropriate, goods, works or services 
similar to those undelivered, and the supplier shall be liable to the purchaser for any excess costs for 
such similar goods, works or services. However, the supplier shall continue performance of the 
contract to the extent not terminated. 

23.3. Where the purchaser terminates the contract in whole or in part, the purchaser may decide 
to impose a restriction penalty on the supplier by prohibiting such supplier from doing business with 
the public sector for a period not exceeding 10 years. 
 

23.4. If a purchaser intends imposing a restriction on a supplier or any person associated with the 
supplier, the supplier will be allowed a time period of not more than fourteen (14) days to provide 
reasons why the envisaged restriction should not be imposed. Should the supplier fail to respond 
within the stipulated fourteen (14) days the purchaser may regard the supplier as having no objection 
and proceed with the restriction. 
 

23.5. Any restriction imposed on any person by the purchaser will, at the discretion of the 
purchaser, also be applicable to any other enterprise or any partner, manager, director or other 
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person who wholly or partly exercises or exercised or may exercise control over the enterprise of the 
first-mentioned person, and with which enterprise or person the first-mentioned person, is or was in 
the opinion of the purchaser actively associated. 
 

23.6. If a restriction is imposed, the purchaser must, within five (5) working days of such 
imposition, furnish the National Treasury, with the following information: 

 
(i) the name and address of the supplier and / or person restricted by the purchaser; 
(ii) the date of commencement of the restriction 
(iii) the period of restriction; and 
(iv) the reasons for the restriction. 

 
These details will be loaded in the National Treasury’s central database of suppliers or persons 
prohibited from doing business with the public sector. 

 
23.7. If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the 

Prevention and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that 
such person’s name be endorsed on the Register for Tender Defaulters. When a person’s name has 
been endorsed on the Register, the person will be prohibited from doing business with the public 
sector for a period not less than five years and not more than 10 years. The National Treasury is 
empowered to determine the period of restriction and each case will be dealt with on its own merits. 
According to section 32 of the Act the Register must be open to the public. The Register can be 
perused on the National Treasury website 

 
24. Antidumping and countervailing duties and rights 
 

24.1. When, after the date of bid, provisional payments are required, or anti-dumping or 
countervailing duties are imposed, or the amount of a provisional payment or anti-dumping or 
countervailing right is increased in respect of any dumped or subsidized import, the State is not liable 
for any amount so required or imposed, or for the amount of any such increase. When, after the said 
date, such a provisional payment is no longer required or any such anti-dumping or countervailing 
right is abolished, or where the amount of such provisional payment or any such right is reduced, 
any such favourable difference shall on demand be paid forthwith by the supplier to the purchaser or 
the purchaser may deduct such amounts from moneys (if any) which may otherwise be due to the 
supplier in regard to goods or services which he delivered or rendered, or is to deliver or render in 
terms of the contract or any other contract or any other amount which may be due to him. 

 
 
 
25. Force Majeure 
 

25.1. Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for 
forfeiture of its performance security, damages, or termination for default if and to the extent that his 
delay in Performance or other failure to perform his obligations under the contract is the result of an 
event of force majeure. 
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25.2. If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing 

of such condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the 
supplier shall continue to perform its obligations under the contract as far as is reasonably practical 
and shall seek all reasonable alternative means for performance not prevented by the force majeure 
event. 

 
26. Termination for insolvency 
 

26.1. The purchaser may at any time terminate the contract by giving written notice to the supplier 
if the supplier becomes bankrupt or otherwise insolvent. In this event, termination will be without 
compensation to the supplier, provided that such termination will not prejudice or affect any right of 
action or remedy, which has accrued or will accrue thereafter to the purchaser. 

 
27. Settlement of Disputes 
 

27.1. If any dispute or difference of any kind whatsoever arises between the purchaser and the 
supplier in connection with or arising out of the contract, the parties shall make every effort to resolve 
amicably such dispute or difference by mutual consultation. 
 

27.2. If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such 
mutual consultation, then either the purchaser or the supplier may give notice to the other party of 
his intention to commence with mediation. No mediation in respect of this matter may be 
commenced unless such notice is given to the other party. 
 

27.3. Should it not be possible to settle a dispute by means of mediation, it may be settled in a 
South African court of law. 
 

27.4. Notwithstanding any reference to mediation and/or court proceedings herein, 
 

(a) the parties shall continue to perform their respective obligations under the contract unless they 
otherwise agree; and 
(b) the purchaser shall pay the supplier any monies due the supplier for goods delivered and / or 
services rendered according to the prescripts of the contract. 

 
28. Limitation of Liability 
 
28.1 Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant to 
Clause 6; 

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any 
indirect or consequential loss or damage not apply to any obligation of the supplier to pay penalties 
and/or damages to the purchaser; and 

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or 
otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to the 
cost of repairing or replacing defective equipment. 
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29. Governing language 
 

29.1. The contract shall be written in English. All correspondence and other documents pertaining 
to the contract that is exchanged by the parties shall also be written in English. 

 
30. Applicable law 
 

30.1. The contract shall be interpreted in accordance with South African laws, unless otherwise 
specified. 

 
31. Notices  
 

31.1. Every written acceptance of a bid shall be posted to the supplier concerned by registered or 
certified mail and any other notice to him shall be posted by ordinary mail to the address furnished in 
his bid or to the address notified later by him in writing and such posting shall be deemed to be 
proper service of such notice. 
 

31.2. The time mentioned in the contract documents for performing any act after such aforesaid 
notice has been given, shall be reckoned from the date of posting of such notice. 

 
32. Taxes and duties 
 

32.1. A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and 
other such levies imposed outside the purchaser’s country. 
 

32.2. A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred 
until delivery of the contracted goods to the purchaser. 
 

32.3. No contract shall be concluded with any bidder whose tax matters are not in order. Prior to 
the award of a bid SARS must have certified that the tax matters of the preferred bidder are in order. 
 

32.4. No contract shall be concluded with any bidder whose municipal rates and taxes and 
municipal services charges are in arrears. 

 
33. Transfer of contracts 
 

33.1. The contractor shall not abandon, transfer, cede assign or sublet a contract or part thereof 
without the written permission of the purchaser 

 
34. Amendment of contracts 
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34.1. No agreement to amend or vary a contract or order or the conditions, stipulations or 

provisions thereof shall be valid and of any force unless such agreement to amend or vary is entered 
into in writing and signed by the contracting parties. Any waiver of the requirement that the 
agreement to amend or vary shall be in writing, shall also be in writing. 

 
35. Prohibition of restrictive practices 
 

35.1. 35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of restrictive practices 
1998, as amended, an agreement between, or concerted practice by, firms, or a decision by an 
association of firms, is prohibited if it is between parties in a horizontal relationship and if a bidder(s) 
is / are or a contractor(s) was / were involved in collusive bidding. 
 
 
 

35.2. If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the 
purchaser has / have engaged in the restrictive practice referred to above, the purchaser may refer 
the matter to the Competition Commission for investigation and possible imposition of administrative 
penalties as contemplated in section 59 of the Competition Act No 89 0f 1998. 
 

35.3. If a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of 
the restrictive practice referred to above, the purchaser may, in addition and without prejudice to any 
other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the 
contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with 
the public sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s) 
or contractor(s) concerned. 
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T2.2.16: 
MBD 4: DECLARATION OF INTEREST 

 
No bid will be accepted from persons in the service of the state . 
 
Any person, having a kinship with persons in the service of the state, including a blood relationship, 
may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or 
related to persons in service of the state, it is required that the bidder or their authorised 
representative declare their position in relation to the evaluating/adjudicating authority.  
 
In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid. 
 
3.1       Full Name of bidder or his or her representative: …………………..………………………… 
 
3.2      Identity Number: …………………………………………………………………………………. 
 
3.3  Position occupied in the Company (director, trustee, hareholder²): …………………………… 
 
3.4      Company Registration Number: …………………………………………………………………. 
 
3.5      Tax Reference Number: ..................................................................................................................... 
 
3.6   VAT Registration Number:………………………………………...................................….............. 
 
3.7 The names of all directors / trustees / shareholders members, their individual identity numbers 
and state employee numbers must be indicated in paragraph 4 below. 
 
3.8   Are you presently in the service of the state? YES / NO 
 
3.8.1 If yes, furnish particulars. ….…………………………………………………………… 
 
…………………………………………………………………………………………….. 
 
¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 
(b) a member of the board of directors of any municipal entity; (c) an official of any municipality or 
municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 
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constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f)  an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
 
 
 
 
 
 
3.9 Have you been in the service of the state for the past twelve months?  YES / NO 
 
 
3.9.1 If yes, furnish particulars.………………………...…………………………………….. 
 
……………………………………………………………………………………………. 
 
3.10      Do you have any relationship (family, friend, other) with persons in the 
             service of the state and who may be involved with 
the evaluation and or adjudication of this bid?       YES / NO 
 
 
3.10.1 If yes, furnish particulars.………………………...…………………………………….. 
 
……………………………………………………………………………………………. 
 
 
3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any 
persons in the service of the state who 
may be involved with the evaluation and or adjudication of this bid?  YES / NO 
 
 
3.11.1 If yes, furnish particulars.………………………...…………………………………….. 
 
 
3.12   Are any of the company’s directors, trustees, managers, 
principle shareholders or stakeholders in service of the state?   YES / NO 
 
3.12.1 If yes, furnish particulars.………………………...…………………………………….. 
 
…………………………………………………………………………………………………… 
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3.13   Are any spouse, child or parent of the company’s directors 
trustees, managers, principle shareholders or stakeholders 
in service of the state?  YES / NO 
 
3.13.1 If yes, furnish particulars.………………………...…………………………………….. 
 
…………………………………………………………………………………………………… 
 
3.14   Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of 
this company have any interest in any other related companies or 
business whether or not they are bidding for this contract.   YES / NO 
 
 
3.14.1 If yes, furnish particulars.………………………...…………………………………….. 
 
……………………………………………………………………………………………… 
4. Full details of directors / trustees / members / shareholders. 

Full 

Name 

Identity Number Personal 

Referenc

e Tax 

Number 

State 

Employe

e 

Number 
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    ……………………………… ……………………… 

                   Signature                                                                                Date 
 
 

    …………………………………. …………………………………… 
    Capacity  Name of Bidder 
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T2.2.17: 
MBD 5 

 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire: 

 
1 Are you by law required to prepare annual financial statements for auditing? 

*YES NO 
 
1.1 If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 
 
 ………………………………………………………………................................................................. 
 
 
 ……………………………………………………………………………………………………….. 
 
2 Do you have any outstanding undisputed commitments for municipal services towards any 

municipality for more than three months or any other service provider in respect of which payment is 
overdue for more than 30 days? 

*YES NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 
payment is overdue for more than 30 days. 

2.2 If yes, provide particulars. 
 

………………………………………………...................................................................…………… 
 
 
            …………………………….....................................................................………………………………. 
 
 
            …………………………………..................................................................…………………………. 
 
3 Has any contract been awarded to you by an organ of state during the past five years, including 

particulars of any material non-compliance or dispute concerning the execution of such contract?         

*YES NO 
    
3.1       If yes, furnish particulars 
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…………………………….............................................................................……………………… 
 
 

…….....................…………………………….............................................................…………… 
 
 
 
 
 
 
 

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 
payment from the municipality / municipal entity is expected to be transferred out of the Republic?    

*YES NO 
 
4.1 If yes, furnish particulars 
 
 
 

……………………………………………………............................................................. 
 
 
…………………………………………………...........................................................….. 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) ………………………………………….................... 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
TRUE AND CORRECT. 

 
       I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION    
       MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 

  
 ………………………………………....................                  .....................…….............    
   Name/s and Surname of Bidder                        Signature       
   
 
  ………………………………………......................                                         .......................................2021 
    Position in the Firm/Company                       Date 
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This preference form must form part of all bids invited.  It contains general information and serves as a claim 
form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of 
Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED 
IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

1.2  

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 
therefore the 80/20 preference point system shall be applicable;  

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the 
bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are not 
claimed. 

T2.2.18: 
             MBD 6.1 PREFERENCE CLAIMED IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS, 2011 
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1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
purchaser. 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 
Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code 
of good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-
Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an 
organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance with 
specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
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 






 


min

min
180

P

PPt
Ps  or 







 


min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 P min = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points 
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with 
the table below: 

 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 
AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 
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(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017: 
 

Designated Group: An EME or QSE which is at last 51% owned by: EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
 
 
 
 
 
 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 
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8.2 VAT registration number:……………………………………….……………………… 

8.3 Company registration number:…………….……………………….…………………… 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

……………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
8.8 Total number of years the company/firm has been in business:…………………………… 

 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 

and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / 

we acknowledge that: 
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i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of 
the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted by the National Treasury from obtaining business from any organ of 
state for a period not exceeding 10 years, after the audi alteram partem (hear 
the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 

 
 
 
 
 
 
 
       
 
 
 
 

 

 

 
………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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CONTRACT FORM - RENDERING OF SERVICES    MDB 7.2 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE 
PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE PROVIDER 
AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR 
RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
I hereby undertake to render services described in the attached bidding documents to (name of the institution) 
…………………………………………………………………………………………………..in accordance with the 
requirements and task directives / proposals specifications stipulated in Bid 
Number………….…………………………………………………….. at the price/s quoted.  My offer/s remain binding upon 
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing date of 
the bid. 
 
The following documents shall be deemed to form and be read and construed as part of this agreement: 
Bidding documents,  
Invitation to bid; 
Tax compliance status (CSD report); 
Pricing schedule(s); 
Filled in task directive/proposal; 
Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the 
Preferential Procurement Regulations 2011; 
Declaration of interest; 
Declaration of bidder’s past SCM practices; 
Certificate of Independent Bid Determination; 
Special Conditions of Contract;  
General Conditions of Contract; and 
Other (specify) 
 
I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted 
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I 
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 
I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under 
this agreement as the principal liable for the due fulfillment of this contract. 
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I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or any 
other bid. 
 
I confirm that I am duly authorised to sign this contract. 
 
NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 
 
SIGNATURE  ……………………………. 
 
NAME OF FIRM  ……………………………. 
 
DATE   ………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WITNESSES 

 

1 …….…………………….. 

 

2 ……….………………… 

 

DATE: ……………………… 
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MBD 7.2 
 

CONTRACT FORM - RENDERING OF SERVICES  
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

I……………………………………………………………. in my capacity as……………………...…………………………….. 
accept your bid under reference number ………………dated………………………for the rendering of services indicated 
hereunder and/or further specified in the annexure(s). 
 
An official order indicating service delivery instructions is forthcoming. 
 
I undertake to make payment for the services rendered in accordance with the terms and conditions of the contract, 
within 30 (thirty) days after receipt of an invoice. 

 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON………………………………... 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 
 

 

DESCRIPTION OF 
SERVICE 

PRICE (ALL 
APPLICABLE 

TAXES 
INCLUDED)  

COMPLETION 
DATE 

B-BBEE 
STATUS 
LEVEL OF 
CONTRIBUTIO
N 

 
MINIMUM 

THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND 

CONTENT (if 
applicable) 

     

WITNESSES 

 

1 ….……………………… 

 

2 …..……………………… 

 

DATE: …………………….. 
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

1 This Standard Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by institutions in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

 
a. abused the institution’s supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

 

 

 
 
 
 
 
 
 
 
 
 
T2.2.20: 

 
MBD 8: DECLARATION OF ABUSE OF SUPPLY CHAIN MANAGEMENT SYSTEM 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business with 
the public sector? 

Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied).The Database of Restricted 

Suppliers now resides on the National Treasury’s website (www.treasury.gov.za) 

and can be accessed by clicking on its link at the bottom of the home page.  

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 

http://www.treasury.gov.za/
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CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME)…………………………………………………....................CERTIFY 
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. I 
ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 ……………………………………….........................        .....................…….............    
  Name/s and surname of Bidder                        Signature         
  
………………………………………...........................                             ........................................... 
        Position In the Firm/Company      Date 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s 
website (www.treasury.gov.za) by clicking on its link at the bottom of the home page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court 
outside of the Republic of South Africa) for fraud or corruption during the past five 
years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 

 
 

4.4 Was any contract between the bidder and any organ of state terminated during the 
past five years on account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 

 

http://www.treasury.gov.za/
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1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 
bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

     3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse;   

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to 

acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an agreement between 

competitors not to compete 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
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______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _______________________________________________________ that: 

(Name of Bidder) 

 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder  

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices;       
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(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions of 

the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of 

the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract.   

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act  No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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T2.2.22: 

 
Having examined the BID and the general conditions thereto, I/we hereby certify that the bid price in 
the bid schedules and the preference points claimed are correct. 
 
I/We furthermore certify that I/we/the Company comply/complies with the issues around Section 38 of 
the Supply Chain Management Policy inter alia: 

 
IF ALL IS IN PLACE IN RESPECT OF THE CONTRACTUAL ISSUES LISTED IN THE TABLE 
BELOW; THE ANSWER SHOULD BE YES. ATTACH SUPPORTING INFORMATION IF ANY OF 
THE ANSWERS IS NO. 
 
 
Note that the Municipality’s Procurement Section will verify the statements. 
 

I/we certify the following:  

No. CONTRACTUAL ISSUES YES NO 

1. In terms of Section 38 (1) (c) that the Bidder or any of the Directors is not 
listed as a person prohibited from doing business with the Public Sector 

  

2. In terms of Section 38 (1)(d) (i) that the Bidder or any of the Directors 
does not owe rates and taxes or Municipal service charges to any 
Municipality that is in any arrears for more than three (3) months. Copies 
of the latest Municipal service charges statement of the Bidder and the 
Directors must be attached to the tender/bid document 

  

3. In terms of Section 38 (1) (d) (ii) that the Bidder or any of the Directors 
has not failed to perform satisfactorily on a previous/previous contract/s 
with the Municipality or any organ of state 

  

4. In terms of Section 38 (i) (9) that the Bidder or any of the Directors has 
not been convicted for fraud or corruption during the past five (5) years 

  

5. In terms of Section 38 (i) (9) (iv) that the Bidder or any of the Directors 
has not been listed in the Register Of Tender Defaulters in terms of 
Section 29 of the Prevention and Combating of Corrupt Activities Act, (Act 
No. 12 of 2004) 

  

 
 
 
 
 
 
 
 

SECTION 38: DECLARATION FORM  
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.................................................     ..................................2021. 
SIGNATURE OF BIDDER       DATE 
 
 

             ................................................................................................................. 
             FULL NAME AND SURNAME OF BIDDER IN BLOCK LETTERS 
 
             COMPANY NAME: .................................................................................... 
 
             PHYSICAL ADDRESS: ............................................................................ 
 
             TELEPHONE NUMBER: ............................................................................ 
 
               EMAIL ADDRESS: .............................................................................. 

 
               WITNESS 1: ......................................          WITNESS 2: .................................................. 
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THE CONTRACT 
PART C1 : AGREEMENTS AND CONTRACT DATA 

 

C1.1 Form of Offer and Acceptance 
C1.2 Contract Data 
C1.3 Pro Forma Guarantee 
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C1.1 Form of Offer and Acceptance  

 
Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract 
for the procurement of: 
APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF RUSTENBURG 

RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 
 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender 
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has 
accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . Rand (in words); 

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in 
the conditions of contract identified in the contract data. 
 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
for the tenderer 
 (Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/DRT/0105/2021/22 
  

APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 

 

THE CONTRACT   91 C1.1 
Part C1: Agreement and Contract Data Form of Offer and Acceptance 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the tenderer’s 
offer shall form an agreement between the employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 
above.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto 
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer 
and the employer during this process of offer and acceptance, are contained in the schedule of 
deviations attached to and forming part of this agreement. No amendments to or deviations from said 
documents are valid unless contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer (whose details are given in the contract data) to 
arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of 
deviations (if any).  Unless the tenderer (now contractor) within five working days of the date of such 
receipt notifies the employer in writing of any reason why he cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the parties. 
 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           Date . . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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for the 
Employer         Rustenburg Local Municipality 
                         Missionary Mpheni House  
                         c/o Beyers Naude & Nelson Mandela Drive 
                         Rustenburg 
 
 
 

Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                      Date. . . . . . . . . . . . . . . . . .                        
signature  
of witness                                                                                              
 

 
Schedule of Deviations 
 
Notes : 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender; 

2. A Tenderer’s covering letter shall not be included in the final contract document.  Should any 

matter in such letter, which constitutes a deviation as aforesaid become the subject of agreements 

reached during the process of, offer and acceptance, the outcome of such agreement shall be 

recorded here; 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes an 

obligation of the contract shall also be recorded here; 

4. Any change or addition to the tender documents arising from the above agreements and recorded 

here, shall also be incorporated into the final draft of the Contract. 

 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as 
any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
 
 
for the tenderer 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
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Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer           
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .              Date . . . . . . . . . . . . . . . . . . .     

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity           . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Rustenburg Local Municipality 
Missionary Mpheni House  
c/o Beyers Naude & Nelson Mandela Drive 
Rustenburg 
 
 
 

Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                       Date. . . . . . . . . . . . . . . . . .                        
signature  
of witness                                                                                              
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C1.2 Contract Data  

 

GENERAL CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African 
Institution of Civil Engineering , is applicable to this Contract. 

 

The General Conditions of Contract are not bound into this document but are available at the Contractor’s 
expense. Each party to the contract shall purchase its own copy of the GC 2015, available from  
South African Institution of Civil Engineering 
Private Bag X200 
Halfway House, 1685 
South Africa 
Tel: 27(0) 11 805 5947 /48 /53 
 

Each item of data below is cross-referenced to the clause in the conditions of contract to which it applies. 

 
In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works (2015) 3rd Edition, 
published by the South African Institution of Civil Engineering ), the following Contact Data apply to this Contract. 
 

The Contract Data consists of two parts.  Part 1 contains information provided by the Employer, while Part 2 
contains information to be provided by the Contractor. 
 

Part 1: Data Provided by the Employer 

Clause Contract Data 

1.1.1.5 Replace the contents of Clause 1.1.1.5 with the following: 

The “Commencement Date” means the date on which the contactor receives a written 
instruction from the Employer to commence with the Works. The instruction to commence 
with the works will not be issued later than 28 days from the date that the Agreement made 
in terms of the Form of Offer and Acceptance comes into effect. 

1.1.1.13 The Defects Liability Period for the Works shall be 365 days. 

1.1.1.14 Add the following to the end of this definition: 

This clause shall apply mutatis mutandis to any portion or phase of the Works that may be 

described in the Scope of Works or in the Contract Data, or agreed subsequently between 
the Contractor and the Employer, and committed to writing.  

The time for achieving practical completion is ? Months. 

1.1.1.15 The Employer is Rustenburg Local Municipality. 

1.1.1.16 The Engineer means any Director, Associate or Professional Engineer appointed generally 
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Clause Contract Data 

or specifically by the management of the Employer  to fulfil the functions of the Engineer in 
terms of the Conditions of Contract. 

1.1.1.26 The pricing strategy is Re-measurement Contract. 

1.2.1 

 

Add the following to the clause: 

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it being 
during office hours or otherwise. 

 

1.2.1.4 Posted to the Contractor’s address and delivered by the postal authorities. 

1.2.1.5 Delivered by a courier service and signed for by the recipient or his 
representative. 

1.2.1.2 The address of the Employer is: 

Rustenburg Local Municipality 
C/o Beyers Naudé & Nelson Mandela Drive 
 
P O Box 550 
Rustenburg 
0300 
 
Tel: +27 (14) 590 3098 
Fax: +27 (14) 590 3879 
 

1.3.6 Add the following new Clause: 

The copyright in all documents, drawings and records (prepared by the Engineer) related in 
any manner to the Works shall vest in the Employer or the Engineer or both (according to 
the dictates of the Contract that has been entered into by the Engineer and the Employer 
for the Works), and the Contractor shall not furnish any information in connection with the 
Works to any person or organisation without the prior approval of the Employer to this 
effect. 

3.1.3 The Engineer is, in terms of his appointment by the Employer for the design and 
administration of the Works included in the Contract, required to obtain the specific 
approval of the Employer for the execution of the following duties:  

3.1.3.1 The issuing of an order to suspend the progress of the Works, the extra cost 
resulting from which order is to be borne by the Employer in terms of Clause 
5.11 or the effect of which is liable to give rise to a claim by the Contractor for 
an extension of time under Clause 5.12 of these conditions.  

3.1.3.2 The issuing of an instruction or order to vary the nature or quantity of the 
Works in terms of Clause 6.3, the estimated effect of which will be to increase 
the Contract Price by an amount exceeding R50 000, the evaluation of all 
variation orders in terms of Clause 6.4 and the adjustment of the sum(s) 
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Clause Contract Data 

tendered for General Items in terms of Clause 6.11. 

3.1.3.3 The approval of any claim submitted by the Contractor in terms of   
Clause 10.1. 

 

4.1.2 Add the following to the clause: 

The Contractor shall provide the following to the Engineer for retention by the Employer or 
his assignee in respect of all works designed by the Contractor: 

 

 

4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional 
Engineer confirming that all such works have been designed in accordance 
with the appropriate codes of practice. 

4.1.2.2 proof of registration and of adequate and current professional indemnity 
insurance cover held by the designer(s). 

4.1.2.3 design calculations should the Engineer request a copy thereof. 

4.1.2.4 engineering drawings and workshop details (both signed by the relevant 
professional engineer), in order to allow the Engineer to compare the design 
with the specified requirements and to record any comments he may have with 
respect thereto. 

4.1.2.5 “As-Built” drawings in DXF electronic format after completion of the Works. 

The Contractor shall be responsible for the design of the Temporary Works. 

4.3.3 Add the following new clause: 

The Contractor shall comply with the Occupational Health and Safety Specification 
prepared by the Employer in terms of the Construction Regulations, 2003 promulgated in 
terms of Section 43 of the Occupational Health and Safety Act (Act No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor shall 
before commencement of the Works or any part thereof, be in the possession of an 
approved Health and Safety Plan.   

The Contractor shall submit an approved Health and Safety Plan to the Engineer within 14 
days from the date that the Agreement made in terms of the Form of Offer and Acceptance 
comes into effect. 

4.3.4 Add the following new clause: 

Contractor’s liability as mandatory 

Notwithstanding any actions which the Employer may take, the Contractor accepts sole 
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements 
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 
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Clause Contract Data 

1993), and all its regulations, including the Construction Regulations, 2003, for which he is 
liable as mandatory.  By entering into this Contract it shall be deemed that the parties have 
agreed in writing to the above provisions in terms of Section 37 (2) of the Act.   

4.3.5 Add the following new clause: 

Contractor to notify Employer 

The Employer retains an interest in all inquiries conducted under this Contract in terms of 
Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 
its Regulations following any incident involving the Contractor and/or Sub-Contractor and/or 
their employees.  The Contractor shall notify the Employer in writing of all investigations, 
complaints or criminal charges which may arise pursuant to work performed under this 
Contract in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 
Regulations. 

4.3.6 Add the following new clause: 

Contractor’s Designer 

The Contractor and his designer shall accept full responsibility and liability to comply with 
the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and the Construction 
Regulations, 2003 for the design of the Temporary Works and those part of the Permanent 
Works which the Contractor is responsible to design in terms of the Contract. 

4.3.7 Add the following new clause:  

The Ministerial Determination 4, Expanded Public Works Programmes, issued in terms of 
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government 
Notice No 949 of 22 October 2010, as appended to these Contract Data as Annexure A, 
shall apply to works described in the Scope of Work as being labour intensive and which 
are undertaken by unskilled or semi-skilled workers. 

4.10.3 Add the following new clause:  

The Contractor shall use local labour in accordance with the requirements contained within 
the Scope of Work. 

5.3.1 Add the following: 

The documentation required before commencement with Works Execution are: 

 Health and Safety Plan (Refer to Clause 4.3) 

 Initial Programme (Refer to Clause 5.6) 

 A detailed cash flow forecast (Refer to Clause 5.6.2.6) 

 Security (Refer to Clause 6.2) 

 Insurance (Refer to Clause 8.6) 

5.3.2 Add the following: 

The time to submit the documentation required (Refer to Clause 5.3.1) before 
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Clause Contract Data 

commencement with Works execution is 14 days. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in 
the Scope or Works and/or Site information. 

5.6.1 Add the following to the clause: 

In this regard the Contractor shall have regard for the phases and sub-phases (if 
applicable) for the Development, which shall also be the order in which the Permanent 
Works shall be constructed, unless otherwise agreed between the parties and committed to 
writing.  If phased construction is applicable, the phases and sub-phases will be described 
in the Specifications and/or will be indicated on the Phasing Plan which forms part of the 
Drawings. 

5.7.1 Delete the last paragraph of the clause and replace with the following: 

No such instruction by the Engineer to expedite progress shall be the subject of additional 
compensation to the Contractor unless the instruction explicitly states that the Contractor is 
entitled to additional compensation, and cites the amount of such compensation or the 
basis upon which it is to be determined. 

5.8.1 The non-working days are Sundays. 

Special non-working days shall be all South African Statutory holidays and the official 
building holidays (which commences on 16 December and ends on  
10 January). 

5.12.3 Delete the contents of the clause and insert the following: 

If an extension of time is granted, other than an extension resulting from abnormal rainfall 
in terms of Clause 5.12.5, the Contractor shall be paid such additional time-related General 
Items as are appropriate having regard to any other compensation which may already have 
been granted in respect of the circumstances concerned. 

 

 

 

5.12.5 Add the following new clause: 

Extension of time due to Abnormal Rainfall 

Extension of time for completion of the Contract shall be allowed in the event of 
abnormal rainfall in accordance with the following formula: 
 

V = (Nw - Nn) + (Rw - Rn)/20 

 
Where: 
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Clause Contract Data 

 

V  =  Extension of time in calendar days for the calendar month under 
consideration 

Nw  =  Actual number of days during the calendar month under 

  consideration on which a rainfall of 10mm and more is recorded 

Rw  =  Actual total rainfall in mm recorded during the calendar month  

  under consideration 

Nn  =  Average number of days, derived from rainfall records, on which 

  a rainfall of 10mm and more was recorded during the relevant  

  calendar month as per the data tabulated hereinafter 

Rn  = Average total rainfall in mm for the relevant calendar month,  

  derived from rainfall records, as tabulated hereinafter 

 
Where the extension of time due to abnormal rainfall has to be calculated for portion of a 
calendar month, pro rata values shall be used.  Should V be negative for any particular 
month, and should its absolute value exceed the corresponding value of Nn, then V shall be 
taken as being equal to minus Nn.  The total extension of time to be granted shall be the 
algebraic sum of all the monthly extensions, provided that if this total is negative then the 
time for completion shall not be reduced due to subnormal rainfall. 
 
Rainfall records for the period of construction shall be taken on Site.  The Contractor shall 
provide and install all the necessary equipment for accurately measuring the rainfall.  The 
Contractor shall also provide, erect and maintain a security fence plus gate, padlock and 
keys at each measuring station, all at his own cost. The Engineer or his Representative 
shall take and record the daily rainfall readings. The Contractor shall be permitted to attend 
these readings, in the company of the Engineer’s Representative. Access to the measuring 
gauge(s) shall at all times be under the Engineer's control.  
 
The rainfall records applicable to this Contract are those recorded at Weather Station 
Rustenburg ARG 0511/5234.  The following values of Nn and Rn shall apply: 
 
 
 
 
 
 

Month Rn (mm) Nn   (days) 



 
 
 
 
 
 

RUSTENBUG LOCAL MUNICIPALITY 
 

BID NO: RLM/DRT/0105/2021/22 
  

APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 

 

THE CONTRACT   101 C1.2 
Part C1: Agreement and Contract Data Contact Data 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

Clause Contract Data 

 

 

 

 

 

 

 

 

 

 

 

 

 

No adjustment to the total for time-related preliminary and general items will be applicable 
for any automatic extension of time for completion granted in terms of this clause. 

January 

February 

March 

April 

May 

June 

July 

August 

September 

October 

November 

December 

130,1 

94,2 

75,1 

60,3 

9,8 

5,9 

1,6 

7,2 

18,8 

57,5 

89,4 

105,8 

4 

3 

2 

2 

0 

0 

0 

0 

0 

2 

3 

3 

TOTAL 655,7 19 

5.13. Delete the contents of the clause and insert the following: 

5.13.1 If the Contractor fails by the Due Completion Date to complete the Works, or 
any specific portion thereof that is identified in the Scope of Works to the 
extent which entitles him in terms of Clause 5.14.2 to receive a Certificate of 
Practical Completion for the Works, then the Contractor shall be liable to the 
Employer for the sum(s) stated below as (a) penalty(ies) for every day which 
shall elapse between the Due Completion Date for the Works or the specific 
portion of the Works and the actual Date of Practical Completion of the Works 
or of the specific portion. 

The penalty for delay shall be: R2000-00 per day. 

5.13.2 If before the issue of a Certificate of Practical Completion for the whole of the 
Works, or for any specific portion thereof that is identified in the Scope of 
Works, any further part of the Works has been:   

5.13.2.1 certified as complete in terms of a Certificate of Practical Completion; or 

5.13.2.2 occupied or used by the Employer, his agents, employees or other contractors 
(not being employed by the Contractor); 

then the appropriate penalty for delay referred to in Clause 5.1.3.1 above shall 
be reduced by the amount which is determined by the Engineer to be 
appropriate under the circumstances. 

5.13.3 The imposition of penalties in terms of Clause 5.13.1 shall not relieve the 
Contractor from his obligation to complete the Works, nor from any of his 
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Clause Contract Data 

obligations and liabilities under the Contract. 

5.13.4 All penalties for which the Contractor becomes liable in terms of Clause 5.13.1 
shall be accumulative. The Employer may, without prejudice to any  other 
method of recovery, deduct the amounts of all such penalties from any monies 
in his possession that are or may become due to the Contractor. 

5.13.5 The imposition of any penalties in terms of Clause 5.13.1 shall not limit the 
right of the Engineer of the Employer to act in terms of Clause 9.2. 

 

 

 

5.13.4 Add the following new Clause: 

If the Contractor shall, without the prior written permission of the Engineer, in respect of any 
portions of the Works which are prescribed in the Scope of Work to be executed using 
labour intensive construction methods, or for which the maximum size and capacity of 
mechanical plant and equipment is restricted in terms of the Contract: 

 fail to execute such portions of the Works, or any parts thereof, utilising labour 
intensive construction methods strictly in accordance with the provisions of the 
Contract; or 

 utilise in the execution of such portions of the Works, or any parts thereof, 
mechanical plant or equipment which is in conflict with the terms of the Contract; or 

 utilise in the execution of such portions of the Work, workers drawn from sources 
other than those allowed in terms of the Contract. 

then the Contractor shall be liable to the Employer for the percentage stated below of the 
value of the Works so executed in conflict with the provisions of the relevant Scope of 
Work, as a penalty for non-compliance. 

The penalty for non-compliance is: 15% of the value of Works specified. 

The imposition of penalties in terms of this clause shall not relieve the Contractor from his 
obligation to complete the Works, nor from any of his obligations and liabilities under the 
Contract. 

5.16.3 The Latent defect period is 10 years after the issue of the Final Approval Certificate in 
terms of Clause 15.6.1 

6.1.1 Add the following to the clause: 

Payment for works identified in the Scope of Work as being labour-intensive shall only be 
made in accordance with the provisions of the Contract if the works are constructed strictly 
in accordance with the provisions of the Scope of Work.  Any non-payment for such works 
shall not relieve the Contractor in any way from his obligations either in contract or in delict. 
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Clause Contract Data 

6.2.1 Add the following to this Clause: 

The amount of the Surety will be 10% of the Contract Price (including Value Added Tax) at 
the time that the Agreement comes into effect.  The guarantee shall remain valid until the 
issue of the Certificate or Certificates of Completion in respect of the whole of the 
Permanent Works. The Pro Forma Form of Guarantee bound into the General Conditions 
of Contract is replaced by the Form of Guarantee (Deed of Surety ship) which is included in 
Part C1.3 of this document. 

This approval or otherwise shall be based upon legal opinion to be provided by the 
Engineer. 

6.8.2 The application of a Contract Price Adjustment factor will not apply to this Contract. “Refer 
to Contract Price Adjustment Schedule for details”. 

6.8.3 Price Adjustments for variations in the cost of special materials will be allowed.  “The 
Contractor will be required to provide full details in Part 2 of the Contract Data”. 

6.8.4 In line 8 delete the words “between the Employer and the Contractor”. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

6.10.3 The percentage retention is 10%.  The Limit of Retention Money is 5% of the Contract Price 
at the time of the Agreement made in terms of the Form of Offer and Acceptance coming 
into effect. 

 

6.10.4 In line 4 delete the word “said” and insert the word “correct”. 

6.10.9 Replace the first sentence of the clause with the following: 

Within 14 days after the date of final approval as stated in the Final Approval Certificate, 
the Contractor shall deliver to the Engineer a final statement claiming final statement of all 
moneys due to him for additional work ordered by the Engineer after the Certificate of 
Completion date (save in respect of matters in dispute, in terms of Clause 58, and not yet 
resolved) plus the remainder of retention monies (subject to Clause 49.5.1) retained by the 
Employer. 

6.11.1.3 Delete “15 %” and replace it with “25%”. 

8.6.1.3 The limit of indemnity for liability insurance is R5 000 000 per event, the number of events 
being unlimited. 

10.5.3 The number of Adjudication Board Members to be appointed is 1 (One). 
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CONTRACT PRICE ADJUSTMENT SCHEDULE 

Clause Contract Data 

1.1 The application of a Contract Price Adjustment factor will not apply to this Contract.  The 
price adjustment formula provided in the General Conditions of Contract will apply, together 
with the following coefficients and the definition of the relevant indices indicated below; 

X=0,10  a=0.15  b=0.20  c=0.55  d=0.1 

1.2 Replace the definitions of the relevant indices with the following: 

“L” is the “Labour Index” and shall be the “Consumer Price Index” as published in the 
Consumer Price Index Statistical Release P0141 (Table A – Consumer Price Index and 
percentage change according to Rustenburg of Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as published in the 
Production Price Index Statistical Release P0142.1  
(Table 12 – Price Index for selected materials) of Statistics South Africa. 

“M” is the “Materials Index” and shall be the “Civil Engineering” index as published in the 
Production Price Index Statistical Release P0142.1 (Table 11 – Production Price for 
materials used in certain industries) of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the “Diesel fuel – Coast and Witwatersrand” index as 
published in the Production Price Index Statistical Release  
P0142.1 (Table 12 - Production Price Index for selected materials) of Statistics South 
Africa. 

1.3 The base month shall be the month prior to the closing date of this tender. 
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Part 2: Data provided by the Contractor 

Clause Contract Data 

1.1.1.9 The name of the Contractor is: 

 

 

1.2.1.2 The address of the Contractor is: 

 

 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

Type of Security 

Contractor’s choice. 

Indicate “Yes” or 

“No” 

Cash deposit of 10% of the Contract Sum (Incl. VAT).  

Performance guarantee of10 % of the Contract Sum (Incl. VAT).  

Retention of 10% of the value of the Works (Incl. VAT).  

Cash deposit of 5% of the Contract Sum (Incl. VAT) plus retention of 

5% of the value of the Works (Incl. VAT). 

 

Performance guarantee of 5% of the Contract Sum (Incl. VAT) plus 

retention of 5% of the value of the Works (Incl. VAT). 

 

 

6.8.3 The variation in cost of special materials is: 

Special Material Method Price for Base Month 
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END OF SECTION 
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C1.3.  Pro forma Performance guarantee 

 
Contract No RLM/ DRT/0105/2021/22 
 
For use with the General Conditions of Contract for Construction Works, Second Edition, 2010. 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means: …………………………………………………………………………….......... 
 
Physical address: …………………………………………………………………………………... 
 
“Employer” means:  _________________________________ 
 
“Contractor” means:  _________________________________ 
 
“Engineer” means:  _________________________________ 
 
“Works” means: _________________________________ 
 
“Site” means:  _________________________________ 
 
“Contract” means:  The agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 
between the parties. 

 
“Contract Sum” means:  The accepted amount inclusive of tax of R 

………………………………………… 
 
Amount in Words                    

……………………………………………………………………………………… 
“Guaranteed Sum” means:  The maximum aggregate amount of 

……………………………………………….. 
Amount in Words                    

……………………………………………………………………………………… 
 
“Expiry Date” means:   ……………………………………………………………………………………… 
 
CONTRACT DETAILS 
 
Engineer issues:  Interim Payment Certificates, Final Payment Certificate and the Certificate 
Completion of the Works as defined in the Contract. 
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PERFORMANCE GUARANTEE 
1.   The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum 
2. The Guarantor’s period of liability shall be from and including the date of issue of this 

performance Guarantee and up to and including the Expiry Date or the date of issue by the 
Engineer of the Certificate of Completion of the Works or the date of payment in full of the 
Guaranteed sum, whichever occurs first. The Engineer and/or the Employer shall advise the 
Guarantor in writing of the date on which the Certificate of Completion of the Works has been 
issued. 

3. The Guarantor hereby acknowledges that: 
3.1   any  reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship; 

3.2  its obligation under this Performance Guarantee is restricted to the payment of money. 
4.  Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
4.1  A copy of a first written demand issued by the Employer to the Contractor stating that payment 

of a sum Certified by the Engineer in an Interim or Final Payment Certificate has not been made 
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer 
intends to call upon the Guarantor to make payment in terms of 4.2; 

4.2  A first written demand issued by the Employer to the Guarantor at the Guarantor‘s physical  
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3  A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to 
the Employer the Guaranteed Sum or the Full outstanding balance upon receipts of a first 
written demand from the Employer to the Guarantor at the Guarantor’s physical address calling 
up this Performance Guarantee, such demand stating that: 

5.1  the Contract has been terminated due to the Contractor’s default and that this Performance 
Guarantee is called up in terms of 5; or  

5.2  a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the performance Guarantee is called up in terms of 5; and  

5.3  the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6.  It is recorded that the aggregate amount of payments required to be made by the Guarantor in 
terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in term 1. 

7.  Where the Guarantor has made payment in term 5, the Employer shall upon the date of issue of 
the final Payment Certificate submit an expense account to the Guarantor showing how all 
monies received in terms of this Performance Guarantee have been expended and shall refund 
to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this 
Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank 
compounded monthly and calculated from the date payment was made by the Guarantor to the 
Employer until the date of refund. 

8.  Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 
receipt of the first written demand to the Employer. 
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9.  Payment by the Guarantor in terms of 5 will only be made against the return of the original 
Performance Guarantee by the Employer. 

10.  The Employer shall have the absolute right to arrange his affairs with the Contractor in any 
manner which the employer may deem fit and the Guarantor shall not have the right to claim his 
release from this Performance Guarantee on account of any conduct alleged to be prejudicial to 
the Guarantor. 

11.  The Guarantor chooses the physical address as stated above for the services of all notices for 
all purposes in connection herewith. 

12.  This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 
2, where after no claims will be considered by the Guarantor after it has expired. 

13.  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 
regarded as a liquid document for the purposes of obtaining a court order. 

14.  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor 
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms 
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the 
jurisdiction of the Magistrate’s court. 

 
 
Signed at……………………………………………………………………………………………. 
 
Date……………………………………………………………………………............................... 
 
Guarantor’s signatory (1)……………………………………………………............................. 
 
Capacity…………………………………………………………………………………................ 
 
Guarantor’s signatory (2)……………………………………………………………………....... 
 
Capacity……………………………………………………………………………………………. 
 
Witness signatory (1)……………………………………………………………………………… 
 
Witness signatory (2)………………………………………………………………………………  
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CONTRACT 
PART C2: PRICING DATA  

 

C2.1 Pricing Instructions 
C2.2 Bill of Quantities 
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C2.1 Pricing Instructions 
 

 
1.     Measurement and payment shall be in accordance with the relevant provisions of COLTO 1998 

Edition for Road and Bridgework for State Road Authorities referred to in the Scope of Work. 
The Preliminary and General items shall be measured in accordance with the provisions of 
COLTO 1200, General Requirements and Provisions. 

 
2. The units of measurement described in the Bills of Quantities are metric units.  Abbreviations 

used in these Bills of Quantities are as follows: 
           
          % = percent 

h = hour 
          ha = hectare  
          kg = kilogram 
          kl                        = kilolitre 
          km = kilometre 
          km-pass  = kilometre-pass 
          kPa             =  kilopascal 
          kW = kilowatt 

l                        = litre  
          m = metre 
          mm = millimetre  
          m² = square metre  

m²-pass = square metre-pass   
m³ = cubic metre    
m³-km = cubic metre-kilometre  
MN = meganewton 

          MN.m = meganewton-metre  
          MPa = megapascal  
          No. = number 
 Prov sum = Provisional sum   
          PC sum = Prime Cost sum 
          R/only = Rate only 
          sum = lump sum 
          t = ton (1000 kg) 
  W/day  =  Work day 

    Pers. Days        =        person days 
 

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance is made for waste. 

 
4. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described 

under the items.  Such prices and rates cover all costs and expenses that may be required in 
and for the execution of the work described in accordance with the provisions of the Scope of 
Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied 
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in the Contract Data, as well as overhead charges and profit.  These prices will be used as a 
basis for assessment of payment for additional work that may have to be carried out. 

 
5. It will be assumed that prices included in these Bills of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that were 
published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or 
www.iso.org for information on standards) 

 
6. Where the Scope of Work requires detailed drawings and designs or other information to be 

provided, all costs associated therewith are deemed to have been provided for and included in 
the unit rates and sum amount tendered such items 

 
7. An item against which no price is entered will be considered to be covered by the other prices or 

rates in the Bills of Quantities. A single lump sum will apply should a number of items be 
grouped together for pricing purposes. 

 
8. The quantities set out in these Bills of Quantities are approximate and do not necessarily 

represent the actual amount of work to be done.  The quantities of work accepted and certified 
for payment will be used for determining payments due and not the quantities given in the Bills 
of Quantities. 

 
9. Reasonable compensation will be received where no pay item appears in respect of work 

required in the Bills of Quantities in terms of the Contract and which is not covered in any other 
pay item. 

 
10. The short descriptions of the items of payment given in these Bills of Quantities are only for the 

purposes of identifying the items.  More details regarding the extent of the work entailed under 
each item appear in the Scope of Work. 

 
11. Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the 

COLTO Standardised Specifications.   
 
12. All prices and rates entered in the Bill of Quantities must be excluding Value Added Tax 

(VAT).  VAT will be added last on the summary page of the Bill of Quantities. 
 
 
 
 
 
 
 

 

 

 

 

 

http://www.stanza.org.za/
http://www.iso.org/
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BILL OF QUANTITIES 
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C3: Scope of Work 
 

 DESCRIPTION OF THE WORKS 

1.1 Employer’s objectives 

The Employer’s objective is to provide public transport infrastructure in the form of bus stations for the 

Rustenburg Municipality. Furthermore, the Employer aims to provide temporary employment 

opportunities to local unemployed people and to provide training or skills development to these locally 

employed workers. 

The description of the project contained in the Scope of Work is merely an outline of the Contract 

Works and shall not limit the work to be carried out by the Contractor under this Contract.  

1.2 Overview of the Works 

The work to be performed under this contract comprises: 

 The construction of six station superstructures (comprising of two different types of station) on the 

road median at various intersections along Swartruggens Road in Rustenburg, including hard and 

soft landscaping on the median adjacent to the stations. A matrix identifying the type of each 

individual station and its location is included as a drawing in Volume 4 of this tender. 

 The construction of a generator room for each station, adjacent to the existing hard landscaping 

on the sidewalks at the intersections where the stations are located. 

 The planting of trees, other soft landscaping and the installation of street furniture at the 

intersections where the stations are located. 

The station superstructures will be built over recently built concrete sub-structures including 

foundations and walls and columns, which are located between concrete bus ways in the case of the 

stations on Swartruggens road. The contractor shall exercise due care when working over these 

areas and shall be held responsible for any damage incurred to these bus ways or sidewalks. 

Similarly, existing Kassel Kerbs installed between the bus ways and the stations shall be protected 

during construction and any damage to them shall be rectified by the contractor. 

Construction will take place in the vicinity of existing services. Due care shall be exercised to protect 

these services. 
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Landscaping and the construction of the generator rooms and kiosks in the CBD will require the lifting 

of existing paving, which must be relaid and made good as part of the scope of work. 

The works shall not impact on public access. Pedestrian and other non-motorised transport traffic flow 

and protection of the works for public safety shall be maintained at all times during the contract. It is 

not envisaged that vehicular flow shall be affected. 

 

1.3 Extent of the Works 

The extent of the works is described in the overview above and detailed in the Bills of Quantities and 

the drawings and specifications that form part of this tender. However, if during the course of 

construction, conditions or circumstances are found to differ from those anticipated, the Principal 

Agent reserves the right to modify the scope of work to suit the prevailing conditions and 

circumstances. 

 

A brief description of the station building follows: 

The station superstructures consist of a single story structural steel frame supporting and in-situ RC 

roof, all built off a RC substructure consisting of footings, low up stand walls and columns. The 

substructure is by others. The building envelope is primarily glazed. There is a masonry ticket sales 

kiosk within the station that contains a sales room and services. Sliding glass door on the road side 

elevations give access from the platform to the buses that will dock in very close proximity to the 

station. 

There are three types of station: 

Type A. Wide stations consisting of a single platform with one entrance at the front and a glass fire 

escape door at the back. The sales kiosk is inside the station. 

Type B. Wide stations consisting of two platforms that are linked by an open - to- the- air, paved 

walkway that is secured with fencing. There is one entrance at the front of the first platform, and a 

glass fire escape door at the back of the second platform, with sliding doors to give access to the 

walkway. The sales kiosk is inside the first platform of the station. 

Type C. Narrow station consisting of two platforms, that are linked by an open to the air, paved 

walkway that is secured with fencing. There are two entrances to the station, one at either end with 

sliding doors to give access to the walkway. The sales kiosk will be external to the station. 
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1.4 Coordination with other contractors 

Other contractors, who are engaged in the construction of the civil works for the RRT, will be working 

within the Site on Sections 2, 3 and 4 of the contract. The Contractor will be required to provide all 

necessary assistance to them, and to liaise with them in respect of their programme in order to avoid 

any delays to either contract. 

1.5 Setting Out of Works 

Whilst surveys have and will been carried out at the completion of the concrete substructures prior to 

handing them over to the Employer, the contractor shall verify the accuracy of these substructures 

prior to setting out the works and bring any discrepancies to the attention of the Principal Agent prior 

to incurring any costs for potentially abortive or remedial work. 

1.6 Construction programme 

The contract will be divided into four sections as outlined in the contract data. All relevant dates are 

outlined in the contract data. It is anticipated that there will be a time gap between sections 3 & 4 of 

the contract and site de-establishment and re-establishment must be allowed for. 

 

 1.7 Employer’s design 

The Employer’s design is depicted by the drawings & specifications included in this this tender. 

 

 1.8 Design Brief 

The brief of the Employer was to design the Station buildings and associated landscaping to 

accommodate the requirements of the Rustenburg Rapid Transport system in an efficient and cost-

effective manner to produce an aesthetically pleasing and highly functional & robust end product. 

 

 

 

 

 

 

 

1.9 Drawings 
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The drawings contained in Volume 4 form part of the tender documents and shall be used for tender 

purposes only. 

The Contractor will be supplied with a CD containing all drawings in PDF format for tender purposes.  

The CD will be issued free of charge and the Contractor shall make any prints he may require at his 

own cost. 

Only figured dimensions shall be used and drawings may not be scaled unless so instructed by the 

Architect. The Architect will supply any figured dimensions, which may have been omitted from the 

drawings. 

The levels given on the structural drawings are subject to confirmation on the site, and the Contractor 

shall submit all levels to the Architect for confirmation before he commences any construction work.  

The Contractor shall also check all clearances given on the drawings and shall inform the Architect of 

any discrepancies. 

 

1.10 Specifications 

 

The Standard General and Technical Specifications for RRT Station Superstructures shall be the Model 

Preambles for Trades 2008 Edition, as published by the Association of South Africa Quantity Surveyors. 

 

 The bills of quantities have been drawn up in accordance with the 6th Edition (revised) of the Standard 

Measuring Building Works dated 1999 and the amendments thereto, as published by the Association of South 

African Quantity Surveyors. 

 

Note on the Preambles for Trades: 

 

1. Supplementary preambles to the Model Preambles covering clauses of a general nature, clauses pertaining to 

specific materials and amendments to clauses in the Model Preambles are incorporated in these bills of 

quantities to satisfy the requirements of the project. 

 

2. The contractor’s prices for all items throughout these bills of quantities must take into account of, and 

include for all the obligations required and specifications given in the Model Preamble and in any 

Supplementary Preambles. 

 

 

 

3. Wherever a trade name for any product has been described in the bills of quantities (Building or Civil 

Works) or indicated on the tender drawings, the tenderer’s attention is drawn to the fact that any other 
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product of equal quality may be used subject to the written approval of the Principal Agent being obtained 

prior to the closing date for submission of tenders. 

 

4. If prior written approval for an alternative product is not obtained, the product described shall be deemed to 

have been tendered for 

  

2. Training 

Technical skills training shall be provided by the Contractor to all local labour involved in the Contract 
to enhance their development, and assist in the empowerment of the local communities. 

3. Use of local resources 

A major objective of this Contract is the optimum use of local resources.  The methods to be adopted to achieve 

this objective include: 

a) The implementation of labour-optimising construction methods. 

b) The use of local subcontractors; contemplated herein as subcontractors who are based within the 

Rustenburg Local Municipality. 

c) The use of local suppliers; contemplated herein as suppliers who are based within the Rustenburg Local 

Municipality. 

 

The Contractor shall ensure that local resources account for a minimum of 25% of the Final Contract Value as 

stipulated in Clause F3.11 in the Tender Data. 

4. Community Liaison Officer 

The Contractor shall if instructed to do so appoint a Community Liaison Officer or Officers after 

consultation with the local community, the Principal Agent and the Employer.  The Liaison Officer(s) 

shall be appointed as a member of the Contractor’s management personnel and the Contractor’s 

normal employment conditions shall be applicable to the appointment.  The Contractor shall disclose 

his normal employment conditions to the Principal Agent when called upon to do so. 

 

(b) Duties of the Community Liaison Officer 

 The Community Liaison Officer(s) shall: 

(i) be available on Site daily between the hours agreed on by the Contractor, the Employer 

and the Principal Agent from time to time; 

(ii) determine, in consultation with the Contractor, the needs of the temporary labourers for 

relevant skills training.  He is responsible for the identification of suitable trainees and 

shall attend one of each of the training sessions; 
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(iii) communicate with the Contractor and the Principal Agent to determine the labour 

requirements with regard to numbers and skills; 

(iv) assist in maintaining relations, and when applicable partake in labourer grievance and 

dispute procedures; 

(v) assist in and facilitate the recruitment of suitable temporary labour and the 

establishment of the Labour Register; 

(vi) attend all meetings in which the local community and/or labourers are present or are 

required to be represented; 

(vii) assist in the identification, and screening of labourers from the local community in 

accordance with the Contractor’s requirements; 

(viii) inform temporary labourers of their conditions of temporary employment, and inform 

temporary labourers as early as possible when their period of employment will be 

terminated; 

(ix) attend disciplinary proceedings to ensure that hearings are fair and reasonable; 

(x) keep a daily written record of his interviews and community liaison activities; 

 

(xi) carry out specific tasks ordered by the Principal Agent; 

(xii) perform such other duties as required and agreed upon between all parties concerned. 

 

(c) Remuneration 

 The remuneration of the Liaison Officer(s) shall be as specified by Rustenburg Local 

Municipality and the RIN JV which will include R 500.00 for the provision of a cell phone to the 

Liaison Officer). Payment for the Liaison Officer will be made under the Preliminaries 

5. Procurement 

 

5.1 Preferential procurement procedures 

It is a requirement of this contract that a minimum of 25% of the construction work be undertaken by 

local BEE subcontractors and labour. A specific Target Area (Geographic area) for the recruitment of 

local BEE subcontractors and labour shall be the Rustenburg Local Municipal area. 
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(ii) Black Economic Empowerment Enterprises (BEEE’S) 

The employer is not prescriptive which of the work is to be carried out by the local BEE’s, but the 

contractor will be monitored as specified in terms of work selected by himself during the construction 

period. 

All BBBEE subcontractors must be registered with the CIDB, and be approved by the Employer. 

 

The definition of a Black Economic Empowerment Enterprise for the purpose of this contract is as 

follows: 

“Black Economic Empowerment Enterprise” (BEEE) means an emerging small or micro enterprise 

or business (owned by a Black person) appointed for the execution of those identified aspects of the 

Works which can be commercially effectively carried out by such Emerging or Affirmable Contractor. 

An Emerging or Affirmable Contractor or affirmable business shall be a business which adheres to 

statutory labour practices, has established a suitable entity, registered with South African Revenue 

Service and a continuing and independent Enterprise for profit, providing a Commercially Useful 

Function and comply to such other requirements in terms of management, ownership and turnover as 

specified in the Project Document.  “Black Economic Empowerment Enterprise” shall in these 

conditions be referred to as “Emerging BEEE Contractor.” 

A “black enterprise” (BE) is one that is at least 50.1% owned by black persons and where there is 

substantial management control.  Ownership refers to economic interests while management refers to 

the membership of any board or similar governing body of the enterprise. 

A “black empowered enterprise” (BEE) is one that is 25.1% owned by black persons and where 

there is substantial management control. Ownership refers to economic interests. Management refers 

to executive directors. (This is whether the black enterprise has control or not). BEE shall not be partly 

or wholly owned by the main contractor or any of the partners in the case of a JV. 

“Black” shall be defined in accordance with the Department of Trade and Industry as “Indigenous 

Africans, Coloureds and Indians” in South Africa. 
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5.2 Penalties 

The penalty for failure to achieve the target for local labour and SMME usage shall be applied at a 

rate of 50% of the value by which the accumulative value fails to meet the tendered target for local 

labour and SMME usage and shall be applied on a pro-rata basis according to a monthly evaluation of 

achievements against the targets tendered by the contractor. 

Note: 

No separate payment shall be made for any costs incurred by the contractor, whether direct or 

indirect, for his efforts in accomplishing the requirements of BBBEE objectives as specified. Such 

costs shall be deemed to have been included in the preliminaries. 

5.3) Labour Enhanced Construction 

The contractor’s attention is drawn to the fact that it is an objective of the contract to maximise the 

labour content of certain operations or portions thereof.  In this regard, where the specified work 

allows for a choice between mechanical or labour-enhanced means, the former should generally be 

kept to the practical minimum. 

The principles of EPWP will be followed and applied as far as possible and the contractor shall 

conform accordingly. Where possible, the contractor shall endeavour to create as many job 

opportunities as possible and provide training wherever possible. 

Construction activities, which are undertaken labour intensively, shall be clearly identified by the 

contractor and approved by the principal agent. All the negotiations regarding labour intensive work 

shall be in accordance with the specifications. 

No variation in payment shall be made for labour intensive work identified by the contractor and no 

additional payment shall be made for informal training. 

The contractor is required to supply records of labour content and job creation with monthly payment 

certificates. 

 

5.4) Social and economic deliverables 
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It is a requirement of this contract that approved training be undertaken by the contractor. It is also a 

requirement of the contract that accredited training courses be attended by selected members of the 

local communities as identified and agreed to by the principal agent. 

Costs are included with the preliminaries for the accredited training of these selected individuals.  

These amounts will be spent at the sole discretion of the principal agent in consultation with the 

employer.  The contractor will, however, be responsible for arranging such courses once approval is 

given, under the auspices of the Construction Education and Training Authority (CETA).  The 

attendance at the completion of each course by the selected individuals must be certified by CETA 

and copies of such certificates must be submitted to the principal agent. 

The courses will be open to all unskilled, semi-skilled and skilled employees and should focus on improving the 

abilities and raising the standards of those attending. 

PART C4: SITE INFORMATION 

 

1.1 SITE LOCATION 

General 

Various sites as indicated on the site locality plan shown attached to this document. The stations are located on 

median at intersections along Swartruggens Road heading out of the CBD towards the north west (6 stations). 

Drawing number 0388-1/TS/5000 lists each station by name and number, and identifies the intersection by street 

name of each station. This drawing also identifies the side of the intersection that the station is positioned and 

whether the station is in the median or on the sidewalk. 

 

A site plan of one station, Station no 13 at the intersection of the Swartruggens road and Dr Moroko Street is 

included in Volume 4 of this tender as an example of a typical intersection layout that locates the station, 

generator room and extent of landscaping at the intersection. 

 

Site boundaries. 

The site of the works for each station or associated building shall comprise of only the area required 

by the contractor for the construction of the works. Erection of temporary fencing or protection, and 

localised storage space for materials as approved by the Principal Agent. This area shall not extend 

beyond the edge of the concrete bus way adjacent to general traffic lanes and shall therefor not 

impact on vehicular traffic flow. 

 

1.2 GEOTECHNICAL INFORMATION 

No geotechnical investigations have been done.  
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1.3 SERVICES INFORMATION 

New services are being laid as part of the civil works contract that includes the preparation of the station 

substructures. These and existing services that are to be retained will be shown on as built drawings for each 

intersection once the civil contracts are complete and the information is available. 

The Contractor's attention is drawn to the fact that such services information will be based on information 

supplied by others, and the accuracy and completeness of this information cannot be guaranteed.  It is therefore 

the responsibility of the Contractor to establish such positions at the start of the contract and to proceed with 

extreme caution in order to avoid damage to existing services 

 

Sleeves will have been placed under the road and median to allow for power, data, water, storm water and sewer 

connections to the station buildings as part of the civil contract. The superstructure building contractor will 

arrange for connections to be made. Volume 4 of this tender document contains typical drawings showing 

sleeving layouts of the Type A & B stations. Service provision to the Type C stations has not been detailed at 

time of tender. 

 

 

 

 

1.4 SITE LOCALITY PLAN 

 

 

 
 
 
1. DESCRIPTION OF THE WORKS 
 
1.1 Employer’s objectives  
 
Rustenburg Local Municipality aims to promote transport corridors, promote equitable access and facilities to 
ensure sustainable living in Meriting (Seraleng Ward 43).  
 
1.2 Overview of the works  
 
The project will implement the following: 

• Construction of approximately 1.019km length of road and installation of New paving, 
• The road will be surfaced with the 80mm interlocking SABS approved 
• Paving blocks, 
• Installation of Fig.8 mountable kerbing, 
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• Installation of concrete stormwater pipes, stormwater structures and “v” drains with different 
sizes, 

• All associated earthwork with 300mm dump rock, 
 
1.3 Extent of the works 
 

The main items of work to be undertaken in terms of the contract involve but not limited the following: 

 

• Contractor’s establishment on site 

• Compliance with EMP requirements 

• Compliance with OHS act requirements 

• Provisions of temporary workforce (ABE) 

• Training of temporary workforce 

• Housing, offices and laboratories for the engineer’s personnel 

• Laying of 25MPa 80mm interlocking concrete blocks. 

• Construct 150mm Crushed Stone base G2 86% to 88% apparent density) 

• Construct 150mm natural gravel subbase (stabilised) compacted to 95% MOD. AASHTO 
density. 

• Construct 300mm Dump rock. 

• Rip the existing road and compact to 90% MOD AASHTO density 

• Cut to spoil unsuitable material 

• Installation of Kerbs and Kerb Inlet 

• Construction of Manholes and Junction box 

• Install new stormwater pipes. 

• Construct Outlets on the stormwater pipes. 

• Appurtenant work such as accommodation of traffic, protection and/or relocation of services, 
road markings, road signs, etc. 

 
1.4 Location of the works 
 
The project is located in Seraleng (Villages). Refer to locality and site plan herewith. 
 
2 Drawings 
 
2.1 Employer’s Design 
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The permanent works included in this contract has been designed by the Employer. The detail of the works is 
indicated on the drawings and in the specifications. The Tenderer may submit alternative offers for designs 
prepared by him subject to the conditions specified in the Contract Data. 
 
2.2 Drawings 
 
Drawings are bound into this document. 
 
The Contractor shall be entitled to receive free of charge, two full size A2 and one A3 copies of each such 
drawings and to receive, at the cost of reproduction, such additional copies as he shall reasonably require. 
 
One copy of all drawings shall be kept on the Site and be available for perusal by the Engineer or any person 
authorised by him. 
  
The Contractor shall, in accordance with the Engineer’s instructions, maintain a register on the Site of all 
drawings and revisions thereof in the chronological order in which they are delivered to him. 
 
3. Procurement 
 
3.1 Preferential procurement procedures 
 
The works shall be executed in accordance with the conditions pertaining to preferences granted in 
accordance with the preferencing schedule. 
 
3.2 Labour and Personnel  
 
3.2.1 Contractors Personnel  
 
The Contractor shall limit the utilisation of his permanently employed personnel to that of key personnel only 
on the Works, as defined below, and shall execute and complete the Works utilising a temporary workforce 
employed directly by the Contractor and/or by his sub-contractors, using the assistance of the Labour Desk(s), 
from the various communities that are established in proximity to the Works or which will be consumers from 
the Scheme. 
 
Without derogating from the Contractor’s obligations to complete the Works within the specified time for 
completion, the numbers in each category of the Contractor's key personnel, as stated by the Contractor in 
the Returnable Schedules, will be strictly controlled during the contract period and any increase in numbers 
will be subject to the prior approval of the Employer. 
 
Key personnel means all contracts managers, site agents, site clerks, materials and survey technicians, 
quantity surveyors, trainers, supervisors, foremen, skilled plant operators, brick layers, welders, shutter hands 
and the like, and all other personnel in the permanent employ of the Contractor or his sub-contractors who 
possess special skills, and/or who play key roles within the Contractor's or his subcontractor's operations. 
 
The Engineer may at his discretion, upon receipt of a written and fully motivated application from the 
Contractor, and where he deems the circumstances so warrant, authorise in writing that the Contractor may 
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utilise in the execution of the Works, workers not being his key personnel but who are in his permanent 
employ.  Without limiting the generality of application of this sub-clause, circumstances which may be 
considered by the Engineer to warrant authorization of the use of the Contractor's permanent employees other 
than key personnel, include: 
 

a) The unavailability from local sources of sufficient numbers of temporary workers and/or sub-
contractors to execute the Works provided always that the Contractor has satisfied the 
Engineer that he has exercised his best endeavours and taken all reasonable actions to 
recruit sufficient temporary workers and sub-contractors from local sources. 

 
b) The unavailability within the temporary worker pool and/or from subcontractor sources 

available to the Contractor in terms of the Contract, of sufficient skills necessary to execute 
the Works or specific portions thereof, in situations where the completion period allowed in the 
Contract is insufficient to facilitate the creation of the necessary skills through the provision of 
suitable training as contemplated in the Contract; 

 
 c) Any other circumstances which the Engineer may deem as constituting a warrant. 
 
3.2.2 Temporary Workforce 
 
The Contractor shall employ labour from the local communities through the Labour Desk(s).  Accordingly, the 
workforce that is employed on Site shall consist of local residents, except for approved key staff in the 
permanent employ of the Contractor, to the maximum extent that is compatible with the requirements of 
clause C3.2.1. 
 
The Labour Desk(s) shall assist in identifying available local labour and, where available, semi-skilled labour 
as well as local sub-contractors. The Labour Desks shall also assist and advise regarding conditions of 
employment, disputes and disciplinary procedures. The function of the Labour Desk(s) shall however in no 
way diminish the responsibilities of the Contractor or sub-contractor. 
 
The Contractor and its sub-contractor shall adhere to the statutory minimum wage rates, they are however at 
liberty to negotiate additional incentive payments based on performance. 
 
A contract of employment or subcontract should be signed between the Contractor and each of his employees 
or sub-contractors, as the case may be.  Likewise contracts of employment must be entered into between 
each such sub-contractor, and each of the specific subcontractor's employees. Employment and subcontract 
agreements shall make clear reference to at least the following conditions: 
 

 The minimum agreed wage rate per hour in respect of labourers; 

 The agreed pay rate per unit of production where applicable; 

 UIF and WCA payments; 

 Minimum working hours per day; 

 Start and end times of a daily shift; 

 Lunch break times; 
 

 Company Policy regarding : 
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  Rain time 
  Sickness and absenteeism 
  Disciplinary matters 
  Grievances 

 Method and frequency of payment; 

 Work clothes and safety equipment to be issued. 
 
3.2.3 Local Content and Labour-Intensive Construction  
 
The promotion of the use of local content is required in the execution of this project. This will be achieved by 
the use of local labour and local sub-contractors in the construction of works equivalent to twenty-five percent 
(30%) of the total cost of works are to be constructed. The following limits apply: 
 

 Construction by subcontractors may constitute a maximum of 25% of the total local content works. 

 Construction using labour intensive construction methods and employing locally (within Marikana and 
its surrounds) labour must make up 75% the total local content works. 

 
Labour Intensive Construction shall mean the economically efficient employment of as great a portion of 
labour as is technically feasible to produce a standard of construction as demanded by the Specifications with 
completion by the Due Completion Date, thus the effective substitution of labour for equipment. 
 
Appropriate portions of the Works included in the Contract shall be executed using labour intensive 
construction methods. These portions of the Works shall be constructed and supplemented only to the extent 
necessary and unavoidable by the Contractors key personnel, unless otherwise instructed by the Engineer. 
 
The portions of the Works to be executed using labour intensive construction methods are: 
 

 clearing and grubbing of the Site; 

 Laying of interlocked block paving for road surfacing and sidewalk / channel. 

 Installation of road signs 

 exposing existing services; 

 dismantling and re-erection of fences;  and 

 cleaning and tidying up of the Site. 
 
In respect of those portions of works which are not listed above, the construction methods adopted and plant 
utilised shall be at the discretion of the Contractor, provided always that the construction methods adopted 
and plant utilised by the Contractor are appropriate in respect of the nature of the Works to be executed and 
the standards to be achieved in terms of the Contract. 
 
3.2.4 Subcontracting 
 
3.2.4.1 The Contractor shall sub-let to sub-contractors appropriate portions of the works. A sub-contract 
agreement shall be signed between the contractor and each of its sub-contractors. 
 
3.2.4.2 The Contractor shall be responsible for all work carried out by sub-contractors on his behalf.  The 
Engineer will not liaise directly with any such sub-contractor, nor will he become involved in any problems 
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and/or disputes related to payments, programming, workmanship, etc, unless provided for in the Conditions of 
Contract.  Such problems and/or disputes shall remain the sole concern of the Contractor and his sub-
contractors. 
 
3.2.4.3 The Engineer may at his discretion, upon receipt of a written and fully motivated application from the 
Contractor, and where he deems the circumstances so warrant, and provided always that the Contractor has 
complied fully and in all respects with the provisions of the Contract pertaining to subletting to local sub-
contractors or has utilised his best endeavours to comply therewith, authorise in writing that the Contractor 
may employ local residents with the sole intent of executing on-the-job training of such local residents to 
suitable levels of skill. 
 
Without limiting the generality of application of this clause, circumstances which may be considered by the 
Engineer to warrant such authorization include: 
 
 a) non-receipt of valid or acceptable tenders/quotations from local sub-contractors; 
 
 b) serious default or failure of appointed local sub-contractors; 
 
The Engineer shall not grant such authority in cases where it may reasonably be concluded on the available 
evidence that the invitation of further tenders/quotations in accordance with the terms of the Contract is likely 
to result in the successful completion of the portions of the Works concerned by sub-contractors. 
 
Should the Contractor, after suitable due endeavour, be unable to identify sub-contractors for portions of the 
Works as specified, then the Contractor shall be permitted to undertake the Works in question with his own 
workforce as provided for above. 
 
The Engineer shall monitor progress achieved with subcontractor training, and successful completion of this 
training shall be subject to his approval or instruction. The Contractor shall tender rates for the training of sub-
contractors and labour.  
 
3.2.4.4 The Contractor shall approach the Labour Desk that is established for purposes of the Contract for 
assistance and advice regarding conditions of employment, minimum wages, disputes and disciplinary 
procedures in respect of local sub-contractors. 
 
3.2.5 Sub-contractor 
 
To qualify as a sub-contractor the following requirements shall be applicable: 
 

 Registration with the CIDB in the min class of GB registration applicable for a particular amount of  
 work 

 Submit an original valid Tax Clearance Certificate (in terms of the Preferential Procurement  
 Regulations, 2011 published in Government Gazette No. 34350 dated 8 June 2011), 

 Submit a valid VAT Registration Certificate (if VAT number is not included in tax clearance certificate), 

 Submit a valid Workmen’s Compensation Certificate, Act 4 of 2002,  

 Submit a valid Unemployment Insurance Certificate, Act 4 of 2002, 

 Submit a Certificate of Incorporation (if a Company), 
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 Submit a Founding Statement (if a Closed Corporation), 

 Submit a Partnership Agreement (if a Partnership), 

 Submit an Identity Document (if a One-man concern),  

 Submit a Joint Venture Agreement (if a Joint Venture),  

 Submit monthly proof of SARS PAYE in respect of all labourers 

 Submit a Curriculum vitae of the person who prepares the Health and Safety Plan, 

 Curriculum vitae of the Health and Safety Officer to be appointing in accordance with the Occupational  
 Health and Safety Act (Act 85 of 1993). 

 Provide all work clothes, safety equipment and tools required for the execution of the Works 

 The minimum amount of liability insurance cover required will be R 1 000 00.00 per event, the number  
 of events being unlimited. 

 Payment of all amounts due to the local sub-contractor by the Contractor shall be subject to a the  
 same retention conditions as applicable the Contractor. 
 
 

 The sub-contractor shall deliver to the Contractor a performance guarantee of an insurance company  
 or a bank to be jointly and severally bound with the sub-contractor for an amount equal to the same 
 guarantee conditions as applicable to the Contractor 

 Submit payments certificates to the Contractor at a frequency of once a month with payment made by  
 the Contractor within seven days after the Employer paid the Contractor. 

 The Contractor and its sub-contractor shall enter into a SAFCEC (or similar) sub-contract agreement. 
 
4 Applicable COLTO 1998 Standard Specifications for Road and Bridge Works for State Road 

authorities 
 
4.1 The applicable COLTO Standardised Specifications for Civil Engineering Construction for this contract 

shall be the following: 
 
 1200 - General Requirements and Provisions 

1300  - Contractor’s Establishment on Site and General Obligations 
1500  -  Accommodation of Traffic 
1600  - Overhaul 
1700  - Clearing and Grubbing 
2100         -   Drains 
2200                  -           Prefabricated Culverts 
2300  - Downpipes and Concrete Linings for Open Drains 
3100  - Borrow Material 
3300  - Mass Earthworks 
3400  - Pavement Layers of Gravel Material 
3500  -  Stabilization 
5100  - Pitching, Stonework and Protection against Erosion 
5200  - Gabions 
5600  - Road Signs 
5700  - Road Markings 
5800  - Landscaping and Planting Plants 
7300  - Concrete Block Paving for Roads 
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8100  - Testing Material and Workmanship 
    
 
Note 1 The Standard Specifications are not bound into the tender and contract documents, but are available 
at the Tenderer’s/Contractor’s expense from the South African Institution of Civil Engineering (SAICE), Private 
Bag X200, Halfway House, 1685. 
 
Note 2 Each of the Standard Specifications contains an appendix, which in turn lists further specifications 
which are not bound into the tender and contract documents. 
 
Note 3 Both of the Standard Specifications, as well as those specifications that are listed in the appendix to 
the Standard Specifications, shall apply to the Contract to the same extent as if each of these specifications 
had been bound into the tender/contract documents. 
 
4.2 Variations and Additional Clauses to the Standard and Particular Specifications 
 
The following variations and additions to the Standard and Particular Specifications will be applicable to this 
Contract. 
 
The various documents listed in Section 4.1 shall be treated as mutually explanatory. However, should any 
requirements of Section 4.1 conflict with any requirement in the Standardized Specifications or with any 
requirement of the Particular Specifications, then the requirements of Section 4.2 shall prevail. 
 
The Contractor shall make suitable arrangements for process control prior to commencement with the Works. 
Should he intend using site personnel for this purpose he shall ensure that suitably trained and competent 
personnel take charge of the necessary test work, and that the necessary equipment is at their disposal prior 
to commencement of the Works. Failure to comply with these requirements shall be just cause for the 
Engineer to order suspension of the Works without additional remuneration in terms of Clause 5.11 of the 
Conditions of Contract (2010), or for him to recommend termination to the Employer in terms of Clause 9.2 
thereof. 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/DRT/0105/2021/22 
  

APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 

 

THE CONTRACT   132  
Part C3: Scope of Work  

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
PORTION 2: VARIATIONS AND ADDITIONAL CLAUSES 
 
PS6 SITE FACILITIES AVAILABLE 
 
PS6.1 Contractor’s Camp 
 
 A site will be made available for the Contractor’s camp or depot, to be located adjacent to the 

works.  The Contractor shall be entirely responsible for ensuring that his establishment meets 

the requirements of any Municipal regulations or by-laws, which may be applicable and shall 

include therefore in his tendered rates. 

 
The Contractor shall also be responsible for ensuring that unauthorised persons do not have 
access to the site, or any construction material stockpiles. 
 

PS6.2 Source of Water Supply 
 

 Water is available on the site.  The Contractor shall make all arrangements with the Local 

Authority for a water connection and include for the payment of water used for construction 

purposes in his tendered rates.   

 

PS6.3 Source of Power Supply 

 

 The Contractor will however be entirely responsible for arranging a power connection and for 

payment for all electric power required for construction purposes if electric power is available on 

site.  The costs of electric power are to be included in the Contractor’s tendered rates. 

 
PS6.4 Housing 
 

The Contractor shall be permitted to house Key Personnel only within his camp site(s).  At the 
commencement of the Contract, the Contractor shall inform the Engineer of his intentions 
regarding the housing of Key personnel on Site and he shall thereafter ensure that all such 
accommodation is kept neat and tidy, hygienic and properly controlled at all times.  Should at 
any stage of the Contract the Employer and/or the Engineer be of the opinion that the housing 
of Key Personnel within the camp site(s) of the Contractor is causing disturbance or 
inconvenience to the landowner or to nearby residents, then the authority granted by this 
clause for the Contractor to  
house Key personnel on Site may be withdrawn, either partially or entirely.   
 
The Contractor shall at all times confirm with all requirements contained in law or bylaws, as 
well any other requirements set by the controlling local authority. 
 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/DRT/0105/2021/22 
  

APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 

 

THE CONTRACT   133  
Part C3: Scope of Work  

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 
 

PS6.5 Ablution Facilities 
 

 Ablution facilities will not necessarily be available at the camp or depot site and the Contractor 

shall make his own arrangements in this regard. 

PS7 SITE FACILITIES REQUIRED 
 
PS7.1 For the Contractor 
 

Whatever may be required for the satisfactory execution of the Contract. 
 
PS7.2 For the Engineer 
 

Not required. 
 

PS7.3 Sanitary Facilities 
 

Water borne sewerage is not available on site.  Chemical or flush toilets with on-site disposals 
shall be provided and maintained for the use of the Contractor’s personnel, the Engineer and 
representatives of the Employer at all camp sites that the Contractor may establish for 
construction of the Works.  In addition, the Contractor shall at all times during construction of 
the works provide adequate sanitary facilities.  

 
PS8 FEATURES REQUIRING SPECIAL ATTENTION 
 
PS8.1 Existing services 
 

The site of the Works is traversed by various existing services including water, sewers, and 
electricity cables, the exact position of which are generally unknown.  Where positions of 
services are known these will be shown on layout plans or information in this regard will be 
made available by the engineer prior to construction commencing in an area.  The contractor 
will be required to so schedule and programme his work that when works are disrupted due to 
the influence of unexpected services encountered, construction can continue in other portions 
to allow the situation to be remedied by re-routing of new or existing services. 

 
PS8.2 Other Contractors 
 

The Contractor must prepare himself to work with other Contractors in the same project 
location and/or on the same site simultaneously.  The Contractor must make adequate 
provision for himself in the rates tendered to protect and clearly mark “his” works, to 
accommodate other Contractors and to liaise constantly and adequately with the other 
persons active in the same area. 
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It might happen that up to five different contractors will be active on site, that routine 
maintenance are carried out on the existing work by another party and that the Client or his 
agent is active onsite with the day to day running of the works. 
 

PS8.3 Preservation of trees 
 

Special care shall be taken that only designated trees are removed and that no damage is 
caused to other trees during construction. 
 

PS8.4 Safeguarding reference beacons 
 

 The Contractor shall take special care to safeguard any permanent survey beacons such as 

erf corner pegs, reference beacons and level beacons.  Should such pegs or beacons be 

disturbed, the Contractor shall have them replaced by a registered Land Surveyor at his own cost.  

The Surveyor shall submit the necessary documentation regarding the replacement of pegs and 

beacons to the Engineer for approval.  

 

The Contractor’s attention is drawn to Article 35(1) of the Land Surveying Act No. 9 of 1927, 

(as amended) in this regard. 

 
PS8.5  DISPOSAL OF MATERIAL 

 
All surplus or unsuitable materials arising from any excavations, rocks, trees, debris and other 
unsightly material shall be disposed of at an approved municipal landfill site or approved borrow pit. 
  
The Contractor shall be responsible to make his own arrangements for a suitable spoil site. 

 
 

B:      AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 

The following references from, and variations and additions to the Standard Specifications will 

be valid for this Contract. 

 

The clauses and pay items in this portion of the Particular Specifications are numbered "B" 

followed by a number corresponding to the number of the relevant clause or pay item in the 

Standard Specifications.  New clauses and pay items not covered by clauses or pay items in 

the Standard Specifications, if included here, are also designated "B" followed by a number.  

These numbers follow on the last clause or pay item number used in the relevant section of 

the Standard Specifications. 

 

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 
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Add the following: 

B1201  SCOPE 

 
Add the following: 

 
This section also covers matters, which relate to the location of existing services by the 

contractor. 
 

B1202  SERVICES 
 

Add the following: 
The location, protection and relocation of existing services form an integral part of this 
contract. 
 
No guarantee as to the accuracy of the information can be given and the responsibility lies 
with the contractor to determine the exact positions of all existing services. 
 
Before any work is commenced, the contractor shall contact all private owners or public 
authorities controlling services so that they may either protect, move or relocate any services 
as required, or confirm that all such work has been completed. 
 
Any damage of these services as a result of acts by the contractor, his sub-contractors or their 
respective employees, shall be repaired at the contractor’s expense. 
 
Wherever, for the proper construction of the works, any telephone or electricity line or poles, or 
any water supply pipes, conduits, electric cables, sewers, drains or any other services are 
required to be removed or relocated, or where any of these services requires to be repaired as 
a result of damage by the contractor or otherwise, the contractor shall immediately advise the 
engineer thereof, who will further notify the responsible authorities concerned in order that 
such work as is necessary be undertaken by such authorities.  The engineer will also decide 
the extent of the work, if any to be undertaken by the contractor in removing, relocating or 
repairing such services. 
 
 
 
 
 

 
B1204  PROGRAMME OF WORK 
 

Add the following: 
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The programme must show clearly full details of all activities, together with the anticipated 
application of plant and expected cash flow diagram.  The programme must make provision for 
the location and survey of existing services. 
 
The contractor must at all times give the inhabitants of a stand, at least 2 weeks notice before 
starting any work which may cause them inconvenience.  Should any problems or complaints 
be received from the homeowners, the contractor must liaise with the engineer's 
representative. 
 
The programme shall be updated monthly, or as instructed by the Engineer, in accordance 
with the progress made by the contractor. 
 
Failure to comply with these requirements will entitle the engineer to use a programme based 
on his own assumptions for the purpose of evaluating claims for extension of time or additional 
payments. 
 
Penalty Clause 6.8 will apply on failure to comply with all the completion dates given above.   
 
If the progress of the work falls behind the programme, or if the sequence of operations is 
altered, or if the programme is deviated from in any other way, the contractor shall, within one 
week of having been notified by the engineer, submit a revised programme.  The revised 
programme shall indicate how he intends to regain lost time in order to ensure completion of 
the works within the time for completion as defined in clause 6.6.1 of the general conditions of 
contract or any granted extension of time. 

 
B1205  WORKMANSHIP AND QUALITY CONTROL 
 

Add the following: 
 
No laboratory facilities are required but the contractor is responsible for testing of densities, 
bedding, backfill and all relevant concrete tests.  All material testing must be done by an 
approved laboratory and is deemed to be included in the contractor’s rates.  The contractor 
shall submit the test results to the engineer and shall indicate the extent to which they meet 
the specified requirements. The engineer at his discretion may undertake or order such further 
tests by an independent laboratory, to satisfy himself that the work is of acceptable quality 
conforming to the specifications.  No failed tests will be paid for and is for the contractor’s 
expense. 
 

B1206  THE SETTING OUT OF WORK AND PROTECTION OF BEACONS 
 

Add the following: 
 
The contractor shall establish the exact positions of all existing services before he commences 
with permanent construction in the proximity of these services. 
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The exact positions of these services will be established by determining of co-ordinates and 
the taking of levels and offsets.  This information will be submitted to the engineer in a format 
to his satisfaction. 
 
The provisions of clause 1206 regarding measurement and payment shall apply. 
 
 

 
B 1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL  
  
 (See Clause 6.6.2 of the general conditions of contract as amended) 
 
B 1232 EMPLOYMENT OF COMMUNITY LIAISON OFFICER 
 

The contractor must employ a community liaison officer for the duration of the contract.  The 
community liaison officer shall be employed from within the local community in conjunction 
with local structures.  The Engineer will determine remuneration of the CLO after consultation 
with the Employer. 

 
B 1233 COMPLIANCE WITH ACT NO 85 OF 1993 

 
At the handing over of the site, the contractor shall appoint a person or persons to act as 
responsible person(s) in terms of the act on Machinery and Occupational Safety, Act no 85 of 
1993 and the appropriate regulations. 
 
 
 
CLAUSE TO BE ADDED TO CONTRACTS BETWEEN THE EMPLOYER AND 
CONTRACTORS IN TERMS OF SEC 37(2) OF THE OHS ACT 

 
The employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of 
The Occupational Health and Safety act 1993 (Act 85 of 1993, hereinafter referred to as the 
Act), that  
 
the following arrangements and procedures shall apply between them to ensure compliance 
by the Contractor with the provisions of the act, namely: 

 
(a) The Contractor undertakes to acquaint the appropriate officials and employees of the 

Contractor with all relevant provisions of the Act and the regulations promulgated in terms 
of the Act; 

 
(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 

in terms of the Act and Regulations will be fully complied with; 
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(c) The Contractor hereby accepts sole liability for such due compliance with the relevant 
duties, obligations and prohibitions imposed by the Act and Regulations and expressly 
absolves the Employer from itself being obliged to comply with any of the aforesaid 
duties, obligations and prohibitions; 

 
(d) The Contractor agrees that any duly authorised officials of the Employer shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the 
Contractor has complied with his undertakings as set out more fully in paragraphs (a) and 
(b) above, which steps may include, but will not be limited to, the right to inspect any 
appropriate site or premises occupied by the Contractor, or to inspect any appropriate 
records held by the Contractor; 

 
(e) The Contractor shall be obliged to report forthwith to the Employer any investigation, 

complaint or criminal charge which may arise as a consequence of the provisions of the 
Act and regulations, pursuant to work performed in terms of this Contract, and shall, on 
written demand, provide full details in writing of such investigation, complaint or criminal 
charge. 

 
 
 
 
B 1234 MEASUREMENT AND PAYMENT 

 
SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS  

 
Item                                                       Unit 
B12.02  Employment of a community liaison 
  officer (CLO) for the duration of the contract                                Prov 
Sum 
 
A prime cost item has been included for the compensation of the CLO (also defined or 
described as “The Labour Desk Officer”).  Payments will be done to the CLO on 
instruction of the engineer, in writing.  In addition to the abovementioned amount, 
provision is made in Schedule 1 for a mark-up on the payments made to the CLO.  This 
mark-up shall be regarded as a full compensation for overheads, charges and profits as 
provided for Clause 6.6.2 of the Conditions of Contract. 
 
 
Item 
B12.03 Provisional sum for payment of  
  Health and Safety obligations for  
  the duration of the contract                                                 Per Month. 
 
A prime cost item has been included for the compensation for Health and Safety 
obligations.  Payments will be done to the Health and Safety representative on instruction 
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of the engineer, in writing.  In addition to the abovementioned amount, provision is made 
in Schedule 1 for a mark-up on the payments made to the Health and Safety 
representative. This mark-up shall be regarded as a full compensation for overheads, 
charges and profits as provided for Clause 6.6.2 of the Conditions of Contract. 
Item 
B12.04 Provisional sum for payment for 
  Training the duration of the contract                                  Prov. Sum. 
 
A Prime Cost Item has been included for payments to be made to specialists for the 
training of unskilled or semi-skilled persons in industry accredited management and 
generic skills. Payment to the Contractor will be based on invoices certified by the 
Engineer and issued by training specialists to the Contractor for work undertaken in terms 
of this item. 

 
In addition to the above amounts, provision is made for a mark-up on any payments 
made by the Contractor in this regard. The mark-up shall be regarded as full 
compensation for overheads, charges and profits as provided for in Clause 6.6.2 of the 
Conditions of Contract. 
 
Item                                                       Unit 
B12.05 Percentage for charges and profit on the  
  provisional sums for contractor’s cost  
  and profit                                                    Percentage 
(%) 
 
The percentage tendered for charges and profit on provisional sums ordered by the 
engineer shall include full compensation for all cost, profit, charges, handling and 
transport related to the service. 
 

 
SECTION 1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL    
OBLIGATIONS 

 
Item 
B13.01 (a) (i) Provisional sum for payment for 
  Contractual Requirements   Prov. Sum. 
 
A Prime Cost Item has been included for payments to be made to cover the Contractor’s 
initial costs of providing sureties, insurance for the work and plant, public liability 
insurance and unemployment insurance to cover his compliance with the requirements of 
the Workmen’s Compensation Act, 1941 (Act No. 30 of 1941). 
 
Item 
B13.01 (a) (ii) Provisional sum for payment for 
  Contractor to provide survey assistant Prov. Sum. 
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A Prime Cost Item has been included for payments to be made for - One full-time 
competent assistant shall be provided at all times to assist the Engineer's Representative 
in his duties for the duration of the Contract.  When required the Contractor shall provide 
a second survey labourer to assist the Engineer's Representative. 
 
Item 
B13.01 (b) (i) Provisional sum for payment for 
  Contractual Requirements   Prov. Sum. 
 
A Prime Cost Item has been included for payments to be made to cover the Contractor’s 
time-related costs of providing sureties, insurance for the work and plant, public liability 
insurance and unemployment insurance to cover his compliance with the requirements of 
the Workmen’s Compensation Act, 1941 (Act No. 30 of 1941). 
 
B1302  CAMPS, CONSTRUCTURAL PLANT AND TESTING FACILITIES 
 
Add the following: 
 
A suitable site for the establishment of the contractor’s construction camp will be made 
available in the town.  The camp shall be fenced off to ensure that no unauthorised 
persons enter the campsite, and shall always be kept in a neat and tidy condition.  The 
contractor should also provide own security personnel to enforce the above-mentioned. 

 GENERIC LABOUR-INTENSIVE SPECIFICATION 

Scope 

This specification establishes general requirements for activities which are to be executed by 

hand involving the following: 

 

a) trenches having a depth of less than 1.5 metres 

b) stormwater drainage 

c) low-volume roads and sidewalks 

 

Precedence 

Where this specification is in conflict with any other standard or specification referred to in the 

Scope of Works to this Contract, the requirements of this Contract, the requirements of this 

specification shall prevail. 

 

 

Hand excavateable material 

 

Hand excavateable material is material: 
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a) granular materials: 

i) whose consistency when profiled may in terms of table 1 be classified as very loose, 

loose, medium dens, or dense;  or 

ii) where the material is a gravel having a maximum particle size of 10mm and contains 

no cobbles or isolated boulders, no more than 15 blows of a dynamic cone 

penetrometer is required to penetrate 100mm; 

 

b) cohesive materials: 

i) whose consistency when profiled may in terms of table 1 be classified as very soft, 

soft, firm, stiff and stiff / very stiff;  or 

 

ii) where the material is a gravel having a maximum particle size of 10mm and contains 

no cobbles or isolated boulders, no more than 8 blows of a dynamic cone 

penetrometer is required to penetrate 100mm; 

 

Note 

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, 

between 60 and 200mm. 

 

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear 

resistance of a soil comprising a drop weight of approximately 10 kg which falls 

through a height of 400mm and drives a cone having a maximum diameter of 20mm 

(cone angle of 60˚ with respect to the horizontal) into the material being used. 

 
Table 107. 1: Consistency of materials when profiled 

 

GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 

Very loose Crumbles very easily 
when scraped with a 
geological pick 

Very soft Geological pick head can 
easily be pushed in as far 
as the shaft of the handle 

Loose Small resistance to 
penetration by sharp end 
of a geological pick 

Soft Easily dented by thumb;  
sharp end of a geological 
pick can be pushed in 30-
40mm;  can be moulded 
by fingers with some 
pressure 

Medium dense Considerable resistance Firm Indented by thumb with 
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GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION 

to penetration by sharp 
end of a geological pick 

effort;  sharp end of 
geological pick can be 
pushed in up to 10mm;  
very difficult to mould with 
fingers;  can just be 
penetrated with an 
ordinary hand spade 

Dense Very high resistance to 
penetration by the sharp 
end of geological pick;  
requires many blows for 
excavation 

Stiff Can be indented by 
thumb-nail;  slight 
indentation produced by 
pushing geological pick 
point into soil;  cannot be 
moulded by fingers 

Very dense High resistance to 
repeated blows of a 
geological pick 

Very stiff Indented by thumb-nail 
with difficulty;  slight 
indentation produced by 
blow of a geological pick 
point 

 
Trench excavation 

All hand excavateable material in trenches having a depth of less than 1.5 metres shall be 

excavated by hand. 

 

Compaction of backfilling to trenches (areas not subject to traffic) 

 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not 

exceeding 100mm.  Each layer shall be compacted using hand stampers. 

 

a)  to 90% Proctor density; 

 

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to 

penetrate 100mm of the backfill, provided that backfill does not comprise more than 10% 

gravel of size less than 10mm and contains no isolated boulders, or 

c) such that the density of the compacted trench backfill is not less than that of the 

surrounding undisturbed soil when tested comparatively with a DCP. 

 

Excavation 
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All hand excavateable material including topsoil classified as hand excavateable shall be 

excavated by hand.  Harder material may be loosened by mechanical means prior to 

excavation by hand. The excavation of any material which presents the possibility of danger or 

injury to workers shall not be excavated by hand. 

 

Clearing and grubbing 

Grass and small bushes shall be cleared by hand. 

 

Shaping 

All shaping shall be undertaken by hand. 

 

Loading 

All loading shall be done by hand, regardless of the method of haulage. 

 

Haul 

Excavation material shall be hauled to its point of placement by means of wheelbarrows where 

the haul distance is not greater than 150m. 

Offloading 

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilized 

for haulage. 

 

Spreading 

All material shall be spread by hand. 

 

Compaction 

Small areas may be compacted by hand provided that the specified compaction is achieved. 

 

Grassing 

All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

 

Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, 

must be collected, loaded, off loaded and placed by hand. 

 

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the 

haul distance is not greater than 150m. Grout shall be mixed and placed by hand. 
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Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover 

slabs, precast concrete planks and pipes, masonry unit and edge beams shall not individually, 

have a mass of more than 320kg.  In addition, the items shall be large enough so that eight 

workers can conveniently and simultaneously acquire a proper hand hold on them.” 

 
  
C3.5 MANAGEMENT 
 
C3.5.1 Management of the Works 
 
C3.5.1.1 Applicable Specifications 
 
Series COLTO Standard specification for Roads and Bridge Works for State Road Authorities, 
including the variations and additions thereto included in section C3.4.2 of this document shall be 
applicable to this contract. 
 
C3.5.1.3 Construction Programme 
 
The Contractor shall supply within the period stated in the Contract Data a suitable and realistic 
construction programme that is based on the construction drawings issued by the Engineer, for 
consideration by the Engineer.  This programme shall show the proposed scheduling and methods of 
execution of the Works, as well as the resources that will be allocated to each item or phase of the 
Works.  Quantities proposed for execution during each month must be shown.  In addition, the 
anticipated cash flow for the Contract, based upon these quantities, shall be shown following the 
prescribed format.  
 
 
 
The Contractor will be expected to progress with the Works in accordance with the approved 
programme, and shall not deviate from the order of execution shown in the programme without the 
prior approval of the Engineer or his Representative.  Should such approval be given an adjusted 
programme shall be produced within seven (7) days and submitted to the Engineer for evaluation. 
 
Progress in advance of the programme on certain portions or phases of the Works shall not be 
considered adequate reason for poor progress on another portion or phase. 
 
C3.5.1.4 Drawings, Operation and Maintenance Manuals 
 
All information in the possession of the Contractor that is required by the Engineer's Representative in 
order to complete the As-Built drawings and to prepare a completion report for the Employer must be 
submitted to the Engineer's Representative before a Certificate of Practical Completion will be issued 
for the Works. Similarly, the Contractor will be required to submit full details of all pipes, valves, meters 
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and specials in a suitable loose bound format, including any special operational and maintenance 
procedures related thereto, for incorporation in the overall operation and maintenance manual for the 
Scheme prior to the issue of a Certificate of Completion for the Works.  
 
Only figured dimensions on the Drawings may be used in the interpretation thereof, and the Drawings 
shall not be scaled unless the Contractor is so instructed by the Engineer in writing.  The Engineer will 
upon written request provide any dimensions that may have been omitted from the drawings. 
 
C3.5.1.5 Site Administration 
 
An index to the Engineer’s standard site administration forms as well as examples of some of the 
administration forms is appended as in Part C4.6.  Acceptance control, record keeping and payment 
certificates shall be done in accordance with the Engineer’s standard system except if the Engineer 
approves that the Contractor’s standard system may be used. 
 
 
C3.5.1.6 Daily Site Diary 
 
The daily site diary in accordance with the pro forma appended in Annexure A shall be kept up to date 
by the Contractor’s Representative and will be signed on a daily basis by the Engineer’s 
Representative. 
 
C3.5.1.7 Information in Respect of Plant 
 
Information relating to plant on Site shall be recorded in the daily site diary.  In addition, the Contractor 
shall deliver to the Engineer, on a monthly basis, a detailed summary of construction plant kept on the 
Site, full particulars given for each day of the month.  Distinction shall be made between plant in 
working order and plant out-of-order.  Such inventory shall be submitted by the first day of the month 
following the month to be reported. 
 
C3.5.1.8 Information in Respect of Employees 
 
Information relating to labour and management on Site shall be recorded in the daily site diary in 
addition, the Contractor shall deliver to the Engineer, on a monthly basis, a detailed summary of 
supervisory staff, labour employed (own and local labour) by category, and sub-contractors (both local 
and imported) for each day of the month.  Such return shall be submitted by the first day of the month 
following the month to be reported. 
 
 
 
 
 
 
C3.5.1.9 Rainfall Records 
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Rainfall records for the period of construction shall be taken on Site and recorded in the daily site 
diary. The Contractor shall provide and install all the necessary equipment for accurately measuring 
the rainfall.  The Contractor shall also provide, erect and maintain a security fence plus gate, padlock 
and keys at each measuring station, all at his own cost. The Engineer or his Representative shall take 
and record the daily rainfall readings. The Contractor shall be permitted to attend these readings, in 
the company of the Engineer’s Representative. Access to the measuring gauge(s) shall at all times be 
under the Engineer's control.  
 
C3.5.1.10 Site Instructions 
 
Site instructions by the Engineer, addressed to the Contractor at his office on the Site, will be num-
bered consecutively and will be deemed to have been received by the Contractor's representative 
unless a break in the sequence of numbers is brought to the notice of the Engineer in writing 
immediately. 
 
C3.5.1.11 Site Meetings 
 
The Contractor and his authorised representative shall attend all meetings held on the Site with the 
Employer and the professional team at dates and times to be determined by the Engineer.  Such 
meetings will be held to evaluate the progress of the Contract, and to discuss matters pertaining to the 
Contract which any of the parties represented may wish to raise.  It is not the intention to discuss day-
to-day technical matters at such meetings. 
 
C3.5.1.12 Payment Certificates 
 
Monthly Progress Payment Certificates shall be submitted to the Engineer’s representative on Site not 
later than the 20th of each month (or as agreed between the Contractor and the Engineer). 
 
All quality calculations and certificates submitted by the Contractor for checking shall be in accordance 
with the standard forms that are appended as annexure to the Scope of Works. 
C3.5.1.13 Environmental Management Plan 
 
The Contractor shall comply with all the conditions of the Record of Decision and the Environmental 
Management Plan appended in this document (if any). 
 
C3.5.1.14 Community Liaison and Community Relations 
 
In all dealings with communities through which the Works are to be executed, and in all dealings with 
workers employed from within such communities, the Contractor shall take due cognizance of the 
character, culture and circumstances of the specific community, and shall at all times use his best 
endeavours to avoid the development of disputes and rather to foster a spirit of co-operation and 
harmony towards the project. 
 
The Contractor shall at all times, keep the Engineer fully informed regarding all matters affecting or 
negotiated between the Contractor and the community, and he shall attend all liaison meetings as may 
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be arranged by the Engineer and/or the Employer.  All matters concerning the community shall be 
discussed and where possible, resolved at such meetings. 
 
Where any resolution during such negotiations or at such meetings shall be contrary to the terms and 
provisions of the Contract, the Contractor shall not give effect thereto without a prior written instruction 
from the Engineer.  Where the Contractor is of the opinion that any instruction of the Engineer issued 
in terms of this clause will result in the incurring of additional costs which were not provided for in his 
tendered rates and prices and/or that a delay in the progress of the Works will result, he shall be 
entitled to submit a claim in terms of Clause 48 of the Contract Data, provided always that the period 
of twenty-eight (28) days referred to in Clause 48 shall be reduced to three (3) normal working days in 
respect of all claims submitted in terms of this clause. 
 
C3.5.1.15 Workmanship and Quality Control 
 
The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 
Specifications and of the Drawings rests with the Contractor, and the Contractor shall, at his own 
expense, institute a quality-control system and provide experienced engineers, foremen, surveyors, 
materials technicians, other technicians and technical staff, together with all transport, instruments and 
equipment to ensure adequate supervision and positive control of the quality of the Works at all stages 
of the Contract. 
 
The cost of the Contractor’s supervision and process control, including all testing carried out by the 
Contractor, will be deemed to be included in the rates tendered for the various items of work. The 
Contractor's attention is drawn to the provisions of the various Standardised Specifications regarding 
the minimum frequency of process control testing that is to be executed. The Contractor shall, at his 
own discretion, increase this frequency where necessary to ensure adequate control of the quality of 
the Works at all times. 
Upon completion and submission of each portion of the Works to the Engineer for examination, the 
Contractor shall furnish the Engineer with the results of relevant tests, measurements and levels, 
thereby indicating compliance with the Specifications. The Engineer will not examine or inspect any 
portion of work submitted for approval unless the request for inspection and approval is accompanied 
by relevant tests, measurements and levels indicating compliance. 
 
C3.5.1.16 Features Requiring Special Attention 
 
C3.5.1.16.1 Built-up Areas 
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The Contractor's attention is drawn to the fact that the Works will be constructed inside built-up areas. 
The Contractor shall exercise all necessary precautions and take all necessary steps to ensure the 
safety and convenience of the public. In addition, the Contractor shall provide access for traffic over 
and through the works, and for residents to their places of abode, all as described in the Scope of 
Work.  Allowance must be made by the Contractor in his programming for delays resulting from the 
aforesaid. 
 
The Contractor shall give residents a minimum of 72 hours written notice of his intent to close access 
to residential stands.  The Contractor shall acquire written confirmation from all owners that they are 
aware of any intended closures of access.  No traffic access to a residential stand shall be closed for 
longer than 48 hours. 
 
C3.5.1.16.3 Care of the Site 
 
At all times during construction of the Works and upon completion thereof, the Site of the Works shall 
be kept and left in a clean and orderly condition. The Contractor shall store all materials and 
equipment for which he is responsible in an orderly manner, and shall keep the Site free from debris 
and obstructions. 
 
C3.5.1.16.4 Control of Water 
  
The Contractor shall at all times and in all respects be responsible for the handling of storm water from 
higher-laying areas above the Works, and for the handling of any sub-surface water that may affect 
the Works.   
 
C3.5.1.16.5 Survey and Setting Out 
 
The Engineer has established survey beacons on site from which the Contractor can set out the 
Works.  The position and co-ordinates of the permanent survey beacons have been shown on the 
drawings.  The Contractor shall be responsible for the protection of all these survey beacons and 
reference points from handing over of the beacons to the Contractor to completion of the Works.  
Property beacons and trigonometrically survey beacons that are disturbed or destroyed during the 
course of the contract shall be replaced at the Contractor’s cost by a registered land surveyor who 
shall verify such replacement The Contractor's attention is drawn to the requirements of SABS 1200 A 
(General), Clause 5.1, in this respect. 
 
The Contractor shall be responsible for the true and proper setting out of the Works and for the 
correctness of the position, levels, dimensions and alignment of all parts of the Works from the 
beacons established above and for the provision of all necessary instruments, appliances and labour 
in connection therewith.  Such setting out shall be executed by a registered surveyor.  No separate 
payment shall be made in respect of setting out, such work being deemed as included in the rates 
tendered for construction of the Works. 
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The checking of any setting-out or of any line or level by the Engineer shall not relieve the Contractor 
of his responsibility for the correctness thereof. 
 
If at any time during the progress of the Works, any error shall appear or arise in the position, levels, 
dimensions or alignment of any part of the Works, the Contractor, on being required to do so by the 
Engineer, shall at his own expense rectify such error to the satisfaction of the Engineer, but if such 
error is based on incorrect data supplied in writing by the Engineer shall, in respect of cost of such 
rectification, be entitled to make a claim in accordance with Clause 48 of the Contract Data. 
 
C3.5.1.17 Notices, Signs, Barricades and Advertisements 
Notices, signs and barricades (required in terms of Clause 34 of the Conditions of Contract) as well as 
advertisements may only be erected where approved by the Engineer.  The Contractor shall be 
responsible for their supply, erection, maintenance and ultimate removal and shall make provision for 
this in his tendered rates. 
 
The Engineer shall have the right to have any sign, notice or advertisement moved to another location, 
or to have it removed from the Site of the Works, should it in any way prove to be unsatisfactory, 
inconvenient or dangerous to the general public. 
 
C3.5.1.18 Unauthorized persons 
 
The Contractor shall keep unauthorized persons from the works at all times under no circumstances 
may any person except guards be allowed to sleep on the building site. 
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Occupational health and safety specification Scope 
 

This health and safety specification in respect of an engineering and construction works contract: 
 

a) provides the overarching framework within which the Principal Contractor is required to 
demonstrate compliance with certain requirements for occupation health and safety 
established by the Occupational Health and Safety Act of1993(Act No.85 of 1993) and its 
regulations, Construction Regulations 2014, Electrical installation regulations as well as 
applicable Municipality By laws.  

 
b) establishes the manner in which the Principal Contractor is to manage the risk of health 

and safety incidents in the execution of the contract; and 
 

c) establishes the manner in which the Principal contractor will interact with the Clients Agent. 

 
Note: 1) This specification establishes specific requirements to enable the Client and the 

Principal contractor to satisfy the Occupational Health and Safety Act, 1993 (Act No. 
85 of 1993), the Construction Regulations2014 as well as applicable Municipal By 
laws. 

 
2) The Construction Regulations, 2014, require the Client or its appointed Agent to stop 

any Contractor from executing construction work which is not in accordance with the 
Contractor’s health and safety plan for the site or which poses to be a threat to the 
health and safety of persons. 

 
3) This specification establishes health and safety requirements Site specific 

requirements for health and safety as stated in the scope of work associated with a 
contract. 
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1 Definitions 
 

Act: The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 

 
Competent person: any person having the knowledge, training and experience specific to the 
work or task being performed 

 
Employer’s Health and Safety Agent: the person appointed as agent by the Employer in terms 
of Regulation 4(5) of the Construction regulations and named in the contract data as the being 
the employer’s agent responsible for health and safety matters 

 
ergonomics: the application of scientific information concerning humans to the design of objects, 
systems and the environment for human use in order to optimize human well-being and overall 
system performance 

 
hazard: a source of or exposure to danger 

 
hazard identification: the identification and documenting of existing or expected hazards to the 
health and safety of persons, which are normally associated with the type of construction work 
being executed or to be executed 

 
health and safety plan: a documented plan which addresses hazards identified and includes 
safe work procedures to mitigate, reduce or control the hazards identified. 

 
healthy: free from illness or injury attributable to occupational causes 

 

incident: an event or occurrence occurring at work or arising out of or in connection with the 
activities of persons at work, or in connection with the use of plant or machinery, in which, or in 
consequence of which: 

 
a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is 

otherwise injured or becomes ill to such a degree that he is likely either to die or to suffer a 
permanent physical defect or likely to be unable for a period of at least 14 days either to 
work or to continue with the activity for which he was employed or is usually employed; 

 
b) a major incident occurred; or 

 
c) the health or safety of any person was endangered and where: 

i) a dangerous substance was spilled; 
ii) the uncontrolled release of any substance under pressure took place; 
iii) machinery or any part thereof fractured or failed resulting in flying, falling or 

uncontrolled moving objects; or machinery ran out of control 
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inspector: a person designated as such under section 28 the Act 
 

 
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or 
machinery, or from activities at a workplace 

 
reasonably practicable: practicable having regard to: 

 
a) the severity and scope of the hazard or risk concerned; 

 
b) the state of knowledge reasonably available concerning that hazard or risk and of any 

means of removing or mitigating that hazard or risk; 
 

c) the availability and suitability of means to remove or mitigate that hazard or risk; and 

 
d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving 

there from; 
 

registered person: a person registered in terms of the Electrical Installation Regulations 
 

risk: the probability that injury or damage will occur 

 
safe: free from any hazard 

 
scaffold: any temporary elevated platform and supporting structure used for providing access to 
and supporting workmen or materials or both 

 
 

2 Structure 
 

a) any building, steel or reinforced concrete structure (not being a building), railway line or 
siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed 
vessels , road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching 
plants, pylon, surface and underground tanks, earth retaining structure or any structure 
designed to preserve or alter any natural feature, and any other similar structure; 

 
b) any formwork, false work, scaffold or other structure designed or used to provide support  

 
c) or means of access during construction work; or 

d) any fixed plant in respect of work which includes the installation, commissioning, 
decommissioning or dismantling and where any such work involves a risk of a person 
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falling two metres or more 

 
substance: any solid, liquid, vapour, gas or aerosol, or combination thereof 

 
suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose 

 
workplace: any premises or place where a person performs work in the course of his 
employment 
 
 

 
3 Interpretation 

 

 The Act and its associated regulations shall have precedence in the interpretation of 
any ambiguity or inconsistency between it and this specification. 

 
 Compliance with the requirements of this specification does not necessarily result in 

compliance with the provisions of the Act. 
 

 
4 Requirements 

 
 General requirement 

 
The Principal Contractor shall: 

 
a) create and maintain a safe and healthy work environment, 

 
b) execute the works in a manner that complies with all the requirements of the Act and all its 

associated regulations, Applicable Municipal By Laws and in so doing, minimize the risk of 
incidents occurring; and 

 
c) respond to the notices issued by the Client’s Health and Safety Agent as follows: 

 
1) Improvement Notice: improve health and safety performance over time so that 

repeat notices are not issued; 
 

2) Contravention Notice: rectify contravention as soon as possible; 
 

3) Prohibition Notice: terminate affected activities with immediate effect and only 
recommence activities when it is safe to do so. 

 
Administration 
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Notification of intention to commence construction work 
 
The Principal Contractor shall notify the Provincial Director of Labour in writing using a form 
Annexure 2 of the Construction Regulations issued in terms of the Act before construction work 
commences and retain a copy of such notification in the health and safety file where such work: 
 

a) involves the demolition of a structure exceeding a height of3m; 

b) involves the use of explosives to perform construction work; 

 
c) involves the dismantling of fixed plant at a height greater than3m; 

 
d) exceeds 30 days or will involve more than 300 person days of construction work; and 

includes: 
 

i) excavation work deeper than 1m 
 

ii) working at a height greater than 3 m above ground or a landing. 

 
The Principal Contractor shall ensure that no work commences on an electrical installation which 
requires a new supply or an increase in electricity supply before the person who supplies or 
contracts or agrees to supply electricity to that electrical installation has been notified of such work. 
 
The Principal Contractor shall ensure that no asbestos work is carried out before the Provincial 
Director of the Department of Labour has been notified in writing. 
 
 
 
 
 
 
 
Copy of the Act 
 
The Principal Contractor shall ensure that a copy of the Act and relevant regulations is available on 
site for inspection by any person engaged in any activity on the site. 
 
Good standing with the compensation fund or a licensed compensation insurer  
 

The Principal Contractor shall before commencing with any works on the site provide the Client’s 
Health and Safety Agent with proof of good standing with the compensation fund or with a 
licensed compensation insurer. 
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Emergency procedures 
 
The Principal Contractor shall submit for acceptance to the Client’s Health and Safety Agent an 
emergency procedure which include but not limited to fire, spills, accidents to employees, exposure 
to hazardous substances, which: 
 

a) identifies the key personnel who are to be notified of any emergency; 

 
b) sets out details including contact particulars of available emergency services; and 

 
c) the actions or steps which are to be taken during an emergency. 

 
The Principal Contractor shall within 24 hours of an emergency taking place notify the Client’s 
Health and Safety Agent in writing of the emergency and briefly outline what happened and how it 
was dealt with. 
 
 
Health and safety file 
 
The Principal Contractor shall maintain on site a health and safety file which contains copies of the 
following, as relevant: 

a) documents required prior to commencing with physical construction activities 

 
1) the Principal Contractor’s health and safety policy, signed by the chief executive 

officer, which outlines the Contractor’s objectives and how they will be achieved and 
implemented by the Contractor; 

 
2) the notification made to the Provincial Director of Labour, and if relevant, the 

notification of the person who supplies or contracts or agrees to supply electricity to 
that electrical installation; 

 
3) the letters of appointment, as relevant, of the construction Manager for the site in 

respect of construction works covered by the Construction Regulations and the 
registered person responsible for the electrical installation covered by the Electrical 
Installations Regulations; 

 
4) a copy of the certificate of registration of the registered person responsible for the 

electrical installation covered by the Electrical Installation Regulations; 
 

5) the approval of the design of the part of an electrical installation which has a voltage 
in excess of 1 kV by a person deemed competent in terms of the Electrical 
Installations Regulations; 
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6) proof of registration of the electrical contractor who undertakes the electrical 

installation in terms of the Electrical Installation Regulations; 
 

7) the preliminary hazard identification undertaken by a competent person; 
 

8) the organ gram which outlines the roles and responsibilities of the construction 
supervisor’s assistants and safety officers; and 

 
9) the Principal contractor’s health and safety plan; 

 
10) the emergency procedures; 

 
11) the procedure for the replacement of lost, stolen, worn or damage personal 

protective clothing and 
 

12) proof that the Principal contractor is registered and in good standing with the 
compensation fund or with a licensed compensation insurer; 

 
b) documents required after construction activities have commenced 

 
1) the letters of appointments, if relevant, of: 

 
i) persons who are required to assist the construction Manager; 
ii) safety officers; 

iii) health and safety representatives; 
iv) replacement construction supervisor, and 
v) assistants of construction supervisor. 

 
2) any revisions to the organ gram which outlines the roles and responsibilities of the 

construction Manager’s assistants and safety officers; 

 
3) each and every subcontract agreement; 

4) proof that every subcontractor is registered and in good standing with the 
compensation fund or with a licensed compensation insurer; 

 
5) proof of all subcontractor’s induction training whenever it is conducted; 

 
6) copies of the minutes of the Principal Contractor’s subcontractors health and safety 

meetings; 
 

7) copies of each of the Principal Contractor’s subcontractors’ health and safety policy, 
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signed by the chief executive officer, which outlines the subcontractor’s objectives 
and how they will be achieved and implemented by the subcontractor; 

 
8) the health and safety plans of all the Principal Contractor’s subcontractors who are 

required to provide such plans; 

 
9) a comprehensive and updated list of all the subcontractors employed on site by the 

Principal contractor, indicating the type of work being performed by such sub-
contractors; 

 
10) the outcomes of the monthly audits for compliance with the approved health and 

safety plan of each and every sub-contractor working on the site; 
 

11) any report made to an inspector by the health and safety committee; 
12) the minutes of all health and safety meetings and any recommendations made to 

the Principal Contractor by the health and safety committee; 
 

13) the findings of all audit reports made regarding the implementation of the Principal 
Contractor’s or a subcontractor’s health and safety plan; 

 
14) the inputs of the safety officer, if any, into the health and safety plan; 

 
15) details of induction training conducted whenever it is conducted including the list of 

attendees; 
 

16) proof of the following where suspended platforms are used: 

 
i) a certificate of system design issued by a professional engineer, 

professional certificated engineer or a professional engineering 
technologist; 

ii) proof of competency of erectors; 
iii) proof of compliance of operational design calculations with requirements of 

the system design certificate; 
iv) proof of performance test results; 
v) sketches indicating the completed system with the operational loading 

capacity of the platform; 
vi) procedures for and records of inspections having been carried out; 
vii) procedures for and records of maintenance work having been carried out; 
viii) proof that the prescribed documentation has been forwarded to the 

provincial director; 
 

17) letters of appointments for competent persons to supervise the activities which law 
requires to be so supervised; 
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18) a copy of risk assessments made by competent persons 

19) records of the register of inspections made by a competent person immediately 
before and during the placement of concrete or any other load on formwork; 

 
20) the names of the first aiders on site and copies of the first aid certificates of 

competency; 
 

21) the names of the persons who are in possession of valid certificate of competency in 
first aid and copies of such certificates; 

 
22) details of all incidents together with the Contractor’s report on such incident; and 

 
23) the record of inspections carried out by the designers of structures to ensure 

compliance with designs. 
 
The health and safety file shall be made available for inspection by any inspector, subcontractor, the 
Project Manager, the Client’s Health and Safety Agent or employee of the Contractor upon the 
request of such persons. 

  

 
The Principal Contractor shall hand over the health and safety file to the Client’s Health and Safety 
Agent upon completion of the contract and if relevant, a certificate of compliance accompanied by a 
test report for the electrical installation in accordance with the provisions of the Electrical Installation 
Regulations. 
 
Health and safety committee 
 
The Principal Contractor shall convene health and safety meetings whenever more than two health 
and safety representatives have been appointed for the site. These meetings shall be attended by 
all health and safety representatives and persons nominated by the Principal Contractor. Such 
meetings shall be convened at least once every month to: 
 

a) make recommendations to the Principal Contractor regarding any matter affecting the 
health or safety of persons on the site; and 

 
b) discuss any incident on the site in which or in consequence of which any person was 

injured, became ill or died. 
 
The Principal Contractor shall consult with the health and safety committee on the development, 
monitoring and review of the risk assessment. 
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The Principal Contractor shall ensure that minutes of the health and safety committee meetings are 
kept. 

 
  

Inspections, formal enquires and incidents 
 
The Principal Contractor shall inform the relevant safety representative: 
 

a) beforehand of inspections, investigations or formal inquiries of which he has been notified 
by an inspector; and 

 

b) as soon as reasonably practicable of the occurrence of an incident on the site. 

 
The Principal Contractor shall record all incidents and notify the Client’s Health and Safety Agent of 
any incident, except in the case of a traffic accident on a public road, as soon as possible after it 
has occurred and report such incidence to an inspector. 
 
The Principal Contractor shall investigate all incidents and issue the Client’s Health and Safety 
Agent with copies of such investigations. 

 
 
Personal protective equipment and clothing 
 

The Principal Contractor shall ensure that: 
 

a) all workers are issued with the necessary personal protective clothing; 

 
b) all workers are identifiable at all times by having the company for which they work for 

printed on the back or front of their overalls; and 
 

c) clear procedures are in place for the replacement of lost, stolen, worn or damage personal 
protective clothing. 

 
 
 
 
 
 
 
Appointments 

 
Health and safety representatives 
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The Principal Contractor shall appoint in writing one health and safety representative for every 50 
employees working on the site, whenever there are more than 20 employees on the site, to: 
 

a) review the effectiveness of health and safety measures; 
 

b) identify potential hazards and potential major incidents; 
 

c) in collaboration with his employer, examine the causes of incidents; 
 

d) investigate complaints by any employee of the Principal Contractor relating to that 
employee's health or safety on the site; 

 
e) make representations to the Principal Contractor on matters arising from a), b), c) or d) or 

on general matters affecting the health or safety of the employees at the workplace; 
 

g) inspect the site with a view to, the health and safety of employees, at regular intervals; 
 

h) participate in consultations with inspectors at the workplace and accompany inspectors 
on inspections of the workplace; and 

 
i) participate in any internal health or safety audit. 

 
The Principal Contractor shall provide the health and safety representatives with the 
necessary assistance, facilities and training to carry out the functions established 
in4.3.1 

 
 

c) as soon as reasonably practicable of the occurrence of an incident on the site. 

 
The Principal Contractor shall record all incidents and notify the Client’s Health and 
Safety Agent of any incident, except in the case of a traffic accident on a public road, as 
soon as possible after it has occurred and report such incidence to an inspector. 

 
The Principal Contractor shall investigate all incidents and issue the Client’s Health and 
Safety Agent with copies. 

 
Personal protective equipment and clothing 
 

The Principal Contractor shall ensure that: 
 

d) all workers are issued with the necessary personal protective clothing; 

 
e) all workers are identifiable at all times by having the company for which they work for 
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printed on the back or front of their overalls; and 
 

f) clear procedures are in place for the replacement of lost, stolen, worn or damage personal 
protective clothing. 

 
 
 
 
Appointments 

 
Health and safety representatives 
 
The Principal Contractor shall appoint in writing one health and safety representative for every 50 
employees working on the site, whenever there are more than 20 employees on the site, to: 
 

f) review the effectiveness of health and safety measures; 
 

g) identify potential hazards and potential major incidents; 
 

h) in collaboration with his employer, examine the causes of incidents; 
 

i) investigate complaints by any employee of the Principal Contractor relating to that 
employee's health or safety on the site; 

 
j) make representations to the Principal Contractor on matters arising from a), b), c) or d) or 

on general matters affecting the health or safety of the employees at the workplace; 
 

j) inspect the site with a view to, the health and safety of employees, at regular intervals; 
 

k) participate in consultations with inspectors at the workplace and accompany inspectors 
on inspections of the workplace; and 

 
l) participate in any internal health or safety audit. 

 
The Principal Contractor shall provide the health and safety representatives with the 
necessary assistance, facilities and training to carry out the functions established in4.3 

 

Appointment of construction Manager and supervisor as well as safety officer 
 
The Principal Contractor shall, prior to commencing the work, appoint a full-time competent 
employee in writing as the construction Manager for the site, with the duty of supervising the 
performance of the work falling within the scope of the contract and may appoint one or more 
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competent employees to assist the appointed construction Manager. 
 
The Principal Contractor may, having considered the size of the project, the degree of dangers likely 
to be encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time 
construction safety officer registered with a professional body in accordance with construction 
Regulations 2014 in writing, who has in the Principal Contractor’s opinion the necessary 
competencies and resources, to assist the Principal Contractor in the control of all safety related 
aspects on the site. 
 
The Principal Contractor shall compile and maintain an organ gram which outlines the roles and 
responsibilities of the construction Manager’s assistants and safety officers. 
 
 
Competent persons 
 
The Principal Contractor shall appoint in writing competent persons to supervise or inspect, as 
relevant, any of the following: 

a) . formwork and support work operations; 

 
b) excavation work; 

 
c) demolition work; 

 
d) scaffolding work operations; 

 
e) suspended platform work operations; 

 
f) material hoists; 

 
g) operation of batch plants; 

 
h) explosive power tools; 

 
i) vehicles and mobile equipment; 

 
j) fire equipment; and 

 
g) the stacking and storage of articles on the site. 

 
The Contractor shall appoint in writing competent persons to: 

 
a) induct employees in health and safety; and 
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b) prepare a fall protection plan. 
 
 

Client’s health and safety agent 
  

The Client’s Health and Safety Agent shall: 

a) audit the Principal Contractor’s compliance with the requirements of this specification prior 
to the commencement of any physical construction activities on the site; 

 
b) accept or reject all safety plans, giving reasons for rejecting such plans; 

 
c) monitor the effective implementation of all safety plans; 

 
d) conduct periodic and random audits on the health and safety file to establish compliance 

with the requirements of this specification; 
 

e) visit the site at regular intervals to conduct site inspections, and based upon such visits 
issue, wherever necessary, Improvement Notices, Contravention Notices and Prohibition 
Notices, to the Contractor or any of the Contractor’s subcontractors with a copy to the 
Project Manager and, where relevant, to the Contractor. 

 
The Principal Contractor shall invite the Client’s Health and Safety Agent to audit compliance with 
the requirements of this specification before commencing with any physical construction activity on 
the site. 

 

 

 

 

 

 

 

 
Creating and maintaining a safe and healthy work environment 

 
General 
 
The Principal Contractor shall with respect to the site and the construction works that are 
contemplated: 
 

a) cause a preliminary hazard identification to be performed by a competent person 
before commencing any physical construction activity; 
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b) evaluate the risks associated with such work constituting a hazard to the health and 
safety of such employees and the steps that need to be taken to comply with the Act; and 

 
c) as far as is reasonably practicable, prevent the exposure of such employees to the 

hazards concerned or, where prevention is not reasonably practicable, minimize such 
exposure. 

 
The Principal Contractor shall ensure that: 
 

a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new 
or existing structure or any part thereof, which may become unstable or is in a temporary 
state of weakness or instability due to the carrying out of construction work; 

 
b) no structure or part of a structure is loaded in a manner which would render it unsafe; and 

 
c) account of information, if any, provided by the designer of the structure is taken into 

account in the risk assessment; 
 

Note: The information provided by the designer should outline known or anticipated dangers or 
hazards relating to the works and make available all information required for the safe 
execution of the work. It should provide as relevant, geotechnical information (or make 
reference to reports provided in the site information), the loading the structure is designed 
to withstand, the methods and sequence of construction. 

 
The Principal Contractor shall carry out regular inspections and audits to ensure that the works are 
being performed in accordance with the requirements of this specification. 
 

Risk assessment 
 
The Principal Contractor shall before the commencement of any work on site and during 
construction work, cause a risk assessment to be performed by a competent person appointed in 
writing. Such an assessment shall as a minimum: 
 

a) identify the risks and hazards to which persons may be exposed to; 

 
b) analyse and evaluate the identified risks and hazards; 

 
c) document a plan of safe work procedures, including the use of any personal protective 

equipment or clothing and the undertaking of periodic “toolbox talks” or inductions before 
undertaking hazardous work, to mitigate, reduce or control the risks and hazards that have 
been identified; 

 
d) provide a monitoring plan; and 
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e) provide a review plan. 
Note: A risk assessment is an important step in protecting workers as well as complying with the 

law. It helps to focus on the risks that really matter in a particular workplace – the ones with 
the potential to cause real harm. Workers and others have a right to be protected from 
harm caused by a failure to take reasonable control measures. The following four steps are 
recommended: 

 
1) Identify the hazards by looking at what could reasonably be expected to cause 

harm, ask employees or their representatives what they think, obtain advice from 
trade associations or publications on health and safety, check manufacturer’s 
instructions or data sheets for chemicals and equipment as they can be very helpful 
in spelling out the hazards and putting them in their true perspective, review accident 
and ill-health records, think about long-term hazards to health (e.g. high levels of 
noise or exposure to harmful substances) as well as safety hazards etc. 
 

2) Identify who may be harmed and how by identifying how groups of people might be 
harmed 
i.e. what type of injury or ill health might occur. 
 

3) Evaluate the risks and decide on precautions by doing everything ‘reasonably 
practicable’ to protect people from harm i.e. by looking at how things are done, what 
controls are in place and how the work is organised and comparing this against good 
practice to see if more can be done to bring practices up to standard. Consider if the 
hazard can be got rid of all together, and if not how can the risks be controlled so 
that harm is unlikely, e.g. try a less risky option (e.g. switch to using a less 
hazardous chemical); prevent access to the hazard (e.g.by guarding); organise work 
to reduce exposure to the hazard (e.g. put barriers between pedestrians and traffic); 
issue personal protective equipment (e.g. clothing, footwear, goggles etc); and 
provide welfare facilities (eg first aid and washing facilities for removal of 
contamination). 
 

4) Record the findings by writing down the findings of the risk assessment. 
 
 
The Principal Contractor shall ensure that as far as is reasonably practicable, ergonomic related 
hazards are analysed, evaluated and addressed in the risk assessment. 
 
Notwithstanding the provisions of the fall protection plan, the Principal Contractor shall ensure that: 
 

a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately 
guarded, fenced or barricaded or that similar means are used to safeguard any person 
from falling through such openings; 
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b) no person works in an elevated position, unless such work is performed safely as if 

working from a scaffold or ladder; 

c) notices are conspicuously placed at all openings where the possibility exists that a person 
might fall through such openings; 

 
d) fall prevention and fall arrest equipments: 

 
i) suitable and of sufficient strength for the purpose or purposes for which it is being 

used having regard to the work being carried out and the load, including any person, 
it is intended to bear; and 

ii) securely attached to a structure or plant and the structure or plant and the means of 
attachment thereto is suitable and of sufficient strength and stability for the purpose 
of safely supporting the equipment and any person who is liable to fall; 

 
e) fall arrest equipment is only used where it is not reasonably practicable to use fall 

prevention equipment; and 
 

f) suitable and sufficient steps are taken to ensure, as far as is reasonably practicable, that in 
the event of a fall by any person, the fall arrest equipment or the surrounding environment 
does not cause injury to the person. 

 
Where roof work is being performed on a construction site, the Contractor shall ensure that it is 
indicated in the fall protection plan that: 
 

a) the roof work has been properly planned; 
 

b) the roof erectors are competent to carry out the work; 
 

c) no employees are permitted to work on roofs during inclement weather conditions or if 
weather conditions are a hazard to the health and safety of the employees; prominent 
warning notices are to be placed where all covers to openings are not of 

 
d) sufficient strength to withstand any imposed loads and where fragile material exists; 

 
e) the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from 

entering; 

 
f) suitable and sufficient platforms, coverings or other similar means of support have been 

provided to be used in such a way that the weight of any person passing across or working 
on or from fragile material is supported; and 
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g) there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means 
of protection to prevent, so far as is reasonably practicable, the fall of any person, material 
or equipment. 

 
 
Health and safety plans 
 
The Principal Contractor shall prior to commencing the works to which this specification applies, 
submit to the Client’s Health and Safety Agent for approval a suitable and sufficiently documented 
health and safety plan, based on this specification and the risk assessment that is conducted. 
 

 The health and safety plan shall as a minimum provide: 

a) the information contained in Table 1 in respect of each of the hazards associated with work 
falling within the scope of the contract (see Figure 1);and 

 

Table 1: Example of the format of a health and safety plan 
 

What are the 
hazards 
relating to work 
tasks? 

Who might
 be 
harmed and 
how? 

What are the 
safe work 
procedures for 
the site? 

What further 
action is 
necessary 
(monitoring and 
review)? 

Action 
by 
whom 

Action 
by when 

      

      

 

b) an outline of the manner in which the Principal contractor intends complying with the 
requirements of this specification. 

The Principal contractor shall discuss the submitted health and safety plan with the Clients’ Health 
and Safety Agent, modify such plan in the light of the discussions and resubmit the modified plan for 
approval. 
 
The Principal contractor shall apply the approved health and safety plan from the date of its 
commencement and for the duration of the works to which this specification applies. 
 
The Principal contractor shall conduct periodic audits for compliance with the approved health and 
safety plan at intervals agreed upon with the Employer’s Health and Safety Agent, but at least once 
every month. 

 
The Principal contractor shall update the health and safety plan whenever changes to the works are 
brought about 
 
Fall protection plan 
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The Principal contractor shall require a competent person to prepare a fall protection plan in 
compliance with the requirements of the Construction Regulations. 
 
The Principal contractor shall ensure that the construction supervisor is in possession of the most 
recently updated version of the fall protection plan. 
Responsibilities towards employees and visitors 
 
The Principal Contractor shall as far as is reasonably practicable, cause every employee to be 
made conversant with the hazards to his health and safety attached to any work which he has to 
perform, any article or substance which he has to produce, process, use, handle, store or transport 
and any plant or machinery which he is required or permitted to use, as well as with the 
precautionary measures which should be taken and observed with respect to those hazards or safe 
work procedures. 

 
The Principal contractor shall ensure that all employees under his or her control are: 
 

a) informed, instructed and trained by a competent person regarding any hazard and the 
related work procedures before any work commences, and thereafter at such times as may 
be determined in the risk assessment; and 

 
b) issued with proof of health and safety induction training issued by a competent person and 

carry proof of such induction when working onsite. 

 

The Principal contractor shall cause a record of training to be kept which indicates the names, 
identity numbers and job description of all those who attended such training. 
 
The Principal contractor shall not allow or permit any employee to enter the site, unless such person 
has undergone health and safety induction training pertaining to the hazards prevalent on the site at 
the time of entry. 
 
The Principal contractor shall ensure that each visitor to a construction site, save where such visitor 
only visits the site office and is not in direct contact with the construction work activities: 
 

a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; and 
 

b) is provided with the necessary personal protective equipment. 
d)  

 
The Principal contractor shall provide suitable on-site signage to alert workers and visitors to health 
and safety requirements. Such signage shall include but not be limited to: 
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a) unauthorized entrance prohibited; 
 

b) signage to indicate what personal protective equipment is to be worn; and 

 
c) activity related signs. 

 
The Principal contractor shall not permit any person who is or who appears to be under the 
influence of intoxicating liquor or drugs, to enter or remain at workplace. 
Subcontractors 
 
The Principal contractor may only subcontract work in terms of a written subcontract and shall only 
appoint a subcontractor should he be reasonably satisfied that such a subcontractor has the 
necessary competencies and resources to safely perform the work falling within the scope of the 
contract. Such a subcontract shall require that the subcontractor to: 
 

a) co-operate with the Principal contractor as far as is necessary to enable both the Principal 
contractor and sub-contractor to comply with the provisions of the Act; and 

 
b) as far as is reasonably practicable, promptly provide the Principal contractor with any 

information which might affect the health and safety of any person at work carrying out 
work or any person who might be affected by the work of such a person at work or which 
might justify a review of the health and safety plan. 

 
The Principal contractor shall provide any sub-contractor who is submitting a tender or appointed to 
perform a sub-contract falling within the scope of the contract, with the relevant sections of this 
specification and any work specific information which might be pertinent to the sub-contract. 

 
The Principal contractor shall take reasonable steps as are necessary to ensure: 
 

a) co-operation between all sub-contractors to enable each of those sub-contractors to 
comply with the requirements of the Act and associated regulations; and that each sub-
contractor’s health and safety plan is implemented 

 

The Principal contractor shall conduct periodic audits for compliance with the approved 
health and safety plan of each and every sub-contractor working on the site at intervals 
agreed upon with such subcontractors, but at least once per month. 

 
The Principal contractor shall stop any subcontractor from executing construction work 
which is not in accordance with the Contractor’s or subcontractor’s health and safety plan 
for the site or which poses a threat to the health and safety of persons. 

 
The Principal contractor shall ensure that where changes to the works occur, sufficient 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/DRT/0105/2021/22 
  

APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 

 
 

THE CONTRACT   176   C4.2 
Part C4: Site Information  OHS Specifications 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

health and safety information and appropriate resources are made available to 
subcontractor to execute the work safely. 

 
 The Principal contractor shall ensure that: 

 
a) every subcontractor is registered and in good standing with the compensation fund or with 

a licensed compensation insurer prior to work commencing onsite; 
 

b) potential subcontractors submitting tenders have made provision for the cost of health and 
safety measures during the construction process; and 

 
c) every subcontractor has in place a documented health and safety plan prior to 

commencing any work on site which falls within the scope of the contract. 
 

The Principal contractor shall receive, discuss and approve health and safety plans 
submitted by subcontractors. 

 
The Principal contractor shall ensure that all subcontractors are informed regarding any 
hazard as stipulated in the risk assessment before any work commences, and thereafter at 
such times as may be determined in the risk assessment. 

The Principal contractor shall reasonably satisfy himself that all employees of 
subcontractors are informed, instructed and trained by a competent person regarding any 
hazard and the related work procedures before any work commences, and thereafter at 
such times as may be determined in the risk assessment. 

 
The Principal contractor shall satisfy himself that ensure that all subcontractor employees 
deployed in the site are: 

 
a) informed, instructed and trained by a competent person regarding any hazard and the 

related work procedures before any work commences, and thereafter at such times as may 
be determined in the risk assessment; and 

 
b) issued with proof of health and safety induction training issued by a competent person and 

carry proof such induction when working onsite. 
 
 
First aid, emergency equipment and procedures 
 
The Principal contractor shall where more than five employees are employed at a workplace, 
provide a first aid box or boxes at or near the workplace which shall be available and accessible for 
the treatment of injured persons at that workplace. Such first aid boxes shall contain suitable first 
aid equipment. 
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The Principal contractor shall ensure that where there are more than 10 employees employed on 
the site that for every group of up to 50 employees at that workplace, at least one person readily 
available during normal working hours, who is in possession of a valid certificate of competency in 
first aid. 
 
Facilities for workers 
 

The Principal Contractor shall provide and keep clean and fit for use at or within 
reasonable access of the site: 

 
a) at least one shower facility for every 15workers; 

 
b) at least one sanitary facility for every 30workers; 

 
c) changing facilities for each sex;and 

 
d) Sheltered eating areas. 

 
 

 
The Principal contractor shall provide reasonable and suitable living accommodation for 
the workers at construction sites which are remote from their homes and where adequate 
transportation between the site and their homes, or other suitable living accommodation, is 
not available. 

 

Signed this …………………….. day of ….... 20 …………… at 

 

 ………………………………………..……. (Place) 

 

(Full name)……………………………………………… (Signature) ………………………… 

 

On behalf of ……………………………………………………..(Principal contractor/Agent) 

Contractor Responsible Manager (responsible for signing Client’s ’contract on behalf of the Principal 

contractor) 

Witnesses 
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1. ………………………………………………… 

2. ………………………………..……………… 

Signed this ……………………… day of …………………………...20………………  

 

at ………………………………….………………….…… (Place) 

 

(Full name)………………………………………….(Signature)…………………………………… 

On Behalf of Client/Agent. 

(Contracts and/or Project Manager) 

 

Witnesses 

1. ……………………………………………... 

2. ………………………………………………. 
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ANNEXURE A 
 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
Regulation 3 of the Construction Regulations, 2003 

 
NOTIFICATION OF CONSTRUCTION WORK 

 
   

1.(a) Name and postal address of principal contractor: 

____________________________________________________________________ 

   (b)   Name and tel. no of principal contractor’s contact person: 

____________________________________________________________________ 

 

2.    Principal contractor’s compensation registration number: 

__________________________ 

 

3.(a)  Name and postal address of client:  

____________________________________________________________________ 

 

 (b)   Name and tel no of client’s contact person or agent:                    

_______________________________________________________________ 

 

4.(a)    Name and postal address of designer(s) for the project: 

____________________________________________________________________ 

 

   (b)    Name and tel. no of designer(s) contact person: 

       _________________________________________________________ 
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5.       Name and telephone number of principal contractor’s construction supervisor on site 

appointed in terms of regulation 6.(1).  

____________________________________________________________ 

 

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of 

regulation 6.(2). 

____________________________________________________________________ 

 

7.       Exact physical address of the construction site or site office:  

____________________________________________________________________ 

 

 

8.       Nature of the construction work:                                            

______________________________________________________________ 

    ______________________________________________________________ 

   ______________________________________________________________ 

9. Expected commencement date: _______________________ 

10. Expected completion date: ___________________________ 

11.     Estimated maximum number of persons on the construction site.                                                

_____________________ 

12.    Planned number of contractors on the construction site accountable to principal    

contractor: ______________________ 

13.    Name(s) of contractors already chosen. 

________________________________________________________________ 

________________________________________________________________ 

________________________________________________________________ 
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__________________________       
_________________________ 
Principal Contractor                         Date 
 
 
__________________________       
_________________________ 
Client                                          Date 
 
 

 THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE 
DEPARTMENT OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

 ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN 
IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO 
PRIOR TO THE COMMENCEMENT OF WORK.  
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GOVERNMENT NOTICE 
 

DEPARTMENT OF LABOUR 
No. R. .................. _ .  

 ................2003 
 
 

Occupational Health and Safety Act, 1993  

Incorporation of Safety Standards in the Construction Regulations, 2003 

 

Under section 44 of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), I, 

Thembelani Waltermade Nxesi, Minister of Labour, after consultation with the Advisory 

Council for Occupational Health and Safety, hereby incorporate in the Construction 

Regulations, 2003 the health and safety standards specified in the Schedule. 

 

M M S Mdladlana Minister of Labour.  

 

SCHEDULE 

 

1. Regulation 14(1) 

The South African Bureau of Standards’ Code of Practice SABS 085, as amended, entitled 

“The Design, Erection, Use and Inspection of Access Scaffolding”. 

 

2. Regulation 15(2)(a) 

The South African Bureau of Standards’ Standard Specification SABS EN 1808, as 

amended, entitled“ Safety Requirements on Suspended Access Equipment – Design 

calculations, stability criteria, construction-tests”. 
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The South African Bureau of Standards’ Standard Front-end Specification SABS 1903, as 

amended, entitled “Safety Requirements on Suspended Access Equipment – Design 

calculations, stability criteria, construction-tests”. 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
        
           
 
 
 
 

 
Department of Labour 

 
GUIDE TO THE GENERAL ADMINISTRATIVE REGULATIONS, 2003 

 
Chief Directorate 
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of 
 

Occupational Health and Safety 
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1. INTRODUCTION 

 
2.  As the name of the regulation indicates, the General Administrative Regulations 

determines the administrative procedure of the Occupational Health and Safety Act.  
This procedure was not placed in the Act itself owing to the fact that changes can be 
made to a Regulation with greater ease than that of a Section in the Act. A change to 
a Section of the Act needs to be passed by parliament whereas the Minister of the 
relevant Department can approve a change in a Regulation. 

 
3. The General Administrative Regulations, as is the case with all other regulations, is 

an extension of the Act and should therefore be seen as a complete unit.   
 

3.1 Terms, which were previously defined in the Act, are not redefined in the Regulations.  
If a specific definition does not appear in the Regulations, then it should be available 
in Section 1 of the Act. 
 

4. DEFINITIONS 
 

5. All new phrases as well as words (expressions and words which differ from the 
standard dictionary definitions) that are used in this regulation, which have not been 
defined in the Act, will be defined in this regulation. Where the Act or regulation refers 
to “mean” the definition in the Act or regulation must be considered and where there’s 
reference made to “It Includes” definition from the Act and regulation including the 
oxford dictionary must be considered 

 
6. ACCESS TO PREMISES 

 
7. It is prohibited for an employer to refuse an inspector entry to perform his or her 

function because an inspector is entitled by the law to enter employer’s workplace. 
 

8. Employers should always ensure that inspectors are accompanied by a person who 
has knowledge and experience of the activities and safety requirements of the 
workplace. 

 
9. EXEMPTIONS 

 
10. Any exemption, which has been granted to any person, shall be signed by the Chief 

Inspector of the Department of Labour. An person who wishes to apply for an 
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exemption should forward his/her application to the office of the Chief Inspector in 
Pretoria. The application for exemption should indicate proof that the health and 
safety of persons who are likely to be affected by the exemption will not bee 
prejudiced in consequences of it. Health and safety representatives and committees 
must be consulted during the whole process and given time to comment. 

 
 
 
 
 
 
 

11. COPY OF THE ACT 
 

11.1 Employees together with employers have certain duties and rights, which have 
been assigned to them in terms of the Act. In order to comply with the provisions 
of the Act and regulations, each employee must have access to a copy of the Act. 
This regulation requires that— 
 

11.1.1 Each employer with 5 or more employees shall have a copy of at least one Act, 
which will be made readily available for perusal by the employee.  Owing in the 
fact that a workplace can be made up of a very large area, and that the legislator 
did not intend to be unreasonable, various concessions are made. For example, a 
meter-reader in the town of Brits’ workplace is the Municipal area of Brits. In such 
a case it is expected that a copy of the Act be made available at the point where 
the employee reports for duty in the morning, or any other suitable position as 
agreed upon with the employer. 
 

11.1.2 Each employer with less than 5 employees, shall, if requested provide a copy of 
the Act for perusal by the employees. This includes farm workers and domestic 
servants. 
  

11.1.3 The copy of the Act may be an electronic reproduction or from a library. The Act 
and Regulations are amended from time to time, and it is therefore important to 
remember that one must obtain a copy of the latest amendments to keep up to 
date with the current legislation. 
 

12. HEALTH AND SAFETY COMMITTEES 
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12.1 Health and Safety committees are made up of all the Health and Safety 
Representatives together with an equal amount of employer appointee 
representatives to represent the employer (there can be more than one committee 
to avoid a large congregation of representatives). If more than two committees are 
established, each health and safety representative must be member of at least 
one of the committees. These committees are the point around which self-
regulation revolves. 
 

12.2 Employer should provide necessary equipment, facilities and stationery required 
by the committee in order them to perform their functions. 
 

12.3 It is important to keep the records of the meeting as they can be used as evidence 
for action taken to eliminate hazards and vice versa 
 

13. NEGOTIATIONS AND CONSULTATIONS BEFORE DESIGNATION OF HEALTH 
AND SAFETY REPRESENTATIVES 

 
13.1 The regulation prescribes the items which must be agreed upon during 

negotiations between the employer and employees representatives. If a dispute 
arises between the employees and employers or his authorised representative, 
the matter should be referred for arbitration. Both parties shall submit a statement 
within a prescribed period to both the arbitrator and the other party concerned. 
 
 

13.2 The statement is to contain the following information: 
 

13.2.1 The proposal for the arrangements and procedures for the nomination of the 
Health and Safety Representatives. 
 

13.2.2 The decision which is sought. 
 

13.3 The arbitrator should then: 
 

13.3.1 Determine when and where the arbitration procedure shall be held. The arbitration 
may be held in the absence of the party who failed to submit a statement to the 
arbitrator and other party; 
 

13.3.1.1 Determine whether a pre-hearing conference shall be held; 
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13.3.1.2 Determine which arbitration procedures shall be followed; 
 

13.3.1.3 Determine the procedures for the admission of evidence; 
 

13.3.1.4 Determine the admissibility of hearsay evidence; and 
 

13.3.1.5 Determine other relevant procedural matters. 
 

13.3.2 In terms of Section 17(2) of the Act both parties are to come to a decision within 
14 days as to who the arbitrator shall be. If no decision can be made, the 
president of the Labour Court is to be notified in writing. The president of the 
Labour Court in consultation with the Chief Inspector shall appoint an arbitrator, 
whose decision shall be final. This arbitrator will be entitled to receive 
remuneration as is payable to an additional member of the Labour Court. 
 

14. DESIGNATION OF HEALTH AND SAFETY REPRESENTATIVES 
 

14.1 The employer must designate Health and Safety Representatives as follows: 
 

14.1.1 Shops and offices― one for up to 100 employees; and 
 

14.1.2 Workplaces other than shops and offices― one for up to 50 employees. 
 

14.2 The employer shall ensure that employees designated as health and safety 
representatives meet the following requirements: 
 

14.2.1 Employed in a full-time capacity in the specific workplace or section thereof; 
 

14.2.2 Acquainted with conditions and activities at that workplace or section thereof, and 
 

14.2.3 Taking into account the nature of hazards associated with the activities of the 
workplace or section thereof, the employer shall provide as far as is reasonable 
practicable health and safety training to the health and safety representatives on 
how to identify health and safety risks and how to conduct inspections of the 
workplace or section thereof. 
 

15. REPORTING OF INCIDENTS AND OCCUPATIONAL DISEASES 
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15.1 Section 24 of the Act refers to certain incidents occurring at the workplace, or in 
connection with the use of machinery whereby a person dies or is injured to be 
extent where he is likely to die or could have resulted in a major incident. Such 
incidents should be reported to the Provincial Director on a WCL 1 or WCL 2 form 
within seven days. 
 

15.2 Certain other types of incidents must be reported to the Provincial Director 
telephonically, facsimile or similar means of communication and these types of 
incidents are as follows— 
 

15.2.1 Where a person, as a result of the incident; 
15.2.2 Dies; 
15.2.3 Becomes unconscious; 
15.2.4 Suffers the loss of a limb or part thereof; 
15.2.5 Is injured to the extent that he is likely to die; 
15.2.6 Is injured to the extent that he is likely to be permanently disabled; 
15.2.7 Is injured to the extent that he is likely to be off for a period of 14 days or more; 
15.2.8 Cannot perform his normal duties (those duties for which he was employed). 

 
15.3 An incident of major consequence arising out of the use of industrial equipment or 

machinery or industrial practices at a workplace. 
 

15.4 The health and safety of any person is endangered and where – 
 

15.4.1 A dangerous substance was spilled. 
15.4.2 The uncontrolled release of any substance under pressure (pressure greater than 

1 atmosphere) took place. 
15.4.3 Machinery or any part thereof fractured or failed, resulting in flying, falling or 

uncontrolled moving objects; or 
15.4.4 Machines, which ran out of control 

 
15.5 These incidents should also be recorded and investigated in accordance to 

Regulation 8 of the General Administrative Regulations. 
 

15.6 If an injured person is to die as a result of an incident, which has already been 
reported in terms of the above, the employer or user should report such death to 
the Provincial Director. 
 



 
 
 
 
 
 

RUSTENBURG LOCAL MUNICIPALITY 
 

BID NO: RLM/DRT/0105/2021/22 
  

APPOINTMENT OF CONTRACTOR FOR THE CONSTRUCTION OF 
RUSTENBURG RAPID TRANSPORT STATIONS SUPERSTRUCTURES ZONE A 

 
 

THE CONTRACT   190   C4.2 
Part C4: Site Information  OHS Specifications 

 

           

Employer  Witness 1  Witness 2  Contractor  Witness 1  Witness 2 

 

 

15.7 Any registered medical practitioner should, in terms of Section 25 of the Act, 
report all (to the employer and Chief Inspector) cases of occupational diseases or 
any other disease, which he believes arose out of a person’s employment, which 
he/she has treated. This must be done within 14 days in the form of a WCL 22 
form. 
 

15.8 Any other person may in writing, give notice of any disease suspected to be an 
occupational disease, to the employer and chief inspector. 
 
 
 

16. RECORDING AND INVESTIGATION OF INCIDENTS 
 

16.1 The employer or user of machinery should keep record and investigate all 
incidents referred to in terms of Section 24 of the Act together with any other 
incident, which resulted in the person concerned having had to receive medical 
treatment other than first aid. 
 

16.2 These incidents must be recorded in the form of Annexure 1 of these regulations 
and be kept for a period of at least 3 years. This record shall be kept on the 
premises and available for perusal by an inspector. 
 

16.3 The employer, a designated person, a health and safety representative or a 
member of the health and safety committee must investigate the above-
mentioned incidents. This investigation should take place within 7 days from the 
date of incident and completed as soon as is reasonably practicable or within the 
contracted period of contract workers.  
 

16.4 The employer should record the result of the investigation in the Annexure 1. The 
purpose of the investigation is to establish the cause of the incident together with 
the safety measures that can be implemented to prevent the re-occurrence of 
such incidents in the future. 
 

16.5 The health and safety committee shall examine this record at their next meeting.  
 

 
17. WITNESS AT AN INQUIRY 
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17.1 The chief inspector can, in terms of Section 32, direct an inspector to hold a 
formal inquiry as a result of an incident reported in terms of Section 24 (refer to 
Regulation 6).  In such an instance, the inspector shall inform the employer or 
user of machinery of his intentions, and request the following from him/her: 
 

17.1.1 That all persons witness to the incident; and 
 

17.1.2 That any other person as required by the inspector be notified in connection with 
the time, date and venue of the formal inquiry. 
 

17.2 The employer or user of machinery is to establish which persons are likely not to 
attend the inquiry and shall advise the inspector of the names and addresses of 
such persons to allow the inspector to subpoena such persons. 
 

18. RETURNS 
 

18.1 An employer or user shall furnish the inspector with such information as 
requested for the purpose of the Administration of the Act. 
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C4.3 Site Administration Forms 

 
All site administration documents will be handed over at the site handover meeting. 
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