

# RUSTENBURG LOCAL MUNICIPALITY

**Appointment of a Contractor for the Construction of Tlaseng Roads & Stormwater Drainage - Phase A**

**RLM/OMM/0095/2022/23**

## **CONFIRMATION OF RECEIPT ADDENDUM NO.1**

This will certify that \_\_\_\_\_ (Name)


Representing \_\_\_\_\_ (Company)

Received Addendum No.1 on \_\_\_\_\_ 20\_\_\_\_\_ (Date)

\_\_\_\_\_  
Signature of Tenderer

**Please complete and return to**

**Email: [tmasingi@kippn.co.za](mailto:tmasingi@kippn.co.za)**



## **RUSTENBURG LOCAL MUNICIPALITY**

### **Appointment of a Contractor for the Construction of Tlaseng Roads & Stormwater Drainage - Phase A**

**RLM/OMM/0095/2022/23**

#### **ADDENDUM NO.1**

Please note that there is an error in the bill of quantity on the Tender Document for the following Bid: **RLM/OMM/0095/2022/23 – Appointment of a Contractor for the Construction of Tlaseng Roads & Stormwater Drainage - Phase A**. Item 1200 section 12.03,12.04 and item 2200 section 22.01, 22.02 and B22.03 have been erroneously removed from the bill of quantity on the tender document but are included in the electronic bill of quantities.

Please include the aforementioned items as part of your pricing schedule which have been attached as part of the addendum.

**N.B. Do not remove the pages from the document.**

